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DOCUMENT,

TENDER NOTICE

OPEN NATIONAL INVITATION

NO¢c/ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF £5.1G.

REHABILITATION OF 02 BLOC
AWA,FURU AWA SUB DIVIS

1) SUBJECT OF THE INVITATION

TO TENDER BY EMERGENCY PROCEDURE

F..2024 FOR THE
KS OF 02 CLASSROOMS EACH AT GS FURU
[ON MENCHUM DIVISION, NORTH WEST
REGION

'O TENDER:

Within the Framework of the 2024 Public Investment Budget, the Contracting Authority (The Mayor

of Furu awa Council), hereby represer
Invitation to tender by EMERGENC

iting the State of Cameroon, launches an Open National
¥ PROCEDURE FOR THE REHABILITATION OF 02 BLOCKS OF

TWO CLASSROOMS EACH AT GOVERNMI
DIVISION, NORTH WEST REGION

2) CONSISTENCY/NATURE OF SERVI(

CNT SCHOOL, FURU AWA, FURU AWA SUB DIVISION MENCHUM

E:

The works subject of this invitation to tender
at GS, Furu awa,Furu awa sub Division Menchum

shall require for the rehabilitation of 02 blocks of two classrooms each
Division, north west region. The works and service required are

found in the detail description mentioned in the respective bills of quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline prg
subject of this tender shall be ninety (90) cale
of the Service Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to
table below:-

vided for by the Project Owner for the execution of the works
ndar days (three months) with effect from date of notification

tender shall be in one lot defined with specifications as in the

Lot Works Locality
The Rehabilitation of 02 blocks of two clgssrooms each in GS, In GS Furu awa , in Furu awa
1 Furu awa,Furu awa Sub Division Menchfim Division, North West | Council area in Menchum Division
Region. of North West Region
5) COST ESTIMATE:
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table
below:- 1
Lot Works Locality Estimated Cost 1
In GS furu awa,in Furu f
The rehabilitation of 02 blocks. oﬁtwo classrooms ?aﬁcl.l at awa Council area in 28.000.000 |
1 GS, Furu awa,Furu awa sub Division Ménchum Division, M A Divisi £ FCFA
north west region. cacium 1v18§0n 0
North West Region -




6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tend
companies based in the Republic of Camero
domain of construction accompanied by the

7) FINANCING:

Works which form the subject of this
head of the 2024 Public Investment Budget (
below:-

er is open to all registered and qualified companies or groups of
on with the required technical and professional expertise in the
necessary financial capability.

invitation to tender shall be financed as per the program budget
PIB 2024) of the Republic of Cameroon as specified in the table

e Project Provisional | Vote of Expenditure authorization
Lot Ministry O whar Works gl charge N )
The rehabilitation of
02 blocks | of two
MINDDEVE Mayor Furu | classrooms edch at GS, 28,000,000
L awa Furu awa,Huru awa FCFA
Council sub Division Menchum
Division, ndrth west
region.
8) BID BONDS (PROVISIONAL GUARA NTEE):

Each bidder shall enclose in his administiative documents a bid bond, or Certified cheque, Bank cheque,

Legal mortgage or Bank Guarantee issued di

rectly in the bidder’s name by a first rate bank approved by the

Ministry in charge of Finance and that shall respect the model in this tender file featuring on the list in

document 12 of the tender file and valid for
offers.

ninety (90) days beyond the original date of the validity of the

Lot Works Locality Es%’;‘:t‘ed Bid Bond Tender Fee
The rehabilitation of 02 blocks E C ,
: uru gqw uncil are
of two classrooms each at GS, . alo C . .r a 28,000,000 560,000 56,000
1 Furu awa,Furu awa sub | in Mehchum Division of FCFA FCFA FCFA
Division Menchum Division, | North West Region
north west region. J

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulte
the Services of the Contracting Authority (Fui

10) ACQUISITION OF TENDER FILE:

d immediately after publication of this invitation to tender from
'u awa Council office) during working hours.

The Tender documents shall be obtaineld immediately after publication of this invitation to tender from
the Service of the Contracting Authority during working hours at the Furu awa Council office. The document

shall be obtained upon presentation of a Pub
sum of sixty thousand (60,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shal
and presented in Seven (7) copies that is one
be submitted in one sealed external enve

ic Treasury receipt showing the payment of a non-refundable

be signed by the bidder or by a duly authorized Representative
(01) original and Six (06) copies labelled as such. These shall
ope containing three (3) envelopes, that is, Envelope A:

Administrative Documents, Envelope B: Techhical documentzz(md EE"?Q e C: Financial documents. It shall

reach the office of the Furu awa Council office} not later than . %

.............. at 10:00 am local time. The sealed

external envelope shall be free of all identiﬁcIion marks, failing which it shall be rejected.

The sealed external envelope addresse
inscriptions:

to the Contracting Authority shall bear the following

(V%)




OPEN NATIONAL INVITATI

NO C“/ONIT/MINDDEVEL/FAC/FACITB/202

GENCY PROCEDURE

TO TENDER BY EMg
40F 221511..2024 FOR THE

REHABILITATION OF 02 BLOCKS OF 02 CLASSROOMS EACH AT GS,FURU AWA,FURU

AWA SUB DIVISION ME

(TO BE OPENED ONLY DURING TH,

12) ADMISSIBILTY OF OFFERS:

CHUM DIVISION, NORTH WEST REGION
E BIDS OPENING SESSION OF THE TENDERS BOARD)

Under risk of being rejected, administrative documents must be produced in originals or true copies

certified by the issuing services of the require
Officials, etc.) or by Administrative Autho;
imperatively be produced in accordance with
older than three (03) months or must not
certification shall not be accepted. Any bid th

d administrative documents (Examples: Taxation Officials, Bank
fities as the case may be (Example: SDO, DO efc) and must
the Special Tender Regulations. They must obligatorily not be
be produced after the submission of the tender file. Double
at shall not be in conformity with the prescriptions of this notice

and tender file shall be declared null and void, especially bids containing a bid bond not issued directly in the

bidder’s name by a first rate bank approved |
The bid bond which shall only be released

y the Ministry in charge of Finance.
by the Contracting Authority shall be released for unsuccessful

bidders not later than thirty (30) days after tHe period of bid validity. For the successful bidder to whom the

contract will be awarded, the bid bond shall
the final bond has been provided.

pe returned to the contractor by the Contracting Authority once

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from

their submission deadline.

NB: The contractor shall, present the origina
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS):

Is of the respective certified documents for strict verification of

Bids shall be opened by the Furu awa Cou
at 11:00 am local time in the conference hall.

Icil Internal Tenders Board in a single phase on the §’1 = B Z/(*f
f the Furu awa Council Office. Only bidders or their authorized

representatives having a perfect knowledge df the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated ¢
- Offers (bids) submitted after the dead

s per the following:
ine or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identification
said company shall be rejected.

marks or inscriptions which may lead to the identification of the

- Absence of original or properly certified administrative document or documents certified more than
one time shall be given 48 hours to replace it.

- False declaration or forged documents|shall be given 48 hours to replace them;

- Absence of bid bond, or Certified chdque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s ngme by a first rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejefted.

NB: Bid bond or any bid security /ar a group of enterprises must bear the name of mandated

enterprise with the names of the

A)

other enterprises mentioned as well.

Essential Criteria They are primordial or key modalities in the judgment of the technical and

financial capacity of candidates to expcute the tasks forming the subject of the invitation to tender.

They were determined in relation to
evaluation of:-

the nature and content of the tasks to be executed. Hence in the




(1) Technical documents, it shal| be the binary method (YES or NO) based on the following

distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF|THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL ANI) MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40

NB:

-Any Bid that shall not obtain 75 % Evaluation in the technical documents shall simply be rejected.
-Details of these main qualification triteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail ¢f unit prices.

15) VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for the

submission of tenders (offers).
16) AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical

and financial requirements.

17) COMPLEMENTARY INFORMATION:

Additional information may be obtained du ing working hours from the Service of Furu awa Council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any fime, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.
He shall publish the amendments and conimunicate same to companies that bought the tenders file.

Furu awa, the OJVCI /ZC Ly

Copies :
- CHAIRMAN, ITB Furu awa Council

ARMP Bamenda (for publication and filing)

- CRTV
Local Radio House(s), to facilitate publicity
- BILL BOARDS
- CHRONO

Divisional Delegate of Public Contracts (for filing)

Mayor Furu awa
(Contracting Authority)
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AND LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL

NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM

FURU AWA COUNCIL COMMUNE DE FURU AWA

DOCUMENT N° 1
AVIS D’APPEL D’OFFRES
AVIS D’APPEL D’OFFRES NAT[ONAL OUVERT EN PROCEDURE D'URGENCE
N2 /AONO/MINDDEVEL/FAC/FACITB/Z024 ] ) ] B SRR 1 2024 POUR LES TRAVAUX DE

REHABILITATION DE 02 BLOCS DE DE
DE FURU AWA, COMMUNE DE FURU AW

1- Objet d’appel d’offres :

Dans le cadre du Budget d’Investisse
awa(Autorité Contractante) représentant I’E
Procédure d’Urgence pour Les Travaux de

/X SALLES DE CLASSES CHACUN A L’ECOLE PUBLIQUE
A, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-
OUEST

ent Public (BIP) 2024, le Maire de la Commune de Furu
t du Cameroun lance un Appel d’Offres National Ouvert en
Réhabilitation de 02 blocks de deux salles de classes chacun a

I’école publique de Furu awa, dans la Commune de Furu awa, Département de la Menchum, Région du Nord-

Ouest.

2- Consistance des travaux/ Nature du serviice

Les travaux objets du présent appel d’o

ffres concerneront la Réhabilitation de 02 blocks de deux salles

de classes chacun a I’ecole publique de Furu awa, dans la Commune de Furu awa, Département de la

Menchum, Région du Nord-Ouest.

- Les travaux et le service requis sont détails des descriptions mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :
Le délai maximum prévu par le Maitre d

?

Ouvrage pour I’exécution des travaux du présent appel d’offre

est de quatre vingt-dix jours (90) continus (trqis mois) a partir du jour de la notification de I’ordre de service

pour le démarrage.

4- Allotissement:

Les travaux objets du présent appel d’offrds sont dans un lot spécifiés dans le tableau ci-aprés :-

Lot Travaux

Localité

Réhabilitation de 02 blocs de
1 classes chacun a I’ecole publique de

Menchum, Région du Nord-Ouest.

la Commune de Furu awa, Département de la

deux salles de
Furu awa, dans | Furu awa dans le Département “de la

Menchum a la Région du Nord-Ouest

5- Coiit prévisionnel

MINISTERE DE LA DECENTRALISATION




Le coflit prévisionnel de I’opération a I’issue des études préalables est spécifié dans le tableau ci-dessous :-

Lot Travaux Localité Coiit prévisionnel
Reéhabilitation de 02 blocs de deux salles de | Furu  awa dans e
1 classes chacun a I’ecole publique {le Furu awa, | Département de la 28,000,000
dans la Commune de Furu awa, Département de | Menchum a la Région du FCFA
la Menchum, Région du Nord-Ouest. Nord-Ouest

6- Participation et origine:
La participation au présent avis d’appel

d’offres est ouverte a égalité de conditions aux Entreprises ou

groupes d’entreprises ayant une bonne répufation ainsi que I’expertise professionnel, technique et financier
dans la construction des infrastructures publifs basées au Cameroun.

7- Financement :
Les travaux, objet du présent appel df

offres sont financés par la rubrique programmé dans le Budget

d’Investissement Public au titre de ’exercick 2024 de la République du Cameroun comme spécifié dans le

tableau ci-dessous:-

Tk Ministére Maitre Travaux Coit N°del N° de ’autorisation de
d’Ouvrage prévisionn Imputation dépense
el
Rehabilitation de 02 blocs
. de deux salles de¢lasses chacun
MINDDEY | Maire de la | 5 pecole publique| de Furu awa, 28,000,000
1 EL Commune de | dans la Commund de Furu awa, FCFA
Furu awa Département de Ja Menchum,
Région du Nord-uest. ) J‘

8- Cautionnement provisoire (Garanties de
Chaque soumissionnaire doit joindre a ses pi
banque de premier ordre agréée par le Minist

soumission)
cces administratives, une caution de soumission établie par une
bre chargé des finances et dont la liste figure dans la piéce 12

de ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90) continus jours au-dela de la date

originale de validité des offres.

Lot Praviiig Localité (:‘o.ﬁt Caution.ne'ment Prix d’achat du
prévisionnel provisoire DAO
Réhabilitation de 02 blocs de deux
salles de classes chacun a I’ecole publique | Furu| awa  dans le 28,000,000 560,000 56,000
1 de Furu awa, dans la Commune de Furu Département de la Menchum FCFA FCFA FCFA
awa, Département de la Menchum, Région | ala R§gion du Nord-Ouest
du Nord-Ouest.

9- Consultation du dossier d’appel d’offres

Le dossier d’appel d’offres peut étre consu
de I’Autorité Contractante ((Service de passd

de Furu awa.
10- Acquisition du dossier d’appel d’offres

Le dossier peut étre obtenu dés publicat

Contractante pendant les heures ouvrables d

té dés publication du présent avis d’appel d’offre aux services
ion des marchés) pendant les heures ouvrables a la Commune

on du présent avis d’appel d’offre aux services de I’ Autorité
ans la Commune de Furu awa. Le dossier sera obtenu contre

versement d’une somme non remboursable deé Cinquante-six milles (56,000) francs CFA payable dans un

trésor public.
11- Remise des offres :

Chaque offre rédigée en frangais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exerpplaires c.-a-d. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A : pdur le dossier Administratif, B : pour le dossier technique et C :

pour le dossier financier. Les offres seront re
Furu awa. au plus tard le
Contractante portant la mention :

a 10 he

rIises dans une enveloppe externe fermée dans la Commune de
res. Cette enveloppe externe devra étre adressée a 1’ Autorité




AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE

N2  /AONO/MINDDEVEL/FAC/FA
REHABILITATION DE 02 BLOCS
PUBLIQUE DE FURU AWA, COMMU
REG

“AN’OUVRIR Q

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossie
copies certifiées conformes par le service &

ITB/2024 DU ............. 2024 POUR LES TRAVAUX DE

C DEUX SALLES DE CLASSES CHACUN A L’ECOLE

E DE FURU AWA, DEPARTEMENT DE LA MENCHUM,
ON DU NORD-OUEST

’EN SEANCE DE DEPOUILLEMENT”

administratif requises doivent étre produites en originaux ou en
(Exemple : service des impéts, banques, etc.) ou une autorité

administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Réglement Particulier
de I’ Appel d’Offres. Elles doivent dater de mpins de trois (03) mois précédant la date originale de dépot des

offres ou avoir été établies postérieurement
certification ne sera pas acceptée. Toute offre

a la date de signature de 1’Avis d’Appel d’Offres. La double
incompléte conformément aux prescriptions du Dossier d'Appel

d'Offres sera déclarée irrecevable, notamment I'absence de cautionnement provisoire délivrée par une banque

de premier ordre agréée par le Ministére chat

Cautionnement provisoire sera remis au
Contractante au plus tard trente (30) jours 4
provisoire sera remis par 1’Autorité Contra
montant correspondant a chaque cautionnemd
présentation de I’original du cautionnement
pendant quatre vingt dix (90) jours & partir de
NB: Pendant I’installation de ’attributaire au
des documents respectifs pour une vérificatio

13- Ouverture des plis:

L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

a 11 heures heure locale dans une salle allou:
la Commune de Furu awa. Seul les soumissi

g¢ des Finances cautionnement. =
soumissionnaire qui n’a pas réussit seulement par I’Autorité
pres la période de validité. A Iattributaire, le cautionnement
Ctante quant il I'aura fournit le cautionnement provisoire. Le
nt provisoire sera regu par le soumissionnaire de la banque sous
provisoire. Les soumissionnaires restent tenus par leur offre
la date limite fixée pour la remise des offres.

site de la construction, il sera oblige de présenter les originaux
n stricte de leurs authenticités

e au Président de la commission de passation des marchés dans
onnaires ou leurs représentants qui ont une bonne maitrise des

procédures et de la réglementation des marchds publics et disposent des compétences techniques avérées dans
le domaine concerné seront autorisés a assister a la séance de I"ouverture. Les offres qui ne vont pas respecter

les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:

La conformité d’une offre sera évaluée tenhant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

- Offres remise aprés le délai seront rejefé
- Offres remise dans les enveloppes exteines ouvertes, seront rejeté

- Enveloppes externes ayant les signes d’
- Absence d’un document dans le dossier
- Documents administratifs certifiés hors

identification des soumissionnaires, seront rejeté
Administratif 48 heures
Hu délai de trois mois 48 heures

- Absence de Ioriginal ou des documents bien certifiés ou documents certifiés plus qu’une fois48 heures
- Fausse déclaration ou piéce falsifiée 45|heures

- Absence de cautionnement provisoire

ou cautionnement provisoire non délivrée directement au

nom du soumissionnaire par une bahque de premier ordre agréée par le Ministére chargé des

Finances
NB: Cautionnement provisoire pour un

groupe d’entreprises doit étre adressé au nom de Uentreprise

mandaté et les noms d’autres entregirises mentionnés dans le contenant.

- Délai d’exécution plus long que prescri

tidans I’ Appel d’Offres

- Note technique inférieure a 75% au nivdau de ’évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.

A) Critéres essentiels




.,

Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les tAches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de nature
et contenant des tiches a exécuter. Donc, dahs I’évaluation des:

(i) Dossier techniques, elle sera bindire (OUI ou NON) basée sur la distribution des point suivant:-: .
CRITERE POINTS |

PRESENTATION GENERALE DE L’OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L'ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11

TOTAL 40

Remarque :
- Seule les entreprises ayant pbtenu au moins 75 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour Pétape II ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de P Appel d’Offres.

(ii) Offres financier, il consistera |de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.

15. Durée de validité des offres

Les soumissionnaires restent tenus par leurs offres pendant quatre vingt-dix (90) continus jours  partir de
la date limite fixée pour la remise des offres.

16- Attribution:
Le marché sera attribué au soumissionnalre présentant I’offre la moins disant et remplissant les capacités
administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des affaires
¢conomiques et financiéres dans la Commund de Furu awa.
18- Additif a Pappel D’offres:
L’ Autorité Contractante se réserve le droj a tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la daté de remise des offres, en cas de nécessité, d’apporter toute autre
modification ultérieure utile au présent appei d’offres publiant un additif. Tout additif ainsi publié fera partie
intégrante du dossier d’appel d’offres. Cet alditif sera communiquée par écrit ou signifié par tout moyen
laissant trace écrite a tout les soumissionnairds ayant acheté le DAO en tenant compte du temps il faut pour
qu’ils préparent bien leurs offres.

Furu awa, le

Ampliations: Maire de la Commune de Furu awa .
- Président, CPI Commune de Furu awa. - . (Auforité ntractante)

- ARMP Bamenda (pour publication kt N
archivage)

- DD de MINMAP Menchum
- CRTV

-Radios locales pour faciliter la publicité | | / s - ’
- Tableau d’affichage : ! i / \ / |

DOCUMENT N° 02
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OCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01: SCOPE OF THE INVITAT

TON TO TENDER

(a) CONTRACTING AUTHORITY as
(“RPAO”) is the Mayor Furu awa Cou
name, the reference number and the n

defined in the Special Regulations of the invitation to tender
ncil who shall be in charge of launching the tenders file. The
ber of lots contained in the invitation to tenders are found in

the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the ompany to which the contract shall be awarded. This company
shall have to execute and finish the tasks defined in the Special Regulations of the invitation to tender
within the deadline spelled out in the sérvice order notifying when to start execution, except modified

by the Special Administrative conditio
(¢) DAY in this tender file shall mean a ca
Article 02: FINANCING

(“CCAP”) of the invitation to tender.

ndar day.

The source of funding for the project ghall be contained in the financial documents and shall bear
specifications of funding as shall be spellec out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
ethics during the award and execution of the contract to be established. By virtue of this principle:
a)The following definitions shall be adinitted:

i) Shall be guilty of “corru

ption” whoever offers, gives, requests or accepts any advantage

in view of influencing th¢ action of a public official during the award or execution of a

contract;

ii) Is involved in “fraudulent/manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall|mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels ndt corresponding to those resulting from competition;

iv) “Coercive practices” shall

mean any form of harm against persons or their property or

threats against them in order to influence their action during the award or execution of a

contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corfuption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this fontract.

Remark: The Minister Delegate at the Pres idency in charge of Public Contracts may, as a precaution, take

a decision of exclusion from bid

found guilty of influence peddl

ing for a period not exceeding two (2) years against any bidder
ing, of conflicts of interest, insider trading, fraud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that

may be brought against him.

Article 04: CONDITIONS FOR CANDI

ATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tende
enterprises and Sub-Contractors of the Rep
expertise in construction accompanied by

rlis open to all registered and qualified enterprises, group of
lic of Cameroon, with the required technical and professional
the necessary legal and financial autonomy and must not have

been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of th- Contracting Authority or Project Owner. A bidder (including

all members of a group of enterprises and

dll sub-contractors to the bidder) must not be in a situation of
1




conflict of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of
conflict of interest and considered not eligiple if he:-

(a) Is or was associated in the past with gn enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conceptioh, preparation of specifications and other documents used within
the scope of contracts awarded for thip Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does fjot prevent the participation of sub-contractors in more than one
bid.

(¢) And the Contracting Authority or Pr¢ject Owner has financial interests in the capital in a way as to
compromise the transparency of the pfocedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED

SERVICES

The origin for these resources must be in dountries fulfilling the criteria defined in the Special Regulations

of the invitation to tender. Origin in this ihvitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

(a) Asan integral part of their bid, bidders must:
(1) Submit a power of attorngy making the signatory of the bid bound by the bid; and
(ii) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of biglders in the Special Regulations of the invitation to tender, in
order to establish their qualififation to execute the contract.

Where necessary, bidders should provide i
- The production of certified t

Access to a line of credit or
Orders acquired and contrac
Pending litigations
Availability of indispensable
(b) Bids presented by two or more

following conditions:-
- The bid must include all

formation relating to the following points:
alance sheets and recent turnovers
availability of other financial resources

s awarded

equipment
associated undertakings (joint-contracting) must satisfy the

the information listed in paragraph 1 above. The Special

Regulations must indicate tl?e information to be furnished by the group and that to be
0

furnished by each member
- The bid and the contract mus

the group
t be signed in a way that is binding on all members of the group

- The nature of the group (joint or several) must be specified in the Special Regulations and

justified with the production
- The member of the group des
vis a vis the Project Owner
contract
- In case of joint co-contractin
Project Owner into a single

of a joint venture agreement in due form
ignated as the representative will represent all the undertakings
:nd Contracting Authority with regard to the execution of the

g, the co-contractors shall share the sums which are paid by the
account. On the other hand, each undertaking is paid into its

own account by the Project wner where it is joint co-contracting

(c) Bidders must equally present suffic

ently detailed proposals to demonstrate that they comply with

the technical specifications and exeqution time-limits set in the Special Regulations of the invitation

to tender

Article 07: SITE VISIT

It is advisable to potential bidders to v
resources and get all the information about

sit the project site and its environ and rate the availability of
the site before preparation of their offers. The Project Owner

shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit

but only on the express condition that the

bidder, his employees and agents free the Project Owner, his
12




employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly dr corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Ownet may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE
Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of consultation
of entrepreneurs and precise the conditions of the contract and conditions surrounding any modification of
the Tenders File. The principal documents that must be in the Tenders File include:-

(@) Document N° 1- Tender Notice (“44()”)

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations qf the invitation to tender (“RPAO )

(d) Document N° 4- Special Administrative Conditions (SAC=“CCAP 2.

(¢) Document N° 5- Special technical Copditions (STC=“CCTP”).

(f) Document N° 6- Schedule of Unit pri¢es (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BOCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of pridr feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in

charge of Finance tq issue bid bonds(to inserted by the Contracting Authority).
(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

Mayor Furu awa Council,

NB: -A copy of this request must be given|to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least twenty one

(21) days for International Invitatiogs before the day of opening, copying all the companies that
purchased the tenders file.

-Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracts

-Any other preoccupation can be addyessed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the Pyesident of the Tenders Board. The Contracting Authority has
Jive (05) days to react with copy of tle reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TOQ THE TENDER FILE)
The Contracting Authority may at ale moment, prior to the deadline for the submission of bids and

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addenduin while publishing the amendment which now constitutes the
integral part of the tenders file and must be|communicated to all the companies that purchased the tenders
file. Hence to give room for bidders to pr¢pare their offers the Contracting Authority may postpone the
deadline of submission as long as he deemg| necessary

C-PREPARATION OF BIDS
Article 11: TENDER FEES
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Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complemerjtary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation

the translation is valid.

Article 13:

PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C labelled as follows:-

ENVELOPE|....«............. DOCUMENTS»

NAME AND 4

DDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

NO ___ /ONIT/MINDDEVEL

AC/FACITB/2024 OF ............. 2024 FOR THE

REHABILITATION OF 02 BLOCKS OF 02 CLASSROOMS EACH AT GS FURU AWA,FURU
AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Hence, bid presented by the bidder shall

include the documents detailed in the Special Regulations of

the invitation to tender, duly filled and put {ogether in three envelopes:-
a.Envelop A: Administrative file shall include:-
i) all documents attesting that the bilder:
= has subscribed to all declafations provided for by the laws and regulations in force:
- paid all taxes, duties, contr butions, fees or deductions of whatever nature;
- is not winding up or bank pt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force:
ii) the bid bond established in accdrdance with the provisions of the General Regulations of the

invitation to tender;

iii) the written confirmation empqwering the signatory of the bid to commit the bidder, in
accordance with the provision§ of the General Regulations of invitation to tender.

b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The special Regulations list the documents to be furnished by
bidders to justify the qualification triteria mentioned in the Special Regulations of the invitation

to tender

(ii) Methodology- The Special Conditibns of the invitation to tender specify the constituent elements

of the technical bid of the bidders ¢
works and specifying the organisat
or use to execute the works (install

specially: a methodological statement on an analysis of the
lon and programme which the bidder intends to put in place
ations, schedule, Quality Assurance Plan (QAP), sub-

contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions

of the contract- The bidder shall submit duly initialled copies

of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating

to the contract..

(iv) Commentaries (optional)- comm
proposals

¢. Envelop C: Financial bid: :
The Special Regulations specify the element

entary on the technical choices of the project and possible

5 that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid pfepared according to the attached model, stamped at the

prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates

(iv)The sub-details of prices and/or breakdown of all-in prices
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(v) The projected schedule of payms
In this regard, the bidders will use the doc
provisions of the General Regulations of

guarantees.

Remark: If in accordance with the provis

nts, where need be
uments and models provided in the Tender File, subject to the
"e invitation to tender concerning the other possible forms of

jons of the Special Regulations of the invitation to tender, the

bidders present bids for several lots of the same invitation to tender, they could indicate rebates

offered in case of award of more

than one lot.

The three envelops (A, B & C) shall be s¢aled in a large anonymous external envelope addressed to the

Contracting Authority as follows:

THE CONTRACTING AUTHORITY

MAYO

R FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF ............. 2024 FOR THE
REHABILITATION OF 02 BLOCKS OF 02 CLASSROOMS EACH AT GS F URU AWA,FURU
AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

“TO BE OPENED ONLY DURING T[IE BID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:-

(@) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external erpvelop is submitted not sealed by the bidder.

(¢) During calculation of prices:

- The amount shall be calcu

letters and in figures, the unit prices in the price enclosure slip and the unit prices are to

be multiplied by the quanti

item.

?Lated on the bases of variable prices. The bidder shall fill, in

les given in order to obtain the amount of his offer for each

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimatds (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the BOCE
and PE. They shall serve as|the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary \without any complaints from the bidder.

- A unit price which shall be|the price of an element of a good or service, of a type or an
item of work, the quantities|of which are estimates in the contract shall be calculated in

Francs CFA and furnished jn figures and in words without taxes, while the total amount
shall be calculated without taxes and then with taxes according to the BQCE. The
currency that shall be used jor payment shall be the FCFA

- As this invitation to tender

vill consist of a contract whose duration of execution is not

more than one (01) year, it shall not be subject to price revision.
- dtshall be forbidden to introfuce a price revision clause by way of additional clause in the
contract awarded on the basjs of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantities and estimates presented by the bidder . Hence:-

(@) The bidder shall fill the unit prices apd totals of all items on the schedule and bill of quantities and

estimates.

(b) Subject to contrary provisions prdvided for in the Special Regulations and in the Special
Administrative Conditions, all dues, faxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) ddys prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder. -
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(¢) If a price revision/updating clause
initial price, as well as the price re

is provided for in the contract, the date of establishment of the
vision/updating conditions for the said price must be specified.

This is with the understanding that any contract of duration less than one (1) year shall not be subject

to price revision.

(d)

in document 8 of the Tenders file.

All unit prices must be justified by $ub-details established in accordance with the structure proposed

Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing curre

ncy of the country where the Contracting Authority is based

otherwise must be prove of conversion in 4n annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period speq
Contracting Authority, counting from the d
be too short shall be considered not being
by a bidder without prior authorisation fros
rejected.
Remarks:
-Under exceptional circumstances, the C

ified in the Special Tender Regulation and shall be fixed by the
ate of submission of offers. Offers whose period of validity will
n compliance (rejected) and prolongation of the validity period
n the Contracting Authority on request from the bidder shall be

ontracting Authority may seek the approval of bidders to.extend

the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).

The validity of the bid bond provided
corresponding duration. A bidder may

for in the General Regulations shall equally be extended for a
refuse to extend the validity of his bid without losing his bid

bond. A bidder who consents to an eitension shall not be asked to modify his bid nor shall he be

authorised to do so.
-Where the contract does not include a
extended by more than sixty (60) days,

price revision clause and that the period of validity of bids is
the amounts payable to the bidder retained shall be updated by

application of the related formula featuring in the request for extension that the Contracting Authority

addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative Qrder for start of execution of works by the retained bidder, as

specified in the Special Administratiy

e Conditions. The effect of updating shall not be taken into

account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as sy
model presented in the tender file or otH
Contracting Authority before use. The bid
date set for the validity of bids or any other
accepted by the bidder, in accordance with

(a) Any bid without an acceptable bid bo

ecified in these General Tender Regulations and must be of the
erwise any other model must have been authorized by the
pond will remain valid for thirty (30) days beyond the original
validity time-limit requested by the Contracting Authority and
the provisions of these General Regulations. Hence:- —

nd shall be rejected by the Tenders Board as not in conformity.

The bid bond of associated enterprisds raust be established in the name of the group submitting the

bid and mention each member of the
(b) The bid bonds of bidders who are
publication of the award result.
(¢) The bid bond of the successful bidde

associated grouping.
not retained shall be returned within fifteen (15) days after

I shall be released as soon as the latter would have signed the

contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) If the bidder withdraws his bid during the period of validity;

(ii) If the retained bidder:
- Fails in his obligation to re
Regulations;

dister the contract in application of article 38 of the General

- Fails in his obligation to fyrnish the required final bond in application of the. General

Regulations

- Refuses to receive notificatidn of the Administrative Order to commence execution.
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Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed withinl

variable deadlines, the Special Regulations shall specify these

deadlines and shall indicate the method retjined for the evaluation of the completion deadline proposed by

the bidder within the specified deadlines.
considered as not being in conformity.
Except in the case mentioned in the pa

Bids that propose deadlines beyond those specified shall be

agraph below, bidders wishing to offer technical variants must

first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in

addition all the information which the C
proposed variant, including the plans, ca
proposed construction methods and all ot}

ontracting Authority needs for a complete evaluation of the
lculations, technical specifications, sub-details of prices and
zr useful information. If necessary, the Contracting Authority

will examine only the technical variants of the bidder whose bid is in compliance with the basic solution

has been evaluated as the lowest bid.

When according to the Special Regulatjons the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these pz
Such variants shall be evaluated on their
Regulations.

Article 19: PREPARATORY MEETINC

rts of the tasks must be described in the technical specifications.
bwn merit in accordance with the provisions of the General

» TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

preparatory meeting which will hold at the
of the preparatory meeting shall be to furni
at this stage.

As much as possible, the bidder is requx
Authority at least one week before the m
received too late. In this case, the questions
in the paragraph below.

The minutes of the meeting, including
questions prepared after the meeting, shall
File. Any modification of documents of the

ate and place indicated in the Special Regulations. The subject
sh clarifications and answer any questions which may be raised

-

sted to submit any question in a way as to reach the Contracting
ceting. The Contracting Authority may not reply to questions
and answers shall be transmitted according to the methods set

the text of the questions asked and the replies given, including
be forwarded immediately to everyone who bought the Tender
Tender File listed in the General Regulations which may prove

to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the

minutes of the preparatory meeting.
The fact that a bidder does not attend 4
a reason for disqualification.

preparatory meeting for the establishment of bids shall not be

Article 20: FORM AND SIGNATURE QOF BIDS

Each offer shall be presented in sev¢n (7) copies, that is, one (01) original clearly indicated

“ORIGINAL”. and six (06) photocopies
indelible ink and in case of any ambiguitie
In case of a correction or a page overloaded

bearing “COPY”. The original must be typed or written with
s or differences only the original shall be considered authentic.
with information added after, it must be visaed by the signatory

(ies) (person or persons mandated to sign fpr the bidder). The bid shall bear no modification, suppression
or alteration unless such corrections are inif alled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS
Article 21: SEALING AND MARKING

OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called
internal envelopes) by marking on these dopuments “ORIGINAL” and “COPY?, as the case may be. The

envelopes shall then be put in another env

tlope (called external envelope) which shall equally be sealed

but which shall not give any indication r¢garding the identity of the bidder. The external and internal

envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special

Regulations;

b) Should bear the name and identjfication number of the project as indicated in the Special

Regulations and bear the inscriptior

“TO BE OPENED ONLY DURING THE BIDS-OPENING

SESSION” as specified in the Specidl Regulations.
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l Remark: If the external envelope is not sé

The internal envelopes on the other he
enable the Contracting Authority return
Regulations.

nd, should equally carry the name and address of the bidder to
the sealed bid if it is late in accordance with the General

aled and marked as indicated in Article 21 here abo_ve, the

Contracting Authority shall not b responsible if the bid is misplaced or opened prematurely.
Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS

Bids bearing the specified address shal
council, against a duly signed receipt bearirn
Each bidder after submission shall before d
A, B and C) is stamped and dated. After
supplemented or modified. Hence, in the
appropriate inscriptions on it, the adminj
premature opening. Any bid opened prema

Hence all documents submitted by a bic
tender, must be established exclusively:

. In English or French

. Using the metric syst

I be submitted to the Contracting Authority, Mayor Furu awa
g the date and time specified in the Special Tender Regulations.
eparture, ensure that the external envelope (enclosing envelopes
submission no bid (regularly submitted) shall be withdrawn,
case where the envelope shall not be sealed or without the
stration shall decline all responsibilities for misdirection or
urely shall be rejected and returned to the bidder.

der in any capacity, following this open national invitation to

language,
em for quantities,

o Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS

After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

The said notification must be signed by ah authorised representative in application of article 20(2) of the
General Regulations. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the en velopes must bear the inscription “WITHDRAWAL”, and
“REPLACEMENT BID” or “MODIFICATION”. Hence:-

(a) Notification of modification, replacemeht or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordalice with the provisions of article 21 of the General Regulations.
Withdrawal may equally be notified by|telex but should in this case be confirmed by a duly signed
written notification whose date, post mark being authentic, shall not be posterior to the time-limit set for

the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them

unopened.

(c)No bid may be withdrawn during the i
validity of bids specified by the model t
may lead to the confiscation of the bid
General Regulations.

nterval between the submission of bids and the expiry of the
gnder. The withdrawal of a bid by a bidder during this interval
bond in accordance with the provisions of article 17(6) of the

A bidder may modify or withdraw his bid|after submitting it, on condition that the written notification of

the modification or withdrawal is received

y the Contracting Authority prior to the end of the time-limit

prescribed for the submission of the bids. The notification must be signed by the person mandated to sign
for the bidder. The modification or the co esponding replacement bid must be attached to the yvritten
notification. As the case may be, the ens elopes must bear the inscription “WITHDRAWAL?” and
“REPLACEMENT OFFER” or “MODIFICATION?”. The notification of the modification, replacement

or withdrawal of the bid by the bidder sho

Id be prepared, sealed, marked and forwarded in accordance

with the provisions of article 21 of the Gendral Regulations. Withdrawal may equally be notified by telex

but should in this case be confirmed by a

authentic, shall not be posterior to the time-I

withdrawn by bidders shall not be opened b

NB: - Offers bearing “WITHDRAWAL” ai
which shall not be handed back to tl,
the day of opening.

uly signed written notification whose date, post mark being
mit set for the submission of bids. Bids being requested to be
fore returning to them.

d “REPLACEMENT OFFER " or “MODIFICATION” and
e bidders shall be transmitted alongside the other offers on
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- No bid shall be withdrawn during thé interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent(Tenders Board in one phase of two stages (Stage I and Sﬁzge 1)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to gttest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope ¢ ntaining the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowermert of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their contents
read to the hearing of everyone with the orresponding bid. The modification of the bid shall only be
allowed if the corresponding notification ¢ontains a valid empowerment of the signatory requesting the
modification and read to the hearing of evefyone. It is important to note that:-
= All envelopes shall be opened successi ly and the name of the bidder announced aloud as well as the

possible modification mentioned, the prige offered, including any rebates [in case of opening of financial

bids] and any variant (where necessary)| the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants
of bids announced to the hearing of veryone during the opening of bids shall be submitted for
evaluation. Only bids which were opdned and announced to the hearing of everyone during the
opening of bids shall then be evaluatel.
=>Offers (and modifications received in hccordance with the provisions of the article of the General
Regulations) which were not opened and|read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitté¢d for evaluation.
=>Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their administrative
regularity, prices, rebates and time-limits jas well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants at
the end of the session.
=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by ARMP an initialled copy of the offers presented by bidders.
=>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and
the Contracting Authority.

It must reach within a maximum deadlin¢ of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached|a sheet of the petition form duly signed by the petitioner and
possibly by the chairperson of the Tenders Board,

Article 26: CONFIDENTIAL NATURE DF THE PROCEDURE

No information relating to the examihation, clarification, evaluation and comparison of offers and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders nor to any person concerned with th¢ said procedure before the announcement of the results. Hence.
any attempt by a bidder to influence the committee in charge of evaluation of bids or the Contracting
Authority in his award decision may cause the rejection of his offer.
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Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING

AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to g

‘e clarifications on his offer. This request for clarification and

the response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessaty to confirm the correction of calculation errors discovered by
the committee in charge of evaluation dyring the evaluation in accordance with the provisions of the

General Regulations.
Subject to the provisions of paragrap

h 1 above, bidders shall not contact members of the Tenders

Board and the committee in charge of evalluation for questions related to their offers, between the opening

of envelopes and the award of the contrac

Article 28: DETERMINATION OF CO}

et.

VIPLIANCE OF BIDS

An offer that conforms to the Tender
conditions and specifications of the Te
substantial divergence or reservation is th
1) which substantially limits the scope, qu
ii)  which substantially limits and is not

File shall essentially be an offer that respects all the terms,
nder File, without substantial divergence or reservation. A
at:-

ality or realisation of the works;

in conformity with the Tender File, the rights of the Contracting

Authority or the obligations of the Hidder in relation to the contract; or

iii) Whose correction would unjustly ¢
offers that essentially conformed to

“fect the competitiveness of the other bidders who presented
the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall

not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, vatiants and other factors which are beyond the requirements of

the Tender File shall not be considered duri

ng the evaluation of offers

During evaluation, the committee concerred shall:-

> Carry out a detailed examination of offefs to determine if they are complete, if the required guarantees

are furnished, if the documents were cor ectly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall:-

=>Determine if the offer is essentially in copformity with the conditions fixed in the Tender File based on

the content without recourse to external e

lements of proof.

=>Ensure that the successful bidder, because{ having an offer substantially in conformity with the provisions

of the Tender File, fulfils the qualification

Lriteria stipulated in Special Regulations. It is essential to avoid

any arbitrariness in determining qualifica’{on.
=> Verify offers considered essentially in corfformity with the Tender File to correct the possible calculation

€ITorsS.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluatioh shall ensure that the successful bidder retained for having

submitted a bid substantially in compliance

with the provisions of the Tender File, fulfils the qualification

criteria stipulated in the Special Regulatiops. It is essential to avoid any arbitrariness in determining

qualification.

Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation sH
Tender File to correct the possible calculatio

(a) Where there is an incoherence betweer

price by the quantity, the unit price b
Evaluation sub-committee judges that i

all verify bids considered essentially in compliance with the
n errors. It shall correct the errors in the following manner:

the unit price and the total obtained by multiplying the unit
cing authentic, the total price shall be corrected, unless the
is a Gross Error of decimal point in the unit price in which

case the total price as presented shall t 4 authentic and the unit price corrected.
(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corre¢tad.
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Article 3

authorisation of the Minister Delegate at the

(c) Where there is a difference between [the price indicated in letters and in fi gures, the amount in letters

shall be considered authentic, unless

the amount is linked to an arithmetical error confirmed by the

sub-detail of the said price, in which kase the amount in figures shall prevail subject to paragraphs (a)

and (b) above.

The amount featuring in the offer sH
accordance with the error correction proce
shall be deemed to commit him.
If the bidder who presented the lowe
rejected and the bid bond may be seized.
Article 31: CONVERSION INTO A SIN

all be corrected by the committee in charge of evaluation, in
Hure above and with confirmation by the bidder, the said amount

5t bid refuses the correction thus carried out, his offer shall be

(GLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of bids

expressed in various currencies into those
the selling rate fixed by the Bank of Cent
Special Regulations.

in which the bid is payable. The conversion shall be done using
ral African States (BEAC) under the conditions defined-by the

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in confotmity as per the provisions of the General Regulations, shall be
evaluated and compared by the committe¢ in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for each offer the evaluated amount of the offer by

rectifying the amount as follows:
a) By correcting any possible error in

b) By excluding projected sums and

iccordance with the provisions of the General Regulations;
where necessary provisions for the unforeseen occurrences

featuring in the bill of quantities and estimates but by adding the amount of works done under State

supervision where they are costed i

It a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency |the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on

technical or financial basis.

e) By taking into consideration the vatious execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)  If need be, in accordance with the
Regulations (SAC) by applying the

provisions of the General Regulations (GAC) and the Special
rebates offered by the bidder for the award of more than one lot,

if this invitation to tender is launchedl simultaneously for several lots.

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technichl variants, if they are permitted, shall be evaluated according
to their own merit and independently |of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is co
the estimates of the Contracting Authority
prices furnished by the bidder for any elern
verify if these prices are compatible with
the justifications presented by the bidder a
to reject the offer.

nsidered abnormally low or strongly unbalanced in relation to
/, the Evaluation sub-committee may, from the sub-details of
nent or all the elements of the bill of quantities and estimates,
the tasks stipulated and proposed calendar. In the case where
e not satisfactory it may propose to the Contracting Authority

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied during
the period of execution of the contract shall not be considered during the evaluation of offers. Hence, the
Contracting Authority reserves the right tp accept or reject any modification, difference or reservation.
The modifications, differences, variants of other factors which exceed the requirements of the tender file
are not taken into account during the evalyation of offers.

3: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO TENDER

UNSUCCESSFUL OR CANCEL

A PROCEDURE

The Contracting Authority reserves the

right to cancel a procedure of invitation to tender after the
Presidency in charge of Public Contracts when the bids have
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Article 35: PUBLICATION OF RESULT

been opened or to declare an invitation td
Board, without any claims being entertain

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as fi¢
Authority shall decide either to publish

» tender unsuccessful after the advice of the competent Tenders
ed.

pm the date of reception of the award proposal, the Contracting
the results or request for re-examination. If the Contracting

Authority decides to publish the results, he shall award the contract to the bidder whose bid was

judged essentially in compliance with
financial capacities to execute the contr
by including, where necessary, proposed
Regulations of the invitation to tender, if
tender, they could indicate rebates offered
bid shall be determined by evaluating the
account the rebates offered by the bidders
shall be made to the bidder fulfilling the
evaluation criteria and presenting the bid e
unit prices, the bill of quantities and cost 4
bidder did study the prices and has not ma
concern the procedure for the award, it sha
* The preparation, thorough verificati
procedures defined by the legislation

the Tender File and who has the required technical and
act satisfactorily and whose bid was evaluated as the lowest
‘ebates, that is, in function of the provisions of the Special
[ bidders present bids for several lots of the same invitation to
in case of award of more than one lot. In this case, the lowest
pffers with other lots to be awarded concurrently, by taking into
in the case of more than one lot. Hence, any award of contract
technical and financial capacities required resulting from the
valuated as the lowest. This is carried out by careful study on the
stimates and the sub detail of prices presented to make sure the
de an arithmetic error to arrive at his final contract amount. As
I consist of:-

on and awarding of the contract according to the rules and
n force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days

fulfil the formalities related to the aw
contract to the office of the Contractir
observations in order for the final ver

signed by the Contracting Authority a
NB:

ds, especially to submit at least five (05) copies of the proposed
g Authority for transmission to the tenders Board for study and

sion to be established, into which the winner shall enter and be
{ier the finance visa.

- In the case where the company doeg not* fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be sinjply annulled without further notice and the next bidder in the

ranking shall be called in for replac

cment.

- Once the Contracting Authority hds signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order

to start work by the Project Owner

Failure to respect the duration shall be considered withdrawal

and eventual cancellation of contra¢t. The contract may be cancelled outright in the cases provided

for by Decree N2. 2018/366 of 20th

June 2018 to institute the Public Contracts Code.

5 OF AWARD AND PETITIONS

bidders concerned who so request.
Remarks:

The Contracting Authority shall commuicate to any bidder or administration concerned, upon request

addressed to it within a maximum deadlink of five (5) days after publication of the award results, the
Independent Observer’s report as well as th

shall be attached the evaluation report of the

minutes of the award session of the related contract to which
bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the

(a) After publication of the award results] bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for complensation being entertained. Only the copy destined for the body

in charge of regulation shall be kept.

(b) After publication of the results, the drdft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and|where applicable, to the Minister in charge of Public Contracts

for prior endorsement.
(¢) In case of petition, it should be address

2d to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
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Tenders Board concerned. It must take place within a maximum deadline of five (5) working days
after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his

bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to execute
the works and the execution time-limit.

Article 37: SIGNING OF THE CONT CT

The Contracting Authority has a ddadline of five (5) days to sign the contract from the date of
reception of the draft contract examined byf the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsenhent of the Minister in charge of Public Contracts. As well, the

Contracting Authority must notify the sucl:essful bidder of the signed contract within five (5) days of its
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date|of notification of signed contract by the Contracting Authority,
the contractor shall furnish him with a final bond, to guarantee the complete execution of the works.
REMARK:

(2)Bid bond to be released to the Contractor upon a written request addressed to the Contracting &
Authority can only take place afterf when the contractor must have proven with attestation for
having furnished the Project Owner with a final bond and/or after the start-off advance is
refunded.

(b)The final bond whose rate varies|between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be repladed by a guarantee from a banking establishment approved
according to the instruments in forfce with the Project Owner as beneficiary or by a joint or
several guarantee,

(¢)Small and medium-sized enterpris¢s (SME) constituted of national capital and managed by
nationals may, in place of the guarantee, provide a statutory link or a bond issued by a banking
establishment or first rate financial institution approved in accordance with the instruments in
force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION.,
This includes the facts that:-
- Only works and services actually parmarked and executed under the contract shall be paid to the
contractor without exceeding the prescribed quantities. Payment shall be done by application of
unit prices to the quantities and/of volumes of the tasks executed

- Control and follow-up operations|of the project site shall be carried out by the Project Engineer
(Divisional Delegate of Public Works for Menchum) in collaboration with the Project Owner
and the Delegation of Public Coniracts (Staff of the Control Brigade and other staff as the case
may be). They shall be required to|give reports on the tasks executed. The Project Engineer shall
prepare payments that shall be VISAED (Final Bills) by the Mayor Furu awa Council and

transmitted for payment into an adcount opened by the contractor to this effect.
- Tasks to be executed are placed|under the supervision of the Menchum Project Follow-up
Committee.
- Members of the Follow-up Committee may separately visit the site at any stage of the

construction works and have acces to the entire document pertaining to the follow-up for proper
execution of works.

MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03

=

SPECIAL REGULATIONS OF THE INVITATION TO TENDER j

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or

Contracting Authority to furnish specific ir
Regulations and which must be established

formation corresponding to the clauses of the General Tender
for in the contract(s) arising from this invitation to tender. The

following provisions which are specific to jhe works forming the subject of the invitation to tender should
0

complete or where necessary, specify the p
In case of conflict, the provisions in th
Regulations.

ARTICLE 01: DEFINITION OF WORE

visions of the General Regulations of the invitation to tender.
> following articles will prevail over those of the General

LS

The works involved in the executi
Construction of a block of two Classrooms
Furu awa Council area of Menchum Divisi

on of the project shall consist of a number of tasks in the
and a regular office at Inclusive nursery school, Furu awa in
pn, North West Region with the specifications as in the Special

Technical Conditions and in the Bill of qu

itities and cost estimates. The Contracting Authority

concerned in this invitation to tender shall be the Mayor Furu awa Council. The reference of this tenders

file is

NO __ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF ............. 2024 FORTHE _
REHABILITATION OF 02 BLOCKS OF 02 CLASSROOMS EACH AT GS FURU AWA,FURU
AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLIN

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the date

of notification of the service order to start| execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Divisional Delegate expects n¢t advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING
The source of funding for the project shpll be the 2024 Public Investment Budget of the Republic of

Cameroon imputed under the budgetary supervision of the Ministry of BASIC EDUCATION, for funding
and assigned to Furu awa Council.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Camerpon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND ONTENT OF BIDS -

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three {nternal envelops are as follows:-

1. ENVELOPE A-Administrative documeénts

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid{down by the laws and regulations in force.
(b) Contributes to the development of the hational economy.
(c) Is not in a state of collapse or judicial fiquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has (Bid bond, or Certified cheque, Bgnk cheque, Legal mortgage or Bank Guarantee) established in
conformity with the model
(f) Has given powers to a signatory that erlgages the whole company.
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To this effect, the bid submitted by a bidd

from each other by colour separators:
Al.  The declaration of intention to tend|
a valid Fiscal stamp of 1000 FCFA

er shall comprise the following documents that shall be separated

er signed and stamped by the bidder or group representative with
. (see Model Form N° 01 Jor the format)

A Treasury Receipt showing the payment for the tender fee of fifty six thousand (56,000) FCFA.

the name of the company (enterprise).
in bidder’s name (Bid bond, or Certified cheque, Bank cheque,

Legal mortgage or Bank Guaranteg) of five hundred and sixty thousand (560,000) FCFA from

pf Finance and recognised by COBAC (“Commission Bancaire

A certified copy of Tax payer’s car (must bear the current tax regime of the bidder).
An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of the

the National Social Insurance Fund (CNPS) certifying that the

A2
A3 Anattestation of a bank account in
A4.  The original copy of a bid security
a bank accredited by the Ministry
pour I’ Afrique Central”) (see Modal Form N° 04 for format).
AS.
A6.
enterprise (Affidavit).
A7 An original certificate of tax assess ment certifying that the bidder owes no taxes.
A8  An original current certificate from
bidder has effectively paid his socidl contributions.
A9. A certified copy of certificate of ing orporation
Al0. An original Certificate of non exclus

Contracts (ARMP).
All. An original attestation of site visit si

ion from the public contracts by the Regulatory Organ of Public

;ned by the Managing Director of the company/enterprise or a

Representative duly mandated see Model Jorm N° 13 for format

Al2. Certified copy each of Attestation o
Al3.

Al4. The Special Administrative clauses

Al5.  Power of attorney where necessary|

2. ENVELOPE B-Technical Documents

Technical offer will contain:-
(a) Information on the qualification of the

[ localisation and sketch plan of localisation of the enterprise

The Special Tender Regulations initialled and signed on the last page.

-

nitialled and signed on the last page

bidder.

(b) Methodology bearing the constituent clements of the technical proposal of the bidder such as:-
(i) Methodological note on the analysgs of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks
(c) Prove of acceptance of the conditiors of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions ("CCAP”) and the Special

Technical Conditions (“CCTP”)

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT

SPECIFICATION

AUTHENTIFICATION

Bl | Equipment list | of the enterprise

It shall show clearly the means at the disposal

Model form N° 12 for format)

Attach certified copies of titl;
deeds, receipts, etc.

NB- The equipments and tools
must be present at the site during
each phase of the execution

1o carry out the job (See

It shall contain:

least 3 years’

B2 | Personnel list construction

& Works Superyisor: At least a Senior
Civil Engineeting Technician with at

Attach for each persona CV (signed
and dated by the individual) as well
as a certified copy of highest '
diploma of each person concerned.

PgeriFncgin the field of Key Personnel shall include the

or Civil Engineering

@ Foreman: At
equivalence

Technician ex
years’ in the b

Works Supervisor Works Foreman
and other dependent on the bids of |
the candidate.

NB-All  key personnel

erience with at least 5
lding sector.
lpast a BAC F4 holder or

/ \ must |
with at least 5 years |

of

present commitm_en_t
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experience in the domain of building | availability duly signed &
construction certified by the National
Security Service (see Model
Forms N° 8 & N° 9 for formats)
Bids shall be ass¢ssed based on the technical
understanding by the enterprise of the
operations and the organisation intended for
Methodology/ the execution of orks, that is, it shall show ; ;
- N W .. | Date, signature and stamp of bidder
B3 | Organisation clearly the orgapisation of the enterprise st thesnd 6 dosiiment
of works (methodology  of execution, work schedule, ool
site installation, supply of materials, works to
be sub-contractdd, to the use of local
manpower, HIMQ etc)
Sub- Information dn  the  sub-contractor | DA€ and signature of sub-
E contractin (equipment, perspnnel, references etc) contractor (only 30% of the contract |
g quip - P ? : can be subcontracted) l
-si e |
B T Site  visit repprt containing coloured Dated . and e Signed by the !
Site visit ; f Managing Director and Works |
BS picture(s) of the Representative of the : 5
repoxt company conspiquously seen on site Supervisor of the company |
parysanp Y (see Model form N° 14 for format).
Amount of works, copies of (1*' and |
last pages) and minutes of reception |
List of similar jobs executed in the last three | ©F . attestation  of effecpve
References of ; ... | realisation.  Include accessible
B6 . (03) years by the pnterprise and/or other civil 3
the enterprise. A " L telephone number(s) of beneficiary
engineering works realised. s . .
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)
B7 Te.chmc.al Prtwidbl it e Initialled on every page and signed
specifications and stamp on the last page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format t¢ be completed and | Si nature, date and stamp of bidder.
cl The tender letter tender amount inserte%. (sege Model Form N° 02 P,;or format)
Sub-detail jof prices proposed in 1
the price list, that is, the price list | Initials on every page and signed on last |
C2 | Unit price schedule fin accordarice with the model and page. All pages must be stamped with |
stating prices exclusive of VAT in | enterprise official stamp.
words and in figures
Bill of Quantities and | Detailed ¢ost estimates of the Initials on every page and signed on I?Sl
C3 . page. All pages must be stamped with
Cost Estimates works. . .
enterprise function stamp.
C4 Sub detail of unit Format to pe completed showing Thitials antl stamped onevey sage
prices detail breakdown of prices. B P Y pag
Attestatiof of pre-financing
C5 | Financial capability .deli-verc_ed by a . banking | Date and signature of bank Manager in
nstitution recognised by | charge.
MINFI/COBAC
Note:

- Plans provided with tender file should not pe submitted.
- The constituent documents of each envelope shall be numbered according to the order of the tender file.
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- In case of offers for many lots for same
capable of offering in case of an award f]

ARTICLE 06: SUBMISSION OF BIDS

invitation to tender, the bidder shall indicate the rebates he is
pr more than one lot.

(OFFERS)

Each offer written in English or Fre
Representative and presented in seven (7
labelled as such. These shall be submitted
that is, Envelope A: Administrative Dog
Financial document. It shall reach the H
at 10:00 am local time. '
marks, failing which it shall be rejected.

The sealed external envelope addre
inscriptions:

nch shall be signed by the bidder or by a duly authorized
) copies, that is one (01) original and six (06) photocopies
in one external sealed envelope containing three (3) envelopes,
uments, Envelope B: Technical document and Envelope C:
uru awa Council office, Service of SIGAMP not later than
[he sealed external envelope shall be free of all identification

ssed to the Contracting Authority shall bear the following

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE

NO ___ /ONIT/MINDDEVEL
REHABILITATION OF 02 BLOCKS

FAC/FACITB/2024 OF ............. 2024 FOR THE
DF 02 CLASSROOMS EACH AT GS FURU AWA,FURU

AWA SUB DIVISION MENCHUM DIVISION, NORTH WEST REGION

(TO BE OPENED ONLY DURING THE

ARTICLE 07: ADMISSIBILTY OF B

BIDS OPENING SESSION OF THE TENDERS BOARD)

(DS:

Under pain of rejection, administrI:ive documents must be produced in originals or true copies

certified by the issuing services of the req
Bank Officials, etc.) or by Administrative

ired administrative documents (Examples: Taxation Officials,
Authorities and must imperatively be produced in accordance

with the Special Tender Regulations. They| must obligatorily not be older than three (03) months or must

not be produced after the signing of the ten

ler file. Double certification shall not be accepted. Any bid that

shall not be in conformity with the prescripfions of this notice and tender file shall be declared inadmissible

(null and void), especially offers containit
Ministry in charge of Finance.

The bid bond which shall only be releas
thirty (30) days after the period of bid validi
the contract is awarded), the bid bond shall
the final bond has been provided and the co
the original bid bond.

Bidders shall remain committed to their o
of for the submission of tenders, that is, the
from their submission deadline.

g a bid bond not issued by a first rate bank approved by the

ed by the Contracting Authority will be released no later than
ty for unsuccessful bidders. For the contractor (bidder to whom
be returned to the contractor by the Contracting Authority once
rresponding amount refunded by the Bank upon presentation of

ffers for a period of ninety (90) calendar days from the last date
tenders shall be valid for ninety (90) calendar days with effect

NB: The contractor shall during site installation, present the originals of the respective certified documents

for strict verification of their authenticity.
ARTICLE 08: OPENING OF BIDS (OF

"ERS):

Bids shall be opened by the Furu awa Courfcil Internal Tenders Board in a single phase on the

at 11: 00 am local time in the conference
representatives having a perfect knowledge

hall of Furu awa Council. Only bidders or their authorized
pf the file may attend the bid opening session. Note should be

taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be rejected. The following criteria fix the minimum conditions to fulfill
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to be admitted for evaluation of bids according to the essential criteria. The non respect of these criteria
shall lead to the rejection of the bidder’s bid.

- Offers (bids) submitted after the d¢adline or time limit shall be rejected;

- Bids submitted in unsealed external envelopes shall be rejected.

- External envelopes with identificatjon marks or inscriptions which may lead to the identification of
the said company shall be rejected.

- Absence of original or properly cerfified administrative document or documents certified more than
one time shall be given 48 hours to|replace it.

- False declaration or forged documents shall be given 48 hours to replace them;

- Absence of (bid bond, or Certified| cheque, Bank cheque, Legal mortgage or Bank Guarantee) or
bid bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge
of Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security |for a group of enterprises must bear the name of mandated

enterprise with the names of 1:e other enterprises mentioned as well,

Technical evaluation mark less tha
Absence of quantified unit price (o

N.B: All documents shall be originals a

Execution period longer than presctibed in the Tender file

75 % (non-respect of 75 % of the essential criteria);
ission of a unit price in the financial bid).

requested or certified true copies legalised by competent

authorities or by authorities who i§sued the originals.

(b) Essential criteria

They are primordial or key modaliti¢s in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-

(i) Technical documents, the evaluatioh shall be binary (YES or NO) on the level of fulfilment of the

criteria based on the following distributjon of points:

CRITERA POINTS
GENERAL PRESENTATION OF|THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL ANI} MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
| TOTAL 40
NB:

-Any Bid that shall not obtain 70 %j
-Details of these main qualification

Tender Regulations (RPAO).

-See Model form N° 15 for evalu
The essential criteria are as in the tab

evaluation in the technical documents shall simply be rejected.
criteria are specified in the evaluation grid found in the Special

tion grid
below:-

GENERAL PRESENTATION .
OF THE BIDS -

Table of content

Presentation of all documents in required order

Clarity of the documents

Availability of colour separators

Quality of the binding (spiral binding or slotting with
transparent fly-leaf on front cover recommended)

Special Administrative and Technical Conditions present

EXPERIENCE OF THE ®
CONTRACTOR )

See Model form N° 11 for format

List of contracts realised successfully in similar domain in the
last 3years

At least % of them in construction domain

Copies (first and last pages) of at least 3 of the contracts (Jobbing
Orders)

At least 3 copies of minutes of provisional acceptance present,
At least 2 copies of minutes of final acceptance present

at is, Bidder’s experience with similar works.

28




I 4
-| Company’s organizational chart
I QUALITY OF PERSONNEL -| Project’s organizational chart
AND MANAGEMENT OF -| List of personnel deployed to the project with works Supervisor
THE COMPANY being at least Senior Civil Engineering Technician with at
l least 3 years® experience or Civil Engineering Technician
NB-All key personnel must experience with at least 5 years’ in the field of construction
present commitments of -| Foreman .being at l.east BA(; F4 (GCE “A’ Ie,vel Te'chnicgl) in
l availability duly signed & constr.uctlon or eqmyalent with at least 5 years’ experience in the
certified by the personnel domain of construction.
Sossermied - | Certified copies of certificate(s) or diplomas of at least the key
ersonnel (Supervisor and Foreman) relevant to the works
l See Model forms N° 8 & Form (F:)oncemed ©up )T ?
N®9 for format - | Curriculum Vitae (CV) of the above personnel signed and dated
l by the individuals respectively (see Model Sform N° 10 for
JSormat).
- | Commitment forms of Supervisor and Foreman (see Model Jform
N° 09 for format). .
l That i, Qualification, skills and professional experience of key personnel
relevd~t to the works. 4
I TECHNICAL EQUIPMENT - The list of equipment f(?r the project
- | List of tools for the project
NB- Tl . ‘ d - | Proof of ownership or performance invoices that are to be hired.
I e ; ke equpments a’; - | Description of equipment (giving mark, registration ,etc)
1‘30 s must be present at{ i - | Evidence of normal functioning of equipment
site - before and during - | A statement of present location of equipment
each phase That i, Compliance with technical specifications of the tender file as well
l See Model form N° 12 for format | as eqiipments and to00ls vital Jor the execution of the works.
- | Description of the organization of worksite and methods of
l execution of works with technical details
- | The planning (schedule of the execution of works)
- | Site visit attestation (see Model form N° 13 for format).
l - | Site visit report (see Model form N° 14 for format).
VITHONODOGY FORTHE) | « _| 3 i, pha s n et ieveorts
I - | Security measures on site
- | Appropriate technical specifications
That iy, Methodological approach and relevance of proposed solutions
l as well as work planning and schedule. g
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.
l ARTICLE 10: VALIDITY OF OFFERS]
Bidders shall remain committed to their offers for ninety (90) calendar days from the deadline set for
l the submission of tenders (offers).
ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to thg lowest bidder who must have fulfilled the administrative,
l technical and financial requirements.
l ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service of SIGAMP in Furu awa
Council.
I ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
I 2




The Contracting Authority may at any fime, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same t¢ companies that bought the tenders file.

Furu awa, the

- ARMP Bamenda (for publication and filing)

- Divisional Delegate of Public Contracts MCH (for
filing)

- CRTV

- Local Radio House(s), to facilitate publigity

- BILL BOARDS

- CHRONO

Copies : The Mayor Furu awa Council |
- CHAIRMAN, Internal Tenders Board Futu awa (Contracting Authority) 4’
Council
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DOCUMENT N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS
CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS

Article 1 Purpose of the Invitatior] to tender

Article 2 Laws and rules applicable

Article 3 Mode of contract award

Article 4 Language applicable to the Invitation to tender

Article 5 Funding

Article 6 Constituent documents of the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Coptractor (Entrepreneur)

Article 9 Content of works

Article 10 Service order and correspondence

Article 11 Knowledge of the site, g¢neral conditions of tasks and residence of the Contractor

Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER IT EXECUTION OF TASKS

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility of the entrepreneur (Contractor)

Article 15 Insurance and protection |of the site

Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings arjd documents “k

Article 18 Equipment and personne] to be put in place M

Article 19 Replacement of key pers¢nnel

Article 20 Modification to structure$ and temporal suspension of execution

Article 21 Materials ’

Article 22 Demolition of faulty stru¢tures and unapproved materials

Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the site at the disposal of the Contractor

Article 30 Security measures {‘
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Article 31 Environmental protection
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the| period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER IIT FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variat{on in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registratjon
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and force|majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into fdrce of the Jobbing Order
Article 56 Information to be posted.




Document N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

ICHAPTER

I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the Rehabilitation of 02 blocks of two Classrooms each at
Government school Furu awa, in Furu awa|Council area of Menchum Division, North West Region

Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are tHose in force in the Republic of Cameroon.

Article 3:

MODE OF CONTRACT AWARD

Decree N©, 2018/366 of 20™ June 2f18 instituting the Public Contracts Code.

Articled: LANGUAGE(S) TO BE A

English and/or French shall be the
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation

PLICABLE IN THE JOBBING ORDER

languages applicable in the Jobbing Order arising from this

o Tender shall be funded through the 2024 Public Investment

Budget under the supervision of MINDDEWVEL.

Article 6 ;

CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I: The Special Administrative Condit
Title I: The Special Technical Conditions,
Title III: The Unit Price Schedule and

ons,

Title IV: The Detailed Cost Estimates (Congractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), tothl taxes, total with taxes inclusive (ATI) and net to be

payable.
With general reference texts being:-
* LawN°96/12 of 5" August 1996 relat

* Decree No.2002/030 of 28" January 2(
Public Contracts Tenders Boards; Modif

Public Contracts Code;
e Order N° 093/CAB/PM of 5" Novembd
tender files;
* Decree No.2003/651/PM of 16" April 2()
Contracts;
e Decree N2 2018/366 of 20" June 2018 1
e Circular N° 004/CAB/PM of 30™ Decer
code;

ng to the framework law on environmental management;
02 relating to the setting-up, organisation and functioning of

ied by Decree N©. 2018/366 of 20" June 2018 to lay down the

r 2002 to fix the amount of the bid bond and the purchase of
03 to lay down the tax and customs regime applicable to Public

0 lay down the Public Contracts Code;
nber 2005 relating to the application of the Public Contracts

* Order N° 033/CAB/PM of the 13" Febriary 2007 bearing the general administrative conditions

e  Circular N° 002/CAB/PM of 31* Januar

Contracts system;

2011 relative to the amelioration of the performance of Public

*  Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Rublic Contracts:

®  Order N° 22/CAB/PM of 2" February
consultants;

2011 to lay down conditions for the recruitment Individual
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Article 7:

Decree N°2012/076 of 8™ March 20
N©°2001/048 of 23™ February 2001 bd
Regulatory Agency (ARMP) ;

12 modifying and completing certain dispositions of Decree
aring the organisation and functioning of the Public Contracts

Circular letter N°001/CAB/PR of 19" Juns 2012 relative to the award and the control of the execution

of public contracts.

Letter N° 0005193/L/PR/MINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (0 X

Order N° 038 CAB/PM of 15" May 2
contracts.

014 putting in force model tender files for the award of public

Circular letter N° 00004077/LC/MINMAP/CAB of 23% July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that

Contracting Authorities get copies of |
Circular N° 00000026/C/MINFI of 29

ids as soon as opening takes place.
" December 2023 bearing instructions relating to the execution

of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,

Administrative Public Establishments,
Norms in force in the Republic of Can

Other texts specific to contracting field

DEFINITIONS OF DUTIE

Regional and Local Authorities for the 2024 financial year.
leroon;

Je

S

1. The Contracting Authority is the

2. The Project Owner, that is, the M

3. The Authorizing Officer, that is

4. The Contract Manager, shall be t

S. The Project Engineer is the Divi

6. The Control Brigade shall be that

Article 8:

For the implementation of the provi

of the contract arising from this inv

sions of this invitation to tender:

Mayor Furu awa Council who shall be the Signatory Authority
itation to tender. He shall be responsible for the conservation of the

originals of the Jobbing Order and the fransmission of copies to ARMP through the focal point designated to

that effect.

follow-up of the execution of the pr
Brigade at the Divisional Delegatio

Divisional Officer for Menchum, |
reports shall present the state of the

fayor Furu awa Council who shall take part in the award and
bject in collaboration with the Project Engineer and the Control
n of Public Contracts for Menchum.

Mayor Furu awa Council who shall address to the Senior
periodic reports on the partial payments made, if any. These
advancement of works, the financial situation (payment of the

deductions) as well as the difficultigs met during the execution of works.

shall in collaboration with the Proj
Contractor and ensure the technical
maximum every two weeks, reports

charge of approbation of execution
of the works. He shall as well e

ne Divisional Delegate for Basic Education for Menchum who
bet Engineer approve the execution program submitted by the
specifications are respected during the execution and submit in
to the Contracting Authority through the Project Engineer.

sional Delegate of MINDCAF for Menchum who shall be in
Hocuments, supervising and controlling the technical execution
nsure he plays his roles spelled out in Article 26 of these

Administrative Conditions and prepare documents for payments.

It shall carry out routine control of
attributions and channel technical ad
Owner. It shall within a maximum (
a report of each control mission cari

REPRESENTATIVE OF 1

pf the Divisional Delegation of Public Contracts for Menchum.
the execution of the specifications of the contract(s) as per its
vices to the contractor through the Project Engineer and Project
of seventy two (72) hours forward to the Contracting Authority
ied out.

HE CONTRACTOR

8.1-Within fifteen (15) days that folloy
contractor shall confirm the site fd
authority to direct the site. Signed
to the Project Engineer copying th

v the date of notification of the service order to begin work, the
reman who shall have the right of representation and sufficient
by the contractor, this confirmation shall be addressed by letter
¢ Contracting Authority. Within 8 days, the confirmation shall

be considered approved if the Contracting Authority does not give objection to it.

8.2- For the execution of the present i

1vitation to tender, the contractor "elects Residence in the Sub

Divisional head quarter of the Fuku awa Council ". In case of change of domiciliation without
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informing the administration, all hotifications destined to the contractor shall be addressed care of
(c/0) the Divisional Officer for Firu awa Sub Division of execution of the project.

That is, within ten (10) calendr days following notification of the service order, the contractor
shall be bound to ensure the forgman who shall have sufficient powers for representation and
decision to lead the works is perpnanent on site. Information on the presence of the foreman on
site shall be addressed by letter tq the Project Engineer.

Article9:  CONTENT OF TASKS TO

BE EXECUTED

The tasks which form the subject df this invitation to tender are spelt out in the Special Technical

Conditions.

Article 10:

NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES

Service Order

Exception of Service Orders patterning|to warnings and remedial actions during the guarantee period,
other services shall be signed by the Contfacting Authority in at least five (05) copies and notified to start

works by the Project Owner relating to t

e normal execution period of works. The Project Owner shall

transmit copies of the notified Service Otder to the Contractor, Contracting Authority, Project Engineer

and the Public Contracts Regulatory Org

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that
are to be notified by the project owner in case this is not done within 3 Odays.

Within fifteen (15) days following the
works, the contractor should obligatorily

notification of the administrative service order to commence
designate on the approval of the Project engineer the works

director, the works foreman endowed with|{powers of representation and decision to manage the site. Any
modification of the technical bid can only gake place after a written approval to the Project engineer.

Hence, Service Orders on warning not
contractor with copies to the Contracting
actions during the guarantee period shall

ces will be signed by the Project Owner and transmitted to the

Authority and the Project Engineer while those on remedial

pe signed by the Project Engineer with copies addressed to the

Contracting Authority and Project Owne}. Any of such Service Order shall only take effect when the

Contractor acknowledges having received

Correspondences

All communication between the parties
Engineer, Project Manager, etc) relating td

(Contracting Authority, Project Owner, Contractor, Contract
the execution of the contract shall be exclusively by writing.

They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at

the appropriate addresses indicated by the parties to this effect.

It shall hence be prohibited any

communication between the contracting authority and the contractor relating to the execution of the work

which is not confirmed in writing

The contractor will address all written jnotifications or correspondences to the Project Engineer with

copies addressed to the Contracting Authorj

ty and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days witHin which to give observations on all Service Orders received.
The fact of giving out some reservations does not free the company from executing the Service Orders

received.

Article 11: KNOWLEDGE OF THE

SITE, GENERAL CONDITIONS OF TASKS AND

RESIDENCE OF THE CONTRACTOR

The contractor (entrepreneur) in order

to make concrete performance proposals shall be expected to

have at his expense visited and acquainfed himself with the project site, the effective tasks to be

accomplished and the surroundings so as to
to be executed, the type of materials to be
facilities, and also the following:-

have adequate knowledge of all its features, the nature of tasks
supplied, ways and means of access to the site, the necessary

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the pro

ect site (the nature of soil, the nature and quantity of materials

met on the surface or likely to be met underground, etc).
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- The local, normal and exceptional met orological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those o supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social | gislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the ygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.

The contractor shall within fifteen (15) flays from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the offi¢e of the Mayor Furu awa Council where the project is being
executed.

Conclusion-The contractor must obtain alll information concerning the risks and the circumstances likely
to influence the conditions of fexecution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own ¢ost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification lof the service order to start execution be carried out by

Commission comprising of:

* The Project Owner or his Representative---- -- Chairperson

* The Contracting Authority (CA) or his Representative---------------- Member

* The Project (Contract) Enginleer or his Representative-------------- Secretary

¢ Control Brigade MINMAP Observer

o DD MINEPAT :5ivsiie o stuodes Shoms Bl oo cossassassasosimsd Member

® The Contract Manager ....... - Member

e The Contractor Member

* The village Chief or Representative ...............................___ Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by 2/3
of the commission members on site as well.
-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000™ the cost of
the contract (ATI).
-In no circumstance shall the cpst of installation be more than 10% the cost of the initial
contract.
~In no circumstance shall the ir jtallation material paid for site installation be taken away by
the Contractor at the end of exedution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

ICHAPTER|II: EXECUTION OF THE TASKS

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS
FOR MOBILIZATION

The tasks that form the subject of the presdnt invitation to tender, consist of all works foreseen in the
bill of quantities estimated Rehabilitation of 02 blocks of two Classrooms each at Government school

Furu awa, in Furu awa Council area of Mendhum Division, North West Region
Time-limits for execution covers:
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* Transfer of networks and traffic maintenance,

* Supply of materials;
* Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Sincg a contract whose execution duration is maximum one (01) year
cannot undergo price revision, price revision shall not be tolerated during the execution of this project.

Time-limits for mobilization shall r
Within this time, the contractor shall
shall be forwarded to the Contracting

Article 13:  OBLIGATION OF THE

n as from the date of reception of the service order to start work.
ot modify any of his unit prices. A copy of the service order
uthority, signatory of the contract.

ONTRACTING AUTHORITY

The Contracting Authority (CA) shall the all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (03) photocopies of
the registered contract within a maximum duration of twenty two (22) days as from the date of notification
of the contract otherwise he/she (the confractor) will be sanctioned. The copies will be distributed as

follow:-

* One original copy to the office of the Contracting Authority

* One original copy to the office of the Regulatory Organ (copy 1o be given by the CA)
*  One photocopy to the office of the Contro] Brigade, D.D. MINMAP Menchum (copy to be given by

the CA)

* One photocopy to the Divisional De¢legation, MINEPAT Menchum (copy to be given by the CA)

and

*  One photocopy to the office of the Contract Manager (copy to be given by the CA)

Article 14:

ROLE AND RESPONSIBILITY OF THE CONTRACTOR(ENTREPRENEUR)

The contractor shall provide to the Cor
contract and three (03) photocopies of the r
above and submit a copy each of an original ¢
has as mission to assure the execution of tas
with the rules and norms in force. Hence, tl

tracting Authority two (02) original copies of the registered
egistered contract to be distributed as stipulated in Article 13
opy to the Project Engineer and Project Owner. The contractor
ks under the control of a Project Engineer and in accordance
i€ contractor is responsible with regard to the administration,

for the organization and the conduct of the sj te, the quality of the materials and supplies used by him, their
perfect adaptation to the needs of the site and the good execution of tasks. Tasks will be executed in
accordance with the plans and technical specifications, that is, according to the rules of the art. To this

effect, the contractor shall take all measures
Hence:

o provide all necessary means to hire competent staff.

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to

the Chief of Service of the Contract for an

proval an execution program otherwise he shall pay penalties

amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These penalties
shall equally be applied in case of delays dfter the deadline attributed for corrections to be made on the
execution program. As well, these penalties shall be applied on any stakeholder who delays the process

of approving the execution program sub

mitted or who carries out abusive rejects of the execution

program; In no circumstance shall the execlition program be rejected more than two (02) times.
*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an

installation and ensure the organization of

people on the site;

the site, thereby guaranteeing the security of supplies and

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee:;
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*The contractor shall be held fully responkible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Proje¢t engineer, his material for the realization of the contract arising
from this present invitation to tender, duting the execution of the tasks;

*He has the obligation to put back to its qriginal state the surrounding environment damaged during the
execution of the project;

NB:

-The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necess ary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site

Foreman at site meetings shall be obligafry. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

-The contractor shall put in place all humgn and material resources necessary for the execution of works

within the prescribed time-limits,
Article 15: INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approyed by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution
of works, the contractor shall present to the Tontract Manager for approval and reporting to the Contracting
Authority an attestation from an insurance company attesting to the full payment of premiums and
contributions relating to this invitation to tender otherwise all execution activities will be suspended without
suspending the execution deadline. After two months from the date of notification of the contract the
Contractor has not complied, the contract mdy be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.

Ten-year guarantee
It shall be managed by the Civil Codel

Article 16:  PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notificgtion of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of wdqrks, considering the advancement on site. Any important
modifications to this program will only be|applied after having received the project engineer's prior
agreement. It shall be estzblished every month end at the contractor’s diligence and at his expenses, the
state of advancement of works to be sent to tHe administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged

38




and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execytion of a part of the works foreseen in the contract arising from
this invitation to tender shall be subordinaled to the prior authorization of the Contracting Authority at a
maximum of 30% of the initial contract ampunt and its additional clauses. This authorization shall not free
the contractor from any of his contractual gbligations. The contractor shall see to it that the sub-contractor
is in order with Cameroon’s Administrati:{:. Sub-contractors shall fulfil the same conditions as the main

contractor. Non-compliance with the abov provisions shall give rise to termination of the contract. Sub-
contractors shall fulfil the same technical and financial conditions with the contractor. They shall execute
the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracti ng Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000 the initial contract amount sh all be applied on any stakeholder who dela ys
Jrom seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTEUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be drawn up by the
contractor based on the documents of the tehder file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and con pleted, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarkis and observations known to the contractor. After this deadline,
the Contracting Authority shall be considerdd as having given his approval.

The approval of the Contracting Authotity shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the cTtractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the
project engineer three (03) copies of the plaps of works really executed (“plan de récolement”) called as-
built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required By the Special Administrative and Technical Conditions.

Any amendments to this invitation tp tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacgment of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qudlifications and experience) or in case of equipment, with of
equal performance and in good working coniition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for| the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY [PERSONNEL

The Chief of Service of the Contract $hall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of the
contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal to that
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of the staff replaced in terms of qualification, experience and competence otherwise such replacement shall

attract penalties of 1/5000™ the cost of the [
the new personnel. The unit price of the h

ontract (ATI) independently of the procedure for validation of
ew personnel shall be more by 25% that of the initial price.

However, in case of any accident or illne ss, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating from such replacement shall be born by the
contractor and shall not interrupt executiof. Hence, the above penalties shall not apply for situations of
force majeur such as incapacitation of pergonnel due to accident and death of personnel or in a situation
duly recognized by the procedure spelled opit in Article 50 of these Administrative Conditions.

Article 20:

MODIFICATION TO STRUCTURES

During execution, the Contractin Authority shall reserve the right to bring any changes,

suppressions and additions to the structure
incidence necessary for the proper executio
subject of additional clauses and shall no

well as possible suppressions of some works without financial
and successful outcome of works. However, this shall be the
entitle the contractor to claim compensations or indemnity

whatsoever, apart from those provided for ih the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own ex
execution of works if it is incumbent on hin

The materials shall comply with the §
trials that the Project Engineer may prescrib

pense, look for extraction sites of materials necessary for the
 to supply materials.

pecial Technical Conditions. They shall be subject to tests and
e in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,

regular and permanent control.

Article 22:

DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the righ

{ to order in writing:

1) Removal from the site within forty-g¢ight (48) hours of all materials considered non-compliant with
the specifications of the contract anH their replacement by the right materials approved following

laboratory tests.
2) Proper demolition and reconstruc

tion of any structure or part of structure considered non-

compliance with the requirements o

the materials used.

the contract, with regard to the mode of execution as well as

In case of non-compliance, expenses shall He charged to the contractor.

In the case of compliance, the control engineer shall issue a compliance certificate based on the file
presented by the contractor or supervisor and the existence of a compliance certificate and pre-acceptance
reports shall be verified by works contract a ceptance committee or by the follow-up and technical
validation committee in before deciding on the acceptance of the works or studies.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agtiee with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority against

any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.
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Article 25: ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any wark place, as well as any place where the materials, manufactured
products and tools used for works come frdm.

Moreover, as part of the duty of che tking the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall havk access to the site and to any information necessary for the

achievement of this mission.

Article 26:

DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is
with the terms and conditions of the contra
of his obligations under the contract or ord
additional payment by the Contracting Aut

to ensure that works are executed properly and in accordance
't. The Project Engineer shall not relieve the contractor of any
ler any task that may delay the execution of works or lead to
hority or order any significant modification to the structure to

be constructed. The Project engineer shall hlave the power to prepare and sign orders for technical services.

At the request of the Contractor ar
quantities for some structures. Such records

The Project Engineer shall have the followi

- Ensure in collaboration with the

within seven (07) days otherwis
be applied on him;

d Project Engineer, counter-records may be drawn up to fix
shall be needed in case a structure may not be measured again.

hg duties:

Contract Manager, the approbation of execution documents
¢ Administrative Sanctions as per the regulations in force shall

- Controlling works on the site to| ensure that they are advancing in accordance with the agreed

schedule of execution;

- Controlling and approving exec

tion plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject

to an approval report signed by
- Controlling and approving origi
the contract;

e Contracting Authority and the contractor;
of materials and compliance with the terms and conditions of

- Making a daily statement on wotks and supplies presented by the contractor;

- Controlling the detailed accoun
the contractor;

and provisional monthly statements on works submitted by

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for prepara
Authority at the request of the ¢

Article27:  PROJECT SITE MEETI

on of provisional or final acceptance to the Contracting
ntractor;

S

Project site meetings shall hold on ‘r}gular basis at the initiative of the Project Engineer. Since it

shall be a works contract, project site meeti

g shall take place every week during which the report of each

meeting shall be signed on the site by the J-4rticipants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Ojwner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running pf the operations. The contractor shall be bound to attend these
meetings. Refusal to transmit the report shall|attract penalties of 1/5000" per report, the cost of the contract

of the Project Engineer as the case may be.
Article 28: SITE RECORD

A project record shall be kept by the contractdr and put at the disposal of the Project Engineer or contractor’s

representative,

On a daily basis, entering in this recofd it shall include the following details:

* Administrative procedures relating
trial results, daily statements);
e Weather conditions;

to the execution and settlement of the contract (notifications,

* Receipts of materials and authorizatidns of all sorts;
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e Incidents or details of all sorts haki

ng some interest with regard to the future handling of the

structures or the actual duration of works;

Works progress;

Required prescriptions;
Detailed quantities of works;
Works done by sub-contractors;
Non- compliances;

Official visits.

The contractor may also record incidents or{r
This record shall be countersigned by

Works done during the day, the personnel and material used;

emarks that are likely to give rise to complaint on his part.
the Project Engineer and the foreman following each visit to

the site, and visaed after each project meeti ngs. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necgssary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed only
on premises approved by the Project Engineer in agreement with the administrative and traditional

authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of dharge and for the duration of works, the State private or public
property necessary for the project. State proplerty put at the disposal of the contractor shall be cleaned at the

end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to s upply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a prioper execution of works as demanded by the project Engineer

Article31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Ffamework Law No. 096/12 of 05 August 1996 relating to

Environmental Management.

He shall particularly comply with fhe Special Technical Conditions relating to environmental

protection.

Article32:  CLEANING OF THE SITE

Cleaning of the site includes dispos

I of structures, equipment, materials and debris. It shall be

performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte™) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit

(pre-technical acceptance) before technical a
operations:

cceptance. The visit shall include, among others, the following

-

* Controlling the quality and quantity ¢f the structures constructed;

* Carrying out trials provided for by thg
e Recording the possible non-execution

Special technical conditions;
of works provided for under the contract;
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* Recording the folding up of the infstallations and cleaning of the project site;

* Recording the completion of works:

>

¢ Recording the quantities of works actually executed.

During this pre-technical acceptanie, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Enginger with copy to the Contracting Authority. The agreed date shall
be communicated to the other technical dommittee members. The commission for technical acceptance

shall be composed of:-

- Project Owner or Representative | ... Chairperson
- The Project Engineer or Representative.....................................___ Secretary
= TS CONMARION wonovmwwwssvisssnmaelibiat i B svose bt bt bhimmessssemsormem e o Member

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by 2/3 of the commission members on site as well as .Technical acceptance shall mark
the end of execution of works.|:1ence, if the Contractor was already within the penalty zone,
counts of calendar days overrup shall stop on the day of technical acceptance. In case of delay

of technical acceptance caused

by one or more members of the commission, the date that was

agreed upon and communicated to all members shall mark the end of counts of calendar days

overrun,

Article 34:

ACCEPTANCE (Provisi¢nal acceptance)

After technical acceptance, the Cohtractor shall request for acceptance by writing to the Project

Owner with copies to Project Engineer and

Contracting Authority. It shall be recommended to the Project

Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then ihvite members of acceptance committee made up of:

- The Project Owner or Representative....................................__ Chairperson

- The Contracting Authority or Representative..............cocouuvivveivnniiii.. Member

- The Project Engineer or Representa

- The Contract Manager (DD MINEL}UB)

- Stores Accountant Furu awa counci
- Control Brigade MINMAP ..........
- The Contractor..............ovvvnvn. ..

- The Village Chief or Representative
During acceptance, the committee shi

acceptances and carry on the acceptance if
report which may declare either of the follo

* Refusal of acceptance of works;
* Acceptance of works with reserve;
* Acceptance of works without reserv

Remark: A reception report shall be prepa

2/3 the commission members o1

Article 35: PERIOD OF GUARANTEE

L CRA N, |y TSI Secretary
Member
.............................................. Member
............................................... Observer
.............................................. Member
............................................. Observer,(if need be)

all examine the reports of the pre-technical and technical
appropriate. The Secretary of the committee shall draw up a
wing:

.......................................

)
.

red by the Project Engineer on the site and signed at least by
site as well.

This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the striicture and exhaust equipment that may be installed.

Article 36:

MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three

months) and carry out at his expense repairs

in due time of any disorder that may occur as a result of defects
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in the structure. Hence, before the Cont
disorder that may occur to the structure, e
have not been recorded by the Project Eng

racting Authority, the contractor shall be responsible for any
xcept those resulting from fair wear and tear, even those which
ineer. The contractor shall within twenty (20) days from date of

information carry out the repairs identificd by the Project Engineer and/or Project Owner. After this

deadline, the Project Engineer shall have th
Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptan
and carry on the final acceptance if approp
signed on the spot by all the parties.

The Acceptance Committee shall
acceptance

e right to have the repairs carried out at the contractor’s expense.

be committee shall examine the report of provisional acceptance
riate. The final acceptance shall give rise to an acceptance report

be made up the same personalities as in case for provisional

During final acceptance, the Secretary ¢f the committee shall draw up a report which may declare either

of the following:

* Refusal of acceptance of works bedause of reserves identified:

* Acceptance of works without reser

* In case of refusal, a time limit sha
accomplish the reserves and requ
acceptance to be carried out.
Remark: An acceptance report shall be |
the members on site as well.

Article 38: LAWS GOVERNING LAB(

ve. "
1 be given by the committee, during which the contractor shall
pst the Project Engineer to off-lift of the reserves for a new

repared by the Project engineer on the site and signed by 2/3

'UR

The contractor shall abide by the 14
in its own organization in the implementati

iws governing labour in the Republic of Cameroon and as well
bn of the contract. As far as possible, he shall give pride of place

to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the

contracting parties.

ICHAPTER IllI- FINANCIAL CONDITIONS|

Article 39:

AMOUNT OF THE CONTRACT

The amount of the contract (........

I L | S Francs CFA, ATI) shall be stated in the detailed

cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income t-x (AIR), total taxes, total with taxes inclusive (ATI) and net

payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that

of submission.

The contractor shall be considered as
execution of works and all the conditions

having perfect knowledge of all the constraints relating to the
that may influence this execution, as he must have personally

been to the site before submitting his bid, notably:

transport and access conditions to

the nature and quality of the land ahd soils;

the site at any period of the year;

constraints relating to the geographic situation of works;
water regime and rainfall in the area and possible risk of flood ;
presence or absence of a Developnjent association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.
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They also comprise the following hea

e Conveyance, assembling, mainten

offices, laboratories, possible quar
Conveyance, supply, storing and t
Maintenance of existing structures|
to tender;

Measures aimed at reducing direct

Insurance including civil liability;
Insurance charges for the project;
Financial charges and overheads fq
Remuneration for profit and unknd

Prices on the price list shall include a
the Special administrative conditions or th
be brought in the volume of works, incr
actually executed; unit prices of the unit p

Article 41: SUB -DETAILED PRICES

dings:

ance, dismantling and folding up of all the structures including

ry material, workshops, accommodation etc;

.

ansport of all the materials, ingredient, fuel, lubricant, etc;
used for the execution of the contract arising from this invitation

Prospecting for sources of materials, extraction, storing , drainage of deposits;

environmental impacts;

Maintenance of structures during the period of guarantee:

or the project;

wn factors.

I the execution charges whether or not they are provided for in
e Special technical conditions. A modification of quantities may
casing or reducing it, irrespective of the volume of the works
rice list shall be applied.

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance

with the rules in force and stating details
the assembling, maintenance, dismantling
miscellaneous charges, overheads, incide

Article 42:

o

bn the amount of charges, allowances and manpower as well as

depreciation of the structures, tools and equipment as well as
1 expenses and profits.

a
ADDITIONAL WORlJ;S - VARIATION IN THE VOLUME AND NATURE OF

WORKS

In case of increase of the volume ¢
bill shall be accepted on additional works

Unit prices of the Price Schedule sh
of these prices shall give rise to an additic
for in the unit price schedule or the detaile

Article 43: PAYMENT

Within the meaning of the security
the following definitions of duties shall ap

(a) The Contracting Authority shal

f works or structures not provided for in the contract, no extra
executed by the contractor unless a Service Order issued.

all be applied if the additional works are accepted. The validation
nal clause. Shall be considered as new, any price not provided
d estimates of the contract.

regime laid down by Decree N2, 2018/366 of 20" June 2018,
bly:

| make sure all taxes appear on the contract and are deducted in

the payment documents (“decoimpte”);

(b) The Mayor Furu awa Council
effected (FINAL BILLS);

(¢) The Municipal Treasurer Furu 4

shall visa the payment documents before any payment can be

wa Council shall be in charge of payments;

(d) Security shall be subject to the

(e) Payments shall be done by ba

ules governing public contracts and
ransfer.

t
(f) The contractor may obtain per‘;:jfic payments on account. This periodic payments may be spread

out during the term of the contr
(g) Each payment on account shall

execution of the works and are d

account the prices from the sub-

cannot be taken away from the

Project Engineer.
In respect of the above:-

ct in several periodic installments

nclude a part corresponding to building materials bought for the
n site. The amount for these materials is obtained by taking into
Hetails. Materials having been the subject of payment on account
site without a written authorization of the Project Owner or the
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* Mode of payment of works executed

In view of the application of the lapv on collateral prescribed in the Decree N2, 2018/366 of 20
June 2018, the contractor shall be paid throjigh accounts drawn up by applying the prices on the unit price
l schedule for tasks actually accomplished. Ih order to realize this:-

The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the contractor
and entered into the job cost shegt give entitlement to payment on account (bill) may give right
to payment;
Not later than the fifth (5th) of ‘e month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;
After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint re¢ords, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the symmary of the periodic statements of account shall be submitted
by the contractor for verification 4nd approval by the Project Engineer and once approved by the
Project Engineer the draft final adcount shall become the final account. It shall serve for making
out the final payment to settle the| contract drawn up under the same conditions as those defined
below relating to drawing of mor;thly accounts;
At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;
The signing of the general and fxal account without reserve by the contractor shall definitely
bind the parties and put an end to [the contract, except for issues concerning default interests;
Default interests shall be paid by statement of the amounts owed;
The currency of the tender and palyment shall be the CFA Franc.
The bill of taxes will be paid into fhe state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.99% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.
Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Projeqt Engineer shall after verification finalize and transmit to the
Authorizing Officer (Mayor Furulawa Council) who in turn shall verify and sign as a means to
order for payment and transmit to|the Municipal Treasurer- Furu awa Council who shall commit
the State of Cameroon for paymeht to be carried out as defined in the contract in respect to the
information on the credit card;
Each request for payment shall|include the following documents:

* Seven copies of the final acc¢unt mentioned above:
* Seven copies of signed State:nents of work done;
* Acceptance report signed by 2/3 the members of the acceptance committee;

* Report of execution of work ([‘attachement”) signed by the Project Engineer and bearing the
visa of the authorising officer ;

* A copy of the following dpcuments making up the tax file certified by the relevant
Authorities and dated less thI three (03) months:

> An attestation of non-indebtedness;
> A location plan

> An attestation of localjsation;
> A Taxpayer’s card;
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> A Business licence;
> A clearance attesting to the payment of taxes;

> Anattestation of solyency (non-bankruptcy), also called certificates of incorporation;
> A Clearance Certifidates issued by the National Social Insurance Fund (“CNPS™).

> An attestation of Bank account; =

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effgcted the contractor shall before the 51 of every month following
the works executed transmit seven (7) copies of the partial invoices to the Project Engineer
who shall within a time-lim’t of seven (7) days approve and forward for processing by the
services of MINDDEVEL and MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasurer Furu awa Council.

Article 44: START-OFF ADVANCE

The Contractor may through a simple rdquest without any justification addressed to the Project Owner
with copy addressed to the Contracting Alithority obtain a so-called “start-off” advance or advance “for
purchase of building materials”. The Start-Qff Advance or payment of the start-off advance shall be at most
20% the initial contract price (i.e. all taxel inclusive) but the advance must be guaranteed at 100% by a
Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This
advance may be released after the notificdtion of the Service order to start the work. It’s reimbursed by
deduction done at 50% on each payment oh the account (“décompte™) made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be totally
reimbursed not later than when the executin of the contract must have reached 80%, i.e. when the value
of the basic price of the goods & services rgndered shall have reached 80% of the contract price. Following
of the rate of reimbursement of the advande, the Contracting authority shall authorize the payment of the
corresponding part of the contract upon written request. Whatever be the case, the reimbursement must be
completed one (01) month before the date of expiration of the contractual period. As the start-off advance

is refunded, the Contracting Authority shall release the corresponding bid bond if the contractor requests
it.

Article 45: GUARANTEES

Any Structure having issued a guarantep to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresgonding to the guarantee in case of default on the side of the
Contractor. :

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendlar days as from the date of notification of the contract,and in
any case before the first payment and/or Hefore the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act gs the Beneficiary, reason why he shall be one to keep it. The
amount of the final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid
bond shall only be returned to the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refunfl corresponding amount upon presentation of the original bid
bond by the Contractor.

Remarks:
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- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution

approved by the Ministry in charge of Fi

- As concern Small and Medium Enterpris
the final bond may be replaced by a Statu
institution approved by the Ministry in ch

- The final bond shall be released upon wri
by technical acceptance minutes duly sig

- The final bond shall be addressed to the (

- In case where the Contractor does not pr
shall pay penalties amounting up to 1/50

b) Retention Bond

The retention bond (Performance bor
execution shall be the sum deducted (block:

to the Contractor. After provisional acceptan

ance.

s constituted of National Capital and managed by Nationals,
fory Link bond (bank guarantee) issued by a first-rank banking
arge of Finance.

[ten request of the contractor after completion of works proven
ned by all the members of its committee. -
Contracting Authority who shall then act as the Beneficiary.

ovide the final bond within the twenty (20) calendar days, he
00" of the contract amount (ATI)

d) of the contract referred to as security in guarantee for proper
d up) from the amount on account during each payment made
be, the guarantee period of this project shall be one year during

which the Contractor shall be expected to cairy out period visits every three months to carry out corrections
of imperfections or defects. The amount of th retention bond shall be 10% of the value of the initial contract
(all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by

a bank guarantee issued by a first-rank banking institution

approved by the Ministry in charge of Finance.

- The retention bond shall only be refun
Contracting Authority afier fulfilment of

acceptance minutes duly signed by all thd

ded to the Contractor upon a Release Order issued by the
the contractual obligations by the Contractor proven by final
members of its committee. The Release Order must be.issued

within thirty (30) days from expiration df the guarantee deadline or where the contract has no such
deadline, following the final acceptande of works otherwise if there is no notification from the
Contracting Authority to the Contractoy for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the

Contractor. In the case of notification,

he end of the commitment of the bond shall only be put into

effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond

shall cease from having any effect even iy

- If for any reason, the Contractor refuses

the absence of the release.

(o carry out corrections of imperfections or defects during the

period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections usipg any other coniractor who shall be paid using the amount

retained for the retention bond at the exp

Article 46:  PRICE REVISION

ense of the main by virtue of the contract.

In respect to the maximum works executjon deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final gnd unchangeable. As well the contract arising from this tender

shall not be subject to price revision.

Note should be taken that the contract amo
possible differences noticed for each type

unt that shall arise from this tender shall be lump sum. Hence,
of structure or each element of the structure between the

quantities in the cost estimates and the quantities effectively executed shall not lead to the modification of
the said contract amount. This applies to errprs that the cost estimates may include. The contract shall be
paid on the basis of approved plans by the cdniracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by|at the expense of the contractor, in accordance with the laws
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in force; within fifteen (15) calendar days|as from the date of notification of the contract by the Contracting

Authority.

Articled8:  TAX AND CUSTOMS R

.FGIME

In respect to Decree N° 2003
implementation of the tax and customs Y
contract arising from this invitation to t
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case d

(b) Specific penalties: Apart from pe

651/PM of 16 April 2003 that defined modalities for the
stems to Public Contracts taxes that shall be concerned with the
ender shall be subject to the laws in force in the Republic of

f failure by the contractor to complete the work within the

contractual time-limits, he shall be subject to the following penalties:
1/2000™ of the amount of the contrhct per calendar day overrun, from the 1% to the 30™ day;
1/1000" of the amount of the contract per calendar day, beyond the 30t day:

Penalties for lateness shall not ex¢
A percentage higher than 10% sha:[

eed ten percent (10%) of the amount of the contract;
lead to termination of the contract.

alties of overrun of the contractual time-limits, the Contractor

shall be liable to the following particular penalties for the non-respect of the terms of the contract

notably:-

The late provision of the Jinal bond: In case where the Contractor does not provide the final bond

within the twenty (20) days from
amounting up to 1/5000" of the con

date of notification of the contract, he shall pay penalties
tract amount (ATI) for every calendar day of lateness:

The late provision of the insurance policy: If after fifteen (15) days from the notification of the

contract the contractor has not prov

ided an insurance policy covering all risk on site, all execution

activities shall be suspended witholut suspending the execution deadline. Hence penalties arising

from failure to complete the work wi
from the date of notification of the
terminated;

ithin the contractual time-limits shall be paid. After two months
contract the Contractor has not complied, the contract may be

The late provision of the execution program: In case where the Contractor does not provide the

execution program within the thirty

(30) days from date of notification of the service order to start

work, he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every

calendar day of lateness. As well, t

nese penalties shall be applied on any stakeholder who delays

the process of approving the executipn program submitted or who carries out abusive rejects of the

execution program;
The late request for site installation
service order to start execution site i
0f 1/5000" the cost of the contract (4
The replacement of Key Personnel: |
proposed are less than that of the
competence, such replacement shal

If within fifteen (15) days from the date of notification of the
nstallation is not carried out, the Contractor shall pay penalties
ATI) for every calendar day of lateness.

fin replacement of key personnel, the qualities of the personnel
personnel replaced in terms of qualification, experience and
attract penalties of 1/5000"™ the cost of the contract (ATI)

independently of the procedure for validation of the new personnel. The above penalties shall not

apply for situations of force majeur s

ich as incapacitation of personnel due to accident and death of

personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these

Administrative Conditions.
Absence of Project Site Log Book: 1t
of the main Contractor and that of th

shall attract penalties of 1/5000™ the cost of the contract (ATI)
¢ Chief of Service of the Contract as the case be of complicity.

Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned

otherwise the contract will be

ferminated.

(CHAP1[ER IV: FINAL PROVISIONS|

Article 50: RISKS, RESERVES AND FORCE MAJEURE
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The Contractor may during execution be subjected to risk(s) which can give rise to reserves that

need to be recognized by the Project Engine

Force majeure shall include the effd
contractor could not have reasonably foreses
costly. In case of force majeure, the contract
in writing to the Project Engineer with copie

CT.

cts of natural disasters or any other external events that the
n or avoided, and which make works impossible and not only
or shall be relieved of his responsibility only if he has notified
5 forwarded to Project Owner and Contracting Authority of his

intention of how the effect(s) on execution arising from the Force Majeure should be treated. This shall be

done before the end of the 20" day follow
Force Majeure, carry out his own evaluatid
contractor and decide on the nature of
preoccupation(s) should be taken into accou

(a) He the Project Engineer shall forward tc
suggestion(s);

(b) The Project Owner shall cross exarn
investigations and decide on the way fo
execution or prolongation of the exe
suggestion(s) of the Project Engineer, h
Authority.

(c) The Contracting Authority shall equ
investigations and take a final decision

Article 51: SETTLEMENT OF DISPI

ng the event. The Project Engineer shall visit the site of the
n of its gravity basing as well on the evidence given by the
force majeure and if he considers that the Contractor’s
nt:-

» the Project Owner a succinct report bearing his appraisal and

nine the report of the Project Engineer through discrete
rward. In case where the Contractor solicited for suspension of
cution duration and that the Project Owner validates the
e shall forward his suggestion(s) in a report to the Contracting

ally carry out an appraisal of the report through discrete
bn the final way forward.

UTES

Any dispute arising between the pa

rties shall first of all be subject to an attempt through direct

amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to

tender shall be carried before the Cameroon

Article 52: TERMINATION OF CONTR

an court of competent jurisdiction.

ACT

The contract may be terminated as per articles 180-183 of Decree N2 2018/366 of 20™ June 2018 to

lay down the Public Contracts Code and the

non-registration of the contract with

a delay exceeding fifteen calendar d
works exceeding seven (07) calenda
a delay giving rise to penalties beyol
refusal to carry over works declared
refusal to carry out works notified bj
unilateral modification to provisions
replacement of more than 50% of p¢
Non-payment of insurance charges.

VVVVYVYYV VVYVY

Article 53: SPECIAL COMMERCIAL C

non-compliance of technical docume¢

following special conditions:

n the required time-limits; -
nts;
ays in the execution of a service order or an unjustified halt of

- days;

1d 10% of the amount of the contract;

not properly done;

y service order;

of the tender file relating to materials and supervisory staff;
rsonnel ;

HARGES

The contractor shall declare that the
collection of special commercial charges.

In case special commercial charges

contract agreement has not given and shall not give rise to the

are provided for under the contract agreement, the contractor

shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that th

> contractor has received special commercial charges, he shall

be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSP

ORTS

50




In case where the execution of tlie contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this tfansport shall be carried out in compliance with the provisions of
international covenants and agreements af| the expense of the contractor.

Article SS:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Municipal Treasurer, Furu awa Council and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.

Article 56: INFORMATION TO BE POSTED

The Contractor shall put up a visible sjgn board (fotal height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters dbove the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Pedce - Work — Fatherland

- REHABILITATION OF 02 BLOCKS OF TWO CLASSROOMS EACH AT
GOVERNMENT SCHOOL FURU AWA, IN FURU AWA COUNCIL AREA OF
MENCHUM D]VISION, NORTH WEST REGION

CONTRACTING AUTHORITY: THE MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE MAYOR FURU AWA COUNCIL

AUTHORISING OFFICER: THE MAYOR FURU AWA COUNCIL
CONTRACT MANAGER: DIVISIONAL DELEGATE MINEDUB MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF MINDCAF FOR
MENCHUM

------------------------------------------------

FINANCING: 2024 PUBLIC INVESTMENT BUDGET (MINDDEVEL)
DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)
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following:

DOCUMENT N° 05

THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

TECHNICAL SPEC

IFICATIONS FOR EXECUTION

This technical description of estimatgs is intended to define the content of the Rehabilitation of 02
blocks of two Classrooms each at Goyernment school Furu awa, in Furu awa Council area of

Menchum Division, North West Region
in keeping with the rules and in compliang
this descriptive has as objective the defir
with the plans and according to technical

Description of tasks

It specifies the quality of materials and the mode of execution
e with the constituent documents of the Jobbing Order. Hence,
tion of the consistence of works to be executed in accordance
norms for the execution of public projects.

The main tasks to be carried out shall be the following order as per the bill of quantities and cost

estimates:

*

100:PRELIMINARY WOR

KS

200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTALLATIONS

800: PAINTING

900: EXTERNAL WORKS|

Reference documents

In the study and execution of the Jobbing Order, the successful bidder shall comply with the

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)
- Unified technical documents (reqyirements, special conditions, designing rules)
- French norms approved by ARNCR

- Security rules and norms relating {o public protection

- Agreements, technical opinion an

1 recommendations of the CSTB applicable to works relating

to this invitation to tender in force|on the date of signature of this Jobbing Order.

To carry out the general control of work

5, the Project Engineer and the other administrations involved

in the follow-up of the project may mak¢ regular or unexpected visits to the site.

The description of estimates is intended
of the construction works.

to spell out the technical requirements for a proper execution

The Contractor shall strictly comply witl the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR north.

Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:

Article 02: PRELIMINARY WORKS:

It is the duty of the Contractor to reali

ze the structures as per the execution plans that shall be

approved by the Project Engineer and sample models of equipment and furniture provided by the

project owner.

rubbish to the public discharge, the clearing

These works concern the demolition of ahy existing structure on the site and the evacuation of the

and levelling of the site where necessary. To do these, the
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Contractor shall obtain all the documents n

ecessary for the realization of the Jobbing Order from the

competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network $]'zll be tampered with.

Article 03: INSPECTION OF WORKS

ITE INSTALLATIONS:

Through the Project Engineer, the Con

ractor shall furnish the owner of the project within the shortest

possible time with an installation plan showing clearly how he intends to run the work site. A fence in

local materials enclosing the whole work s

te to avoid trespassing and site sign board bearing information

recommended to be posted shall be in place during this inspection mission. To install, the contractor with
his/her personnel shall be installed on the site by a Commission comprising of:

Remark: A report on the site installatid
all the members on the site.

n shall be prepared by the Secretary on the site and signed by

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:

The Contractor shall be responsiblg
shall be equally responsible for all tg
insurance policy to cover theft and fi

for the protection of the structures before final reception. He
ols and materials present at the work site. He shall seek an
re incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventivg
the right to intervene in case of any
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIM

measures against accidents. The owner of the project reserves
rmergency without necessary interfering with the

[ENSIONS:

The Contractor shall verify all dimensigns on the plans. For execution no dimension shall be

measured with a scale rule from the

plans. The Contractor shall check in-situ the possibility of

translating the dimensions on plans ljo the structure before work begins. He shall refer to the Project

Engineer in case of any doubt. He s
inform the Project Engineer of any ¢

NB: All modifications accepted by the C
his cost without modification of the |

right to the final choice in case of an
Article 08: ERRORS AND OMISSION

all not on his own modify anything on the structure and shall
hanges that he considers necessary.

bntractor shall be accomplished in a specified duration and at
Jobbing Order amount. The owner of the project shall have the
y modification.

S IN THE DOCUMENTS:

The descriptive notice completes or d
contradictions between the plans and t

examinaticn, elaboration and conclusior.

Article 09: QUALITY AND PREPARA

onfirms the indications on the execution plans. In the case of
he descriptive notice, the project team shall be contacted for

TION OF MATERIALS

Every material used and supplies sh
with great care.

They shall meet the general specific
Reference of manufactured goods

The Contractor shall be bound
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in
equivalent materials and supplies, the latter
may be requested from the Contractor befos

all be of high quality and put up in keeping with the rules and

ations and the general requirements set out by the CSTB.

p provide all the justifications, invoices and references of

the description of estimates are to be replaced by approved
shall be at least of equal or higher quality and any justification
e use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and
with great care. They shall meet the general specifications and the general requirements set out by the

CSTB.
SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the

Control Engineer.
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The granulometry shall vary betweeh
0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

0.80 mm and 2.5 mm for mortars and toppings and between

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the approval

of the Project Engineer.

Meant for the production of concrétes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of g

ncretes shall be supplied by the Contractor at his expense. In

general, water may be obtained near the buildling site from water points or rivers, provided its quality meets
the conditions stated below. Water may also|be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not sal 'y, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws in

force. They shall be of type CPJ 35 and shal
done on a dry and ventilated floor.

REINFORCEMENTS

bear no trace of damp. Therefore, storing on the site shall be

Reinforcements for reinforced concfete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or grease.

They shall be formed and put up in acc
to the approval of the Project Engineer befc ¢

WoobD

The wood chosen for the constructior
of rot, hard rot, decayed knot, splits or shake|

FORMWORK

Forms shall be simple and solid. They shal

ordance with the bar bending plan submitted by the contractor
> the start of works.

1 of the structures and formwork shall be free from any trace

| bear, without any noticeable deformation, the weight and

pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be
tight enough so as to prevent extra water fron washing cement away.

In other words:-

1) SITE PREPARATION: The setting
profile boards will be at least 1,20 m

out will be in respect of the technical plans. The setting out
from the outside axes, this to facilitate terracing (trench and

other earthworks) and a good circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the ¢onformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum ekcavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to bq cleared off. Excavation and levelling shall be carried out
normally using dig axes, spades and sledge hammers. The minimal depth of the excavation trenches
will be of 80 cm, and depending on the soil bearing capacity. Where there is black cotton soil or

soil with low bearing capacity at the bo
up to a depth as will be approved by UE
and no concrete or mortar shall be lai

ttom of the trench, the contractor shall continue excavation
e control engineer. The excavations will be done manually
on the bottom of the trench without the acceptance of the

trench bottom of excavation by the Project Engineer. The foundation shall be excavated to obtain

the hard soil where it shall resist and to

bear the foundation work.

NB: The final depth of excavation must|be received before the continuation of any other works.

3) CONCRETE:
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-Ordinary concrete specifically lean comcrete shall be Scm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at

150kg/m?>.

- Over-site concrete shall be 10cm thick laid over the entire floors and paved area between walls and

gutters at 250kg/m’
NB: The external veranda shall be 5cm

pelow the level of the internal floor with 2% slope outwards.

-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and
ring beams and their mixture shall be in a proportion of 350kg/m?.
NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

-Rods shall be mild steel reinforcement,

[or or high yield (Haute Adherance HA) Steel in accordance

with the R/C & 3 rules. The steel shall He perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel|for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and round-smooth RL E235 for the stirrup rings.

NB: All rods should preferably importe] and reinforcement rods must respect the prescriptions on the

table below:-

NQ STRUCTURE SIZHS || RODS § ROBS STIR.RUP DOSAGE | TYPE
Nos () Tors¢p | Spacing
1 | Damp proof course 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
2 | Lintel (15x20) 4 8mm 6mm 20cm 350kg/m3 Fe-E-40
3 | Veranda Pillars 30x 15 6 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
4 | Wall pillars 15x15 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
5 | Wall plate 15x20 4 8mm 6mm | 20cm 350kg/m3 | Fe-E-40
6 | Beams 15x20 4 10mm | 6mm | 20cm 350kg/m3 | Fe-E-40

Sand: Will be free from oxide, organjc material of animals or plant origin. Sieving shall vary from
0.08 to 2.5mm for mortar and

pther resisting surfaces like concrete structure shall vary from

0.16 to Smm. It shall be river gand and nothing else. The sand shall have very fine elements
settlement of less than 4%.

Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of grave

(dust) shall be removed by sieving, blowing or washing. The fine and coarse aggregates may
either be from the river or quarny crushed and must be approved by the control engineer before
any use on the site. The gravels shall be clean and well graded with very fine elements
settlement of less than 2%.

Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and

free from impurities, meaning potable water.

Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the

general conditions laid down By regulation in force. The cement which shall not show any
trace of uneven mixture shall e the CPA325 class from CEMENCAM or from an approved

factory. Storage on the buildi
presenting an unsatisfactory p

four (04) days.

&F site shall be done on a dry and ventilated floor. Any stock
verulent condition will be discarded and cleared away within

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
concrete, the effect of vibration and weight of workers involved in setting it up.
- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for
load bearing walls of PC300 Kg'm3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of repistance to violent pressure.

Note

-All blocks shall be cured for at least P8 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed above

and level solidity

-Plastering: Cement mortar mix in a proportion of 400kg/m? will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge
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which is recommended to remov
not be less than three (03cm).
Note -The external walls shall receive a
-Screed: A smooth layer of ordinary ce
concrete floor and the screed sh
the veranda to prevent cracking.
Article 10: TECHNICAL REQUIREME

e any unevenness. The final thickness of the plastering shall

coat of spata-dash before plastering is done on it.
ent screed 400kg/m3 (1:2) finish shall be spread on the8cm
1 be 2cm thick. Angle bar 35mm will framed at the edges of

INTS

The Contractor shall comply with th
acoustical insulation and ventilation; even
documents.

€ laws in force concerning fire protection, thermal insulation,
if provisions have not been made in the plans and written

It should be noted that all the works I) be carried out or modified following amendments brought in
e

keeping with the rules, shall be charged to t

Fire protection

Contractor.

Application of the instruments in force relating to protection against the risks of fire and panic in

Establishments open to the public (E

Classification of the establishment:

OP)
category S EOP;

Behaviour of building components in fire;

FR: fire resistant;

FB: firebreak;

FC.: fire check;

2 h FR components supporting the s
1h FC Floor;

2 FB internal partitions.

Highly inflammable materials shall b
Smoke clearing

In case of fire, all the premises open
to the outside.

Emergency means
Instructions on what to do in case of
Article 11: PROTECTION OF THE EN

hell of the building;

e avoided.

to the public shall be cleared by openings having direct access

fire shall be posted in the corridor.
VIRONMENT

The entrepreneur will propose to the col
yard facilities and will request his authorizat
The site must be chosen outside of the s¢

ntrol engineer, before the beginning of works, the place of his
ion of installation.
nsitive zones, in order to limit the site clearing, the extraction

of bushes, the setting out of the building and
The site must foresee an adequate drainage

general circulation. -
f waters on the whole surface. The maintenance areas and of

washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhod.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various

places of the site. The entrepreneur should fi
stationary installation, as foundation, suppa
site in its nearest initial state. Neither equipn
vicinity after the execution of all the works,
and the site has to receive an adequate drain

MODE OF

bld all his material, and equipment. He should demolish all
t made of concrete or metallic, etc.. in order to put back the
hent nor materials should be abandoned on the site or in the
Left-over materials are to be covered with a layer of earth,
age in order to avoid all erosion as the case may be.
EXECUTION OF WORKS
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Article 12: STRUCTURES OF THE BUILDING SITE

Signals, safety, miscellaneous

The Contractor shall be in charge of the setling up operations which shall include:

e Development of access roads and

latforms for the structures of the building site (raising of

buildings, etc.), premises for the sjoring of materials and parking of equipment and vehicles,
including the necessary coatings and| their maintenance;

An identification board and a notice jpoard of the building site;
Putting up a structure containing a storehouse and an office equipped with a table and chairs where

the project record and graphic documents shall be available on a permanent basis.

Any other measure for the proper ru

Their possible transfer;
Development and maintenance of pr:

signals on the building site;
e C(Cleaning of premises after execution
The plan relating to setting up opera

e In addition, setting up operations ¢

Supplying water (if possible) and guprding;

ning of the building site;

Conveyance and folding up of any material needed on the building site;
Dismantling and folding up of structjres;

emises for setting up and execution of work;

Putting in place of means which are gssential for the safety of personnel and users, especially putting

of work.
ions shall give all the details on the following points:

hall include the actual mobilization of supervisory staff, the

foreman, and the charge hands among others.

The Contractor shall plan to put in

Contractor at the start of work.
Article 12: CONSTRUCTION WORKS

place temporary signals essential for the safety of users and

personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided«by the

>

I- Plan of execution:

It shall be made up as follows:

construction drawing and details at the appropriate scales:

work planning;

method and technical approach to executio
organization of the building site;
Knowledge of the soils

1

The Contractor shall be supposed tp have perfect knowledge of the nature and consistency of the

soils. No complaint shall be accepted in the
the execution of work shall not give rise to

Appraisal of the difficulties of the field

The Contractor shall be supposed t
relating to the configuration of the sites,
existing in the soil.

Moreover, the Contractor shall take
water, electricity or other that may be found
or pipe without informing the Project Engi

It shall be the Contractor’s respons
services the authorization to remove these

Party walls survey

course of work; differences in the nature of soils noticed during
an increase in the price of the Jobbing Order.

b have accepted all the difficulties that he may encounter and
he nature of the soils, the stone and brick works, and solids

t note of the location of the eventual old networks: telephone.
| in the field. Therefore, he shall not remove any existing meter
neer of their presence.

ibility to follow the required procedures to obtain from public
networks.

57




Before any excavation onto an exisf
shall make sure that the existing structures

It shall also be his responsibility to
shall enclose copies of these walls with his

Site survey

ing building and before underpinning any work, the Contractor
are solid and put all the necessary mortar patches.

have an affidavit of the party walls drawn up by a bailiff who
report.

The Contractor shall take over the fite as he shall find it. He shall therefore be supposed to have

perceived all the difficulties that he may esscounter and relating to the configuration of the site, the nature
of the soils, neighbouring constructions, etf. ..

Construction drawing

The Contractor shall draw a complete set of designs to be executed (general design, formwork

design, bar bending design, form of pitch,
the Project Manager in the course of work.

partition, etc...) and all the designs that may be requested by

These designs shall be submitted to|the approval of the Project Engineer in due time. This approval

shall not relieve the Contractor of any of h

Before acceptance, the Contractor
blueprint and three (03) design drafts in ¢

II- Foundations:

Any fill material for the foundation
dimension above 50mm and with plasticity
organic elements and shall have a good grz
backfilling.

Reinforced concrete footings sha
fill the excavation. After cleaning, blen
should not fill back the excavation.

NB:
- Any blinding concrete will be of thick
laid on the bottom of the excavations \
ground half pillars until the level of thg
cm. The foundation peripheral walls w
cm laid on cement mortar and finished
reinforced concrete as specified in the
-Stones for masonry works shall be of |
gotten from the quarry or deposits wit
-The foundation will be filled with eart
where the fill depth exceeds 30cm. A

whole foundation area at a dosage of
- Floor slab

Slabs shall be made on levelled
drained and well beaten down.

Insulation from moisture shall b
under-coat and raised on the periphery
welded wire fabric. The thickness of thi
with ordinary concrete batched at 300 k

III- Block Work and other Elevations

1- Bearing walls:

Bearing walls shall be built with agg
good crushing resistance as indicated in

s responsibilities.

shall give to the Delegated Contracting Authority one (01)

ompliance with execution.

and the surroundings structures shall have no particle
index of less than 35. Fill materials shall also be free from

nularity grading. No black vegetable soil shall be accepted for

Il be built on 5 cm with coarse-aggregate concrete. They shall
ding concrete shall immediately be put in place so that earth

(ness Scm dosed at 150 kg/m3 of firm consistence and will be
vhere necessary. On it will be laid on the footings of the

> finished foundation. These footings shall be of sizes (60x60)
ill be of masonry stones or filled frog Blocks of (20x20x40)
with a DPC layer or ground beams of 20 x 20cm in

working drawings.

pasalt, gneiss or granite type, be esthetical and should be
dimension sizes of not less than 20cm.

of good quality in successive compacted layers of 20 cm

1 over site concrete of thickness 8cm will be laid to cover the
250 kg/m3.

and properly rammed earth platforms. The foundation shall be

> done with a polyane leaf placed directly beneath the concrete
building of a concrete under-coat reinforced with a middle
5 under-coat shall vary according to the load to be born. A slab
g/m3 measuring 08 cm thick shall be put on the floor.

omerated hollow cement Blocks measuring 15x20x40 with a
he designs. The mixing for block moulding should give at
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o Bond coat or dash bond coat

o Second coat

o Finishing coat

most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved
by the Project Engineer. They should be kept dry for at least 21days before laying on the elevation
walls. The reinforced concrete pillars of section 15 x 20, 15 x 25 and @30 at 350 kg/m3 shall be casted
as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The
characteristic strength of concrete at 28|days should not be less than 16Mpa. The maximal spacing of
the pillars is to be 5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20 m above the level of the finished foundation. The average height under the ceiling is
about 3,00m. A chaining beam of 15 x 20 ¢cm in reinforced concrete at 350 kg/m3 will be laid above
the finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the
wooden roof truss.

Any stones for masonry works shall |pe of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow the characteristics define in the estimates. The aspect shall be
uniformed in the same local and differenges will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will bg an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontallly and vertically. The floor will be finished in cement sand
screed and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean, freefrom any trace of dust or product resulting from the removal of

the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in, coating shall start orfly on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats.

Batching of the dash bond coat shall He 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated.

It shall be put on the bond coat three days after. The capacity of this coat shall be obtained by close

and even tightening of mortar with a stedl float. The surface shall be rough and obtained by applying a
ruler to it. It shall be 1.0 cm thick.

It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
3- Fine joints:
Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.
4- Topping:
It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement jgrout.
TILING

Materials to be used should follow the characteristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work, the
contractor should present the sample of the files to the Project Engineer for approval.

* Mortars for the laying of tiles (350kg/m? of CPJ 325

* Mortars for binding flow of join of tiles 500kg/m?
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Before laying there shall be:-

-Cleaning of the supports: Before the staft of the work, the contractor will do the cleaning of the
support by scrapping, brushing and sweeping with broom. This is in order to have a clean surface
exempted of any particle that can disturb fthe application of the tiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirting. Any cut near the pipe, taps should be well adjusted. When
tiles get broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary. Tiling on sealed|area will be laid on a support with a simple mortar. The join

will be filled before the collection of extrp mortar to ensure the good adherence.

The tiling on reinforced structure will

be done with a thin coat of adhesive on the support well

cleaned. During the application of the adlesive, it is not allowed to go 2/3 high the thickness. The join
will be filled with the binder floor or speg¢ial binder for tiling done with gum. For tiling on walls,

plasters should be well dressed and sand

screed. Tiling is done on adhesive. Same measures are

applicable for other tiling as concerned the join and cleaning. All tile works include the screed in

cement mortar of 3-4cm thick.
FRAMEWORK - ROOFING

Content of works

1- Framework:
The timber for the roof work will be of g
Trusses:

Trusses shall be made with solid wood

bod quality, with the straight grain and free of any defect.

(hardwood) shall compose of single frame rafters of Semx15¢cm

and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbonyl

section 3x15.The assembly will be made

n-situ and the slope should be respected (>15%). These should

be well assembled before setting them up to form the shape of the roof. The truss shall be of rafters of

5x15 solidly attached to the wall plate wit
spacing. The tie beam and principal rafte

Note —Examples of hardwood include ey

Ridge poles/Purlins:

Ridge poles made of solid wood shall
trusses by steel staples diameter 6 and

h the help of standby beam iron rods spaced at 1.50m maximum
- shall be doubled. Joints shall be nailed.

calyptus, mahogany, iroko, mouvinga, etc,

be raised, treated with carbonyl section 8x8 and fixed to the
they shall be fixed to the gables and partition walls by steel

diameter 6. As well it shall be covered wiith ridge sheet 50 cm. The purlins shall consist of 5x8 cm or 6

x 8 timbers at a spacing of 0,90m to 1,20

M maximum.

NB : All structural timber shall be treated with carbonyl.

2- Roofing sheets: They shall be in high fib (Tole BAC) aluminum sheets of type 5/10th (5/10mm). The
sheets shall be fixed onto the purlins using screw nails at least 3.5inches (8.7cm) long equipped with
aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):
Shall be 30cm wide and of high rib

luminum sheets (tdlebac) of 0.35mm thickness.

4- Ceiling
The noggins for the ceiling will be in wpod of 4x4 or 5x5 treated with carbonyl or xylamon covered

with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tolelisse). Will
be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm wide
and treated with carbonyl. The spaces for cgiling joist panel will be 60x120cm in size fixed to lath joists
measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of 5 mm.

- Peripheral over strips, inside and joutside

- Cellar flap to be put in easily acc¢ssible places

- Vent holes perforated on the extefnal boards on the right side of each board.
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NB: Skirting on the walls shall be in two coats

Eaves shall be equipped with wire mes}

ventilation holes and two trap doors will be provided in each

of the classrooms. For external ceiling, “TOLE LISSE” shall be used at the eaves

Regulations to observe

In the construction of the structures
the laws, regulations, and norms in force at

METAL WORKS (JOINERY)

referred to in the specifications, the Contractor shall conform to
the moment of execution of work, notably:

DTU No.30: framework and staifs in wood

DTU No.40.42: Roofing large st¢el sheets and bands
Norm Frangaise (NF) P 21.202: design and assembling
Rules CB 71: designs and design|of wood frameworks.

- Frames: They shall consist of angle|bar 35mm for metallic doors and window frames. While the

door metallic frame of 2.20m hi

ch by 1.02m width shall be anchored in the wall and floor,

window frames having solid metal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and

ventilation.

- Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of

30mm-+steel plate 10/10 on botk

faces + 3 pairs of size hinges and a canon lock

(“VACHETTE” or “PACO”) and iron staple bolts and panel design for all doors. All window
shutters shall be fabricated out ¢f metallic square tube 30mm framing having lampensen fitted

on them, each provided with tw

b hinges to permit average ventilation and light. Both door and

window shutters shall open to tlie outside.

ELECTRICITY

The interior facilities (sheaths, VGV cableg, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the over site concrete or as the agglomerated hollow

blocks walls are being raised. Any necessat
regulation in force. Accessories and luming
The set of facilities will be joined to a gene]

1- Cable sleeves: They will consist of]
Block work.

2- Cable: They shall be of 2.5 mm?
pipes for power outlets and switches t
sections shall be taken, that is, 1.5 mn

3-Lighting equipment: It will consist
the classrooms with two outside on th

the building to act as security lamps.

4-Interuptors: A two way two gang fi
the existing network. A master’s swit
sockets. The entire building shall be
NB: Generally, electrical installation
of ENEO

PAINTING:

Painting work will include rubbing dc
all grinning and sanding equipment a
-Plastered surfaces, after the preparat
given two coats of water resistant bas
on internal walls on a priming coat of

y branching from SONEL network should respect the

us elements (sockets, switches etc...) will be of good model.
ral earth hold.

orange insulation tubes, diameter of 16 mm embedded into the

(of type TH ) single will be run inside 11mm plastic conduit
hat shall be embedded in walls. As a general rule, the following
1? for lighting circuits and 2.5 mm? for outlets circuits.

of four (04) fluorescent lamps of 1.20m fitted inside each of

e veranda and two fluorescent lamps fitted at the rear ends of
Model of lamps shall be Philip or Mazda

1se box has to be provided at the supply inlet for connection to
ch shall be put above the main black board to control the
roperly earthed.

will be carried out in conformity with the rules and regulations

ywn, flatting and filling-in the paint coating and the respect of
nd for:-

ory work consisting of a base coat of quicklime, they will be
ed cream paint for external walls and water based cream paint
ordinary paint. That is, the colour of the paint for the walls

shall be cream skirted with chassis refl oil paint. Skirting on the walls shall be up to window level

inside and 1.5meters outside.

at the external in appropriate colour.

of chassis red oil paint up to window level inside and 150cm
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- Metal works, a primary coat of antirust will|be applied on them before final painting. All metal works
shall be painted with oil paint (chassis red) in two coats.
-Ceiling, it will receive two coats of white glue paint (crystal white).

In summary:
1- Primer:
-Walls: pantex 800
-Ceilings: pantex 800

2- Finishing:
Walls and ceilings:
° Ceilings: White glue paint (crystal white): Two (02) coats

° External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

° Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats

NB: At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above
Regulations to observe

- DTU No.59 : paint works and clepning
- DTU No.81 : resurfacing
- DTU No.39.4 : mirror work and glazing with thick panes
- Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the ¢xploitation of the constituent documents of the Jobbing Order
shall be taken into consideration.

GUTTERS;
They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and over site concrete between this peripheral gutter and

the remaining parts to the building to prevent external moisture droppings to the building at the ground
level. To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at the
frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in concrete and the floor will be rolled and
smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces.

Prefabricated slabs of 1.20m wide ea¢h shall be provided at the main entrance of the classrooms at
right angles.

Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the entrance
of each classroom for handicaps on wheel chairs or otherwise.
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DOCUMENT N°06

THE SHEDULE OF UNIT

PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General

Article 02- Definition/ and consistency of prices

Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is suppose
as all the conditions prevailing in the area an
he shall not present any complaint, except i

1 to be fully aware of all the expenses relating to works as well
d likely to influence the execution and cost of works. Therefore,
n the conditions provided for by the contract arising from this

invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price list

to the quantities actually carried out and ass

Costs and various charges not givin
the costs for execution of quantifiable work
charges are as follow:

- Personnel charges (salaries, trave
housing on the building site, misc
ete. .)

- Charges for the conveyance of
registration fees and licence as w
for the acceptance of works on tH

Similarly, running charges, write-d
equipment, vehicles of all categories are als
quantifiable works.

essed according to the conditions of the contract.

b rise to any payment are supposed to be taken into account in
s and shall be included in the various Price lists. The costs and

Iling expenses, transport and leave allowances, allowances for
ellaneous allowances, premiums, insurances, medical expenses,

personnel, equipment and materials, overheads, taxes, duties,
ell as any other charges relating to works (and notably expenses
2 field) and to the running of the enterprise.

ff and maintenance costs of building equipment and rolling
o supposed to have been included in the costs for execution of

Prices shall be given in figures and it words. The contractor shall make sure that unit prices in words

agree with unit prices in figures.

The contractor shall not put forward h

is good faith to shirk his commitment if the global amounts of

his bid happen to be modified after verificafion of compliance of unit prices in figures or calculation of the

detailed estimates.




Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES
BILL OF QUANTITIES AND COST ESTIMATE FOR THE REHABILITATION OF 02 BLOCKS OF
TWO. CLASSROOMS EACH AND AN OFFICE AT GOVERNMENT SCHOOL FURU IN FURU
AWA SUB DIVISION, MENCHUM DIVISION NORTH WEST REGION.
UNIT TOTAL
NO DESCRIPTION UNIT | Q'TY PRICEIN | PRICE IN
FIGURES WORDS
100:PRELIMINARY WORKS
101 Inspection of worksite installations (ferjcing, project P 1
information board, etc) and site installation
Preparation of working documents(exdcution
102 : . Is 1
planning, report of execution etc.)
SUB TOTAL 100
200:EARTHWORKS
201 Backfilling wntl} selected lateritic soil in areas m3 105
affected by erosion
SUB TOTAL 200
300:REPAIRS ON FOUNDATION
301 Repairs on some parts of the foundation with stone M2 520
works.
302 | RC in affected areas of the foundation. M3 785
303 Mass concrete for the broken parts of tle floor and s 8.65
veranda inclusive 8cmm thick, dosed at 300kg/m3. ;
SUB TOTAL 300
400: WALL MASONERY ]
Blocks of 15x20%40 for wall elevation for the
401 | broken walls of all structures available fin the m2 120.69
premises.
R.C. for broken pillars, lintels, and beams dosed at
402 350kg/ m3 m3 435
Rendering (Plastering of walls) with c¢ment mortar
403 | dosed at 300kg/ m3 Moy 7es
Wall blackboard (500x120)cm with cement paste
404 | finish including painting with good quadlity black U 4
paint
405 Floor finish in cement screed of 3cm thick and o 444.50
cement paste
406 | Blackboard stages with angle bars at the edges U 4.0
SUB TOTAL 400
S500:ROOF
501 Truss (complete in hard wood treated king- i -
post=175cm)
502 | Purlins (5x8) ml 650
503 | Noggins (4x4) m2 520
504 (_3ei1ing in hard plywood (4mm thick & red on both oy 400
sides)
505 Ceiling at the eavesA(ex.temal perimetef) with i 136.0
smooth zinc sheet (t6lelisse)
506 | Aluminum roofing sheets (t6le bac 5/10mm) m2 624.0
507 .Fascu} boa.rd. (tole bac 3.5/10mm of 30cm height) il 128.0
including lining
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508 | Angle sheets of 50cm large ml | 48.0
509 | Aluminum ridge cap ml 40.0
Ventilation of roof with pre-fabricated air block and
510 . u 4
wire mesh at the eaves
SUB TOTAL 500
600:JOINERY
Complete metal doors of 210cm high; | 00cm wide
601 | with accessories like in-locks (VACHETTE OR u 4
PACO), two pad locks, etc.
Complete metal window framing of 1§0cm high;
602 110cm width having window protectorp of 150cm L Py
high; 110cm width (tube 25mm) fitted internally with
triple shutters of Lampersen
603 | 30mm angle metallic bar at veranda/dgor ml 40
SUB TOTAL 600
700:ELECTRICAL INSTALLATIONS
701 | 11mm conduit pipes Roll 5.0
702 | Cables V.G. V 1.5mm?2 for lighting Roll 4.0
703 | Cables TH 2.5mm2 for power sockets Roll 4.0
704 | Complete fluorescent lamps 4ft (1,20nf) u 23.0
705 | Complete fluorescent lamps 2ft (0,60n}) u 9.0
706 | Two way switches built-in -u 8.0
707 | Power sockets built-in u 6.0
708 | Master switch for sockets u 3.0
Complete earthing of the structure (copper cable 3m,
709 ff 1
earth rod 1m etc.)
SUB TOTAL 700
800:PAINTING
801 | Priming coat in ordinary paint (Nationizll paint) m2 1.020
Two coats of cream water based paint pn internal
802 | walls (KEL-PRO) | R
Two coats of water resistant paint on ekternal
803 walls(Kelly Moore Professional) m2 412.0
Red oxide oil paint on metallic door &|skirting with !
804 | up to window level from floor internally and m2 289.0
externally j
Painting of the classrooms and verandd ceiling with
805 two coats of white glue paint(crystal wiite) e 44l
SUB TOTAL 800
900: EXTERNAL WORKS
90] Concreted rain water (run-off) gutters 35cm wide at - 80.0
slope of 10%
902 | Concreting of external veranda m2 79.6
903 Concrete slab on gutters at entrances /1.2m wide) 2 16
protected with 30mm angle bar at edges
Concrete ramps (1.2m wide) protected with 30mm
904 u 3
angle bar at edges
SUB TOTAL 900
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DO

CUMENT N°07

BILL OF QUANTITIES AND COST EST

TWO CLASSROOMS EACH AND AN

IMATE FOR THE REHABILITATION OF 02 BLOCKS OF |
OFFICE AT GOVERNMENT SCHOOL FURU IN FURU

AWA SUB DIVISION, MENCHUM DIVISION NORTH WEST REGION.
UNIT TOTAL
(0] '
N DESCRIPTION UNIT | Q'TY PRICE PRICE
100:PRELIMINARY WORKS
101 Inspection of worksite installations (fencing, project P |
information board, etc) and site installdtion
Preparation of working documents(ex¢cution
102 : A Is 1
planning, report of execution etc.)
SUB TOTAL 100
200:EARTHWORKS
201 Backfilling wnl_l selected lateritic soil |n areas m3 10.5
affected by erosion :
SUB TOTAL 200
300:REPAIRS ON FOUNDATION
301 Repairs on some parts of the foundatich with stone M2 570
works.
302 | RC in affected areas of the foundation. M3 285
303 Mass concrete for the broken parts of the floor and m3 8.65
veranda inclusive 8cmm thick, dosed af 300kg/m3. :
SUB TOTAL 300
400:WALL MASONERY
Blocks of 15x20x40 for wall elevation for the
401 | broken walls of all structures available|in the m2 120.69
premises.
R.C. for broken pillars, lintels, and beams dosed at
402 350kg/ m3 m3 435
Rendering (Plastering of walls) with cement mortar
403 1 josed at 300kg/ m3 Al e
Wall blackboard (500x120)cm with cgment paste
404 | finish including painting with good qu{lity black U 4
paint
405 Floor finish in cement screed of 3em thick and m2 444.50
cement paste
406 | Blackboard stages with angle bars at the edges U 4.0
SUB TOTAL 400
500:ROOF
Truss (complete in hard wood treated,|{king-
>01 post=175cm) § i
502 | Purlins (5x8) ml 650
503 | Noggins (4x4) m2 520
504 (_Zeiling in hard plywood (4mm thick & red on both m2 400
sides) i
505 Ceiling at the eavesn(ex'temal perimetgr) with m2 136.0
smooth zinc sheet (tolelisse)
506 | Aluminum roofing sheets (t6le bac 5/{0mm) m?2 624.0
507 'Fascnz} boa.rc! (t6le bac 3.5/10mm of 30cm height) anl 128.0
including lining
508 | Angle sheets of 50cm large ml | 48.0
509 | Aluminum ridge cap ml 40.0
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510 Ventilation of roof with pre-fabricated air block and ” 4
wire mesh at the eaves
; SUB TOTAL 500
600:JOINERY
Complete metal doors of 210cm high;[l00cm wide
601 | with accessories like in-locks (VACHETTE OR u 4
PACOQ), two pad locks, etc.
Complete metal window framing of 150cm high;
602 110cm width having window protectors of 150cm $ Py
high; 110cm width (tube 25mm) fitted|internally with
triple shutters of Lampersen
603 | 30mm angle metallic bar at veranda/dpor ml 40
SUB TOTAL 600
700:ELECTRICAL INSTALLATIONS
701 | 11mm conduit pipes Roll 5.0
702 | Cables V.G. V 1.5mm?2 for lighting Roll 4.0
703 | Cables TH 2.5mm2 for power sockets| Roll 4.0
704 | Complete fluorescent lamps 4ft (1,20m) u 23.0
705 | Complete fluorescent lamps 2ft (0,601n) u 9.0
706 | Two way switches built-in u 8.0
707 | Power sockets built-in u 6.0
708 | Master switch for sockets u 3.0
Complete earthing of the structure (copper cable 3m,
709 ff 1
earth rod Im etc.)
SUB TOTAL 700
800:PAINTING
801 | Priming coat in ordinary paint (Natiorjal paint) m2 1.020
Two coats of cream water based paint on internal
802 | walls (KEL-PRO) i
Two coats of water resistant paint on ¢xternal
808 walls(Kelly Moore Professional) nz M0
Red oxide oil paint on metallic door% skirting with
804 | up to window level from floor internally and m2 289.0
externally
805 Painting of the f:lassroom§ and veranda Feiling with 2 444
two coats of white glue paint(crystal white)
SUB TOTAL 800
900: EXTERNAL WORKS
901 Concreted rain water (run-off) gutters 35cm wide at i 20.0
slope of 10%
902 | Concreting of external veranda m2 79.6
903 Concrete slab on gutters at entrances {1.2m wide) 5 16
protected with 30mm angle bar at edges
Concrete ramps (1.2m wide) protected with 30mm
904 u 3
angle bar at edges
SUB TOTAL 900
SUMMARY |
100 | PRELIMINARY WORKS
200 | EARTHWORKS
300 | FOUNDATION
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400 | WALL MASONARY

500 | ROOF

600 | METALWORKS

700 | ELECTRICAL INSTALLATIONS

800 | PAINTING

900 | EXTERNAL WORKS

TOTAL WITHOUT TAXES

VAT: (19.25% )

AIR: (2.2% or 5.5%)

TOTAL TAXES

TOTAL WITH TAXES INCLUSIVE (ATI)

NET TO BE PAYABLE

ESTIMATE CLOSED AT: ............ FRANCS (........ )|CFA




DOCUMENT N° 08
FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages injvolved in the establishment of a sales price. It is also an
important element for the evaluation of| the quality of the price proposed by a bidder.

It is not necessary to impose a model of|presentation on all bidders, taking into account the great

diversity of software for the determination 4f sub-details of prices. On the other hand, they must include

the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

¢. Costin dry price of the supplies necessary for the site:
d. Cost of local and expatriate labour;

e. For each price on the Schedule o prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, labor tory and its equipment, development of a quarry
(where need be), etc:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

Total C1

B. Overheads of the head office

- Head office overheads | — ------

- Financial overheads | = --—---
- Risks and profits | = oo

Total C2

Sales coefficient K = 100/ (100-C) with
C=C1+C2
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3. The Contracting Authority may propose 4 framework of sub-detail of unit prices including the
elements mentioned in point 1 above.
DETAIL PRICE BREAKDOWN
Description:
: Total Activities'
Q . . .
Price N Daily output Uhnit dRantity Unit Diiisition
CATEGORY | N Pl | Number | PRI man- | 4 vouNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman mant-day
Skilled labour mar-day |
General labour mantday
Total (A)
Equipments Type Uhit Daily rate Days Billed | AMOUNT
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C) I
D Total Direct Cost A+B+C
General site 10% Dx10%
E Expenses
General Head Office 5% Dx5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding ”
P Taxes G
Unit Bid price
\ Excluding Taxes P/Qty
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MINISTRY OF DECENTRALISATION

DOCUMENT N° 09
MODEL CONTRACT
REPUBLIC OF CAMEROON TRAVAL REPUB_LIQUE Dl} CAMEI}OUN
Peace - Work - Fatherland Paix -“I‘l;*a*\:fl*l}**: *Patrle

AND LOCAL DEVELOPMENT

e e R

NORTH WEST REGION

o e e e e e

MENCHUM DIVISION

ELL LR LR LT

FURU AWA COUNCIL

e e

JOBBING ORDER N° ____ /JO/MIND
AWARDED AFTER OPEN NATIONAI

NO ___ /ONIT/MINDDEVELFAC/FACITB
02 BLOCKS OF TWO CLASSROOMS EA
AWA COUNCIL AREA, MEN

PROJECT OWNER: MAYOR FURU AV
AUTHORIZING OFFICER: MAYOR FURL
CONTMCTOR (HOLDER):Illlllllllllllllll Pl(
TRADE REGISTER N° (N® R.C.): sssssssisesess
TAX PAYER N®  scscsnescassnscssasnssassnsannans
BANK ACCOUNT N°: sarvassnsass AT sivead
PURPOSE (SUBJECT): REHABILITATION

FURU AWA COUNCIL AREA.
PLACE:, FURU AWA COUNCIL IN MENCHUM D
DURATION: NINETY (90) CALENDAR DAYS (1

ET DU DEVELOPPEMENT LOCAL

hkkkkkkkkkdhkkkk

REGION DU NORD-OUEST

e % o o o o ok ek g ok ok R

DEPARTEMENT DE LA MENCHUM

Khkkdhhkdhkdkkkk ko

COMMUNE DE FURU AWA

e e % e de g e e e gk o e e

DEVEL/FAC/FACITB/2024 of

L INVITATION TO TENDER BY NORMAL PROCEDURE
2024/0F 3L..ccovveane 2024 FOR THE REHABILITATION OF
CH AT GOVERNMENT SCHOOL FURU AWA IN FURU
NCHUM DIVISION, NORTH WEST REGION

VA COUNCIL

| AWA COUNCIL
) E;())( ssssOENns 1“{5[4. sEsEEsERNRER

2024

Y L —

......... (BANK) AGENCY OF: cevvvverrens
OF 02 BLOCKS OF TWO CLASSROONS EACH AT GS

[VISION , NORTH WEST REGION
'HREE MONTHS)

AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in

the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2024 PUBLIC INVESTMENT BUDGET, MINDDEVEL-REPUBLIC OF CAMEROON

NOTE OF CHARGE N wssamsinssausoins
EXPENDITURE AUTHORIZATION N°: .|

DATE OF ENTRY

DATE OF SIGNAJTURE

DATE OF NOTIF]I

oooooooo

INTO THE CONTRACT: ..coommsonemmensencasmmsss

CRATHIONE. ... o2 cudobrmnsnnsonmsmsannssossmsssnsarsnsnons

DATE OF REGISTRATIONE. . ...oifcssiisimmsmnsviumvonivamnmmvasssss
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BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR FURU AWA COUNCIL

(Contracting Authority), HEREINAFTER

REFERRED TO AS “THE ADMINISTRATION”

ON THE ONE HAND,
AND:
THE ENTERPRISE (Company): veesesessassanass deadhes P.O BOX iiicacsnssanss TELiussnsssanassnssisanvisvays
TRADE REGISTER NO (N° RC): svassassssnusnadunssassnssnsnenss TAXPAYER N°: tiitiarsnnsnnsnnsassansnnes
BANKACCOUNTNO: LA AR R R R R R R R R R RN R R RN IIIIAT IIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIIII (BANK)
AGENCY OF : AR R R R R R R R R R R R R R R R R R R R R R R R R
REPRESENTED BY MISTER (MF.) sessssanss nodesdansthannagtnnsnnsiss HEREINAFTER REFERRED TO AS “THE
CONTRACTOR
ON THE OTHER HAND,
IT HAS BEEN ACCEPTED AND AGREED A§ FOLLOWS:

CONTENTS
Title I : THE SPECIAL ADMINISTRATIVEE CONDITIONS
Title 11 : THE SPECIAL TECHNICAL CONDITIONS
TitleIII : THE DETAILED COST ESTIMATES

Page N° and last page of Jobbing (
/ /2024 signed following an O

MINDDEVEL/FAC/FACITB/2024 OF .....

Rehabilitation of 02 blocks of two (
in Furu awa Council ar

)rder N° /JO/MINDDEVEL/FAC/FACITB/2024 OF
ben National Invitation to Tender N° N2 00 /ONIT/

"lassrooms each at Government school Furu awa,
ca of Menchum Division, North West Region

EXECUTION DURATION: Ninety (90) calendar days

AMOUNT OF THE CONTRACT IN FCFA:

TOTAL WITHOUT TAXES F CFA |
VAT =19.25% F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the an

wunt of FRANCS CFA (All taxes inclusive ATI)

READ AND APPROVED BY THE CONTRACTOR

Furu awa, the

SIGNED BY THE MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)

Furu awa, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORMS

TO BE USED BY BIDDERS
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DECLARATION OK

FORM N° 1:

THE INTENTION TO TENDER

COMPANY’s LETTER HEAD

(HERE)

DECLARATION OF

THE INTENTION TO TENDER

I the uiidersigned Mr; . Liwsevvsrraonses
18 (0071113, (PR Rmm—————————

FUnctOn «ooommmmeisissas ssvsigs

In my capacity as General Manager of

Hereby acknowledge

.............................................

And hereby declare my intention to te

DOHE Bl viscasswnnvssumnsnvisnasmmmnensinnes "

.........................

........................

........................

receipt of the file for

................................................
................................................

................................................

General Manager

74

Fiscal stamp

1500

Tender Notice

...............

...................




THE MODI
1. (We) the utiderSigned ....coovsssvanssmssnios
Acting in'the capacity of vovsvnusianssins

vested in me (us), resident at ................ (T}
.................. after having studied all the do
N2 ossursimsvammnnsasussssamss , and after ha
responsibility the nature and dlfﬁcultles entai
and commit myself (ourselves) to carry out w

FORM N° 02

CL TENDER LETTER

.....................................................................

............ RC NZ. .. ciideenomesesaannes DY VIFTueiof the:power
PWIL) oo ifbvva s - P.O.BOX. s , telephone N°.

cuments of the tender file relating to the Invitation to Tender
ving assessed in my (our) point of view and under my (our)
ed with the execution of the job, I (we) do hereby tender
orks for the Rehabilitation of 02 blocks of two

Classrooms each at Government school Furu awa, in Furu awa Council area of Menchum Division,

North West Region in keeping with the term

the basis of the unit prices stated in the Uniz |

5 and conditions of the tender file in return for the sum
................ Francs) Total without Tax+VAT, calculated on
rice List and the detailed estimates, appended to this tender.

The prices stated are tax inclusive.
I commit myself (we commit ourselves) i

my (our) tender is retained, to execute the contract within

three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby com
period of sixty (60) days with effect from the

I (we) hereby request that the amounts due |

currency (FCFA) in account No................

HAhEAREORdS 0F stz

Enclosed with this tender are:

t ourselves) to maintain the amount of my (our) tender for a
deadline for submission of bids.

by the Contracting Authority be paid to me (us) in the national
Opened inthename of.............coiviiiiiiiiiniinen. .
(Bamk) afll. . coviivibi

- The price list and the detailed esti
- Other documents which in keepi
with the tender letter.
Doneat....... ovvvrviiiniiiinneinnn ) s

Signature(s)

Bidder(s)

For companies, indicate:

The company (company or trade name, form,

« represented by the undersigned ... ............J...cc. oo vee e v ..

For companies without a legal status, indicafe:

« We, the undersipned, ... ;.. coosmvevamissais
(For each person: name, first name, compan)

« Constituted in a group of companies for thé
tender, jointly commit ourselves ... ..... »

ates duly filled, dated and signed.
with the requirements of the Tender file must be enclosed

.......................

Fiscal stamp

1500

nationality and registered office)

» (Name, first name and status)

R
» name, nationality, location of the registered office)

execution of the contract arising from this invitation (o
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FORM N° 03
THE MODEL SURETY BOND

Reference of guarantee: No. ...,
To: The Mayor FURU AWA Council,
Invitation to Tender No. ...................

BID BOND FOR THE REHABILITATION OF 02 BLOCKS OF TWO CLASSROOMS EACH
AT GOVERNMENT SCHOOL FURU AWA, FURU AWA COUNCIL AREA, MENCHUM
DIVISION, NORTH WEST REGION

The Contractor (5) uvesissressvivsvaismime bRty e Repeby SUBIIE of coa mammnnuiaasies to the

Mayor Furu awa Council acting in the capdcity of Contracting Authority, a bid bond amounting to

807 8 0 LT e TSN B8 10) I | T S S————— (6).
By this guarantee, we the undersigned,(7}..L........ccoeiviiiiiiiiiiinnnn. with our registered office in
................................ , are committed towards the Mayor Furu awa Council, through the bidder for
the sum of CFA Francs ......................... LI fIGUIES). .o

5 RO AW 1 7 N

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Mayor Furu awa Council, the amount of the guarantee at the first written request, as soon
as the latter shall inform us in writing that thd bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall|be countersigned by the Mayor Furu awa Council. This
guarantee shall be released latest thirty (30) ditys after the expiration of the validity of the tender or, in case
the company shall be the successful bidder, after presentation of the performance bond which shall be kept
by the Mayor Furu awa Council.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneab e s s nnsimt O s
MI|(MESBIS). o veeennranerannnneosnssnsssassasnnsonananss
Signature(s) & Stamps .......cooeviiiiiiiiiiiiiiiianan.

(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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[FORM Ne 04
M_()DEL BID BOND
Whereas | (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after
called “the bid”)
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter

called “the Bank”, are bound onto the Mayor Furu awa Council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if

our client refuses or incapable of completing the jobs as stipulated in the contract.
We undertake to pay the Contracting Authgrity up to the above amount upon receipt of his first written
demand, without the Contracting Authority Having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the 4mount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, speciiy ng the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05

THE MODEL PERFORMANCE BOND (RETENTION FUND)

B

To: THE MAYOR FURU AWA COUNCIL

Invitation to Tender No. ...oovvvvnnnnnnnn.

PERFORMANCE BOND FOR THE EXEC

Reference of guarantee: NO. .......cccovivviiiimcvnncnninns

'ION OF THE FOR THE REHABILITATION OF 02

BLOCKS OF TWO CLASSROOMS EACH AT THE GOVERNMENT SCHOOL FURU

AWA,IN FURU AWA COUNCIL, IN M1

between the Mayor furu awa Council act
.................... , acting as contractor for th|
Government school Furu awa, in Furu a
In compliance with the provisions of Contr

The Mayor Furu awa Council, Contractin

covering security, commitments and other (¢
worth 3% of the amount of the contract all

------------------------------------------------

to pay to the Mayor Furu awa Council, a
this bond, that is to say. ........cccevvvunnnn..
Contracting Authority for failing to fulfil o

*NCHUM DIVISION, NORTH WEST REGION
ank) have been informed that a contract has been signed

ehabilitation of 02 blocks of two Classrooms each at
Council area of Menchum Division, North West Region
2 (0 S | , the contractor is bound to present to the
Authority, a performance bond for the execution of work,
phligations incumbent on the contractor under the contract,

es inclusive, i.e. CFA Francs

-

k) do hereby commit ourselves irrevocably and without arguing
is first written request, and three (03) months the amount of
................. , all the amounts that the contractor may owe the
n¢ or more of his obligations under the contract.

The request to partially or fully stake this gyugrantee shall be the subject of a registered letter of justification

with confirmation of receipt and a copy to
his request. This letter shall be countersign
take effect as from the date of notification
the Mayor Furu awa Council.

The guarantee shall be released within sixty

After this date, the guarantee shall no longg

The laws as well as the jurisdiction of appl
Cameroon.

contractor clearly stating and supplementing the reasons for
by the Mayor Furu awa Council. The bank guarantee shall
the contract. The original of this guarantee shall be kept by

w

60) days with effect from the date of provisional acceptance.
rlapply and shall be returned to us without express request.

cation for the guarantee shall be those of the Republic of

PONE At oo hwbdinmmsvanvanss SO e s

MEINERSSIEIE. b s R

Signature(s) & Stamps .........coveeiiineeiniiiiiiiann.
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF

To The Mayor Furu awa Council

Invitation to Tender N°.

...................

ADVANCE

BANK GUARANTEE FOR THE REFUND|OF THE START-OFF ADVANCE RELATING TO THE

CONSTRUCTION WORKS

W s s s s Bank) have been informed that a contract shall be signed

between the Mayor Furu awa Council, a
........................ acting as contractor fo
Government school Furu awa, in Furu
In compliance with the provisions of Artic
bound to present to The Mayor Furu awa
purpose to assure the refund of the start-of}
BRANES sicovcvvmmmummmams ssemmussnsssascsas

W, it (baT

to pay to The Mayor Furu awa Council
and within four (04) weeks the amount of’
all the amounts that the contractor may ow
his obligations under the contract.

—_

The request to partially or fully stake this
with confirmation of receipt and a copy to
his request. This letter shall be countersigne

—

this guarantee shall be kept by the Mayor
of the full amount of the advance. Aftert
to us without express request.

The bank guarantee shall take effect as frf

The laws as well as the jurisdiction of ap
Cameroon.

g in the capacity of Contracting Authority, and.............

¢ Rehabilitation of 02 blocks of two Classrooms each at

a Council area of Menchum Division, North West Region
............ of Contract N°. ............, the contractor shall be
ouncil, Contracting Authority, a bank guarantee with the
dvance granted to the company and amounting to CFA

do hereby commit ourselves, irrevocably and without argumg
e written request The Senior Divisional Officer for Menchum,
is guarantee, that is t0 SAY. ....vvevrveniiireeneriiiiiiiiin
the Contracting Authority for failing to fulfil one or more of

rantee shall be the subject of a registered letter of justification
e contractor clearly stating and supplementing the reasons for
d by The Mayor Furu awa Council.

1 the date of payment of the start-off advance. The original of
iru awa Council. The guarantee shall be released upon refund

{ date, the guarantee shall no longer apply and shall be returned

blication for the guarantee shall be those of the Republic of

| D701 (<21 R N JOH S

Ml (MESSIS) ¥t s arismivivvavasesassmmmsinnesswses sone

Signature(s) & Stamps .........ceueiiniiiiiiiiaeainn
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THE MODEL UNDERTAKING BY THE BIDDER

|
' ORM N° 07
|

Name Of PrOJECt:..uunssserserernnnunnmnnsssesss vitation to tender N°. foooooieeenereeeres
l Construction Of two ClaSSTOOMS 8L «..veesestfecennreesees
I (We) the undersigned (8) ..coooerverrnenees 1 L R o
I Acting in  the capacity ~ of (9F]| | leneeeniennes in the name and on behatf  of
L) T ol .54, . R RC N .oorossivusesssonsss by
virtue of the power vested in me (us), domi led at P.O.BOX....ocovnveenns (TOWN) .oovvnnnennnensees , telephone
I NO. wevreernrasnsnensnsnsasnenss , after havin Ltudied all the documents of the tender file relating to the
Invitation to Tender NO. «.o..ovvneeeerees oL b , and after having assessed in my (our) point of view
and under my (our) responsibility the natdre and difficulties entailed with the execution of the job, I (we)

l do hereby tender and commit myself (our dives) to carry out works for the Rehabilitation of 02 blocks of
two Classrooms each at Government hool Furu awa, in Furu awa Council area of Menchum
Division, North West Region in keepin with the terms and conditions of the tender file.

I commit myself (We commit ourselves) jif case my (our) tender is retained, to execute the contract within
l .................. (ussavimnonevnnsesiasiin ) monjths as from the date of notification of award of the contract.

-

I hereby commit myself (We hereby comit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect fronj the deadline for submission of bids.

DBHE . o ocosissbsipsanavmmmppner s 550 JOM cevenareeennnnes

SIENALULE(S). v vversvnressmmessenssnss s ess

BIAdEI(S).veeeereeersmnnnnnnnneesessnnnssesss”
For companies, indicate:
The company (company or trade name |form, nationality and registered office)

« represented by the undersigned ...... I T . | s » (name, first name and status)

l For companies without a legal status, ipdicate:

« We, the undersigned, ........ooeoeeee PG LI N »
(For each person: name, first name, campany name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves .....J I

(8) Name, first name, profession, resifipnce

(9) Position in the company

(10) Company name

85




FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME | QUALIFICATION EXPERIENCE FUNCTION
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
-
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MODEL OF COM]I:IITMENT OF AVAILABILITY

ORM N° 09

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned

a

(specify

diploma or certificate) and holder of National Identity Card N°

on at

issued

Tel: 1s committed and available to

work as
of company) if awarded the contract
project) in Menchum Division of the N

(ing

Done in

(specify post tc be occupied) with

(name

for (indicate the name of

lorth West Region. This is in response to Tender N°

icate the tenders file reference)

the

Sign;

Certified at ................ ,

By

REMARK.- This form shall be certified
Commissioner) with complet
verso page of this commitme

by the National Security Service (i.e. Police officer or

e photocopy of the National Identity Card inscribed on the
nt form
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ORM N° 10
THE |CURRICULUM VITAE
Name & First name
Date of birth
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained Date
Specific knowledge : Publication, fesearch work

Date of start of service
Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company :

WORK EXPERIENCE (*)

(*) — Work attestations issued by the variou

which shall be signed.

- The curriculum vitae shall hig

worked and the position he actu

s employers shall be enclosed with this curriculum vitae

light the importance of projects in which the personnel has
lly held in the said projects.
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FORM N° 11

' THE PROFESSIONAL REFERENCES OF THE COMPANY

NO

Year Project

Contadtable
telephone N° of
Project Dwner

Provisional

Contract

amount amount

Execution
Period
notified

Provisional
Acceptance
date

etc

NB: For each contract named in the above

Photocopy of provisional acceptance minutes and

Photocopy of first and last pag'el%of the contract,

Photocopy of final acceptance

Signatu

89

Mr (Messrs)

inutes (as the case may be).

DONEIOM. s xiibesasshmassensia

re(s)

list, are attached the following:

.........................................................

.........................................................




IFORM N° 12
THE EQUIPMENT LIST

FRAMEH (“chassis”) | REGISTRATION STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY (Hired or
POWER if vehicle (if vehicle) owned)
1
2
3
etc
I the undersigned, holder of National
Identity Card N° issued on at being

Managing Director of this Company call¢d testifies that the above

Y

information is correct and commit myself{to present any of the above equipments and tools at any
given time requested. As well, any of thenj must be present at the site before and during each phase
at any given moment required or requeste¢l by the Authorities in charge of control/follow-up of the
project I am tendering for.

Remark- For equipment I will take on hire I herieby attached to this form certified attestations (lease documents) of

commitment between I and the Owner(s) of the eqyipment(s).

Done ofkiivevvve Bl Lol AL L

Signed
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FORM N° 13
THE ATTESTATION OF SITE VISIT

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref' No LA R R RN TR Furu awa the (Ze)

THE MANAGING DIRECTOR
TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

AP RR—— | . | | T . || , the undersigned Representative of the
company/enterprise by name ..................... deeuniii.ll have the honor to hereby attest having visited the site for
Rehabilitation of 02 blocks of two Classr¢oms each at Government school Furu awa, in Furu awa
Council area of Menchum Division, North West Region on this day of ...........................oi .

to have an appraisal of the strengths and weaknegses of the site.

In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need arises.

TESTIFYING SIGNATURE

Signature and name ¢f the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Direct¢r Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal

91




THE SI'

IFORM N° 14

[E VISIT REPORT

[not more than five (05) pages]
LETTER HEAD OF THE COMPANY
(here)
I) INTRODUCTION
TENDER REFERENCE .......ccccocvininrinrnnnnrnnene s
73500074 ) AN M |1 18, TIME OF VISIT:.................
II) COMMENTARY:
i R0 B CH) (oo N | I Wt IR S WO 1 e D S,
II-2) Accessibility to the project Site: ....|....iuteritiuniiiiiiiiiiiirc e eaeaen,
I1-3) Vegetation (trees, Shrubs €1C)...... h.uuiiiuiriiii it
15=4) Topography 0F theiSite: i@l Bl bmumsammais i

...........................

IIT) AVAILABILITY OF SERVICES (water
IV) AVAILABILITY OF MATERIAL FOR

V) DIFRICULTIES s asunsisinsinvorsivision

............................

NB: The above commentaries can be

marks inclode woaanasiinsaimd
at the project site)

....................................................................

, electricity, etc)

THE EXECUTION OF THE PROJECT

“e

...................................................................

...................................................................

proven by pictures of Mr(s)...cocevviiiiiiininnnnnn. who is
....... teesesesnnnenea..Of the company and land mark(s) conspicuously present on the site. The land

... (put names of the conspicuous land marks site seen

Remark: The pictures are inscribed on th¢ verso page of the last page of this report of site visit.

TE

STIFYING SIGNATURE

Signature and name

bf the Representative of the company
( person who carried out the site visit)

CONKFIRMATORY SIGNATURES

Signature and name of Managing Direct
of the company and stamp seal

DI

Signature & name of the Company’s
Work Supervisor and stamp seal



FORM N° 15
THE EVALUATION GRID

General presentation of bids
= Table of CONtONt PraSont. . .. v Bha b . L B i o coeersverssmen s emsesesess et osetussns Yes/No
- Document is spiral bound or slot with transparent fly-leaf on front cover... ..., Yes/No
- Presence of colour separating papers between the various documents...... ...oooooeeeeoe o Yes/No
- Orderly presentation of the documents as in the tenders file .. ...Yes/No
- Clarity in the presentation of the docunients and pages numbered R AR T ...Yes/No
- Special Technical conditions visaed an{ last pages signed ... e Yes/No
Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project (28 0G0 000) FCFA ... ...ooooimmmoooeeeoe e Yes/No
- Professional experience(s) in similar domain within the last three Vears PreSents. ..o amusemmenames Yes/No
- Format of professional reference(s) as indicated in the tenderfile ......... ..o oo i Yes/No
- At least two Jobbing Orders or contracts (first & last pages) of similar projects

executed within the past three years infan enclave area as such present... ...Yes/No
- At least two provisional acceptance minutes (first & last pages) on sumllar prolects

executed within the past three years injan enclave area as such present . ..Yes/No

- Certified first & last pages of the provisional
- Proof with notified Service Order(s) fc
mentioned above within the notified cq

- At least one final acceptance minutes (trst & last pages) of any of the projects mentioned

above executed within the past three y
- Certified first & last pages of the final accep
Quality and management of personne
- Information of key personnel presented

acceptance minutes of the 02 projects mentloned above .......... Yes/No
r having executed to completion of any of the projects

-Supervisor with level of at least Senior Qivil Engineering Technician with at least three

years’ experience or Civil Engineering T
(proof by certified true copy of the ¢

ntractual period(s) within the past three years present .. .Yes/No
ars present . e PP ..Yes/No
ance minutes of the 01 pro;ect mentloned above ................ Yes/No
of the company

in the format stipulated in the tenders file....................... Yes/No
echnician with at least five years’ experience present
prifficate’or diploma)! | .....c.oanmavnsnns i Yes/No

-Supervisor's signed curriculum vitae with proof of working experience in the construction present .Yes/No

-Supervisor's commitment form with com

olete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present ......... 8L L. Ll L B e e iin s s e YESINO
-Foreman with level of at least BAC F4 (GCE ‘A’ level Technical) in construction with at

least 7 years' experience in the domain [of construction present (proof by certified true

copy of the certificate or diPIOMa) ... |..............ocooiii oo Yes/No
- Foreman'’s signed curriculum vitae with jproof of at least three experience in construction of

buildings present  ........ccccrmmenmmenn Bl b Ll L Bl s s s Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present............ e —— ...Yes/No
-Company organizational charts reSpectlmg admlmstratlve & technlcal hlerarchy .......................... Yes/No
-Project organizational charts respecting pdministrative & technical hierarchy ............................ Yes/No
Technical equipment of the company
-List of key equipment present .. o .. Yes/No
-List of key equipment presented in the fc rmat provnded in the tenders flle ................................. Yes/No
-List of other equipment (t00IS) PrESENt .| ... .. oo i oo e Yes/No
-Certified true copies of documents (not more than 3 months) to prove ownership

of key equipment mentioned (like vehiclps, etc) present . ...Yes/No

-Documents to prove ownership of tools ﬂl/ke receipts, car reg/strat/on certlf/cates etc) present ..... Yes/No

Methodology for the execution of wer!

S

Schedule of work execution present......... ! .. Yes/No
Presentation of execution schedule in saine chronology as spelled out in tenders flle wnth tasks

well assigned (manpower deployment) in ¢onformity with execution methodology having time

frames not mixed up ST ean. | s St b | S 25 S N R (N Yes/No

Specification of total duratlon of executlon STEIT TR | Y S S Yes/No

Security measures to protect workers and third parties PreSent ..............cocceeeeeeeeeeieeiee el Yes/No
Environmental protection and security measures on site taken into account.............................. Yes/No
Site Visit reportpresent ............ oo b el L S N ... S Yes/No
Site Visit report in format prescnbed in th PIENAErS Il ......... ooiieeeesencecnnnneensemne sssmne sumans Yes/No
Site Visit report signed by all the Authorities prescribed in the tenders file .............cooviieieeeinnn ... Yes/No
Site Visit report signed and stamp sealed|by all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Company’s Representative inscribed on the verso of the
last page of the site visit report proving hiih/her conspicuously presenton site ... ..................... Yes/No

Appropriate technical specifications preserft.............coooooii i Yes/No




DOCUMENT N° 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

S L — Furu awa, the

THE MAYOR FURU AWA COUNCIL
To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for Rehabilitation of 02 blocks of fwo Classrooms each at Government school Furu awa, in
Furu awa Council area of Menchum Division, North West Region was realized and forwarded to the
Ministry of Decentralization and local devel¢pment, for funding. In the 2024 Financial Year of the
Republic of Cameroon within the framework of the programmed budget of the 2024 Public Investment
Budget (PIB 2024), the said project was financed as per the budget head at the cost of twenty-eight
million (28,000,000) FCFA. After obtaining the financing, relevant adjustments were carried out to
ensure that the tasks retained to be accomplighed for proper and complete execution of the project are
commensurate to the amount provided for the realization of the items spelled out in the bill of quantities
as found in Document N° 7 of this tenders fi

To this effect, bidders are hereby given surety that proportionate feasibility studies were already carried

out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Signed
Ce
-The Contracting Authority,
-File/chrono
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DOCUMENT N° 12
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D
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
J
Y
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to|banking establishments and
financial bodies authorized to issue bonds

A- LISTE DES BANQUES AGREEES PAR LE MINFI

1- Afriland First Bank (AFB);
2- BANGE Bank Cameroun (BANGE CMR);
3- Banque Atlantique du Canjeroun (BACM);
4- Banque Camerounaise deg Petites Moyennes Entreprises (BC-PME)
5- BGFI Bank Cameroun (BGFI BANK Cameroun)
6- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICEC);
7- CITI BANK Cameroon (CIT[I-C);
8- COMMERCIAL BANK CAMEROON (CBC);
9- Credit Communautaire dAfrique-Bank (CCA Bank)
10- ECOBANK Cameroun (ECOBANK);
11- National Financial Credit Bank (NFC-BANK);
12- Société Commerciale de Banque Cameroun (CA-SCB);
13- Société Générale des Banques au Cameroun (SGBC) ;
14-Standard Chartered Bank Cameroon (SCBC);
15-Union Bank of Cameroon (UBC).
16-United Bank for Africa (UBA)
This list is available at ARMP.

B- INSURANCE COMPANIES

1- CHANAS ASSURANCES B.P. 109, Douala;

2- ACTIVA ASSURANCES B.P. 12970, Douala;

3- ZENITHE INSURANCES B.P. 1540,/ Douala;

4- AREA ASSURANCE B.P. 15584, Douala;

5- ATLANTIQUE ASSURANCE B.P. 3073, Douala;
6- CPA S.A B.P. 54, Douala;
7- ASIA ASSURANCE B.P. 2759, Douala;

8- PRO ASSURANCE B.P. 5963, Douala;

9- PRUDENTIAL BENEFICIAL GENERAL INSURANCE B.P. 2328, Douala;
10-ROYAL ONYX INSURANCE B.P. 12230 Douala;

11-SAAR B.P. 1011, Douala;
12-SANLAM ASSURANCE B.P. 12125 Douala;
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DOCUMENT N° 13

AGRAMS AND/OR PICTURES 7

D PLANS AND DI,
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