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DIVISION MENCHUM DIVISIO

1) SUBJECT OF THE INVITATION

REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland U Paix - Travail - Patrie
e e e S ROk Q' e e v 9o e o % de v e e ek e e
IMINISTRY OF DECENTRALISATIO ‘ MINISTERE DE LA DECENTRALISATION
AND LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL
NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM
FURU.AWA COUNCIL COMMUNE DE FURU AWA
DOCUMENT,
TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER BY EME GENCY PROCEDURE
NO (05 /ONIT/MINDDEVEL/FAIC/FACITB/2024 OF £)5/.6(.1.2024 FOR THE
ESTABLISHMENT OF A FISH POND IN FURU AWA TOWN,IN FURU AWA SUB

, NORTH WEST REGION

TO TENDER:

Within the Framework of the 2024 B

of Furu awa Council), hereby represpr

ublic Investment Budget, the Contracting Authority (The Mayor

ting the State of Cameroon, launches an Open National

Invitation to tender by EMERGEN

CY PROCEDURE FOR THE ESTABLISHMENT OF A FISH

POND IN FURU AW TOWN, IN FURU
REGION

2) CONSISTENCY/NATURE OF SERV

AWA SURB DIVISION MENCHUM DIVISION, NOR‘TH WEST

[CE:

The works subject of this invitation to tendpr
Furu awa sub Division Menchum Division, north
detail description mentioned in the respecti
3) EXECUTION DEADLINE:

The maximum execution deadline pr
subject of this tender shall be ninety (90) cal
of the Service Order to start execution.
4) ALLOTMENT:

The works subject of this invitation
table below:-

¢

shall require for the Establishment of a fish pond in Furu awa town,

west region. The works and service required are found in the
/€

bills of quantities and cost estimates.

ovided for by the Project Owner for the execution of the works
endar days (three months) with effect from date of notification

y tender shall be in one lot defined with specifications as in the

Lot Works Locality
The Establishment of a fish pond in Fjiru awa town, Furu awa Furu awa town,Furu awa Council
1 sub Division Menchum Division, north est region. area in Menchum Division of North
West Region
5) COST ESTIMATE:
s
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table
below:-
Lot Works Locality Estimated Cost
Furu awa town, in
1 The Establishment of a fish pond in F‘Iru awa town,Furu | Furu awa Council area 35,000,000
awa sub Division Menchum Divisionl, north west region. in Menchum Division FCFA

of North West Region

6) PARTICIPATION AND ORIGIN:




Participation in this invitation to tendet is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroof with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this ifitation to tender shall be financed as per the program budget
head of the 2024 Public Investment Budget (PIB 2024) of the Republic of Cameroon as specified in the table
below:- -

Project Workk Provisional | Vote of Expenditure authorization

Owner Amount | charge N° N°

The Establishment of a
Mayor Furu fish pond in glru awa

Lot Ministry

1 MINEPIA -5 to.w.n,- Furu hwa sub | 35,000,000
Division

Council enchum FCFA

Division, north west
region.

8) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued diectly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance and that shal} respect the model in this tender file featuring on the list in
document 12 of the tender file and valid for hinety (90) days beyond the original date of the validity of the

offers.
Lot Works Locality Es‘g:::ed Bid Bond Tender Fee
The Establishment of a fish | FUrtgwa t(?wn,Fu.ru
1 pond in Furu awa town, Furu | awa (Jouncil area in 35,000,000 700,000 _ . 70,000
awa sub Division Menchum | Menchum Division of FCFA FCFA - FCFA

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from
the Services of the Contracting Authority (Fufru awa Council office) during working hours.

10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtaingd immediately after publication of this invitation to tender from
the Service of the Contracting Authority during working hours at the Furu awa Council office. The document
shall be obtained upon presentation of a Public Treasury receipt showing the payment of a non-refundable
sum of sixty thousand (60,000) francs CFA(

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative
and presented in Seven (7) copies that is onc (01) original and Six (06) copies labelled as such. These shall
be submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A:
Administrative Documents, Envelope B: Tedhnical documents and Envelope C: Financial documents. It shall
reach the office of the Furu awa Council offi¢e, not later than 2 e (’0‘( at 10:00 am local time. The sealed
external envelope shall be free of all identifi¢ation marks, failing which it shall be rejected.+-

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

I Division, north west region. North| West Region




NO U°/ONIT/MINDDEVEL/FAC/FACITB/2024 OF .@".Sis‘).]. \.2024 FOR THE
ESTABLISHMENT OF A FISH POND IN FURU AWA TOWN{IN FURU AWA SUB
DIVISION MENCHUM DIVISION,[NORTH WEST REGION

(TO BE OPENED ONLY DURING TE'E BIDS OPENING SESSION OF THE TENDERS BOARD)
12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administijative documents must be produced in originals or true copies
certified by the issuing services of the required|administrative documents (Examples: Taxation Officials, Bank
Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tepder file. Double
certification shall not be accepted. Any bid th4t shall not be in conformity with the prescriptions of this notice
and tender file shall be declared null and void] especially bids containing a bid bond not issued directly in the
bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released py the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days after the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tendrs shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): .
Bids shall be opened by the Furu awa Couhcil Internal Tenders Board in a single phase on the k4 o 38 L2 4
at 11:00 am local time in the conference hall pf the Furu awa Council Office. Only bidders or their authorized

l representatives having a perfect knowledge of the file may attend the bid opening session. Note should be

taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not conyply with the requirements of the tender file shll be rejected.

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated fas per the following:

- Offers (bids) submitted after the dear line or time limit shall be rejected;

- Bids submitted in unsealed external ehvelopes shall be rejected.

- External envelopes with identificatior] marks or inscriptions which may lead to the identification of the
said company shall be rejected. .

- Absence of original or properly certified administrative document or documents certified more than
one time shall be given 48 hours to rgplace it.

- TFalse declaration or forged documents shall be given 48 hours to replace them;

- Absence of bid bond, or Certified clieque, Bank cheque, Legal mortgage or Bank Guarantee or bid
bond not issued directly in bidder’s name by a first rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well.

A)  Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to ¢xecute the tasks forming the subject of the invitation to tender.
They were determined in relation tq the nature and content of the tasks to be exectted. Hence in the
evaluation of:-
(1) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points :




CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXE[CUTION OF WORKS 11
TOTAL 40

NB: .
-Any Bid that shall not obtain 75 % eyaluation in the technical documents shall simply be rejected.
Details of these main qualification ctiteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consis{ of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

15) VALIDITY OF OFFERS:
Bidders shall remain committed to their pffers for ninety (90) calendar days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative, technical
and financial requirements.

17) COMPLEMENTARY INFORMATION:
Additional information may be obtained dufing working hours from the Service of Furu awa Council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the pgriod given to bidders to submit their bids.

He shall publish the amendments and comimunicate same to companies that bought the tenders file.

€
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ARMP Bamenda (for publication and filing)
Divisional Delegate of Public Contracts (for filing)
- CRTV
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- CHRONO




IDOSSIER N° 1
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DEPARTEMENT DE LA
1- Objet d’appel d’offres :

Dans le cadre du Budget d’Investissement P
Contractante) représentant I’Etat du Cameroun lan
Les Travaux de Construction d’un Etang dans la v
Menchum, Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offiej
de Furu awa, dans la Commune de Furu awa, D¢}

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvr:
vingt-dix jours (90) continus (trois mois) a partir d
4- Allotissement :

Les travaux objets du présent appel d’offres so

NORTH WEST REGION REGION DU NORD-OUEST
MENCHUM DIVISION DEPARTEMENT DE LA MENCHUM
FURU AYX&ERUNCIL COMMUNE DE FURU AWA
DOCUMENT N° 1
..
AVIS D’APPEL D’OFFRES :
AVIS D’APPEL D’OFFRES NATIONAL OUVERT OCEDURE D’URGENCE
N@ C""‘_’/AONO/MINDDEVELﬂ“ AC/FACITB/2024 DU .. ...ﬁFZOZ4 POUR LES TRAVAUX DE
CONSTRUCTION D’UN ETANG DANS ILA VILLE DE F URU AWA, COMMUNE DE FURU AWA,

MENCHUM, REGION DU NORD-OUEST

hblic (BIP) 2024, le Maire de la Commune de Furu awa(Autorité
ce un Appel d’Offres National Ouvert en Procédure d’Urgence pour
lle de Furu awa, dans la Commune de Furu awa, Département de la

concerneront Les Travaux de Construction d’un Etang dans la ville
artement de la Menchum, Région du Nord-Ouest. Les travaux et le

service requis sont détails des descriptions mentionnées dans le cadre du détail estimatif.

ge pour I’exécution des travaux du présent appel d’offre est de quatre
1 jour de la notification de I’ordre de service pouwle démarrage.

nt dans un lot spécifiés dans le tableau ci-aprés :-

Lot Travaux Localité
Les Travaux de Construction d’un Etang dans la ville de Furu awa, | Ville de Furu awa dans la Commune de
1 dans la Commune de Furu awa, Départemunt de la Menchum, Région du | Furu awa dans le Département de la
Nord-Ouest -Ouest. Menchum a la Région du Nord-Ouest

5- Coiit prévisionnel
Le colit prévisionnel de I’opération a I’issu

e des études préalables est spécifié dans le tableau ci-dessous ;-

Lot Travaux Localité g (;o.ut
prévisionnel
Ville de Furu awa
Les Travaux de Construction d’un Ktang dans la ville de gi’:z laa‘sgm';‘a‘;“: ‘i: 35.000.000
1 | Furuawa, dans l,a pommune de Furujawa, Département de | | épartement de: 1 FCFA
la Menchum, Région du Nord-Ouest Menchum  la Région
du Nord-Ouest

6- Participation et origine:

MINISTERE DE LA DECENTRALISATION



La participation au présent avis d’appel doffres est ouverte a égalité de conditions afix Entreprises ou
groupes d’entreprises ayant une bonne réputation ainsi que I’expertise professionnel, technique et financier
dans la construction des infrastructures publicg basées au Cameroun.

7- Financement :

Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de I’exercice (2024 de la République du Cameroun comme spécifié dans le
tableau ci-dessous:-

Lot Ministére Matts Travaux Cofit N°del’ N° de I’autorisation de
Imputation dépense

d’Ouvrage prévisionnel

Les Travaux de Conjtruction
d’un Etan dans la vill¢ de Furu

Maire.
: awa, dans la Commuije de Furu 35,000,000
1 MINEPIA gommune de awa, Département de la FCFA
ur:awa Menchum, Région du Nord-
Quest

8- Cautionnement provisoire (Garanties de Soumission)

Chaque soumissionnaire doit joindre a ses pig¢ces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministdre chargé des finances et dont la liste figure dans la piece 12
de ce dossier d’appel d’offres et valable peridant quatre-vingt dix (90) continus jours aw-dela de la date
originale de validité des offres. )

Lot vz Lo«lalité (;qﬁt Cautior!ne.ment Prix d’achat du
prévisionnel provisoire DAO
Les Travaux de Construction

d’un Etan dans la ville de
1 Furu awa, dans la Commune | Commune de Furu awa dans le Département 35,000,000 700,000 70,000
de Furu awa, Département | de la Menchum a la R¢gion du Nord-Ouest FCFA FCFA FCFA

de la Menchum, Région du

Nord-Ouest

9- Consultation du dossier d’appel d’offres |:

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux services
de I’ Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables a la Commune
de Furu awa.

10- Acquisition du dossier d’appel d’offres ¢ o
Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de 1’Autorité
Contractante pendant les heures ouvrables dgns la Commune de Furu awa. Le dossier sera obtenu contre
versement d’une somme non remboursable de soixante dix milles (70,000) francs CFA payable dans un trésor

public.
11- Remise des offres :
Chaque offre rédigée en francais ou en gnglais sera signé par le soumissionnaire ou.Son Représentant
dument autorisé et présenté en sept (07) exemplaires c.-a-d. un (01) original et six (06) copies marqués
comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C :
pour le dossier financier. Les offres seront remises dans une enveloppe externe fermée dans la Commune de
furu awa. au plus tard le 2(:.L7. &fa 10 hepires. Cette enveloppe externe devra étre adressée a I’ Autorité
Contractante portant la mention :
AVIS D’APPEL D’OFFRES NATIONAL OUVERT EN PROCEDURE D’URGENCE

NQ OC%AONO/MINDDEVEL/F AC/FAC|TB/2024 DU D>j”j 2024 POUR LES TRAVAUX DE
CONSTRUCTION D’UN ETANG DANS LA VILLE DE FURU AWA, COMMUNE DE FURU

AWA, DEPARTEMENT DE LA MENCHUM, REGION DU NORD-OUEST
“A N’OUVRIR QU{EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les piéces du dossier pdministratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impdts, banques, etc.) ou une

7




autorité administrative (Exemple : Préfet, Squs-préfet, etc.), conformément aux stipulations du Reéglement
Particulier de I’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépot des offres ou avoir été établies posigrieurement a la date de signature de 1’ Avis d’Appel d’Offres.
La double certification ne sera pas acceptée| Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire délivrée
par une banque de premier ordre agréée par I¢ Ministére chargé des Finances cautionnement.
Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par 1’Autorité
Contractante au plus tard trente (30) jours aprés la période de validité. A Dattributaire, le cautionnement
provisoire sera remis par 1’Autorité Contradtante quant il Iaura fournit le cautionnement provisoire. Le
montant correspondant & chaque cautionnemept provisoire sera regu par le soumissionnaire de la banque sous
présentation de 1’original du cautionnement [provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours a partir de|la date limite fixée pour la remise des offres.
NB: Pendant Iinstallation de ’attributaire aulsite de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:
L’ouverture des plis sera faite par la Comumission de passation des marchés en une seule phase 1 ciseassosive
a 11 heures heure locale dans une salle alloude au Président de la commission de passation des marchés dans
la Commune de Furu awa. Seul les soumiss‘pnnaires ou leurs représentants qui ont une bonne maitrise des
procédures et de la réglementation des marchgs publics et disposent des compétences techniques avérées dans
le domaine concerné seront autorisés a assistdr 2 la séance de I’ouverture. Les offres qui ne vont pas respecter

les prescriptions du DAO seront rejetées.

14- Critéres d’évaluation:
La conformité d’une offre sera évaluée terjant compte des critéres suivants :-

Les offres seront évaluées selon des cond|tions suivantes.

- Offres remise aprés le délai seront rejgté

- Offres remise dans les enveloppes externes ouvertes, seront rejeté

- Enveloppes externes ayant les signes dlidentification des soumissionnaires, seront rejeté

Absence d’un document dans le dossier|Administratif 48 heures

Documents administratifs certifiés horg du délai de trois mois 48 heures

Absence de I’original ou des documents bien certifiés ou documents certifiés plus qu’une fois48 heures
Fausse déclaration ou piéce falsifiée 48 heures

Absence de cautionnement provisoiil> ou cautionnement provisoire non délivrée directement au
nom du soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des
Finances

NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de Pentreprise

mandaté et les noms d’autres entrgprises mentionnés dans le contenant.

- Délai d’exécution plus long que prescrit dans I’ Appel d’Offres

- Note technique inférieure & 75% au niyeau de 1’évaluation administrative et technique

- Omission dans le bordereau des prix ol d’un prix unitaire dans le dossier financier.

A) Critéres essentiels ~
Ils sont les modalités clés ou primordigles pour le jugement de la capacité technique et financiere des
candidats pour exécuter les tiches faisant objet de I’appel d’offres. Ils sont déterminés tenant compte de nature
et contenant des tiches a exécuter. Donc, daps I’évaluation des:
(i) Dossier techniques, elle sera binajre (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L’OHFRE 6
LES REFERENCES DE L’ENTREPRISH - 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L’ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBJLISER 5
METHODOLOGIE ET EXECUTION DHS TRAVAUX |
TOTAL 40

Remarque :




- Seule les entreprises ayant obtenu au moins 75 % de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I’étape II ;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Réglement Particulier de ’Appel d’Offres.

(ii) Offres financier, il consistera de parcourlr les devis quantitative tenant compte de bordereau
des prix unitaires et les sous detaille de prix unitaire. : .

15. Durée de validité des offres

Les soumissionnaires restent tenus par leuss offres pendant quatre-vingt-dix (90) continus jours a partir de
la date limite fixée pour la remise des offres.

16- Attribution :
Le marché sera attribué au soumissionnaife présentant I’offre la moins disant et remplissant les capacités
administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service des affaires
économiques et financiéres dans la Commune|de Furu awa.
18- Additif a ’appel D’offres :
L’Autorité Contractante se réserve le droit & tout moment, que ce soit a son initiative ou consécutivement
a une saisie d’un soumissionnaire avant la datd de remise des offres, en cas de nécessité, d’apporter toute autre
modification ultérieure utile au présent appel d’offres publiant un additif. Tout additif ainsi publié fera partie
intégrante du dossier d’appel d’offres. Cet ad( itif sera communiqué par écrit ou signifié par tout moyen laissant
trace écrite a tout les soumissionnaires ayant|acheté le DAO en tenant compte du temps il faut pour qu’ils
préparent bien leurs offres.

Furu awa, le @5”/ 'O// / | 207 “{

Ampliations : Mamc de la Commune de Furu awa
- Président, CPI Commune de Furu awa. Pz 36 "u’torlte Contractante)

- ARMP Bamenda (pour publication |et 57
archivage)

- DD de MINMAP Menchum

- CRTV

-Radios locales pour faciliter la publicité
- Tableau d’affichage
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CUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A. General

. Tender File

. Preparation of Bids

. Submission of bids
Article 21: Sealing and marking of bid$

. Opening and evaluation of bids

. Award of the contract

Article 1: Scope of the tender
Article 2: Financing
Article 3: Fraud and corruption

CONTENTS

Article 4: Candidates admitted to compete

Article 5: Building materials, materials
Article 6: Qualification of the bidder
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CUMENT N° 02

GENERAL REGULATION

(S OF THE INVITATION TO TENDER

A-GENERALITIES
Article 01:

SCOPE OF THE INVITATI(

DN TO TENDER

(a) CONTRACTING AUTHORITY as d
(“RPAQ”) is the Mayor Furu awa Coun
name, the reference number and the nun

the Special Regulations of the invitation

(b) SUCCESSFUL BIDDER shall be the ¢
shall have to execute and finish the tasks
within the deadline spelled out in the ser
by the Special Administrative conditions

ofined in the Special Regulations of the invitation to tender
cil who shall be in charge of launching the tenders file. The
ber of lots contained in the invitation to tenders are found in
o tender.

pbmpany to which the contract shall be awarded. This company
defined in the Special Regulations of the invitation to tender
vice order notifying when to start execution, except modified
(“CCAP”) of the invitation to tender.

(¢) DAY in this tender file shall mean a cal¢gndar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear

specifications of funding as shall be spelled

Article 03: FRAUD AND CORRUPTIO

out in the Special Tender Regulations.

N

The Contracting Authority requires of b
ethics during the award and execution of th

iidders and contractors the strict respect of rules of professional
¢ contract to be established. By virtue of this principle:

a)The following definitions shall be admitted:

i)
in view of influencing th
contract;

ii) Is involved in “fraudulent

influence the award or execuf

iii) “Collusive practices” shall

Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage

¢ action of a public official during the award or execution of a
e

manoeuvres” whoever deforms or distorts facts in order to

ion of a contract;

mean any form of agreement between two or among several

bidders (whether the Contraqting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels ngt corresponding to those resulting from competition;

iv) “Coercive practices” shall

threats against them in orde

contract.

mean any form of harm against persons or their property or
I to influence their action during the award or execution of a

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or

through an intermediary, guilty of cor

coercive practices for the award of this

Remark: The Minister Delegate at the Pre
a decision of exclusion from bid,
found guilty of influence peddlj

production of non-genuine doct
may be brought against him.

Article 04: CONDITIONS FOR CANDI

ruption or is involved in fraudulent manoeuvres, collusive or
contract.

sidency in charge of Public Contracts may, as a precaution, take
ding for a period not exceeding two (2) years against any bidder
ag, of conflicts of interest, insider trading, fraud, corruption or
ments in the bid, without prejudice to criminal proceedings that

DATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tende
enterprises and Sub-Contractors of the Rep
expertise in construction accompanied by
been excluded from bidding for public con
under the direct supervisory authority of th
all members of a group of enterprises and

- is open to all registered and qualified enterprises, group of
iblic of Cameroon, with the required technical and professional
the necessary legal and financial autonomy and must not have
racts as well as managed according to commercial laws and not
e Contracting Authority or Project Owner. A bidder (including
all sub-contractors to the bidder) must not be in a situation of

11




conflict of interest, subject to disqualificatig

n. A potential bidder shall be judged to be in a situation of

conflict of interest and considered not eligible if he:-

(a) Is or was associated in the past with an
consultancy services for the conception,
the scope of contracts awarded for this

(b) Presents more than one bid within thé
where need be; meanwhile, this does na

bid.
(c) And the Contracting Authority or Proj

compromise the transparency of the prq

Article 05: ORIGINS OF MATERIA

enterprise (or a subsidiary of this enterprise) which provided
preparation of specifications and other documents used within
nvitation to Tender.

context of Invitation to Tender, except authorised variants,
t prevent the participation of sub-contractors in more than one

oct Owner has financial interests in the capital in a way as to
cedures of award of public contracts

L, SUPPLIES, EQUIPMENT AND AUTHORIZED

SERVICES

The origin for these resources must be in ¢q

of the invitation to tender. Origin in this in
extracted, cultivated, produced or fabricated

Article 06: QUALIFICATION OF BIDDj

5
untries fulfilling the criteria defined in the Special Regulations
vitation to tender means the place from where the resource is
and from where comes the services.

CKS

(a) As an integral part of their bid, bidds
Submit a power of attorne;

@)
(ii) Provide all information (comj
qualification which may have

qualification) requested of bid
order to establish their qualific

Where necessary, bidders should provide in
The production of certified b

Orders acquired and contract
Pending litigations
Availability of indispensable

(b) Bids presented by two or more {

following conditions: -

The bid must include all
Regulations must indicate t
furnished by each member o0
The bid and the contract mus

justified with the production
The member of the group des
vis a vis the Project Owner
contract

Project Owner into a single

own account by the Project (

(c) Bidders must equally present suffic
the technical specifications and exe(

to tender

Article 07: SITE VISIT

It is advisable to potential bidders to v
resources and get all the information abouf
shall authorise the bidder and his employeg
but only on the express condition that the

Access to a line of credit or a

brs must:

s making the signatory of the bid bound by the bid; and

lete or update information included in their request for pre-
changed in the case where the candidates took part in pre-
ders in the Special Regulations of the invitation to tender, in
ation to execute the contract.

formation relating to the following points:

alance sheets and recent turnovers

vailability of other financial resources

5 awarded

equipment

issociated undertakings (joint-contracting) must satisfy the
iy

the information listed in paragraph 1 above. The Special

he information to be furnished by the group and that to be

 the group

[ be signed in a way that is binding on all members of the group

The nature of the group (ioiﬁt or several) must be specified in the Special Regulations and

of a joint venture agreement in due form
ignated as the representative will represent all the undertakings
and Contracting Authority with regard to the execution of the

In case of joint co-contracting, the co-contractors shall share the sums which are paid by the

account. On the other hand, each undertaking is paid into its
Dwner where it is joint co-contracting

jently detailed proposals to demonstrate that they comply with
\ation time-limits set in the Special Regulations of the invitation

isit the project site and its environ and rate the availability of

the site before preparation of their offers. ThE Project Owner

s or agents to enter the premises and the land for the said visit

bidder, his employees and agents free the Project Owner, his
12




employees and agents of any responsibility
shall remain responsible for any deadly or

hat may ensue and indemnify them if necessary and that they
corporal accident, loss or material damages, costs and fees

incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory

meeting for the building of offers.

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be actomplished in the contract, fixes the procedures of consultation

of entrepreneurs and precise the conditions d
the Tenders File. The principal documents t}
(a) Document N° 1- Tender Notice (“440
(b) Document N° 2- General Regulations ¢
(¢) Document N° 3- Special regulations of]

f the contract and conditions surrounding any modification of
at must be in the Tenders File include:-

3
f the Invitation to Tender (“RGAO”).
the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (S4C= “CCAP”).
(¢) Document N° 5- Special technical Congitions (STC=“CCTP"). A
(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule =PES).

(g) Document N° 7- Bill of quantities and

(i) Document N° 9- Model Contract.

tost estimate (BOCE).
(h) Document N° 8- Sub detail of unit prices.

() Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior

feasibility studies (written by the Project Owner).

(I) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds(to inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and

or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following addrefs:

Mayor Fu

NB: -A copy of this request must be given t¢
to respond to the request at least fourtd

(21) days for International Invitatio:s
purchased the tenders file.
-Any potential bidder who finds himself|

of Public Contracts
-Any other preoccupation can be addr:
Organ for Public Contracts and the Pr:

Sfive (05) days to react with copy of the

ru awa Council,

) the Project Owner and the Contracting Authority is bound
en (14) days for National Invitations and at least twenty one
before the day of opening, copying all the companies that

cheated in the award procedure can petition to the Minister

essed to the Contracting Authority copying the Regulatory
esident of the Tenders Board. The Contracting Authority has
reaction sent to the Minister in charge of Public Contracts

and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE TEN

DERS FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any
for any reason, be it at his initiative or in rep
the Tender File by publishing an addendum
integral part of the tenders file and must be ¢
file. Hence to give room for bidders to prep
deadline of submission as long as he deems 1

C-PREPARATION OF BIDS
Article 11: TENDER FEES

' moment, prior to the deadline for the submission of bids and
y to a request for clarification formulated by a bidder, amend
while publishing the amendment which now constitutes the
ommunicated to all the companies that purchased the tenders
are their offers the Contracting Authority may postpone the
lecessary




€
-

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The

Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the prepardtion of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged "Jetween the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they are
accompanied by précised translation into English or French, in which case at the end of the interpretation

the translation is valid.

Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, B and C labelled as follows:-
ENVELOPE .|..«............. DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO __ /ONIT/MINDDEVEL/FAIC/FACITB/2024 OF ............. 2024 FOR THE

ESTABLISHMENT OF A FISH POND IN FURU AWA TOWN,IN FURU AWA SUB
DIVISION MENCHUM DIVISION, NORTH WEST REGION. ;

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Hence, bid presented by the bidder shal

the invitation to tender, duly filled and put i
a.Envelop A: Administrative file shall inc
i) all documents attesting that the bi

include the documents detailed in the Special Regulations of
gether in three envelopes:-
de:-

- has subscribed to all declarations provided for by the laws and regulations in force;

- paid all taxes, duties, contr

utions, fees or deductions of whatever nature;

- is not winding up or bankrypt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) the bid bond established in accqrdance with the provisions of the General Regulations of the

invitation to tender;

iii) the written confirmation empgwering the signatory of the bid to commit the bidder, in

accordance with the provision

b. Envelop B: Technical bid shall include:-

(i) Information on qualification- The

bidders to justify the qualification
to tender

(i) Methodology- The Special Condit’
of the technical bid of the bidders
works and specifying the organisa
or use to execute the works (instal

5 of the General Regulations of invitation to tender.

Special Regulations list the documents to be furnished by
criteria mentioned in the Special Regulations of the invitation

hns of the invitation to tender specify the constituent elements
especially: a methodological statement on an analysis of the
ion and programme which the bidder intends to put in place
ations, schedule, Quality Assurance Plan (QAP), sub-

contracting, attestation of visit of the site, where necessary, etc
(iii) Proof of acceptance of conditiond of the contract- The bidder shall submit duly initialled copies
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating

to the contract..

(iv) Commentaries (optional)- comn
proposals

c. Envelop C: Financial bid:

ientary on the technical choices of the project and possible

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

(i) The signed and dated original bid
prevailing rate.

(ii) The duly filled Unit Price schedulg

(iii) The duly filled detailed estimates
(iv)The sub-details of prices and/or b:

prepared according to the attached model, stamped at the

cakdown of all-in prices

14




The three envelops (A, B & C) shall be segled in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR FURU AWA COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO __ /ONIT/MINDDEVEL/FAIC/FACITB/2024 OF ............. 2024 FOR THE
ESTABLISHMENT OF A FISH FOND IN FURU AWA TOWN,IN FURU AWA SUB
DIVISION MENCHUM DIVISION, NORTH WEST REGION

“TO BE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected .

(b) The Contracting Authority bears npo responsibility for any missing document and/or premature

opening of offers if the external enpelop is submitted not sealed by the bidder.

(¢) During calculation of prices:

- The amount shall be calculyted on the bases of variable prices. The bidder shall fill, in

letters and in figures, the unit prices in the price enclosure slip and the unit prices are to

be multiplied by the quantities given in order to obtain the amount of his offer for each

item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of

quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the

taxes to the BQCE only. The prices on the PES shall have priority over those of the BOCE

Article 14: AMOUNT OF THE BID

and PE. They shall serve us

the bases of calculation of the bidding amount.

The eventual calculation errors shall be corrected by the Commiittee for Analysis and the

amount altered if necessary
A unit price which shall be
item of work, the quantities
Francs CFA and furnished
shall be calculated withou

currency that shall be used |

As this invitation to tender
more than one (01) year, it :
It shall be forbidden to intro

contract awarded on the bas

Except otherwise stated in the Tender Fi
in the General Regulations of the invitation
of quantities and estimates presented by the

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

without any complaints from the bidder.

the price of an element of a good or service, of a type or an
of which are estimates in the contract shall be calculated in
in figures and in words without taxes, while the total amount
taxes and then with taxes according to the BOQCE. The
for payment shall be the FCFA

vill consist of a contract whose duration of execution is not
hall not be subject to price revision.

duce a price revision clause by way of additional clause in the
is of a firm price.

le, the amount of the contract shall cover all the tasks described
ﬁo tender, on the basis of the price schedule and the detailed bill
bidder . Hence:-

estimates.
Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the|bid presented by the bidder.

15

(b)




(c) If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that anly contract of duration less than one (1) year shall not be subject
to price revision.

(d) All unit prices must be justified by syb-details established in accordance with the sticture proposed
in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currerlcy of the country where the Contracting Authority is based
otherwise must be prove of conversion in ai} annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period speciffied in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the ddte of submission of offers. Offers whose period of validity will
be too short shall be considered not being i compliance (rejected) and prolongation of the validity period
by a bidder without prior authorisation fronj the Contracting Authority on request from the bidder shall be
rejected.
Remarks:
-Under exceptional circumstances, the Cpntracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in the General Regulations shall equally be extended for a
corresponding duration. A bidder may [refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.
~Where the contract does not include a [price revision clause and that the period of validity of bids is
extended by more than sixty (60) days,|the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.
The updating period shall run froth the date of overrun of sixty (60) days to the date of notification
of the contract or the Administrative (-der for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of hids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid|bond will remain valid for thirty (30) days beyond the original
date set for the validity of bids or any other|validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance withthe provisions of these General Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the|associated grouping.

(b) The bid bonds of bidders who are|not retained shall be returned within fifteen (15) days after
publication of the award result. e

(c¢) The bid bond of the successful biddgr shall be released as soon as the latter would have signed the
contract and furnished the required f}- al bond.

(d) The bid bond may be seized:
(i) If the bidder withdraws his bid during the period of validity;
(ii) If the retained bidder:

- Fails in his obligation to rggister the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
. Refuses to receive notification of the Administrative Order to commence execution.
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Article 18: VARYING PROPOSALS BY BIDDERS
Where the tasks can be executed within Jariable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.
Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first assess the basic solution of the Contra¢ting Authority as described in the Tender File and furnish in
addition all the information which the Cantracting Authority needs for a complete evaluation of the
proposed variant, including the plans, cal¢ulations, technical specifications, sub-details of prices and
proposed construction methods and all othgr useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.
When according to the Special Regulati¢ns the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these paufts of the tasks must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING|TO THE ESTABLISHMENT
Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory meeting shall be to furnish clarifications and answer any questions which may be raised
at this stage.
As much as possible, the bidder is requepted to submit any question in a way as to reach the Contracting
Authority at least one week before the mepting. The Contracting Authority may not reply to questions
received too late. In this case, the questions|and answers shall be transmitted according to the methods set
in the paragraph below.
The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall e forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the [[ender File listed in the General Regulations which may prove
to be necessary at the end of the preparafory meeting shall be done by the Contracting Authority by
publishing an addendum in accordance withf the provisions of the General Regulations and not through the
minutes of the preparatory meeting.
The fact that a bidder does not attend a|preparatory meeting for the establishment of bids shall not be
a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in sevgn (7) copies, that is, one (01) original clearly indicated
“ORIGINAL”. and six (06) photocopies pearing “COPY”. The original must be typed or written with
indelible ink and in case of any ambiguitieq or differences only the original shall be considered authentic.
In case of a correction or a page overloaded pith information added after, it must be visaed by the signatory
(ies) (person or persons mandated to sign for the bidder). The bid shall bear no modification, suppression
or alteration unless such corrections are initjalled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING ¢

DF BIDS

Each bidder shall seal each original andt
internal envelopes) by marking on these do
envelopes shall then be put in another envs
but which shall not give any indication rq
envelopes:

he correspondent copies of the bid in separate envelopes (called
suments “ORIGINAL” and “COPY”, as the case may be. The
tlope (called external envelope) which shall équally be sealed
garding the identity of the bidder. The external and internal

a) Should be addressed to the Comtracting Authority at the address indicated in the Special

Regulations;
b) Should bear the name and ident
Regulations and bear the inscriptior
SESSION” as specified in the Specie

fication number of the project as indicated in the  Special
“TO BE OPENED ONLY DURING THE BIDS-OPENING
1 Regulations.
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I Remark: If the external envelope is not se.

The internal envelopes on the other hand, should equally carry the name and address of the bidder to
enable the Contracting Authority return the sealed bid if it is late in accordance with the General

Regulations.

Contracting Authority shall not be
Article 22: DATE AND TIME LIMIT F(

led and marked as indicated in Article 21 here above, the
responsible if the bid is misplaced or opened prematurely.

)R SUBMISSION OF BIDS

Bids bearing the specified address shalll
council, against a duly signed receipt bearing
Each bidder after submission shall before de
A, B and C) is stamped and dated. After
supplemented or modified. Hence, in the
appropriate inscriptions on it, the adminis
premature opening. Any bid opened premat

Hence all documents submitted by a bid
tender, must be established exclusively:

be submitted to the Contracting Authority, Mayor Furu awa
2 the date and time specified in the Special Tender Regulations.
parture, ensure that the external envelope (enclosing envelopes
submission no bid (regularly submitted) shall be withdrawn,
case where the envelope shall not be sealed or without the
tration shall decline all responsibilities for misdirection or
irely shall be rejected and returned to the bidder.

der in any capacity, following this open national invitation to

o In English or French language,

o Using the metric systd

m for quantities,

o Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall

Article 24: MODIFICATION, SUBSTIT]

be declare late and rejected.

UTION AND WITHDRAWAL OF BIDS

The said notification must be signed by aj
General Regulations. The modification or thg
notification. As the case may be, the eny
“REPLACEMENT BID” or “MODIFICA

(a) Notification of modification, replaceme

1 authorised representative in application of article 20(2) of the
> corresponding replacement bid must be attached to the written
relopes must bear the inscription “WITHDRAWAL”, and
TION”. Hence:-

it or withdrawal of the bid by the bidder shoyld be prepared,

sealed, marked and forwarded in accordapce with the provisions of article 21 of the General Regulations.

Withdrawal may equally be notified by
written notification whose date, post mar
the submission of bids.

(b) In application of paragraph 1, bids being
unopened.

(c¢)No bid may be withdrawn during the i
validity of bids specified by the model t¢

telex but should in this case be confirmed by a duly signed
kK being authentic, shall not be posterior to the time-limit set for

requested to be withdrawn by bidders shall be returned to them

rterval between the submission of bids and the expiry of the
nder. The withdrawal of a bid by a bidder during this interval

may lead to the confiscation of the bid
General Regulations.

ond in accordance with the provisions of article 17(6) of the

A bidder may modify or withdraw his bid|after submitting it, on condition that the written notification of

the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign
for the bidder. The modification or the cofresponding replacement bid must be attached to the written
notification. As the case may be, the enyelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION?”. The notification of the modification, replacement

or withdrawal of the bid by the bidder sho
with the provisions of article 21 of the Gen:
but should in this case be confirmed by a

authentic, shall not be posterior to the time-
withdrawn by bidders shall not be opened b

1d be prepared, sealed, marked and forwarded in accordance
ral Regulations. Withdrawal may equally be notified by telex
duly signed written notification whose date, post mark being
imit set for the submission of bids. Bids being requested to be
efore returning to them.

NB: - Offers bearing “WITHDRAWAL” ¢pd “REPLACEMENT OFFER " or “MODIFICATION” and
which shall not be handed back to the bidders shall be transmitted alongside the other offers on
the day of opening.
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- No bid shall be withdrawn during the
validity of bids specified by the model t
may lead to the confiscation of the bic

E- OPENING AND EVALUATION
Article 25: OPENING OF BIDS AND PE

interval between the submission of bids and the expiry of the
bnder. The withdrawal of a bid by a bidder during this interval
bond.

{ OF BIDS
TITIONS

Bids shall be opened by the Competent ]

on a date, time and at the venue specifi
Representatives of the bidders concerned
opening shall sign a register or a paper to at

Firstly, envelopes marked “WITHDI
hearing of everyone, while the envelope ¢
unopened. Withdrawal shall be allowe
empowerment of the signatory to request t
everyone. Then the envelopes marked “RE
of everyone and the new corresponding bi
bidder concerned unopened. The replacer
notification contains a valid empowermen
hearing of everyone. Lastly, the envelopes
read to the hearing of everyone with the {
allowed if the corresponding notification ¢
modification and read to the hearing of eve
=> All envelopes shall be opened successiv

possible modification mentioned, the pri

bids)] and any variant (where necessary)

enders Board in one phase of two stages (Stage I and Stage 1I)
d in the Special Tenders Regulations, in the presence of
nd who wish to attend. Representatives present during the
est their presence.
WAL?” shall be opened and the contents announced to the
taining the corresponding bid shall be returned to the bidder
only if the corresponding notification contains a valid
is withdrawal and if this notification is read to the hearing of
LACEMENT BID” are opened and announced to the hearing
substituted for the preceding one which will be sent to the
hent of the bid shall only be allowed if the corresponding
of the signatory requesting the replacement and read to the
harked “MODIFICATION” shall be opened and their contents
rorresponding bid. The modification of the bid shall only be
ontains a valid empowerment of the signatory requesting the
ryone. It is important to note that:-
ly and the name of the bidder announced aloud as well as the
e offered, including any rebates [in case of opening of financial
the existence of a guarantee of the bid if it is required and any

other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants

of bids announced to the hearing of

evaluation. Only bids which were opd

opening of bids shall then be evaluate
= Offers (and modifications received in
Regulations) which were not opened and
for whatever reason, shall not be submitt
= Bid-opening minutes are recorded on the
regularity, prices, rebates and time-limits
copy of the said minutes to which is attac
the end of the session.

bveryone during the opening of bids shall be submitted for
ned and announced to the hearing of everyone during the
il

hecordance with the provisions of the article of the General
read to the hearing of everyone during the bidopening session
ed for evaluation. g

spot mentioning the admissibility of offers, their administrative
as well as the composition of the Evaluation sub-committee. A
hed the attendance sheet is handed over to all the participants at

=> At the end of each bid-opening session,

he chairperson of the Tenders Board immediately hands over to

the focal point designated by ARMP an ipitialled copy of the offers presented by bidders.
=>In case of petition as provided for by tl > Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sept to the body in charge of the regulation of public contracts and

the Contracting Authority.

It must reach within a maximum deadlifje of three (3) working days after the opening of bids in the form

of a letter to which is obligatorily attache
possibly by the chairperson of the Tenders

Article 26: CONFIDENTIAL NATURE

a sheet of the petition form duly signed by the petitioner and
Board.

OF THE PROCEDURE

No information relating to the exani
verification of the qualification of the bic

ination, clarification, evaluation and comparison of offers and
iders and the recommendation for the award shall be given to

bidders nor to any person concerned with the said procedure before the announcement of thg results. Hence,

any attempt by a bidder to influence the
Authority in his award decision may causg

committee in charge of evaluation of bids or the Contracting
the rejection of his offer.
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Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING
AUTHORITY

To ease the examination, evaluation anid comparison of offers, the Chairperson of the Tenders Board

may, if he desires, request any bidder to givie clarifications on his offer. This request for clarification and
the response given are formulated in writing but no change in the amount or content of the offer is allowed,
offered or authorised, except it is necessary|to confirm the correction of calculation errors discovered by
the committee in charge of evaluation durjing the evaluation in accordance with the provisions of the
General Regulations.
Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evalpation for questions related to their offers, between the opening
of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial divergence or reservation. A

substantial divergence or reservation is that:-

i) which substantially limits the scope, qu lity or realisation of the works;

ii)  which substantially limits and is not jn conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation to the contract; or

iii) Whose correction would unjustly gffect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity
The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, vgriants and other factors which are beyond the requirements of
the Tender File shall not be considered durjng the evaluation of offers
During evaluation, the committee concer ned shall:-
= Carry out a detailed examination of offérs to determine if they are complete, if the required guarantees
are furnished, if the documents were cofrectly signed and if generally the offers are in proper order.
Hence, the committee in charge of evaluation shall:-
S Determine if the offer is essentially in cpnformity with the conditions fixed in the Tender File based on
the content without recourse to external ¢lements of proof.
= Ensure that the successful bidder, becauge having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid
any arbitrariness in determining qualificgtion. .
=> Verify offers considered essentially in ¢ nformity with the Tender File to correct the possible calculation
errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluatjon shall ensure that the successful bidder retained for having
submitted a bid substantially in compliande with the provisions of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation| shail verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in which
case the total price as presented shalf be authentic and the unit price corrected.
(b)If the total obtained by addition of subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total cqrrected.
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(c) Where there is a difference between th

-

> price indicated in letters and in figures, the amount in letters

shall be considered authentic, unless tlie amount is linked to an arithmetical error confirmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs (a)

and (b) above.

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedyre above and with confirmation by the bidder, the said amount

shall be deemed to commit him.

If the bidder who presented the lowest|bid refuses the correction thus carried out, his offer shall be

rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGL

£ CURRENCY

In case of variation in currencies, the co

mmittee in charge of evaluation shall convert the prices of bids

expressed in various currencies into those irf which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Centrgl African States (BEAC) under the conditions defined by the

Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be

evaluated and compared by the committee

in charge of evaluation. During the evaluatidn of offers, the

committee in charge of evaluation shall ddtermine for each offer the evaluated amount of the offer by

rectifying the amount as follows:

a) By correcting any possible error in agcordance with the provisions of the General Regulations;

b) By excluding projected sums and
featuring in the bill of quantities and

where necessary provisions for the unforeseen occurrences
estimates but by adding the amount of works done under State

supervision where they are costed inla competitive manner as specified in the Special Regulations.

c) By converting into a single currency

in accordance with the provisions of tl

d) By appropriately adjusting any ot
technical or financial basis.

he amount resulting from the rectifications (a) and (b) above,
ie General Regulations;
ner modification, divergence or quantifiable reservation on

e) By taking into consideration the varjous execution time-limits proposed by the bidders, if they are

authorised by the Special Regulati
f)  If need be, in accordance with the

DS
rovisions of the General Regulations (GAC) and the Special

Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launche¢ simultaneously for several lots.

g) If need be, in accordance with

provisions of the Special Regulations and the Technical

Specifications, the proposed technicpl variants, if they are permitted, shall be evaluated according
to their own merit and independently|of the fact that the bidder offered or not a price for the technical
solution specified by the Contracting Authority in the Special Regulations. -

If the offer judged the lowest bid is co
the estimates of the Contracting Authorit
prices furnished by the bidder for any ele
verify if these prices are compatible with
the justifications presented by the bidder 4
to reject the offer.

As well, the estimated effect of pricer
the period of execution of the contract sh
Contracting Authority reserves the right
The modifications, differences, variants ¢
are not taken into account during the eva

Article 33: THE RIGHT BY THE CONTRAC

sidered abnormally low or strongly unbalanced in relation to
y, the Evaluation sub-committee may, from the sub-details of
ment or all the elements of the bill of quantities and estimates,
the tasks stipulated and proposed calendar. In the case where
re not satisfactory it may propose to the Contracting Authority

cvision formulae featuring in the GAC and SAC applied during
1l not be considered during the evaluation of offers. Hence, the
o accept or reject any modification, difference or reservation.
r other factors which exceed the requirements of the tender file
uation of offers.

TING AUTHORITY TO DECLARE AN INVITATION TO TENDER

UNSUCCESSFUL OR CANCEI

, A PROCEDURE
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The Contracting Authority reserves thg right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts whEn the bids have
been opened or to declare an invitation to [ender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results| he shall award the contract to the bidder whose bid was
judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contrdct satisfactorily and whose bid was evaluated as the lowest
by including, where necessary, proposed |rebates, that is, in function of the provisions of the Special
Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered [in case of award of more than one lot. In this case, the lowest
bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders n the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the [technical and financial capacities required resulting from the
evaluation criteria and presenting the bid evjaluated as the lowest. This is carried out by careful study on the
unit prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:- g

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the proposed
contract to the office of the Contractirlg Authority for transmission to the tenders Board for study and
observations in order for the final version to be established, into which the winner shall enter and be
signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company doeg not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be siniply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority hds signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensurg *hat he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03) days to following notification of the Service Order
to start work by the Project Owner| Failure to respect the duration shall be considered withdrawal
and eventual cancellation of contra¢t. The contract may be cancelled outright in the cases provided
for by Decree N2, 2018/366 of 20"{June 2018 to institute the Public Contracts Code.

Article 35: PUBLICATION OF RESULT|S OF AWARD AND PETITIONS

The Contracting Authority shall commupicate to any bidder or administration concerndd, upon request
addressed to it within a maximum deadlife of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of thg bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be

destroyed, without any claims for compensation being entertained. Only the copy destined for the body
in charge of regulation shall be kept. | .
(b) After publication of the results, the dfaft contract subscribed by the successful bidder is submitted to
the Tenders Board for examination anfl where applicable, to the Minister in charge of Public Contracts
for prior endorsement.
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(¢) In case of petition, it should be addresse
charge of the regulation of public cor
Tenders Board concerned. It must take
after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

d to the Public Contracts Authority, with copies to the body in
tracts, the Contracting Authority and the chairperson of the
place within a maximum deadline of five (5) working days

S

Before the expiry of the validity of the

bids set in the Special Regulations, the Contracting Authority

shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his

bid was retained. This letter will indicate th
the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

e amount the Project Owner will pay the contractor to execute

The Contracting Authority has a de:
reception of the draft contract examined by
bidder and where applicable, the endorsem
Contracting Authority must notify the sucd
date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date

the contractor shall furnish him with a final
REMARK:
(a)Bid bond to be released to the Cont
Authority can only take place afte

idline of five (5) days to sign the contract from the date of
the competent Tenders Board and subscribed by the successful
ent of the Minister in charge of Public Contracts. As well, the
essful bidder of the signed contract within five (5) days of its

of notification of signed contract by the Contracting Authority,
bond, to guarantee the complete execution of the works.

~actor upon a written request addressed to the Contracting
when the contractor must have proven with attestation for

having furnished the Project Owner with a final bond and/or after the starfCoff advance is

refunded.
(b)The final bond whose rate varie§
inclusive of all taxes, may be repla
according to the instruments in fo
several guarantee.
(¢)Small and medium-sized enterpris
nationals may, in place of the gua

r
establishment or first rate ﬁnanciaﬁ

force.

between 2 and 5 percent of the amount of the contract

red by a guarantee from a banking establishment approved
rce with the Project Owner as beneficiary or by a joint or

es (SME) constituted of national capital and managed by
ntee, provide a statutory link or a bond issued by a banking
institution approved in accordance with the instruments in

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the

termination of the contract und
Conditions.

Article 39: ADDITIONAL INFORMAT]
This includes the facts that:-

Only works and services actuall
contractor without exceeding th
unit prices to the quantities and
Control and follow-up operatio
(Divisional Delegate of Public
and the Delegation of Public C
may be). They shall be required

prepare payments that shall bg
transmitted for payment into ar
Tasks to be executed are plac

Committee.

construction works and have ac
execution of works.

MAY

(CON

Members of the Follow-up (

er the terms laid down in the General Administrative

[ON

y earmarked and executed under the contract shall be paid to the
e prescribed quantities. Payment shall be done by application of

or volumes of the tasks executed

1s of the project site shall be carried out by the Project Engineer
Works for Menchum) in collaboration with the Project Owner
bntracts (Staff of the Control Brigade and other staff as the case
to give reports on the tasks executed. The Project Engineer shall
. VISAED (Final Bills) by the Mayor Furu awa Council and
account opened by the contractor to this effect.

ed under the supervision of the Menchum Project Follow-up

'ommittee may separately visit the site at any stage of the
cess to the entire document pertaining to the follow-up for proper

'OR FURU AWA COUNCIL

TRACTING AUTHORITY.
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DOCUMENT N° 03
| SPECIAL REGULATIONS OF THE INVITATION TO TENDER |

The aim of this document is to help|the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific infprmation corresponding to the clauses of the General Tender
Regulations and which must be established fpr in the contract(s) arising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation td tender should
complete or where necessary, specify the prqvisions of the General Regulations of the invitation to tender.
In case of conflict, the provisions in the|following articles will prevail over those of the General
Regulations.

ARTICLE 01: DEFINITION OF WORKSS
The works involved in the executidn of the project shall consist of a number of tasks in the
Construction of a block of two Classrooms énd a regular office at Inclusive nursery school, Furu awa in
Furu awa Council area of Menchum Divisign, North West Region with the specifications as in the Special
Technical Conditions and in the Bill of quantities and cost estimates. The Contracting Authority
concerned in this invitation to tender shall be the Mayor Furu awa Council. The reference of this tenders
file is

NO ___ /ONIT/MINDDEVEL/FAC/FACITB/2024 OF ............. 2024 FOR THE
ESTABLISHMENT OF A FISH POND IN FURU AWA TOWN,IN FURU AWA SUB
DIVISION MENCHUM DIVISION, NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLIN

The execution deadline for this project shll be ninety (90) calendar days, counting in function of the date
of notification of the service order to start| execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed“[)y the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Divisional Delegate expects ngt advantages of shorter execution deadline. '

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2024 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary sypervision of the Ministry of Fisheries and Animal Husbandry,
for funding and assigned to Furu awa Courjeil.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project|shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated,|produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the threg “aternal envelops are as follows: -

1. ENVELOPE A-Administrative documents
Administrative documents attest that tEe bidder: -
(a) Has subscribed to the declarations laid down by the laws and regulations in force.

(b) Contributes to the development of the national economy. b
(c¢) Is not in a state of collapse or judicia liquidation
(d) Is not affected by any exclusion or si tuation of legislation in force
(¢) Has (Bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) established in
conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a biddgr shall comprise the following documents that shall be separated
from each other by colour separators:
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Al.  The declaration of intention to tendet signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1000 FCFA.. {see Model Form N° 01 for the format)

A2 A Treasury Receipt showing the payrhent for the tender fee of Seventy thousand (70,000) FCFA.

A3 An attestation of a bank account in the name of the company (enterprise).

A4. The original copy of a bid security in bidder’s name (Bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee)) of Seven hundred thousand (700,000) FCFA from a bank
accredited by the Ministry of Finace and recognised by COBAC (“Commission Bancaire pour
I’ Afrique Central”) (see Model Forin N° 04 for format).

A5. A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6.  An original certificate of non-bankruptcy from the court of First Instance of the Heddquarters of the
enterprise (Affidavit).

A7  Anoriginal certificate of tax assessment certifying that the bidder owes no taxes.

A8  An original current certificate from fhe National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his socia} contributions.

A9. A certified copy of certificate of incorporation

A10. Anoriginal Certificate of non exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP).

All. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model form N° 13 for format

Al2. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al13. The Special Tender Regulations inifialled and signed on the last page.

Al4. The Special Administrative clauses [initialled and signed on the last page

Al5. Power of attorney where necessary

2. ENVELOPE B-Technical Documents

Technical offer will contain:-
(a) Information on the qualification of th¢ bidder.
(b) Methodology bearing the constituent glements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towprds the accomplishment of the tasks.
(iii) Planning on which the company fepends to accomplish the tasks
(c) Prove of acceptance of the conditigns of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special
Technical Conditions (“CCTP”)
(d) Commentary on the technical choice pf the project and eventual proposal (as the case may be)
To this effect, it shall contain the documehts cited below placed in that order:

-

No | DOCUMENT SPECIFICATION AUTHENTIFICATION

Attach certified copies of title
It shall show clearly the means at the disposal | deeds, receipts, etc.

B1 | Equipment list | of the enterprisg to carry out the job (See | NB- The equipments and tools
Model form N° 112 for format) must be present at the site during
each phase of the execution

Attach for each person a CV (signed

and dated by the individual) as well

as a certified copy of highest
diploma of each person concerned.

Key Personnel shall include the

Works Supervisar -Works Foreman

and other dependent on the bids of

the candidate.

NB-All key personnel must
present commitment of
availability duly signed &
certified by the National

It shall contain:

@ Works Supg visor: At least a Senior
Civil Engingering Technician with at
least 3 years experience in the field of
construction| or Civil Engineering

B2 | Personnel list Technician ¢xperience with at least 5
years’ in the building sector.

@ Foreman: At least a BAC F4 holder or
equivalence | with at least 5 years’
experience in the domain of building
construction
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Security Service (see Model
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on the technical
understanding by | the enterprise of the
operations and the [organisation intended for
Methodology/ [he execution of wprks, that is, it shall show
B3 | Organisation (clearly the organisation of the enterprise
of works (methodology of éxecution, work schedule,
site installation, supply of materials, works to
be sub-contracted, to the use of local
manpower, HIMO gtc)

Date, signature and stamp of bidder
at the end of document

Date and sigpature of sub-
contractor (only 30% of the contract

B4 Sub- Information 01L1 the sub-contractor
can be subcontracted)

contracting | (equipment, persopnel, references, etc)

Dated and co-signed by the
Managing Director and Works
Supervisor of the company

(see Model form N° 14 for format).

Site visit repqrt containing coloured
picture(s) of tk| Representative of the
company conspicyously seen on site

Site visit

BS
report

Amount of works, copies of (1** and
last pages) and minutes of reception
or attestation of  effective
realisation. Include accessible
telephone number(s) of beneficiary
service(s) to enable verification
when need arises. (see Model form
N° 11 for format)

List of similar johs executed in the last three
(03) years by the ¢nterprise and/or other civil
engineering workp realised.

References of

Bo the enterprise.

B7 Technical pisvided i tenderifile: Initialled on every page and signed

3. ENVELOPE C- Financial Documents|

|
No DOCUMENT SPECIFICATION AUTHENTIHCATION

Format tl, be completed and | Signature, date and stamp of bidder.

Cl The tender letter tender amlount inserted. (see Model Form N° 02 for format)

Sub-detail |of prices proposed in

the price list, that is, the price list | Initials on every page and signed on last
C2 | Unit price schedule {in accordance with the model and | page. All pages must be stamped with

stating prides exclusive of VAT in | enterprise official stamp.
words and|in figures

Initials on every page and signed on last
page. All pages must be stamped with
enterprise function stamp.

Bill of Quantities and | Detailed |cost estimates of the

C3 Cost Estimates works.

Sub detail of unit Format td be completed showing

i prices detail brepkdown of prices.

Initials and stamped on every page

Attestatign of  pre-financing
delivered by a  banking | Date and signature of bank Manager in
institution ~ recognised by | charge.

MINFI/J" BAC

C5 | Financial capability

Note:

- Plans provided with tender file should ndt be submitted. .

- The constituent documents of each envelppe shall be numbered according to the order of the tender file.

- In case of offers for many lots for samd invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.
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ARTICLE 06: SUBMISSION OF BIDS

OFFERS)

Each offer written in English or Frepch shall be signed by the bidder or by a duly authorized

Representative and presented in seven (7

labelled as such. These shall be submitted

copies, that is one (01) original and six (06) photocopies
in one external sealed envelope containing three (3) envelopes,

that is, Envelope A: Administrative Dod.ments, Envelope B: Technical document and Envelope C:
Financial document. It shall reach the Furu awa Council office, Service of SIGAMP not later than

.................... at 10:00 am local time.
marks, failing which it shall be rejected.

.

[he sealed external envelope shall be free of all identification

The sealed external envelope addrepsed to the Contracting Authority shall bear the following

inscriptions:

OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
NO ___ /ONIT/MINDDEVEL/FAC{FACITB/2024 OF ............. 2024 FOR THE

ESTABLISHMENT OF A FISH P

IN FURU AWA TOWN,IN FURU AWA SUB DIVISION

MENCHUM DIVISION, NORTH WEST REGION

-

(TO BE OPENED ONLY DURING THE\BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administr:lf‘.ve documents must be produced in originals or true copies

certified by the issuing services of the reqpired administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative|Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid that
shall not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible
(null and void), especially offers containipg a bid bond not issued by a first rate bank approved by the
Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whom
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once
the final bond has been provided and the cqrresponding amount refunded by the Bank upon presentation of
the original bid bond.

Bidders shall remain committed to their pffers for a period of ninety (90) calendar days from the last date
of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendartays with effect
from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Furu awa Council Internal Tenders Board in a single phase on the «......eeeen

at 11: 00 am local time in the conferende hall of furu awa Council. Only bidders or their authorized
representatives having a perfect knowledgg of the file may attend the bid opening session. Note should be

taken that in case of any ambiguities or di

fferences during opening, only the original shall be considered

authentic, that is, any bid which shall not cqmply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITEI

They include:-

Presentation of bids shall be subject to veri

1A

fication for compliance of administrative, technical and financial

documents pertaining thereto shall be rejedted. The following criteria fix the minimum conditions to fulfill
to be admitted for evaluation of bids accqrding to the essential criteria. The non respect of these criteria

shall lead to the rejection of the bidder’s b

d.

- Offers (bids) submitted after the ddadline or time limit shall be rejected;
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- Bids submitted in unsealed extgrnal envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the

identification of the said comppny shall be rejected.

- Absence of original or properly certified administrative document or documents

certified more than one time shall be given 48 hours to replace it.

- False declaration or forged do¢uments shall be given 48 hours to replace them;

- Absence of (bid bond, or Cerffied cheque, Bank cheque, Legal mortgage or Bank

Guarantee) or bid bond not issued directly in bidder’s name by a first rate bank

approved by the Ministry in cHarge of Finance the bidder shall simply be rej ected.

NB: Bid bond or any bid security for a group of enterprises must bear the name of
mandated enterprise with|the names of the other enterprises mentioned as well.

- Execution period longer than prescribed in the Tender file

- Technical evaluation mark les$ than 75 % (non-respect of 75 % of the essential

criteria);

- Absence of quantified unit prige (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copiés legalised by
competent authorities or by authorities who issued the originals.

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial
capacity of candidates to execute the-tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence
in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of

I
[
1
L
I
I
I
I
I
I
l fulfilment of the criteria based on|the following distribution of points:
1
I
i
1
I
]
i
]
I
I

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9

QUALITY OF PERSONNEL AND MANAGEMENT OF THE 9
COMPANY
TECHNICAL EQUIPMENT 5

METHODOLOGY FOR THE |[EXECUTION OF WORKS Jd1
TOTAL 40
NB: ‘
-Any Bid that shall not obtain 75 % evaluation in the technical documents shall

simply be rejected.
-Details of these main qualiffication criteria are specified in the evaluation grid found
in the Special Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid

The essential criteria are as in [the table below:-
{ Table of content
GENERAL 1 Presentation of all documents in required order

PRESENTATION OF 11 [Elagly o the decuments
1 Awvailability of colour separators

1 Quality of the binding (spiral binding or slotting with
transparent fly-leaf on front cover recommended)

THE BIDS
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-| Special Administrative and Technical Conditjons present

-| List of contracts realised successfully in similar domain in

the last 3years

-| At least % of them in construction domain

NB-All key personnel must
present commitments of
availability duly signed &
certified by the personnel

EXPCE (1; IENCE OF THE -| Copies (first and last pages) of at least 3 of the contracts
NTRACTOR (Jobbing Orders)
-| At least 3 copies of minutes of provisional acceptance
See Model form N° 11 for present,
format -| At least 2 copies of minutes of final acceptance present
That is, Bidder’s experience with similar works.
-| Company’s organizational chart
QUALITY OF PERSONNEL -| * Project’s organizational chart
AND MANAGEMENT OF -| List of personnel deployed to the project with works Supervisor
THE COMPANY being at least Senior Civil Engineering Technician with at

least 3 years’ experience or Civil Engineering Technician
experience with at least 5 years’ in the field of construction

-| Foreman being at least BAC F4 (GCE ‘A’ level Technical) in

construction or equivalent with at least 5 years’ experience in the
domain of construction.

-| Certified copies of certificate(s) or diplomas of at least the key

NB- These equipments and
tools must be present at
the site before and
during each phase

concerned .
See Model forms N°8.& Forn gg:lscoexlgzll (Supervisor and Foreman) relevanteto the works
N° 9 for format -|  Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
Jformat).
-|  Commitment forms of Supervisor and Foreman (see Model form
N° 09 for format).
That js, Qualification, skills and professional experience of key personnel
relevant to the works.
TECHNICAL -|  The list of equipment for the project
EQUIPMENT -| List of tools for the project

-|  Proof of ownership or performance invoices that are to be

hired.

-| Description of equipment (giving mark, registration ,etc)
-l Evidence of normal functioning of equipment

A statement of present location of equipment

Thal|is, Compliance with technical specifications of the tender file

See Model form N° 12 for |asw o1l as equipments and tools vital for the execution of the works.
format it
4 Description of the organization of worksite and methods of
execution of works with technical details
4 The planning (schedule of the execution of works)
4 Site visit attestation (see Model form N° 13 for format).
4 Site visit report (see Model form N° 14 for format).
< The duration for the execution of the works
METHODOLOGY FOR 4 Environmental protection
THE EXECUTION OF 4 Security measures on site
WORKS Appropriate technical specifications

Thal is, Methodological approach and relevance of proposed

solu

tions as well as work planning and schedule.

(ii) Financial Offer, it shall consist
the unit price schedule and the sub detail of unit prices.

of going through the bill of quantities in reference to
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ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed|to their offers for ninety (90) calendar days from the
deadline set for the submission of tenders (offers).

o
ARTICLE 11: AWARD OF THE CONTRACT: )
The contract shall be awarded to the lowest bidder who must have fulfilled the
administrative, technical and finan¢ial requirements.
ARTICLE 12: COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service of

SIGAMP in Furu awa Council.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. Delays caused
by such amendments shall also be copsidered in the period given to bidders to submit their

bids. He shall publish the amendments and communicate same to companies that bought the
tenders file.

Furu awa, the

I
I
I
I
I
I
I
I
Copies : The Mayor Furu awa Council
l - CHAIRMAN, Internal Tenders Board (Contracting Authority)
Furu awa Council
l - ARMP Bamenda (for publication and
filing)
I - Divisional Delegate of Public
Contracts MCH (for filing)
l - CRTV
- Local Radio House(s), to faci r’tate
I
I
I
I
I
1
I
I
1

publicity
- BILL BOARDS
- CHRONO
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER 1

GENERAL PROVISIONS .

Article 1

Purpose of the InvitatioP to tender

Article 2 Laws and rules applicalple

Article 3 Mode of contract award

Article 4 Language applicable to|the Invitation to tender

Article 5 Funding

Article 6 Constituent documents pf the Invitation to tender

Article 7 Definition and duties

Article 8 Representative of the Cpntractor (Entrepreneur)

Article 9 Content of works

Article 10v Service order and correspondence

Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor

Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER 11 EXECUTION OF TASKS b

Article 13 Obligation of the Contracting Authority

Article 14 Role and responsibility [of the entrepreneur (Contractor)

Article 15 Insurance and protectioP of the site

Article 16 Planning of work and Sub-contracting

Article 17 Construction drawings pnd documents

Article 18 Equipment and personrel to be put in place

Article 19 Replacement of key personuel

Article 20 Modification to structufes and temporal suspension of execution

Article 21 Materials

Article 22 Demolition of faulty stiuctures and unapproved materials

Article 23 Rights and patents

Article 24 Work phases

Article 25 Access to the site ~ 4

Article 26 Duties of the Project Engineer

Article 27 Project site meetings

Article 28 Project record

Article 29 Putting the site at the disposal of the Contractor

Article 30 Security measures
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Article 31 Environmental protection
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance 4
Article 38 Laws governing labour
CHAPTER 11T FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency
Article 41 Sub-detailed prices
Article 42 Additional work - variatipn in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regine .
Article 49 Penalties
CHAPTER IV FINAL PROVISIONS
Article 50 Risks, reserves and forcg majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial chafzes
Article 54 International transports
Article 55 Validity and entry into [force of the Jobbing Order
Article 56 Information to be posted
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THE SPECIAL A

Document N° 04
DMINISTRATIVE CONDITIONS

ICHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITA'

[TON TO TENDER

The purpose of this invitation to tender is
Division Menchum Division, north west region.

Article 2: LAWS AND RULES APPLI(

the Establishment of a fish pond in Furu awa town,Furu awa sub

ABLE

The laws and rules applicable are t

nose in force in the Republic of Cameroon. ¥~

Article 3:

MODE OF CONTRACT AWARD

Decree N2, 2018/366 of 20" June 2018 instituting the Public Contracts Code.

Article 4:
English and/or French shall be th
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation
Budget under the supervision of the Minist

Article6: CONTENT OF THE JOB
It shall be composed of:-

LANGUAGE(S) TO BE iPLICABLE IN THE JOBBING ORDER

> languages applicable in the Jobbing Order arising from this

to Tender shall be funded through the 2024 Public Investment
ry of Fisheries and Animal Husbandry.

BING ORDER

Title I : The Special Administrative Conditions,

Title IT: The Special Technical Conditions

Title III: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Co1
tax (VAT), income tax (AIR), tc

payable.

With general reference texts being:-
e LawN°96/12 of 5™ August 1996 rela
e Decree N0.2002/030 of 28" January 2

>

tractor’s bid) which must bear total without taxes, value added

tal taxes, total with taxes inclusive (ATI) and net to be
s

ting to the framework law on environmental management;
002 relating to the setting-up, organisation and functioning of

Public Contracts Tenders Boards; Modified by Decree N2. 2018/366 of 20" June 2018 to lay down the

Public Contracts Code;

e Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of

tender files;

e Decree No.2003/651/PM of 16" April
Contracts;

e Decree N2. 2018/366 of 20" June 201§

e Circular N° 004/CAB/PM of 30" De
code;

e Order N° 033/CAB/PM of the 13" Feb

e Circular N° 002/CAB/PM of 31% Januz:
Contracts system;

e  Circular N° 003/CAB/PM of January
changes of the economic conditions of

e Order N° 22/CAB/PM of 2™ Februa
consultants;

e Decree N°2012/076 of 8™ March 2(
N°2001/048 of 23™ February 2001 bg
Regulatory Agency (ARMP) ;

003 to lay down the tax and customs regime applicable to Public

to lay down the Public Contracts Code;
ember 2005 relating to the application of the Public Contracts

ruary 2007 bearing the general administrative conditions
ry 2011 relative to the amelioration of the performance of Public

31, 2011 defining the conditions for the management of the
" Public Contracts;

y 2011 to lay down conditions for the recruitment Individual

12 modifying and completing certain dispositions of Decree
aring the organisation and functioning of the Public Contracts
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¢ Circular letter N°001/CAB/PR of 19"
of public contracts.

o Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

e Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

* Circular letter N° 00004077/LC/MINMAP/CAB of 23 July 2014 bearing modalities for the
constitution of certain files submitfed for signature and certain directives and instructing that
Contracting Authorities get copies of pids as soon as opening takes place.

e  Circular N° 00000026/C/MINFI of 29" December 2023 bearing instructions relating to the execution
of Finance Laws, the Monitoring and Control of the execution of the Budget of the State,
Administrative Public Establishments| Regional and Local Authorities for the 2024 financial year.

e Norms in force in the Republic of Camneroon;
Other texts specific to contracting fields.

Article 7:  DEFINITIONS OF DUTIES
For the implementation of the proviisions of this invitation to tender:

June 2012 relative to the award and the control of the execution

1. The Contracting Authority is thg Mayor Furu awa Council who shall be the Signatory Authority
of the contract arising from this inyitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the|transmission of copies to ARMP through the focal point designated to
that effect.

2. The Project Owner, that is, the Mayor Furu awa Council who shall take part in the award and

follow-up of the execution of the pfoject in collaboration with the Project Engineer and the Control

Brigade at the Divisional Delegati¢n of Public Contracts for Menchum.

3. The Authorizing Officer, that i$, Mayor Furu awa Council who shall address to the Senior
Divisional Officer for Menchum, |periodic reports on the partial payments made, if any. These
reports shall present the state of the advancement of works, the financial situation (payment of the
deductions) as well as the difficulties met during the execution of works.

. The Contract Manager, shall he the Sub Delegate MINEPIA-For Furu awa who shall in
collaboration with the Project Engiheer approve the execution program submitted by the Contractor
and ensure the technical specifications are respected during the execution and submit in maximum
every two weeks, reports to the Coptracting Authority through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of MINEPIA for Menchum who shall be in charge

of approbation of execution docunjents, supervising and controlling the technical-Execution of the

works. He shall as well ensure he plays his roles spelled out in Article 26 of these Administrative
Conditions and prepare documents|for payments.

6. The Control Brigade shall be that|of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum|of seventy two (72) hours forward to the Contracting Authority
a report of each control mission cafried out.

Article8:  REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follgw the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and sufficient
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letter
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall
be considered approved if the Coptracting Authority does not give objection to it.

8.2- For the execution of the present finvitation to tender, the contractor "elects Residence in the Sub
Divisional head quarter of the Fliru awa Council ". In case of change of domiciliation without
informing the administration, all potifications destined to the contractor shall be addressed care of
(c/0) the Divisional Officer for Fjiru awa Sub Division of execution of the project..
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That is, within ten (10) calendar{days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and
decision to lead the works is pernTanent on site. Information on the presence of the foreman on
site shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS TO|BE EXECUTED

The tasks which form the subject of| this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10: NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning fo warnings and remedial actions during the guarantee period,
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to start
works by the Project Owner relating to the normal execution period of works. The Project Owner shall
transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project Engineer
and the Public Contracts Regulatory Orgarj.
REMARK: The Contracting Authority s(1all have the right to notify service orders signed by him that
are to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the potification of the administrative service order to commence
works, the contractor should obligatorily fesignate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notipes will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting] Authority and the Project Engineer while those on remedial
actions during the guarantee period shall e signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received

Correspondences

All communication between the partieq (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating tq the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, teley, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by tl:e parties to this effect. It shall hence be prohibited any
communication between the contracting aythority and the contractor relating to the execution of the work
which is not confirmed in writing

The contractor will address all written [notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authotity and Project Owner/Authorizing Officer. -

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received.
The fact of giving out some reservatiops does not free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entrepreneur) in ordef to make concrete performance proposals shall be expected to
have at his expense visited and acquaiﬁxted himself with the project site, the effective tasks to be
accomplished and the surroundings so as tp have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials to b¢ supplied, ways and means of access to the site, the necessary
facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc). _
- The local, normal and exceptional metporological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and|the position of the water table).
- The local conditions, particularly those of supplying and storage of the materials.
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- The means of communication, transportati

- The possibility of sufficiently providing thi

- All constraints resulting from the social leg

- The possible presence of nearby enterprisg

- The obligation to conform himself to the b
to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor Furu awa Council where the project is being
executed.

bn, and the supply of water and electricity.
e qualified manpower.

rislation, the fiscal and customs regime applicable to him.

s also executing distinct contracts.

vgienic and security plans as well as to the yard regulation and

Conclusion-The contractor must obtain all [information concerning the risks and the circumstances likely
to influence the conditions of gxecution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses of
the Jobbing Order at his own ¢ost. He will regularize if the case arises, the damages without
intervention of the administratjon.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen

(15) days from the date of notification |of the service order to start execution be carried out by

Commission comprising of: : -4

e The Project Owner or his Representative Chairperson
¢ The Contracting Authority (CA) or his Representative----=----------- Member

e The Project (Contract) Engineer or his Representative-------------- Secretary

e Control Brigade MINMAP Observer

e The Contract Manager ......}|. Member

e DD MINEPAT —Menchuif.l ...} coclicucvassessomrorsonsrsnssnsansasosses Member

e The Contractor Member

e The village Chief or Represg
-An installation report shall be |
of the commission members on
-If within fifteen (15) days fron
site installation is not carried {
the contract (ATI).

-In no circumstance shall the
contract.

-In no circumstance shall the ipstallation material paid for site installation be taken away by
the Contractor at the end of exfcution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in tl‘t_g cost estimate
contain the contract. -

i 1 T T Observer, if need be
prepared by the Project Engineer on the site and signed by 2/3
site as well.

the date of notification of the service order to start execution
but, the Contractor shall pay penalties of 1/5000" the cost of

Remark:

cost of installation be more than 10% the cost of the initial

[CHAPTER II: EXECUTION OF THE TASKS|

Article 12: CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS

FOR MOBILIZATION

The tasks that form the subject of the prg
bill of quantities estimated for the Constru
Inclusive Nursery school Furu awa in Fury

Time-limit
e Transfer of networks and traffic m
e Supply of materials;
e Realization of tasks;

sent invitation to tender, consist of all works foreseen in the
ction of a block of two classrooms and a regular office at

| awa Council area, Menchum Division, North West Region
5 for execution covers:

\intenance.
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Under no circumstances shall the

duration for execution exceed ninety (90) calendar days except

in the situation of Force Majeure. Sinde a contract whose execution duration is maximum one (01) year
cannot undergo price revision, price r¢vision shall not be tolerated during the executioh of this project.

Time-limits for mobilization shall un as from the date of reception of the service order to start work.
Within this time, the contractor shall|not modify any of his unit prices. A copy of the service order
shall be forwarded to the Contracting |Authority, signatory of the contract.

Article 13:

OBLIGATION OF THE[CONTRACTING AUTHORITY

The Contracting Authority (CA) shall

e all necessary measures to facilitate the execution by ensuring

that the contractor submit two (02) original copies of the registered contract and three (03) photocopies of
the registered contract within a maximum duration of twenty two (22) days as from the date of notification

of the contract otherwise he/she (the co
follow:-

tractor) will be sanctioned. The copies will be distributed as

e One original copy to the office of I:e Contracting Authority

e One original copy to the office of

e One photocopy to the office of the
the CA)

e One photocopy to the Divisional
and

e Regulatory Organ (copy to be given by the CA)
Control Brigade, D.D. MINMAP Menchum (copy to be given by

Delegation, MINEPAT Menchum (copy to be gjven by the CA)

¢ One photocopy to the office of the|Contract Manager (copy to be given by the CA)

Article 14: ROLE AND RESPONSI

The contractor shall provide to the

ILITY OF THE CONTRACTOR(ENTREPRENEUR

ontracting Authority two (02) original copies of the registered

contract and three (03) photocopies of th¢ registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an origingl copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of ftasks under the control of a Project Engineer and in accordance
with the rules and norms in force. Hence, the contractor is responsible with regard to the administration,
for the organization and the conduct of th¢ site, the quality of the materials and supplies used by him, their

perfect adaptation to the needs of the si
accordance with the plans and technical

and the good execution of tasks. Tasks will be executed in
specifications, that is, according to the rules of the art. To this

effect, the contractor shall take all measurgs to provide all necessary means to hire competent staff.

Hence:

*He shall within the thirty(30) days from
the Chief of Service of the Contract for
amounting up to 1/5000" of the contract

date of notification of the service order to start work, submit to
approval an execution program otherwise he shall pay penalties
amount (ATI) for every calendar day of lateness. These penalties

shall equally be applied in case of delays after the deadline attributed for corrections to be made on the

execution program. As well, these pen
of approving the execution program

ties shall be applied on any stakeholder who delays the process
bmitted or who carries out abusive rejects of the execution

program; In no circumstance shall the ekecution program be rejected more than two (02) times.
*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an

installation and ensure the organizatio
people on the site;
* He shall be held responsible therefore f
site because of his works until the end o
*The contractor shall be held fully respo1
his staff, third parties, agents of the Proj;
from this present invitation to tender, du

of the site, thereby guaranteeing the security of supplies and

pr any damage that may occur on the material and people on the
f the period of guarantee;

1sible for accidents and damages of all nature that may occur to
ct engineer, his material for the realization of the contract arising
iring the execution of the tasks;
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*He has the obligation to put back to its g
execution of the project;

NB:
-The contractor remains responsible for th

riginal state the surrounding environment damaged during the

e totality of the site including interventions of his accepted Sub-

Contractors. It is his responsibility to ass
Contractors whose contribution is neces

re the coordination of the activities of the suppliers, of the Sub-
to him for the different working groups on site.

-Regular site meetings shall be held at th¢ initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that

shall be available to the project engineer

d contractor’s representatives.

-The contractor shall put in place all humpan and material resources necessary for the execution of works

within the prescribed time-limits.

Article 15:  INSURANCE AND PRO

ECTION OF THE SITES

Civil liability
The contractor shall prove that he h
caused to third parties

- by his personnel,
- by the equipment used;
- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under th

as taken out an insurance policy for damages of all sorts

e project shall be covered by a comprehensive risks insurance

issued to the contractor by a company appioved by the competent authority.

Within fifteen (15) days as from thg
of works, the contractor shall present to the;
Authority an attestation from an insurarn
contributions relating to this invitation to te
suspending the execution deadline. After

i
date of notification of the contract before the start of execution
Contract Manager for approval and reporting to the Contracting

ce company attesting to the full payment of premiums and

nder otherwise all execution activities will be suspended without
two months from the date of notification of the contract the

Contractor has not complied, the contract 1

Protection of the site

ay be terminated.

The contractor shall be bound to epsure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He

shall be held responsible for any accident
Ten-year guarantee

It shall be managed by the Civil Cq

Article 16:  PLANNING OF WORKS

at may occur on the sites and affecting the populations.

de.

AND SUB-CONTRACTING

Within ten days from the date of notifization of the service order to begin works, the contractor shall

submit to the Project Engineer the progran
shall constantly update the planning of
modifications to this program will only
agreement. It shall be established every n

of works (planning) in five copies for approval. The contractor
works, considering the advancement on site.* Any important
be applied after having received the project engineer's prior
jonth end at the contractor’s diligence and at his expenses, the

state of advancement of works to be sent t¢ the administration in seven copies.

The contractor may assign execution 0
he mentioned it clearly in his bids in term

[ part of the contract to one or several sub-contractors provided
s of qualifications, references of the Sub Contractor envisaged

and percentage of the initial contract amount and its additional clauses to be sub contracted. All

subcontracting to a third party for the exec
this invitation to tender shall be subordinz

ition of a part of the works foreseen in the contract arising from
ted to the prior authorization of the Contracting Authority at a
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maximum of 30% of the initial contract an
the contractor from any of his contractual
is in order with Cameroon’s Administrati

jount and its additional clauses. This authorization shall not free
pbligations. The contractor shall see to it that the sub-contractor
bn. Sub-contractors shall fulfil the same conditions as the main

contractor. Non-compliance with the abovye provisions shall give rise to termination of the contract. Sub-

contractors shall fulfil the same technical
the works under the sole and full responsi

and financial conditions with the contractor. They shall execute
ility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the conjtractual obligations.

"’
Remark: Penalties of 1/5000™ the initial ¢ontract amount shall be applied on any stakeholder who delays
Srom seven (07) days and above lthe process required to validate the subcontracting.

Article 17:

CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other document
contractor based on the documents of the

These drawings shall be submitted to tl

necessary for the execution of works shall be drawn up by the
ader file.

e Contracting Authority at least ten (10) days before the start of

any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least eight|(08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline,

the Contracting Authority shall be consid

The approval of the Contracting Aut
Engineer for designing and executing the

Before the provisional acceptance, the
of the working plans for the works actuall

That is, plans of details and other nec
by the contractor on the basis of the techni
project engineer three (03) copies of the
built-plan with one clear original.

Article 18: EQUIPMENT AND PERS(

ed as having given his approval.

ority shall in no way reduce the responsibility of the Project
orks.

ontractor shall furnish to the Project Engineer three (03) copies
done including a clear original copy.

sary documents for the execution of works will be established
al file. Before the final reception, the contractor will hand to the
ans of works really executed (“plan de récolenient™) called as-

DNNEL FOR THE PROJECT

The contractor shall undertake t
satisfactory execution of works as requireq

Any amendments to this invitatio:
Contracting Authority. In case of any repld
personnel of at least equal competence (¢
equal performance and in good working ¢«

Whatever the case and except in
than fifty percent (50%) of his personne|
contract,.

If the Project Engineer requests |
recorded by both parties, the contractor sh

Article 19: REPLACEMENT OF KK

p mobilize the human and material resources necessary for
| by the Special Administrative and Technical Conditions.

| to tender shall be subject to the prior written approval of the
cement of personnel, the contractor shall replace personnel with
ualifications and experience) or in case of equipment, with of
pndition.

case of force majeure, the contractor shall not replace more
| without being liable to the procedure for termination of the

or the replacement of a worker for serious misconduct duly
11l immediately replace the said worker at his own expense.

Y PERSONNEL

The Chief of Service of the Contra
sure that the key personnel (supervisory st
contractor and in case of replacement, the
of the staff replaced in terms of qualificatig
attract penalties of 1/5000'" the cost of the
the new personnel. The unit price of the

_—
ct shall in collaboration with the Project Engineer verify and be
aff) on the execution site are those mentioned in the bids of the
qualities of the personnel proposed shall at least be equal to that
n, experience and competence otherwise such replacement shall
contract (ATI) independently of the procedure for validation of
new personnel shall be more by 25% that of the initial price.
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However, in case of any accident or illness, the contractor shall immediately replace the personnel in
question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The cparges emanating from such replacement shall be born by the
contractor and shall not interrupt execution. Hence, the above penalties shall not apply for situations of
force majeur such as incapacitation of perspnael due to accident and death of personnel or in a situation

duly recognized by the procedure spelled oyt in Article 50 of these Administrative Conditions.

Article 20:

MODIFICATION TO STRUCTURES

During execution, the Contracting
suppressions and additions to the structure a

Authority shall reserve the right to bring any changes,
5 well as possible suppressions of some works without financial

incidence necessary for the proper executiop and successful outcome of works. However,this shall be the

subject of additional clauses and shall no
whatsoever, apart from those provided for i

Article 21: MATERIALS

The contractor shall, at his own ex

entitle the contractor to claim compensations or indemnity
h the Special Administrative Conditions.

pense, look for extraction sites of materials necessary for the

execution of works if it is incumbent on hirj to supply materials.

The materials shall comply with the

Special Technical Conditions. They shall be subject to tests and

trials that the Project Engineer may prescrilje in accordance with the specifications of the contract.

The contractor’s means of control, p

ut in place by him at his own expense, shall enable him to carry

out the extraction, preparation or production on site, as well as on the construction site, to ensure constant,

regular and permanent control.

Article 22:

DEMOLITION OF FAUL/T

Y STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the rigl

1) Removal from the site within forty1

the specifications of the contract a
laboratory tests.

2) Proper demolition and reconstru
compliance with the requirements
the materials used.

In case of non-compliance, expenses shall

In the case of compliance, the control engir

it to order in writing:

eight (48) hours of all materials considered non-compliant with
nd their replacement by the right materials appgoved following

rtion of any structure or part of structure considered non-
hf the contract, with regard to the mode of execution as well as

be charged to the contractor.

eer shall issue a compliance certificate based on the file

presented by the contractor or supervisor aId the existence of a compliance certificate and pre-acceptance

reports shall be verified by works contract
validation committee in before deciding on

Article 23: RIGHTS AND PATENTS

cceptance committee or by the follow-up and technical
the acceptance of the works or studies.

The contractor shall, if necessary, a
applied or intend to apply. He shall pay the
any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breg
to make control easy and meet the duration

Article 25: ACCESS TO THE SITE

oree with owners or holders of patents whose processes he has
required royalties and protect the Contracting Authority against

kdown of works into various phases as spelt out in his bid so as

stated in his work plan. -
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The

Project Engineer and any other person authorized by him may, at any time, have access to

works, on the site, to workshops and any wo k place, as well as any place where the materials, manufactured
products and tools used for works come fro

Moreoirer, as part of the duty of che ing the effectiveness of works, duly mandated representatives
of bodies in charge of payment shall hav¢ access to the site and to any information necessary for the

achievement of this mission.

Article 26:

DUTIES OF THE PROJECT ENGINEER

The duty of the Project Engineer is|to ensure that works are executed properly and in accordance
with the terms and conditions of the contrapt. The Project Engineer shall not relieve the contractor of any
of his obligations under the contract or or Her any task that may delay the execution of works or lead to
additional payment by the Contracting Au hority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for teehnical services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the followiing duties:

Article 27:

Ensure in collaboration with the Contract Manager, the approbation of execution documents
within seven (07) days otherwise Administrative Sanctions as per the regulations in force shall
be applied on him;
Controlling works on the site {o ensure that they are advancing in accordance with the agreed
schedule of execution;
Controlling and approving execution plans, drawings and designs;
Cross-checking and approvingthe implantation of works, as each implantation shall be subject
to an approval report signed b the Contracting Authority and the contractor;
Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;
Making a daily statement on v orks and supplies presented by the contractor;
Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;
Proposing solutions or specifipations about works underway to the foreman or contractor;
Making proposals for prepdration of provisional or final acceptance to he Contracting
Authority at the request of thg contractor;

PROJECT SITE MEETINGS

Project site meetings shall hold dn regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site megting shall take place every week during which the report of each
meeting shall be signed on the site by th¢ participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owaer for appraisal and intervention on points not resolved,

susceptible

to perturbate the smooth runnjng of the operations. The contractor shall be bound to attend these

meetings. Refusal to transmit the report shall attract penalties of 1/5 000™ per report, the cost of the contract
of the Project Engineer as the case may be.

Article 28:

SITE RECORD

A project record shall be kept by the contractor and putat the disposal of the Project Engineer or contractor’s

representative.

On a daily basis, entering in this -ecord it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract (notifications,

trial results, daily statements);
Weather conditions;

Receipts of materials and author zations of all sorts;
e Incidents or details of all sorts|having some interest with regard to the future handling of the
structures or the actual duration pf works;
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Works done during the day, the pgrsonnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works;

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents qr remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit to

the site, and visaed after each project meehings. For any claim that the contractor may make, only events

or documents mentioned in due time in th¢ project record shall be taken into consideration. Any refusal to

present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.

Whatever the case, the contractor shall not take advantage of the impossibility to consult the project record.

Article29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures neg¢essary for the execution of works such as Offices, garage,
workshops, and accommodations for persgnnel, quarries, borrow pits and paths shall be constructed only

on premises approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free off charge and for the duration of works, the State private or public

property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works. '

Article 30: SECURITY MEASURES

The contractor shall have the duty tg supply and maintain, at his own expense, any lighting, security,
fence and guarding device necessary for a proper execution of works as demanded by the project Engineer

Article31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to cpmply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating tQ environmental
protection. 4

Article 32: CLEANING OF THE SITE

Cleaning of the site includes dispgsal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as fromp the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technicaljacceptance. The visit shall include, among others, the following

operations:
¢ Controlling the quality and quantity of the structures constructed;
e Carrying out trials provided for by the Special technical conditions;
* Recording the possible non-executipn of works provided for under the contract;
* Recording the folding up of the installations and cleaning of the project site;
* Recording the completion of works;
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* Recording the quantities of works ag¢tually executed. "
During this pre-technical acceptancg, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of {echnical acceptance. The Contractor shall request for technical
acceptance by writing to the Project Enginegr with copy to the Contracting Authority. The agreed date shall

be communicated to the other technical cdmmittee members. The commission for technical acceptance
shall be composed of:-

Project Owner or Representative | | ..ivceiiiieeeeeuuuneunnnnseessosenseeseesnmsmsssssssss. Chairperson

- A Representative of the Contracting|Authority..................ooeeveeee Member
The Project Engineer or Representative. ..............coveveeeviuueseesssessooooeoo Secretary
THECORPACTEE & usuimsnssnmnmisaib e b B fonssmrbnobmsis s sams s s e s s Member

Remark: The technical acceptance repoiit shall be prepared by the Project Engineer on the site and
signed by 2/3 of the commissior \members on site as well. Technical acceptance shall mark the
end of execution of works. Hepce, if the Contractor was already within the penalty zone,
counts of calendar days overrun|shall stop on the day of technical acceptance. In case of delay
of technical acceptance caused by one or more members of the commission, the date that was
agreed upon and communicated|to all members shall mark the end of counts of calendar days
overrun.

Article 34: ACCEPTANCE (Provisiogal acceptance) -

After technical acceptance, the Conlractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the datg¢ for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or Representative.............eevveeneeseeeeeeeeoeeesonn Chairperson

- The Project Engineer or RepreSentaliVe ... uveeeeeeeerunnesserssnnsesmmmnnnonn Secretary

- The Contract Manager (DD MINEPIA)..........ocouvvineeinesiseinninnn. Member

- The stores Accountant furu awa counCil..........uvvvuneerruneeeeeseeneennn, Member

- Control Brigade MINMAP .........0.lccoouuieiieeeioee oo Observer

S 1 -0 SRR——m—————— O PSSl 1 P Member

- The Village Chief or Representative |............cccuuveeeeeevvueeeuinsevininnn, Observer,(if need be)

During acceptance, the committee shqll examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

* Refusal of acceptance of works;

* Acceptance of works with reserve; .

* Acceptance of works without reservel

Remark: A reception report shall be prepated by the Project Engineer on the site and signed at least by
2/3 the commission members on|site as well.

Article 35: PERIOD OF GUARANTEE *

This period shall last for twelve (12) mohths as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36:  MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Cpntractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs ih due time of any disorder that may occur as a result of defects
in the structure. Hence, before the Contrafting Authority, the contractor shall be responsible for any

43

I - The Contracting Authority or Representative.............ovuenoeeeeeeennn . Member




disorder that may occur to the structure, ex{ept those resulting from fair wear and tear, even those which
have not been recorded by the Project Enginjeer. The contractor shall within twenty (20) days from date of
information carry out the repairs identifiel by the Project Engineer and/or Project Owner. After this
deadline, the Project Engineer shall have thefright to have the repairs carried out at the contractor’s expense.

FINAL ACCEPTANCE

After visiting the site, the acceptancg

Article 37:

committee shall examine the report of provisional acceptance

and carry on the final acceptance if appropripte. The final acceptance shall give rise to an acceptance report

signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional

acceptance

During final acceptance, the Secretary of
of the following:

the committee shall draw up a report which may declare either

* Refusal of acceptance of works because of reserves identified;

* Acceptance of works without reservs.

* In case of refusal, a time limit shall
accomplish the reserves and reques
acceptance to be carried out.

be given by the committee, during which the contractor shall
t the Project Engineer to off-lift of the reserves for a new

Remark: An acceptance report shall be priepared by the Project engineer on the site and signed by 2/3

the members on site as well.

Article 38: LAWS GOVERNING LABOUR F

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementatiop of the contract. As far as possible, he shall give pride of place

to Cameroonians during recruitments. If in

Cameroon, these laws, regulations, administrative and fiscal

obligations in force are changed after the signature of the contract, the eventual costs will be borne by the

contracting parties.

(CHAPTER I1|- FINANCIAL CONDITIONS|

Article 39: AMOUNT OF THE CON

'RACT

The amount of the contract (v.....ceueu....

............... Francs CFA, ATI) shall be stated in the detailed

cost estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without

taxes, Value Added Tax (VAT), Income ta
payable.

Article 40: PRICE CONSISTENCY

X (AIR), total taxes, total with taxes inclusive (ATI) and net

The Contractor’s prices stated on the u

it price schedule shall be considered as having been set on the

basis of the economic conditions prevailing fin the Republic of Cameroon during the month preceding that

of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally

been to the site before submitting his bid, n

¢ the nature and quality of the land an
transport and access conditions to th
constraints relating to the geographi
water regime and rainfall in the are)
presence or absence of a Developme

The amounts of the price list compriss
indirectly in the execution of works, inclu
travelling expenses.

ably:

d soils;

e site at any period of the year;

> situation of works;

and possible risk of flood ;

nt association in the village.

? all the expenses of the manpower participating directly or
ding salaries and allowances, insurance charges, wage bill,

They also comprise the following headings:
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* Conveyance, assembling, maintenapce, dismantling and folding up of all the structures including

offices, laboratories, possible quarry

material, workshops, accommodation etc;

o Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

to tender;

Insurance including civil liability;
Insurance charges for the project;
Financial charges and overheads for

Prospecting for sources of materials,
Measures aimed at reducing direct gnvironmental impacts;
Maintenance of structures during the period of guarantee;

Maintenance of existing structures sed for the execution of the contract arising from this invitation

extraction, storing , drainage of deposits; .~

the project;

e Remuneration for profit and unknown factors.

Prices on the price list shall include all
the Special administrative conditions or the

the execution charges whether or not they are provided for in
Special technical conditions. A modification of quantities may

be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit prige list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as

miscellaneous charges, overheads, incidents
Article 42:

1 expenses and profits.

WORKS

In case of increase of the volume of

ADDITIONAL WORKS - VARIATION IN THE VOLUME AND, NATURE OF

works or structures not provided for in the contract, no extra

bill shall be accepted on additional works executed by the contractor unless a Service Order issued.

Unit prices of the Price Schedule sha
of these prices shall give rise to an additior
for in the unit price schedule or the detailed

Article 43: PAYMENT

Within the meaning of the security
the following definitions of duties shall app

(a) The Contracting Authority shall

I be applied if the additional works are accepted. The validation
al clause. Shall be considered as new, any price not provided
estimates of the contract.

regime laid down by Decree N©. 2018/366 of 20" June 2018,
y:
make sure all taxes appear on the contract and are deducted in

the payment documents (“decomppte”);

(b) The Mayor Furu awa Council s
effected (FINAL BILLS);

(c¢) The Municipal Treasurer Furu ay

(d) Security shall be subject to the ru
(e) Payments shall be done by bank
() The contractor may obtain period
out during the term of the contrag
(g) Each payment on account shall in
execution of the works and are or
account the prices from the sub-d
cannot be taken away from the s
Project Engineer.
In respect of the above:-

* Mode of payment of works executed

nall visa the payment documents before any payment can be

va Council shall be in charge of payments;

les governing public contracts and

ransfer. >

ic payments on account. This periodic payment may be spread
t in several periodic installments

clude a part corresponding to building materials bought for the
| site. The amount for these materials is obtained by taking into
tails. Materials having been the subject of payment on account
te without a written authorization of the Project Owner or the
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In view of the application of the lafv on collateral prescribed in the Decree N2, 2018/366 of 20
June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit price
schedule for tasks actually accomplished. Ip order to realize this:-

The Project Engineer and the C

ntractor shall periodically draw a joint statement summarizing

and setting the quantities achieved and record for each heading. Works executed by the contractor
and entered into the job cost she¢t give entitlement to payment on account (bill) may give right

to payment;
Not later than the fifth (5th) of {

ie month following the month when the work yvas carried out,

the contractor shall furnish to the Project Engineer seven (07) copies of“three draft (03)

provisional monthly accounts;
After completion of works and

vithin fifteen (15) days following the date of acceptance, the

contractor shall, from the joint refords, draw the draft final account of works actually carried out
which shall sum up the amounts that he can claim as payment for the works executed. The draft
final account which shall be the sgmmary of the periodic statements of account shall be submitted
by the contractor for verification pnd approval by the Project Engineer and once approved by the
Project Engineer the draft final a¢count shall become the final account. It shall serve for making

out the final payment to settle thd
below relating to drawing of mor

contract drawn up under the same conditions as those defined
thly accounts;

At the end of the period of guardntee, the Project Engineer shall draw up the general and final

account which shall be countersig
on how this account shall be estahj

ned by the contractor and the Contracting Authority. The guide
lished shall be provided by the Contracting Authority who shall

depend on how the Contractor respected his commitments during the guarantee period;
The signing of the general and fjnal account without reserve by the contractor shall definitely

bind the parties and put an end to
Default interests shall be paid by

the contract, except for issues concerning default interests;
statement of the amounts owed;

The currency of the tender and paynient shall be the CFA Franc.

The bill of taxes will be paid into
contractor in such a way that 98.9
be paid in the public treasury.

Upon presentation of an account

the state coffers. Only amount without taxes will be paid to the
% shall be paid in the account of the contractor and 1.1% shall

drawn up by the contractor in seven (07) copies including the

stamped original copy, the Projett Engineer shall after verification finalize and transmit to the

Authorizing Officer (Mayor Fury
order for payment and transmit tq
the State of Cameroon for paymg

information on the credit card;
Each request for payment shal

e Seven copies of the final acg
e Seven copies of signed State
e Acceptance report signed by

e Report of execution of work
visa of the authorising office

e A copy of the following d
Authorities and dated less th

> An attestation of non
> A location plan

> An attestation of loca
> A Taxpayer’s card;
>

A Business licence;

‘awa Council) who in turn shall verify and sign as a means to
the Municipal Treasurer- Furu awa Council who shall commit
nt to be carried out as defined in the contract in respect to the

include the following documents:

ount mentioned above;

nents of work done;

2/3 the members of the acceptance committee;

“attachement™) signed by the Project Engineer and bearing the
L

ocuments making up the tax file certified by the relevant
an three (03) months:

indebtedness; ¥

isation;

46




A clearance attesting

to the payment of taxes;

>
> Anattestation of solvency (non-bankruptey), also called certificates of incorporation;
>

A Clearance Certificgtes issued by the National Social Insurance Fund (“CNPS™).

> An attestation of Bank account;

REMARK: Payment on account may bg spread over the duration of the execution of the jobbing order

according to technical exeq
payment shall not exceed th

ution phases as defined in the jobbing order. The amount of

e value of the technical execution phases carried out. In such a

case, for payment to be effected the contractor shall before the 5™ of every month following

the works executed transmi
who shall within a time-lim

seven (7) copies of the partial invoices to the Project Engineer

't of seven (7) days approve and forward for pfocessing by the

services of MINEPIA and MINFI.

* Venue of payment of works executed

It shall be carried out by the Municipal Treasurer Furu awa Council.

Article 44: START-OFF ADVANCE

The Contractor may through a simple refjuest without any justification addressed to the Project Owner

with copy addressed to the Contracting Au

thority obtain a so-called “start-off” advance or advance “for

purchase of building materials”. The Start-Qff Advance or payment of the start-off advance shall be at most

20% the initial contract price (i.e. all taxes

inclusive) but the advance must be guaranteed at 100% by a

Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This

advance may be released after the notifica

ion of the Service order to start the work. It’s reimbursed by

deduction done at 50% on each payment on the account (“décompte”) made to the contract holder during

execution as from when works must have bx
reimbursed not later than when the executi
of the basic price of the goods & services re
of the rate of reimbursement of the advanc

pen executed more than 40% of the contract and must be totally
'n of the contract must have reached 80%, i.e. when the value

ndered shall have reached 80% of the contract price. Following

e, the Contracting authority shall authorize the payment of the

corresponding part of the contract upon written request. Whatever be the case, the reimbursement must be

completed one (01) month before the date d
is refunded, the Contracting Authority shal
it.

Article 45: GUARANTEES

Any Structure having issued a guaranteg
Contracting Authority, the amount corresp
Contractor.

a) Final bond

The final bond (final surety) of the contr
shall be provided within twenty (20) calen
any case before the first payment and/or b
Contracting Authority who shall then act a
amount of the final bond shall be 2% of the]
bond shall only be returned to the contract
provided. The Bank that issued shall refun
bond by the Contractor.

Remarks:

- The final bond may be replaced by a bo

f expiration of the contractual period. As the start-off advance
| release the corresponding bid bond if the contractor requests

> to a Contractor must undertake to pay on the order of the
onding to the guarantee in case of default on the side of the

act referred to as security in guarantee for complete execution
ar days as from the date of notification of the contract and in
cfore the expiry of the bid bond. It shall be addressed to the
s the Beneficiary, reason why he shall be one to keep it. The
value of the initial contract, all taxes inclusive (ATI). The bid
pr by the Contracting Authority once the final bond has been
i corresponding amount upon presentation of the original bid

-

-

nd (bank guarantee) issued by a first-rank banking institution

approved by the Ministry in charge of Fipance.
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- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,

the final bond may be replaced by a Stat

iory Link bond (bank guarantee) issued by a first-rank banking

institution approved by the Ministry in dharge of Finance.

- The final bond shall be released upon wri
by technical acceptance minutes duly sig

- The final bond shall be addressed to the

- In case where the Contractor does not b2
shall pay penalties amounting up to 1/5(

b) Retention Bond

The retention bond (Performance bo

itten request of the contractor after completion of works proven
rned by all the members of its committee.

Contracting Authority who shall then act as the Beneficiary.

rovide the final bond within the twenty (20) calendar days, he
00" of the contract amount (AT. 1)

nd) of the contract referred to as security in guarantee for proper

execution shall be the sum deducted (blocked up) from the amount on account during each payment made
to the Contractor. After provisional acceptarice, the guarantee period of this project shall be' one year during
which the Contractor shall be expected to capry out period visits every three months to carry out corrections

of imperfections or defects. The amount of ti

e retention bond shall be 10% of the value of'the initial contract

(all taxes inclusive), increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by| a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Fihance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after Julfilment of the contractual obligations by the Contractor proven by final

acceptance minutes duly signed by all thd

members of its committee. The Release Order must be issued

within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptande of works otherwise if there is no notification from the
Contracting Authority to the Contractoy Jor having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the

Contractor. In the case of notification,

effect by a Release Order issued by the C

the end of the commitment of the bond shall only be put into
niracting Authority. Afier the expiry of the deadline, the bond

shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses 4
period of guarantee, the Contracting Aut}

O carry out corrections of imperfections or defects during the
ority, Project Owner and the Project Engineer the shall have

the right to carry out the corrections using any other contractor who shall be paid using the amount

retained for the retention bond at the expd

Article 46:  PRICE REVISION

nse of the main by virtue of the contract.

In respect to the maximum works execution deadline of three months defined in the tender, the prices

shall be concluded firm and so shall be final a
shall not be subject to price revision.

nd unchangeable. As well the contract arising from this tender

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Hence,

possible differences noticed for each type

pf structure or each element of the structure between the

the said contract amount. This applies to er:

rs that the cost estimates may include. The contract shall be

quantities in the cost estimates and the quanti{es effectively executed shall not lead to the modification of

paid on the basis of approved plans by the co

tracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each condtituent document of the contract arising from this invitation
to tender shall be stamped and registered by 4t the expense of the contractor, in accordance with the laws
in force; within fifteen (15) calendar days as filom the date of notification of the contract by'the Contracting

Authority.
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Article 48:

TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/631/PM of 16 April 2003 that defined modalities for the

implementation of the tax and customs sysiems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tenjder shall be subject to the laws in force in the Republic of

Cameroon.
Article 49: PENALTIES

(a) Penalties for lateness: In case of

failure by the contractor to complete the work within the
contractual time-limits, he shall be gubject to the following penalties:

1/2000™ of the amount of the contragct per calendar day overrun, from the 1% to the 30" day;
1/1000™ of the amount of the contract per calendar day, beyond the 30" day;

Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;

A percentage higher than 10% shall|lead to termination of the contract.

(b) Specific penalties: Apart from penglties of overrun of the contractual time-limits, the Contractor

Article 50: RISKS, RESERVES AND F¢

shall be liable to the following partjcular penalties for the non-respect of the terms of the contract
notably:- o

The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from| date of notification of the contract, he shall pay penalties
amounting up to 1/5000™ of the confract amount (ATI) for every calendar day of lateness;

The late provision of the insurancg policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the [contract the Contractor has not complied, the contract may be
terminated;
The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty|(30) days from date of notification of the service order to start
work, he shall pay penalties amotjnting up to 1/5000" of the contract amount (ATI) for every

calendar day of lateness. As well,
the process of approving the execut
execution program;

The late request for site installatio
service order to start execution site
of 1/5000"" the cost of the contract

The replacement of Key Personnel;
proposed are less than that of the
competence, such replacement shd
independently of the procedure for
apply for situations of force majeur
personnel or in a situation duly re
Administrative Conditions.

ese penalties shall be applied on any stakeholder who delays
on program submitted or who carries out abusive rejects of the

. If within fifteen (15) days from the date of notification of the
 1stallation is not carried out, the Contractor shall pay penalties
ATI) for every calendar day of lateness.

[fin replacement of key personnel, the qualities’of the personnel
personnel replaced in terms of qualification, experience and
1l attract penalties of 1/5000™ the cost of the contract (ATI)
validation of the new personnel. The above penalties shall not
such as incapacitation of personnel due to accident and death of
cognized by the procedure spelled out in Article 50 of these

Absence of Project Site Log Book:

shall attract penalties of 1/5000"™ the cost of the contract (ATI)

of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminated.

[CHABTER IV: FINAL PROVISIONS|

DRCE MAJEURE

need to be recognized by the Project Engin

The Contractor may during executjon be subjected to risk(s) which can give rise to reserves that

Cer.
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Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foresgen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contragtor shall be relieved of his responsibility only if he has notified
in writing to the Project Engineer with copies forwarded to Project Owner and Contracting Authority of his
intention of how the effect(s) on execution|arising from the Force Majeure should be treated. This shall be
done before the end of the 20" day folloying the event. The Project Engineer shall visit the site of the
Force Majeure, carry out his own evaluatjon of its gravity basing as well on the evidence given by the
contractor and decide on the nature of force majeure and if he considers that the Contractor’s
preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward [to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way fprward. In case where the Contractor solicited for suspension of
execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, |he shall forward his suggestion(s) in a report to the Contracting
Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decisioI on the final way forward. .

Article S1: SETTLEMENT OF DISPUTES

Any dispute arising between the pe-ties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of ar] amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree N2. 2018/366 of 20™ June 2018 to
lay down the Public Contracts Code and tle following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical docurhents;

a delay exceeding fifteen calendar|days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beypnd 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified py service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;
Non-payment of insurance charges.

VVVYVY VVY

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of tlje contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this tfansport shall be carried out in compliance with the provisions of
international covenants and agreements atjt~e expense of the contractor.
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Article 55:  VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

Contracting Authority.
Article 56: INFORMATION TO BE/POSTED

entrance of the site on a place approved by| e Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peage - Work — Fatherland

THE ESTABLISHMENT OF A FISH POND IN FURU AWA TOWN, IN FURU
AWA COUNCIL AREA OF MENCHUM DIVISION, NORTH WEST REGION

CONTRACTING AUTHORITY} THE MAYOR FURU AWA COUNCIL
PROJECT OWNER: THE MAYOR FURU AWA COUNCIL
AUTHORISING OFFICER: THE MAYOR FURU AWA COUNCIL
CONTRACT MANAGER: THE SUB DELEGATE MINEPIA FURU AWA. .
PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF MINEPIA FOR

ooooooooooooooooooooooooooooooooooooooooooooo

FINANCING: 2024 PUBLIC INVESTMENT BUDGET (MINEDUB)
DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTHS)

The contract arising from this invifation to tender shall become valid only after it must have been
read and approved by the Contractor, visa¢d by the Municipal Treasurer, Furu awa Counéll and signed by
the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the




DO

CUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS
TECHNICAL SPECIFICATIONS FOR EXECUTION

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estim
fish pond in Furu awa town, Furu a
specifies the quality of materials and the
with the constituent documents of the
definition of the consistence of works t
technical norms for the execution of pub

Description of tasks

The main tasks to be carried out s
estimates:

ies is intended to define the content of the Establishment of a

a sub Division Menchum Division, north west region. It
mode of execution in keeping with the rules and in compliance
Jobbing Order. Hence, this descriptive has as objective the
b be executed in accordance with the plans and according to
ic projects.

hall be the following order as per the bill of quantities and cost

1:EEXCAVATION OF FOUN
CONSTRAINS

DATION FOOTINGS INCLUDING ALL

2:BACKFILLING OF FOOT

INGS

3: BLINDING CONCRETE I}

DOSED AT 150KG/M3

4: REINFORCED CONCRET

'E DOSED AT 350KG/M3

5: PLASTERING WITH CEN

IENT MORTAR DOSED AT 400KG/M3

6: SUPPLY AND INSTALLA
ACCESSORIES

o
\TION OF HDPE dia 40mm INCLUDING ALL *°

7: EXCAVATION OF PIPELJ

INE h-80cm

8: BACKFILLING OF PIPEL

INE AFTER TESTING.

9: SUPPLY AND INSTALL-

L TION OF 3M3 PLASTIC RESERVOIR.

10: CONSTRUCTION OF A
PUMP AND 5M ELEVATEL

BOREHOLE EQUIPED WITH A SOLAR
TANKOF 10m3.

Reference documents

In the study and execution of the
following:

Statutory and regulatory instrume

French norms approved by ARNC
Security rules and norms relating
Agreements, technical opinion an
to this invitation to tender in force
To carry out the general control of work
in the follow-up of the project may makg

The description of estimates is intendec
of the construction works.

Jobbing Order, the successful bidder shall comply with the

hts (laws, ordinances, decrees, orders)

Unified technical documents (reqyirements, special conditions, designing rules)

)R

[0 public protection

d recommendations of the CSTB applicable to works relating
on the date of signature of this Jobbing Order.

5, the Project Engineer and the other administrations involved
regular or unexpected visits to the site.

to spell out the technical requirements for a proper execution

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms

prescribed in the DTU, the ARNOR nort

Hence for:-
Article 01: STRUCTURE AND EXECU

.

[TON PLANS:
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It is the duty of the Contractor to real
approved by the Project Engineer and s
project owner.

Article 02: PRELIMINARY WORKS:
These works concern the demolition of
rubbish to the public discharge, the clearing
Contractor shall obtain all the documents n
competent services concerned. He shall alsq
network authorities in case their network sH
Article 03: INSPECTION OF WORKS

‘ze the structures as per the execution plans that shall be
ample models of equipment and furniture provided by the

any existing structure on the site and the evacuation of the
and levelling of the site where necessary. To do these, the
ecessary for the realization of the Jobbing Order from the

D make contacts with the water, electricity and ¢elephone
all be tampered with. ;

ITE INSTALLATIONS:

Through the Project Engineer, the Cont
possible time with an installation plan show
local materials enclosing the whole work si
recommended to be posted shall be in place
his/her personnel shall be installed on the s

Remark: A report on the site installatio
all the members on the site.
Article 04: PROTECTION OF STRU(

ractor shall furnish the owner of the project within the shortest
ing clearly how he intends to run the work site. A fence in

te to avoid trespassing and site sign board bearing information
during this inspection mission. To install, the contractor with

te by a Commission comprising of:

n shall be prepared by the Secretary on the site and signed by

'TURES AND MATERIALS:

The Contractor shall be responsible
shall be equally responsible for all to
insurance policy to cover theft and fi

for the protection of the structures before final reception. He
ols and materials present at the work site. He shall seek an
re incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive
the right to intervene in case of any ¢
responsibilities of the Contractor.

Article 06: VERIFICATION OF DIM

measures against accidents. The owner of the project reserves
mergency without necessary interfering with the

ENSIONS:

The Contractor shall verify all dimensig
translating the dimensions on plans t

inform the Project Engineer of any cl

NB: All modifications accepted by the Cq
his cost without modification of the .

right to the final choice in case of an]
Article 08: ERRORS AND OMISSION;

ns on the plans. For execution no dimension shall be

measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of

p the structure before work begins. He shall refer to the Project

Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall

nanges that he considers necessary.

ntractor shall be accomplished in a specified duration and at

obbing Order amount. The owner of the project shall have the
modification.

5 IN THE DOCUMENTS:

The descriptive notice completes or o

Article 09: QUALITY AND PREPARA

onfirms the indications on the execution plans. In the case of

contradictions between the plans and tPe descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion.

T'TON OF MATERIALS

Every material used and supplies sh
with great care.

They shall meet the general specific
Reference of manufactured goods

The Contractor shall be bound t«
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in
equivalent materials and supplies, the latter
may be requested from the Contractor befo

|

all be of high quality and put up in keeping with the rules and

ations and the general requirements set out by the CSTB.

provide all the justifications, invoices and “references of

the description of estimates are to be replaced by approved
shall be at least of equal or higher quality and any justification
e use.




Every material and supplies used slhall be of high quality and put up in keeping with the rules and
with great care. They shall meet the gendral specifications and the general requirements set out by the

CSTB.
SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the

Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between

0.16 mm and 5 mm for concrete structures
FINE GRAVELS

All the fine gravels supplied by the
of the Project Engineer.

e
Contractor or put at his disposal shall be subject to the approval

Meant for the production of condretes, fine gravels shall be homogeneous natural or crushed
materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of

concretes shall be supplied by the Contractor at his expense. In

general, water may be obtained near the bujlding site from water points or rivers, provided its quality meets
the conditions stated below. Water may algo be obtained from other sources (boreholes, wells, etc.)

Mixing waters shall be clean, not s

alty, and virtually free from bodies in suspension and dissolved

mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the laws in
force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall be

done on a dry and ventilated floor.
REINFORCEMENTS

Reinforcements for reinforced comcrete shall be high-bond mild steel in compltance with the

specifications of the BAEL 91 rules. They

shall be perfectly clean without any trace of rust, paint or grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the contractor
to the approval of the Project Engineer befpre the start of works.

WooD

The wood chosen for the constructjon of the structures and formwork shall be free from any trace

of rot, hard rot, decayed knot, splits or sha
FORMWORK

KEC.

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be
tight enough so as to prevent extra water ffom washing cement away.

In other words:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out

profile boards will be at least 1,20

m from the outside axes, this to facilitate terracing (trench and

other earthworks) and a good circulation. No starting of excavation will be accepted by the Project

Engineer without the checking of't

2) EXCAVATION: - Some minimu
surface. The vegetable soil has td

he conformity of the setting out axes of the building.

‘-
h excavation will be necessary to bring the site to a relative flat
be cleared off. Excavation and levelling shall be carried out

normally using dig axes, spades and sledge hammers. The minimal depth of the excavation trenches
will be of 80 cm, and depending dn the soil bearing capacity. Where there is black cotton soil or
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Various proportions of concrete t

- Aggregate shall consist of natural an
(dust) shall be removed by sig

- Water: To be used for the mixture 11

soil with low bearing capacity at th¢ bottom of the trench, the contractor shall continue excavation
up to a depth as will be approved by the control engineer. The excavations will be done manually

and no concrete or mortar shall be

trench bottom of excavation by the

laid on the bottom of the trench without the acceptance of the
Project Engineer. The foundation shall be excavated to obtain

the hard soil where it shall resist and to bear the foundation work.

NB: The final depth of excavation myst be received before the continuation of any other works.

3) CONCRETE:

-Ordinary concrete specifically lean cancrete shall be Sem thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at

150kg/m?.

- Over-site concrete shall be 10cm thic
gutters at 250kg/mf.

laid over the entire floors and paved area between walls and

NB: The external veranda shall be Scm|below the level of the internal floor with 2% slope outwards.

-Reinforced concrete shall be specific

ring beams and their mixture sh

ly for pillars, beams damp proof course (DPC), lintels and
all be in a proportion of 350kg/m?>.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

with the R/C & 3 rules. The steel shall

Rods shall be mild steel reinforcement.| Tor or high yield (Haute Adherance HA) Steel in accordance

be perfectly clean without any trace of rust, non-adhesive to

paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the
main reinforcement steel rods and rourjd-smooth RL E235 for the stirrup rings.
NB: All rods should preferably importgd and reinforcement rods must respect the prescriptions on the

table below:-

D be respected.

DESIGNATION DOSAGE STRUCTURE
Lean concrete 150kg/m3 Blinding concrete
Massive concrete 300kg{m3 Oversite concrete, footings.
Reinforced concrete 350kg/m3 Pillars and beams

- Sand: Will be free from oxide, orgai

0.08 to 2.5mm for mortar and
0.16 to 5mm. It shall be river

settlement of less than 4%.

either be from the river or qua

any use on the site. The grdg

settlement of less than 2%.
free from impurities, meaning

general conditions laid down
trace of uneven mixture shall
factory. Storage on the build
presenting an unsatisfactory
four (04) days.

- Shuttering: hard wood, to b
concrete, the effect of vibratig

g
nic material of animals or plant origin. Sieving shall vary from

other resisting surfaces like concrete structure shall vary from
sand and nothing else. The sand shall have very fine elements

1 homogeneous materials or crushed stones. Tiny layer of grave
ving, blowing or washing. The fine and coarse aggregates may
ry crushed and must be approved by the control engineer before
vels shall be clean and well graded with very fine elements

hortar, concrete and washing of aggregates. Shall be clean and
potable water.

Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the

by regulation in force. The cement which shall not show any
be the CPA325 class from CEMENCAM or from an approved
ng site shall be done on a dry and ventilated floor. Any stock
ulverulent condition will be discarded and cleared away within

par without any noticeable distortion, the load and pressure of

n and weight of workers involved in setting it up.
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- Blocks- Load bearing wall shall be mpunted in compressed cement Blocks of (1 5x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
show an appreciable degree of rgsistance to violent pressure.

Note
-All blocks shall be cured for at least|28 days before being used.

-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed above
and level solidity
-Plastering: Cement mortar mix in a pr¢portion of 400kg/m> will be used to plaster all previously
rejoined areas on all masonry and concrete works and then thinly floated by the use of sponge

which is recommended to remove any unevenness. The final thickness of the plastering shall
not be less than three (03cm).

Note -The external walls shall receive ajcoat of spata-dash before plastering is done on it.

-Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the 8cm
concrete floor and the screed shall be 2em thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal insulation,
acoustical insulation and ventilation; even if provisions have not been made in the plans and written
documents.

It should be noted that all the works|to be carried out or modified following amendments brought in
keeping with the rules, shall be charged to fhe Contractor.

Fire protection

Application of the instruments in| force relating to protection against the risks of fire and panic in
Establishments open to the public (EOP)

Classification of the establishment:| zategory 5 EOP;

FR: fire resistant;
FB: firebreak;
FC: fire check;

1 h FR components supporting thd shell of the building;

1h FC Floor; X
Y, FB internal partitions.
Highly inflammable materials shal| be avoided.
Smoke clearing

In case of fire, all the premises opgn to the public shall be cleared by openings having direct access
to the outside.

Emergency means
Instructions on what to do in case pf fire shall be posted in the corridor.
Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the pontrol engineer, before the beginning of works, the place of his
yard facilities and will request his authorization of installation.

The site must be chosen outside of th¢ sensitive zones, in order to limit the site clearing, the extraction
of bushes, the setting out of the building and general circulation.
The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and of
washing should be concreted. These maintenance areas should have a slope toward a cesspool provided
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products toward the site and the neighbourhjood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, suppart made of concrete or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in the
vicinity after the execution of all the works| Left-over materials are to be covered with a layer of earth,

and the site has to receive an adequate drainage in order to avoid all erosion as the case may be.
MODE Og EXECUTION OF WORKS
Article 12: STRUCTURES OF THE BUILDING SITE

The Contractor shall be in charge of the sefting up operations which shall include:

e Development of access roads and|platforms for the structures of the building site (raising of
buildings, etc.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings an{ their maintenance;

¢ An identification board and a noticd board of the building site;
Putting up a structure containing a gtorehouse and an office equipped with a table and chairs where

the project record and graphic docu

Any other measure for the proper rt
Conveyance and folding up of any 1

Their possible transfer;
Development and maintenance of p
Putting in place of means which are
signals on the building site;

e Cleaning of premises after executio

Supplying water (if possible) and gyarding;

Dismantling and folding up of struc|

ments shall be available on a permanent basis.

P
-

nning of the building site;
material needed on the building site;
tures;

remises for setting up and execution of work;
essential for the safety of personnel and users, especially putting

h of work.

The plan relating to setting up operations shall give all the details on the following points:

e In addition, setting up operations
foreman, and the charge hands amo
Signals, safety, miscellaneous

The Contractor shall plan to put ir
personnel of the enterprise. Safety measur
Contractor at the start of work.

Article 12: CONSTRUCTION WO

shall include the actual mobilization of supervisory staff, the
1g others.

place temporary signals essential for the safety of users and
es shall be part of the plan of execution to be provided by the

S

I- Plan of execution:

It shall be made up as follows:

construction drawing and details at the ap
work planning;

method and technical approach to executi
organization of the building site;
Knowledge of the soils

The Contractor shall be supposed
soils. No complaint shall be accepted in thg
the execution of work shall not give rise t

Appraisal of the difficulties of the field

The Contractor shall be supposed
relating to the configuration of the sites,
existing in the soil.

propriate scales;
b1
{o have perfect knowledge of the nature and consistency of the

> course of work; differences in the nature of soils noticed during
b an increase in the price of the Jobbing Order.

to have accepted all the difficulties that he may encounter and
the nature of the soils, the stone and brick works, and solids
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Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be fourld in the field. Therefore, he shall not remove any existing meter
or pipe without informing the Project Engjneer of their presence. "'

It shall be the Contractor’s responsibility to follow the required procedures to obtain from public
services the authorization to remove these networks.

Party walls survey

Before any excavation onto an exisfing building and before underpinning any work, the Contractor

shall make sure that the existing structures

It shall also be his responsibility ta
shall enclose copies of these walls with hid

Site survey

The Contractor shall take over the
perceived all the difficulties that he may el
of the soils, neighbouring constructions, et

Construction drawing

The Contractor shall draw a comp
design, bar bending design, form of pitch,
the Project Manager in the course of work.

These designs shall be submitted to

are solid and put all the necessary mortar patches.

have an affidavit of the party walls drawn up by a bailiff who
report.

site as he shall find it. He shall therefore be supposed to have
icounter and relating to the configuration of the site, the nature

~
e e

ete set of designs to be executed (general design, formwork

partition, etc...) and all the designs that may be requested by
-" g

the approval of the Project Engineer in due time. This approval

shall not relieve the Contractor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (01 )
blueprint and three (03) design drafts in compliance with execution.

II- Foundations:

Any fill material for the foundation

and the surroundings structures shall have no particle

dimension above 50mm and with plasticity index of less than 35. Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted for

backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They shall
fill the excavation. After cleaning, blending concrete shall immediately be put in place so that earth

should not fill back the excavation.
NB:

- Any blinding concrete will be of thickhess Scm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the|finished foundation. These footings shall be of sizes (60x60)
cm. The foundation peripheral walls willl be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished fvith a DPC layer or ground beams of 20 x 26cm in

reinforced concrete as specified in the

working drawings.

-Stones for masonry works shall be of bhsalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits with|dimension sizes of not less than 20cm.
-The foundation will be filled with earth|of good quality in successive compacted layers of 20 cm

where the fill depth exceeds 30cm. A
whole foundation area at a dosage of
- Floor slab

Slabs shall be made on levelled
drained and well beaten down.

Insulation from moisture shall b

njover site concrete of thickness 8cm will be laid to cover the
250 kg/m3.

and properly rammed earth platforms. The foundation shall be

eldone with a polyane leaf placed directly beneath the concrete

under-coat and raised on the periphery building of a concrete under-coat reinforced with a middle
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welded wire fabric. The thickness of this under-coat shall vary according to the load to be born. A slab
with ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on the floor.

I11- Block Work and other Elevations

1- Bearing walls: .

Bearing walls shall be built with agj.lomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated irf the designs. The mixing for block moulding should give at
most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved
by the Project Engineer. They should b¢ kept dry for at least 21days before laying on the elevation
walls. The reinforced concrete pillars of section 15 x 20, 15 x 25 and 230 at 350 kg/m3 shall be casted
as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The
characteristic strength of concrete at 28|days should not be less than 16Mpa. The maximal spacing of
the pillars is to be 5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be
levelled to + 2,20 m above the level of the finished foundation. The average height under the ceiling is
about 3,00m. A chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid above
the finished level of the agglomerated hollow blocks walls with fixing plates so as to receive the
wooden roof truss.

Any stones for masonry works shall |be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less
than 20cm.

2-Plastering:

Materials to be used should follow thd characteristics define in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will bg an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand
screed and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean, free(from any trace of dust or product resulting from the removal of
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing,
staking out or bush-hammering.

- The bearing surface shall be watered tq make it deeply wet but then cleaned on the surface during the
application of the coating.

- After roofing-in, coating shall start only on Block works that have been completed for at least two
weeks.

- Plastering shall comprise three coats.

o Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain proper
workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to be coated.

o Second coat
It shall be put on the bond coat three|days after. The capacity of this coat shall be obtained by close

and even tightening of mortar with a ste¢l float. The surface shall be rough and obtaingd by applying a
ruler to it. It shall be 1.0 cm thick. §

o Finishing coat
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
3- Fine joints:

Whenever Block works are astride ah expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:
It shall be 4 cm thick and shall be fitted [n the slab built with coarse sand 400 kg/m3 mortar. Finishing

and polishing shall be made with cement| grout.
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Before laying there shall be:-

-Cleaning of the supports: Before the sfart of the work, the contractor will do the cleaning of the
support by scrapping, brushing and swegping with broom. This is in order to have a clean surface
exempted of any particle that can disturb the application of the tiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penetration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirtirlg. Any cut near the pipe, taps should be well adjusted. When
tiles get broken, they are immediately r¢placed at the expenses of the contractor as we}flas any other
work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar. The join
will be filled before the collection of ex{ a mortar to ensure the good adherence.

The tiling on reinforced structure Wl£ be done with a thin coat of adhesive on the support well
cleaned. During the application of the adhesive, it is not allowed to go 2/3 high the thickness. The join
will be filled with the binder floor or sp¢cial binder for tiling done with gum. For tiling on walls,
plasters should be well dressed and sand screed. Tiling is done on adhesive. Same measures are

applicable for other tiling as concerned {he join and cleaning. All tile works include the screed in
cement mortar of 3-4cm thick.
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DOCUMENT N°06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER I GENERAL PROVISIONS

Article 01- General

Article 02- Definition and consistency of prices

Document N° 6

THE SCHEDULE OF UNIT PRICES

Article 01: GENERAL

In general, the contractor is supposgd to be fully aware of all the expenses relating';o works as well
as all the conditions prevailing in the area and likely to influence the execution and cost of works. Therefore,

he shall not present any complaint, except
invitation to tender. Works done by the co
to the quantities actually carried out and as

Costs and various charges not givir
the costs for execution of quantifiable wor
charges are as follow:

- Personnel charges (salaries, trav

in the conditions provided for by the contract arising from this
wtractor shall be paid to him by applying prices of the Price list
sessed according to the conditions of the contract.

o rise to any payment are supposed to be taken into account in
ks and shall be included in the various Price lists. The costs and

elling expenses, transport and leave allowances, allowances for

housing on the building site, mis¢ellaneous allowances, premiums, insurances, medical expenses,

etc. . )
- Charges for the conveyance of
registration fees and licence as v
for the acceptance of works on
Similarly, running charges, write-
equipment, vehicles of all categories are a
quantifiable works.

Prices shall be given in figures and
agree with unit prices in figures.

The contractor shall not put forward
his bid happen to be modified after verific
detailed estimates.

personnel, equipment and materials, overheads, taxes, duties,
Uell as any other charges relating to works (and notably expenses
he field) and to the running of the enterprise.

bif and maintenance costs of building equipment and rolling
so supposed to have been included in the costs for execution of

n words. The contractor shall make sure that unifprices in words

his good faith to shirk his commitment if the global amounts of
ition of compliance of unit prices in figures or calculation of the
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Article 02: DEFINITION AND CONSIS

TENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE ESTABLISHMENT OF A FISH POND IN FURU AWA
TOWN,FURU AWA SUBDIVISION, MENCHUM DIVISION NORTH WEST REGION.

UNIT TOTAL
NO DESCRIPTION UNIT | Q'TY | PRICEIN | PRICE IN
FIGURES WORDS
100:PRELIMINARY WORKS
101 | Site installation and preparation of dofuments ff 1
102 | Environmental impact assessment ff 1
SUB TOTAL 100
200 : CONSTRUCTION OF 02 FISHPONDS OF (6.00X8.00X1.20) =
201 | Excavation of 02 fish ponds of 6.00x§.00x1.20 m3 115
202 Mass concrete of 15cm thick at the base of the fish m3 14
pond dosed at 350kg/m3
203 Construction of frog filled block work of 20x20x40 m3 80
dosed at 250kg/m3 of height 1.00m
Plastering of block wall with cement dand screed
204 | dosed at 250kg/m3 and applying cemént paste on the m2 109
walls
205 Flooring with cement sand screed wi:i thickness of m3 96
Semm dosed at 250kg/m3 with cement paste.
RC of pillars and beams on the top of the fish pond
206 walls dosed at 350kg/m3 s 2640
207 | Construction of run off gutters ML 102
208 | Metallic mesh for the cover of the fisl{ pond M2 96
209 | Shed over the fish pond ff 2
SUB TOTAL 200
300: DRILLING WORKS: construgtion of a borehole with a solar pump and Sm
elevated storage tank. -
301 Air rotary drglhng of dia 9” 7/8 in uncnsolidated ML 25
loose formations.
Installation and removal of temporal PVC or
02 metallic casing of dia 175-195mm ML a
303 Air rotary and percussion drilling with the down the ML |35
hole hammer of 6” ¥ to 6” % in hard rock.
SUBTOTAL 300.
400 DESIGN- CLEANING& DEVELOPMENT-PUMP TEST
401 Supply and installation of PVC Casing of dia 112- ML 4
125mm
Supply and installation of PVC screen|of dia 112-
e 125mmwith slot opening of with dia <|2mm ME ke
Supply and putting inplace of a gravel|pack of a
403 | quartzeous nature and calibrated: (1-2thm) or (2- ML 24
4mm)
Putting in place of a borehole cap, sangl. Backfilling
404 . U 1
and cementing
Cleaning and development of the borehole by air lift
405 1
method -
406 | Pumping and recharge test (aquifer tesf) U 1
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407 Sampling and physico-chemical anal{ses of water U
from the borehole.
408 | Disinfection of the borehole U 1
SURB TOTAL 400
500: SUPERSTRUCTURE, SOLAR PUMP INSTALLATION, AND PIPING NETWORK.
Purchase and installation of solar pumhp with the
501 following characteristics.Q:4.2n.12/h,HMTl 00- LS
120m,P=1.6kw,mark:grunfor with solar panels for
energy.
502 | Installation of automatic control systdm LS 1
503 | Protection of the borehole surface 6] 1
504 Assorted PVC and GI pipes dia 32mm NP10 from LS 1
borehole to elevated storage tank
505 PVC I\{P 10 F rom el?vated storage 1o [to the i 1
standpipes(Distribution network) R
506 | Construction of standpipes U 2
SUB TOTAL 500
600: ELEVATED STORAGE TANK 10M3
Excavation of isolated foundation fodtings of
il 1.00x1.00x1.00m i M2 6
602 | Blinding concrete batching 150kg/m3 M3 0.60
603 | RC for the foundation footing, dosed 4t 350kg/m3 M3 21.0
60 | S vt o st oo I TP ™ | o | s
RC slab measuring (4.00x2.00) and off 15c¢m thick
60a dosed at 400kg/m§.( : Mo 140
il i i f hei §
o0 | s GO i Ll |13 | v
607 | Galvanised pipes 50mm for the guard ray ML 36.00
608 | Supply and installation of Sm3 plastic|tank U 2
609 | Levelling and cleaning of the surround ing. ff 1
SUB TOTAL 600 g
700: PROJECT SUSTAINABILITY.. ’
701 | Supply of tool box with spare parts | |U | I, 4
SUB TOTAL 700
800: SUPPLIES
801 | Supply of fingerlings of catfish U 10000
802 | FEED bags 200
803 | Drugs ff 1
804 | Aquatic plants U 200
SUB TOTAL 800
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DOCUMENT N°07

BILL OF QUANTITIES AND COST ESTIMATE FOR THE ESTABLISHMENT OF A F ISH POND IN
FURU AWA TOWN,FURU AWA SUBDIVISION, MENCHUM DIVISION NORTH WEST REGION.

UNIT TOTAL
(¢} '
N DESCRIPTION UNIT | Q'TY PRICE PRICE
100:PRELIMINARY WORKS
101 | Site installation and preparation of documents ff 1
102 | Environmental impact assessment ff 1
SUB TOTAL 100
200 : CONSTRUCTION OF 02 FISHPONDS OF (6.00X8.00X1.20)
201 | Excavation of 02 fish ponds of 6.00x8.00x1.20 m3 115
202 Mass concrete of 15cm thick at the base of the fish m3 14
pond dosed at 350kg/m3
203 Construction of frog filled block worl of 20x20x40 m3 80
dosed at 250kg/m3 of height 1.00m
Plastering of block wall with cement dand screed
204 | dosed at 250kg/m3 and applying cemgnt paste on the m2 109 -
walls
205 Flooring with cement sand screed with thickness of i3 96
Scmm dosed at 250kg/m3 with cemenit paste.
RC of pillars and beams on the top of the fish pond
206 | walls dosed at 350ke/m3 w3 | 3840
207 | Construction of run off gutters ML 102
208 | Metallic mesh for the cover of the fisl{ pond M2 96
209 | Shed over the fish pond ff 2
SUB TOTAL 200
300: DRILLING WORKS:
301 Air rotary drflling of dia 9” 7/8 in uncnsolidated ML 25
loose formations.
Installation and removal of temporal PVC or
— metallic casing of dia 175-195mm i %
Air rotary and percussion drilling with|the down the
i hole hammer of 6” %2 to 6™ % in hard rpck. e
SUBTOTAL 300. v
400 DESIGN- CLEANING & DEVELOPMENT-PUMP TEST
401 Supply and installation of PVC Casing of dia 112- ML 42
125mm
Supply and installation of PVC screen|of dia 112-
402 125mmwith slot opening of with dia <|2mm ML 18
Supply and putting inplace of a gravel [pack of a
403 | quartzeous nature and calibrated: (1-2thm) or (2- ML 24
4mm)
Putting in place of a borehole cap, sanq. Backfilling
404 , : U 1
and cementing
Cleaning and development of the borehole by air lift
405 U 1
method
406 | Pumping and recharge test (aquifer test) U 1
Sampling and physico-chemical analyses of water
407 U
from the borehole.
408 | Disinfection of the borehole U 1
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SUB TOTAL 400 |
500: SUPERSTRUCTURE, SOLAR|PUMP INSTALLATION, AND PIPING NET}NORK.
Purchase and installation of solar pump with the
501 following characteristics.Q:4.2n'12/h,H}4T100- LS 1
120m,P=1.6kw,mark:grunfor with soldr panels for
energy.
502 | Installation of automatic control system LS 1
503 | Protection of the borehole surface U 1
504 Assorted PVC and GI pipes dia 32mm|NP10 from LS 1
borehole to elevated storage tank
505 PVC I\!P 10 F:I‘OI"n el_evated storage to 1o the o 1
standpipes(Distribution network)
506 | Construction of standpipes U 2
SUB TOTAL 500
600: ELEVATED STORAGE TANK 10M3
601 Excavation of isolated foundation footings of M3
1.00x1.00x1.00m 6
602 | Blinding concrete batching 150kg/m3 M3 0.60
603 | RC for the foundation footing, dosed 4t 350kg/m3 M3 21.0 5
oot | Sl l30isEemand b o 0o 5 | 1z | o
605 EOCS :(lia:tleggls(;::g@.OOxZ.OO) and of| 15cm thick M3 120
606 ;(t(; g(l)lllag;in \gl}grsz:::zg a(IiiO:;IyS)of height 1.5m dosed M3 0.60
607 | Galvanised pipes SOmm for the guard [ray ML 36.00
608 | Supply and installation of Sm3 plastic|tank U 2
609 | Levelling and cleaning of the surrounding. ff 1
SUB TOTAL 600
700: PROJECT SUSTAINABILITY.
701 | Supply of tool box with spare parts U 1
SUB TOTAL 700
800: SUPPLIES
801 | Supply of fingerlings of catfish U 10000
802 | FEED bags 200
803 | Drugs ff 1 vl
804 | Aquatic plants U 200
SU' > TOTAL 800
TOTAL WITHOUT TAXES
VAT: (19.25% )
AIR: (2.2% )or 5.5%
TOTAL TAXES
TOTAL WITH TAXES INCLUSIVE (ATI)
NET TO BE PAYABLE
ESTIMATE CLOSED AT: .....cceee.. FRANCS (..o ) CFA
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DOCUMENT N° 08
FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation df the quality of the price proposed by a bidder.
It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination| of sub-details of prices. On the other hand, they must include
the following elements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site;

c. Cost in dry price of the supplies nedessary for the site;
d. Cost of local and expatriate labour;

e. For each price on the Schedule |of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f. The precise sub-detail of lump $ums for the installation of the site camp, the carting
in and out of equipment, labdratory and its equipment, development of a quarry
(where need be), etc:

g The precise sub-detail of lump |sums for the building, maintenance of premises and
supply of means put at the disposal|of the Contracting Authority;

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales doefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

Total C1

B. Overheads of the head office

- Head office overheads = ------

- Financial overheads | ===---
- Risks and profits | = -

Total C2

Sales coefficient K = 100/ (100-C) with
C=C1+C2
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3. The Contracting Authority may proposg a framework of sub-detail of unit prices including the
I elements mentioned in point 1 above.
l DETAIL PRICE BREAKDOWN
I Description: R
: : 1|, Total Activities'
Q .
Price N Daily output Unit - Unit Diiadon
CATEGORY NO Paly | Number | P4 man-| 4\ ouNT
l Personnel , Salary days
(Labour) Works Supervisor | njan-day
Foreman man-day
l Skilled labour njan-day
General labour man-day
l Total (A)
Equipments Type Unit Daily rate Days Billed | AMOUNT
i
I Total (B)
Materials TYPE |{Unit Unit Price Consumption | AMOUNT
Total (C)
I D Total Direct Cost A+B+C
General site 10% Dx10%
l E Expenses
General Head Office 50, Dx5%
F expenses
G Cost price D+E+F
l H Risk + Profit 10% Gx10%
Bid price Excluding G+H
l P Taxes v
Unit Bid price !
\% Excluding Taxes FiQey
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DOCUMENT N° 09
MODEL CONTRACT
REPUBLIC OF CAMEROON TRAVAL REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland & Paix - Travail : Patrie

MINISTRY OF DECENTRALISATION ™ §

AND LOCAL DEVELOPMENT

e e e e o o e e

NORTH WEST REGION

e o e e ek e

MENCHUM DIVISION

e e e e s e e o

FURU AWA COUNCIL

e s e

JOBBING ORDER N° /JO/MI
AWARDED AFTER OPEN NATION

NO _ /ONIT/MINDDEVELFAC/FACIT
A FISH POND IN FURU AWA T
DIVISION

PROJECT OWNER: MAYOR FURU
AUTHORIZING OFFICER: MAYOR FU

CONTRACTOR (HOLDER):IIIIIIIIIII.Ill.ll P

TRADE REGISTER N° (N° R.C.): veususes vands

410,806 ¢ 0 8 R a————— .
BANK ACCOUNT N°: ....corenees AT ...
PURPOSE (SUBJECT): THE ESTABLISHN
SUB DIVISION MENCHUM DIVISION, N(

MINISTERE DE LA DECENTRALISATION
ET DU DEVELOPPEMENT LOCAL

e e e e e ok e ook ok e ok

REGION DU NORD-OUEST

e de e e o e e e e ok o o ek

DEPARTEMENT DE LA MENCHUM

W e e o o e e e e o ok ok e e e

COMMUNE DE FURU AWA

e e v o e e e Sk ok o ok ol ke e e

DEVEL/FAC/FACITB/2024 of
L INVITATION TO TENDER BY NORMAL PROCEDURE

2024

/2024 OF ............. 2024 THE ESTABLISHMENT OF

WN,FURU AWA SUB DIVISION MENCHUM

NORTH WEST REGION
WA COUNCIL
U AWA COUNCIL

O BOX4..... sen: ABL: swvinanusuner | BAXS soivssves

.
llllllllll (BANK) AGENCY OF: SREERsERNNRSN
[ENT OF A FISH POND IN FURU AWA TOWN,FURU AWA
DRTH WEST REGION..

PLACE:, FURU AWA COUNCIL IN MENCHUM DIVISION » NORTH WEST REGION

DURATION: NINETY (90) CALENDAR DAYS (

THREE MONTHS)

AMOUNT CF JOBBING ORDER:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% F CFA
TOTAL WITH TAXES (ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depe nding on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in

the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2024 PUBLIC INVESTMENT BUDGET, MINEPIA-REPUBLIC OF CAMEROON

VOTE OF CHARGE N¢:

--------------------------

DATE OF SIGNATURE

DATE OF NOTIF

DATE OF REGIS]

BETWEEN:

.....................................................

i TN U St SO W A,
LIRATIIING oo b dvmunsnss i e o35 065 smsomnnemmmmanas
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THE REPUBLIC OF CAMEROON, RE
(Contracting Authority), HEREINAFTER

ON THE ONE HAND,
AND:

THE ENTERPRISE (Company): essssssasns
TRADE REGISTER NO (N° RC): sevasass
BANK ACCOUNT N°: sassssssssssnsssasases
AGENCY OF : sisesssssesasssssnsssasasasssss
REPRESENTED BY MISTER (Mr.) vuuuss
“THE CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREHE

Title I : THE SPECIAL ADMINISTRATI
Title II : THE SPECIAL TECHNICAL CO
Title IIl' : THE DETAILED COST ESTIMATE

Page N° - and last page of Jobbing
i /2024 signed following an (

MINDDEVEL/FAC/FACITB/2024 OF ...| .

The establishment of a fish pond in furu
west region.

Execution duration:

PRESENTED BY THE MAYOR FURU AWA COUNCIL
. REFERRED TO AS “THE ADMINISTRATION”

IlllllllllllP-O BOX Il-lllllllillllTEL- SEEEEEEEENEENREENEEEREEEE
csssssussensssesseses o TAXPAYER N°: ceceesesansnsanannnnns
IlllllllllAT LR R R R R R R L] (BANK)

sssisessasasesansasssasnsssss HEREINAFTER REFERRED TO AS

L

D AS FOLLOWS:
CONTENTS

VE CONDITIONS
NDITIONS
S

Order N° /JO/MINDDEVEL/FAC/FACITB/2024 OF
Dpen National Invitation to Tender N° N2 00  /ONIT/

awa town, furu awa sub division Menchum division, north

Ninety (90) calendar days

AMOUNT OF THE CONTRACT IN F(FA:

TOTAL WITHOUT TAXES F CFA
VAT =19.25% Ay F CFA
TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depgnding on the regime) F CFA
TOTAL TAXES F CFA
NET TO BE PAID F CFA

NB: This Jobbing Order is signed in the d

mount of FRANCS CFA (All taxes inclusive ATI)

READ AND APPROVED BY THE CONTRACTOR

Furu awa, the

SIGNED BY THE MAYOR FURU AWA COUNCIL
(CONTRACTING AUTHORITY)

Furu awa, the

REGISTRATION
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DOCUMENT N° 10

MODEL FORM5 TO BE USED BY BIDDERS
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DECLARATION O

FORM N° 1:
F THE INTENTION TO TENDER

COMPANY’s LETTER HEAD

(HERE)

DECLARATION OF THE INTENTION TO TENDER

I, the undersigned Mr; ....c.covvvveund
Natiofality «.ovsosvssosassmsimonly
411015 11s) | T T 1

In my capacity as General Manager ¢

Hereby acknowledge rece
N sesemmer o s
Concerningthe «.cvsusavmvsnsan gy

---------------------------------------------

--------------------------------------------

And hereby declare my intention to t¢

| D10} 1 I |

Fiscal stamp

1500
i I | o N Y S P.O.BOX .....c.u...u. TEL:veoesoensenss
nt of the file for Tender Notice
........................................ O vvmmvsnommmenesaivon
s R o R
nder for the said contract.
..... (0) 1111 4 < S
General Manager
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FORM N° 02 ‘-

THE MODEL TENDER LETTER

I (We) theundersioned .....coivieimvl
Acting in‘the capacity of .....cocovueiossiiocfs
....................................... Azl
vested in me (us), resident at ................
.................. after having studied all the q
RN AIND A, , and after

responsibility the nature and dlfﬁcultles ent
and commit myself (ourselves) to carry out
Town, in Furu awa Council Aera, Menchu
in keeping with the terms and condition;

prices stated in the Unit Price List and the d
tax inclusive.

I commit myself (we commit ourselves
three (03) months as from the date of notifi:

I hereby commit myself (we hereby com;
period of sixty (60) days with effect from th

I (we) hereby request that the amounts dug
currency (FCFA) in account No..............
inthereeords: of s

Enclosed with this tender are:

- The price list and the detailed esf

.......................................................................

......................... in the name and on behalf of...............
.............. RCN°. .......c.eeveev...... by virtue of the power
Biley-ycl - 5 AU O , P.O.Box...... , telephone N°.

locuments of the tender file relating to the Invitation to Tender
having assessed in my (our) point of view and under my (our)
piled with the execution of the job, I (we) do hereby tender
works for the Establishment of a fish pond in Furu awa

m Division, North West Region

of the tender file in return for the sum of............ FCFA
Ls) Total without Tax+VAT, calculated on the basis of the unit
ptailed estimates, appended to this tender. The prices stated are

if my (our) tender is retained, to execute the contract within
ation of the award of contract.

-
mit ourselves) to maintain the amount of my (our) tender for a
e deadline for submission of bids.

> by the Contracting Authority be paid to me (us) in the national
...... @ENedin thename 0F <. cconmvsnmasdiosivssis i
o (Banti@iat. ......ooemen00nne

imates duly filled, dated and signed.

- Other documents which in keeping with the requirements of the Tender file must be enclosed

with the tender letter.

Signature(s)

Bidder(s)

For companies, indicate:

.........................

Fiscal stamp

1500

The company (company or trade name, forny, nationality and registered office)

« represented by the undersigned ... ..........|.............

.. » (Name, first name and status)

For companies without a legal status, indicdte:

« We, the undersigned, ... ......

e P

(For each person: name, first name, compamy name, nationality, location of the registered office)

« Constituted in a group of companies for t/

tender, jointly commit ourselves ... ..... »

e execution of the contract arising from this invitation to




FORM N° 03

THE MODEL SURETY BOND

To: The Mayor FURU AWA Council,

Invitation to Tender No. ...........eo......

.............................................................

Eference of guaratite@INO. c.iuviivsissvesimarervavsgsosusis

BID BOND FOR THE EXECUTION OF THE ESTABLISHMENT OF A FISH POND IN FURU

AWA TOWN, FURU AWA COUNCIL
The'Contractor (5)  wiswssnivisaevivasnib
Mayor Furu awa Council a bid relating

AREA, MENCHUM DIVISION, NORTH WEST REGION
................... hereby submitson ......................... to the
o the Establishment of a fish pond in Furu awa Town, in

Furu awa Council Area, Menchum Division, North West Region
To this effect, and in keeping with the corditions stated in the Tender file, the bidder shall present to the

Mayor Furu awa Council acting in the ¢

apacity of Contracting Authority, a bid bond amounting to

B L T I N T (6).
By this guarantee, we the undersigned,(7).......coeuvvninirireiniininanennennns with our registered office in

................................ , are committed

---------------------

By this guarantee, we irrevocably commit
indicated by the Mayor Furu awa Counci

towards the Mayor Furu awa Council, through the bidder for
..... R UTER ] b imnsamisnssmmmmssnn e amssasEms s

e oo ees o0 full]).

p..rselves, without any argument or delay, to paginto an account
, the amount of the guarantee at the first written request, as soon

as the latter shall inform us in writing that fthe bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor Furu awa Councii. This

guarantee shall be released latest thirty (30
the company shall be the successful bidder
by the Mayor Furu awa Council.

The laws as well as the jurisdiction of a
Cameroon.

(5) Bidder
(6) Stated in the Special regulations govert
(7) Bank

days after the expiration of the validity of the tender or, in case
, after presentation of the performance bond which shall be kept

pplication for the guarantee shall be those of the Republic of

BIANE AL .....0000000comassosssonnnsss T « O
Y 0% (S ) PN

Signature(s) & Stamps ......co.eveiieiiiiiiiinieninnenn.

ning the invitation to tender
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FORM N° 04
MODEL BID BOND

Whereas - (Hereafter
called the “the bidder”) has submitted its [bids dated , Here in after
called “the bid”)

KNOW YE ALL PEOPLE by the presenf.e that WE

, having our registered office at hereinafter

called “the Bank”, are bound onto the Mayor Furu awa Council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, th¢ bank binds itself, its successors, and assigns by the present if
our client refuses or incapable of completirlg the jobs as stipulated in the contract.
We undertake to pay the Contracting Autlority up to the above amount upon receipt of his first written
demand, without the Contracting Authority|having to substantiate his demand, provided that in his demand
the Contracting Authority will note that thd amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in force|up to and including () days after the period of bid

validity. Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Hanlc: SEIL L b s s p st

Reference of guarantee: NO: cvasimnss s

To: THE MAYOR FURU AWA COUNCIL x>

Invitation to Tender No. ......covvvenne...

PERFORMANCE BOND FOR THE EST
TOWN, FURU AWA COUNCIL ARE.

BLISHMENT OF A FISH POND IN FURU AWA
, MENCHUM DIVISION, NORTH WEST REGION

(Bank) have been informed that a contract has been signed

this bonid, that 1s 10 s8Y. wuesssnsvesisusvinniib Sakoo T Lo , all the amounts that the contractor may owe the
Contracting Authority for failing to fulfil ne or more of hlS obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to|the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the Mayor Furu awa Council. The bank guarantee shall

take effect as from the date of notification of the contract. The original of this guarantee shall be kept by
the Mayor Furu awa Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance.
After this date, the guarantee shall no londer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

WONe at s 11 1 T

B (IVIBSSTS) . ovovn mmmpmnmmnnnmmnsssransnesnsnssnsssssss

Sigpature(s) &EEmPS wwrewniwsuaneiimranmesnase
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FORM N° 06

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF

To The Mayor Furu awa Council

Invitation to Tender N®. ...................

BANK GUARANTEE FOR THE REFUN
CONSTRUCTION WORKS

...............................................

between the Mayor Furu awa Council, a
....................... , acting as contractor fo

ADVANCE

..........................................................

..................................

D OF THE START-OFF ADVANCE RELATING TO THE

(Bank) have been informed that a contract shall be signed
pting in the capacity of Contracting Authority, and.............
- the Establishment of a Fish Pond in Furu awa Town, in

Furu awa Council area, Menchum Divisipn, North West Region

In compliance with the provisions of Arti
bound to present to The Mayor Furu av
purpose to assure the refund of the start-of}

-------------------------------------------------

cle: .. .. Gt Contract N cooouman , the contractor shall be
ya Council, Contracting Authority, a bank guarantee with the
'advance granted to the company and amounting to CFA Francs

-------------------------------------------

W wommrn s R (bank) do hereby commit ourselves, irrevocably and without arguing

to pay to The Mayor Furu awa Council, a
and within four (04) weeks the amount of|
all the amounts that the contractor may ov
his obligations under the contract.

the written request The Senior Divisional Officer for Menchum,
thispulinioe; that 1910 §8Y. wisimisssmmsmervssas s
be the Contracting Authority for failing to fulfil one or more of

‘-

The request to partially or fully stake this

arantee shall be the subject of a registered letter of justification

with confirmation of receipt and a copy to [the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigried by The Mayor Furu awa Council.

The bank guarantee shall take effect as frqm the date of payment of the start-off advance. The original of

this guarantee shall be kept by the Mayor
of the full amount of the advance. After th
to us without express request.

The laws as well as the jurisdiction of a
Cameroon.

uru awa Council. The guarantee shall be released upon refund
s date, the guarantee shall no longer apply and shall be returned

pplication for the guarantee shall be those of the Republic of

W\ bl (1% () &) T U

SIEBAMEE(8) CEBAMIPE .vrsubummeronsomssamosemmmsss

o G
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FORM N° 07

THE MODEL UNDERTAKING BY THE BIDDER

NANIE OF PIOJECE: couvvvwmmnimsnuss snwvmmv QvitatiBl to tender N°. 3 v vvviussvsannes

Construction of two classrooms at ..........

...........................................................................

Acting in the capacity of (9) ............... in|the name and on behalf of

HO)scmasnnisnsns iy o (1 S R Y . RENY. cisssvaviummnsass by
virtue of the power vested in me (us), domigiled at P.O.BoxX................ (Town) ceovvvnvennnnnnns
telephone NO. : civvvismsassevinssiis , afte having studied all the documents of the tender file relatlng to
the Invitation to Tender No. ........coovvveiideriniiniinnninnn, , and after having assessed in my (our) point of

view and under my (our) responsibility the
(we) do hereby tender and commit myself
Pond in Furu awa Town, in Furu awa C

nature and difﬁculties entailed with the execution of the job, I
ourselves) to carry out works for the Establishment of a Fish
ouncil area, Menchum Division, North West Region

n keeping with the terms and conditions of the tender file.

I commit myself (We commit ourselves) in|case my (our) tender is retained, to execute the contract within
.................. (ceivveveeveenienens.....) month; as from the date of notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

For companies, indicate:

Doneat ...ooovvevirneiiiiinneeeennnnennn. 0) 1 AU

SITHAMITE(S): couvvivvmmmmimsisimavnesvannames

BIddSH(8) .vusvenisnemisavesonmmmimpsssmmnavsis

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ...........

........................ » (name, first name and status)

For companies without a legal status, indicpate:

« We, the undersigned,

(For each person: name, first name, compahy name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to

tender, jointly commit ourselves ........ »

(8) Name, first name, profession, residencd

(9) Position in the company

(10) Company name
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FORM N° 8
INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME QUALIFICATION EXPERIENCE FUNCTION

TECHNICAL

ADMINISTRATIVE

SUPPORT STAFF




FORM N° (9 L

MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

I, the undersigned

a (specify

diploma or certificate) and holder of National Identity Card N°

on at

g issued

Tel: is committed and available to

work as (specify post td

of company) if awarded the contract for

be occupied) with (name

(indicate the name of

project) in Menchum Division of the|North West Region. This is in response to Tender N°

Done in

(indicate the tenders file reference)

the

Cémtifiedat ...ooii0innno BL 1 8 On the

REMARK.- This form shall be certifie:

Siign;

by the National Security Service (i.e. Police officer or

Commissioner) with complete photocopy of the National Identity Card inscribed on the
verso page of this commitment form




FORM N° 10
THE CURRICULUM VITAE i
Name & First name
Date of birth
Nationality
Level of education
Languages Spoken Level Very good Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken P i
LOCAL LANGUAGE | Written
OF THE AREA OF Read
THE PROJECT
Spoken
Training school
Date of admission
Date of graduation
Diploma obtained Date
Specific knowledge : Publication, résearch work
Date of start of service
Nature of service rendered
Number of years of service
‘vr"
Number of years in the company i
Date of start of service in the company :
WORK EXPERIENCE (*)
(*) — Work attestations issued by the various employers shall be enclosed with this curriculum vitae
which shall be signed.
- The curriculum vitae shall highli pht the importance of projects in which the personnel has
worked and the position he actuall{ held in the said projects.
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FORM N° 11
' THE PROFESSIONAIL REFERENCES OF THE COMPANY
-
Contactable ol Execution | provisional
' N°| Year Project telephgne N° of Pr:r\:‘f:l%r:al (Z(::;La:tt Period | Acceptance
Project Owner notified date
P
1 .
I |
I |-
 BRE
'
l etc
NB: For each contract named in the aboe list, are attached the following:
l - Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).
l DONE ON v.eveeeeeeneneeenenanennn B ot e
MEessre)! b i s R s s
l e 1 I e
-‘ .
m .




FORM N° 12
THE [EQUIPMENT LIST
FRAME (“chdssis”) | REGISTRATION | STATUS
SN | DESIGNATION | MARK | NUMBER & HORSE NUMBER QUANTITY." | (Hired or
POWER if vehicle (if vehicle) owned)
1
2
3
ete
I the undersigned, holder of National
Identity Card N° _| issued on at being
Managing Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipments and tools at any
given time requested. As well, any of thém must be present at the site before and during each phase
at any given moment required or requested by the Authorities in charge of control/follow-up of the
project I am tendering for.

Remark- For equipment I will take on hire I h preby attached to this form certified attestations (lease documents) of
p

commitment between I and the Owner(s) of the equipment(s).

Done on........JL.l.L.... .88 5 1 1 O NI SRS S S




FORM N° 13
THE ATTESTATION OF SITE VISIT
LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE i
RO N wooiisissiminiizismammenes Furu awa the (le)
THE MANAGING DIRECTOR
TO WHOM IT MAY CONCERN

company/enterprise by name .................

site for the Establishment of a Fish P
Menchum Division, North West Region -
on.this dayof ive v o b

the site.

................. » the undersigned Representative of the
................ have the honor to hereby attest having visited the
pnd in Furu awa Town, in Furu awa Council area,

....... to have an appraisal of the strengths and weaknesses of

-

In testimony whereof, this attestation is issued to serve the purpose wherever and

whenever need arises.

TESTIFYING SIGNATURE

Signature and name qf the Representative of the company

(person w}

) carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing
Company’s

of the company and stamp sez

seal

Director Signature & name of the

—

Work Supervifor and stamp
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FORM N° 14
THE SITE VISIT REPORT

[not more than five (05) pages]

LETTER HEAD OF THE COMPANY

(here)
D INTRODUCTION
TENDER REFERENCE ....ovicoiiiicisssnnnnnnen L
DATE OF VISIT:.covnn...vvvvcsmomsssmsnseoeeee bt MBORVISIT: crovoconmmrrenmmmneers e MR
I) COMMENTARY:
11-1) Nature of the project site......... 0. L. 8..........oomomeroeereoooi

..................................................................................................

...................................................................................................

........................................................................

...................................................................................................

...................................................................................................

.......................................................................
..........................

........................................................................

..................................................................................................

--------------------------------------------------------------------------------

..................................................................................................

III) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT =~

V) DIFFICULTIES: «..oovovnnsennsenensmantdododers e oiecossstane oo

..................................................................................................

NB: The above commentaries can be proven by pictures of Mr(s)............eevnunnnn.n.. who is
........................ of the company and land mark(s) conspicuously present on the site. The land
marks include .........cccouvnveeennnneennni b ( put names of the conspicuous land marks site seen
at the project site)
Remark: The pictures are inscribed on thé verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and nam+ pf the Representative of the company
( person who carried out the site visit)

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamys seal.




FORM N° 15
THE EVALUATION GRID

General presentation of bids

" TEle of contant present. .o bltil S . L i Yes/No
- Document is spiral bound or slot with transparent fly-leaf on front cover.................... Yes/No

- Presence of colour separating papers between the various documents...... .......cocoos i Yes/No
- Orderly presentation of the documents asinthe tendersfile................. ... _ eee e o2 YES/INO
- Clarity in the presentation of the documents and pages numbered .. .. .. e . Yes/NO
- Special Technical conditions visaed gnd astBEOES SIgNEA. ........cccivvininsiinnninsosonn oo Yes/No

Experiences of the Contractor (ente
- Prove of capacity to have carried wor
least that of this present project (35 0

rise) in the past three years
s of Public Contracts with provisional cost of at
GOD0YIBFA ...........commemmemsasiseasssoneriivi ., Yes/No

- Professional experience(s) in similar domain within the last three years present.................... ...Yes/No
- Format of professional reference(s) ag indicated in the tender file S i i e . L0 Yes/NO
- At least two Jobbing Orders or contragts (first & last pages) of similar projects

executed within the past three years ih an enclave area as such present................. ...... .......Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects

executed within the past three years ih an enclave area as such present .............. ........Yes/No
- Certified first & last pages of the provisional acceptance minutes of the 02 projects mentioned aboVe .......... Yes/No

- Proof with notified Service Order(s)
mentioned above within the notified
- At least one final acceptance minutes

‘or having executed to completion of any of the projects
ontractual period(s) within the past three years present .. .Yes/No
first & last pages) of any of the projects mentioned

above executed within the past three years present .. ... .. .. .. . T PR (17 | [0}
- Certified first & last pages of the final acceptance minutes of the 01 project mentioned above ... ... .......... Yes/No
Quality and management of personngl of the company
- Information of key personnel presented in the format stipulated in the tenders file.................. Yes/No

-Supervisor with level of at least Senior
years' experience or Civil Engineering

ivil Engineering Technician with at least three
echnician with at least five years' experience present

(proof by certified true copy of the gertificate or AIPIOMA) * ..., ... .cocnosersomsmimmiss e Yes/No
-Supervisor’s signed curriculum vitae wi proof of working experience in the construction present .Yes/No
-Supervisor's commitment form with com plete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present ...... .. foig o QR e S LR s s ny e enmenesessenvss s seis sssa e YORING
-Foreman with level of at least BAC F4 (BCE ‘A’ level Technical) in construction with at

least 7 years' experience in the domain|of construction present (proof by certified true

copy of the certificate or diploma) G111 ...l Yes/No
- Foreman's signed curriculum vitae with proof of at least three experience in construction of
buldings present  “cocusismsase J 001 L L1 TS T ISEAONOY Yes/No

-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the commitment form) present.......... L ot s o e S e e s o s enaness rna s sarisneses sebseans osss. YOSINO
-Company organizational charts respecting administrative & technical hierarchy .......................... Yes/No
-Project organizational charts respecting gdministrative & technical hierarchy ........................... Yes/No
Technical equipment of the company o
-List of key equipment present...........J. "grepesecglent voranenasassinnisiasinis e aaa s b Sinseennn enesenneneesnee YES/NO
-List of key equipment presented in the fdrmat provided in the tenders file............................._ Yes/No
-List of other equipment (tools) present ,. Pep o o s anslon s e ane i s R RS b esnenan. YOSINO
-Certified true copies of documents (not more than 3 months) to prove ownership

of key equipment mentioned (like vehic S, efc) present . .. .. .... = ....Yes/No

-Documents to prove ownership of tools (fike receipts, car registration certificates, etc) present .. ...Yes/No
Methodology for the execution of works

Schedule of work execution present......... sqvrpeee e or e ers e nteassnnl cniis e sis s st s s e e en seesesenn e snaneses YESINO
Presentation of execution schedule in sarhe chronology as spelled out in tenders file with tasks

well assigned (manpower deployment) in donformity with execution methodology having time

frames not mixed up ....................... | S ess R o ein s prt s R S S i e e meenarse. Y OSINO
Specification of total duration of execution resent derre st s s e s s aas e ennenenes YESINO
Security measures to protect workers and t ird parties present e e i ee e s, YESINO
Environmental protection and security mepsures on site taken into account......... .. SR Y eS/No
Site Visit report present ............ ... .| ... (1 i st b en v e e e G YOS/NO
Site Visit report in format prescribed in the tenders file ......... RS sRER sers snn Y es/Ng
Site Visit report signed by all the Authorities prescribed in the tenders file ................................ Yes/No
Site Visit report signed and stamp sealed py all the Authorities prescribed in the tenders file ......... Yes/No
Site Visit report having pictures of Compa y's Representative inscribed on the verso of the
last page of the site visit report proving hinf/her conspicuously presenton site ... ................... Yes/No
Appropriate technical specifications present Yes/No
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DOCUMENT N° 11

JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD

(here)

Ref. N°

Subject: Justification of prior feasibility s

In respect to the principles binding
proposal for the Establishment of a Fish K
Menchum Division, North West Region
, Menchum Division, North West Region
Animal Husbandry, for funding. In the 20
framework of the programmed budget of 1
was financed as per the budget head at thg
the financing, relevant adjustments were ¢
for proper and complete execution of the |
realization of the items spelled out in the |

Furu awa, the

THE MAYOR FURU AWA COUNCIL

To: All Potential Bidders,

tudies T

-2 conception and elaboration of project proposals, a project
ond in Furu awa Town, in Furu awa Council area,

was realized and forwarded to the Ministry of Fisheries and

D4 Financial Year of the Republic of Cameroon within the

he 2024 Public Investment Budget (PIB 2024), the said project
cost of thirty five million (35,000,000) FCFA. After obtaining
arried out to ensure that the tasks retained to be accomplished
broject are commensurate to the amount provided for the

bill of quantities as found in Document N° 7 of this tenders file

To this effect, bidders are hereby giveI surety that proportionate feasibility studies were already carried

out and are hence advised to read this ten

ers file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

Ce

-The Contracting Authority,
-File/chrono

¢

Signed
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DOCUMENT N° 12

@

(0
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL

BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments and -7~
financial bodies authorized to issue bonds

A- LISTE DES BANQUES AGRE?ES PAR LE MINFI

1- Afriland First Bank (AFB);
2- BANGE Bank Cameroun (BANGE CMR);

3- Banque Atlantique du Cameroun (BACM);

4- Banque Camerounaise des Petites Moyennes Entreprises (BC-PME)

5- BGFI Bank Cameroun (BGFI BANK Cameroun)

6- Banque Internationale dy Cameroun pour I'Epargne et le Crédit (BICEC);

8- COMMERCIAL BANK CAMEROON (CBC);
9- Credit Communautaire dAfrique-Bank (CCA Bank)
10- ECOBANK Cameroun (ECOBANK);
11- National Financial Credit Bank (NFC-BANK); ¥
12- Société Commerciale de{ Banque Cameroun (CA-SCB);
13- Société Générale des Banques au Cameroun (SGBC) ;
14-Standard Chartered Bank Cameroon (SCBC);
15-Union Bank of Cameroor] (UBC).
16-United Bank for Africa (UBA)
This list is available at ARMP

B- INSURANCE COMPANIES

1- CHANAS ASSURANCES B.P. 109 Douala;

2- ACTIVA ASSURANCES B.P. 12970, Douala;

3- ZENITHE INSURANCES B.P. 1540, Douala;

4- AREA ASSURANCE B.P. 15584, Douala;

5- ATLANTIQUE ASSURANCE B.P. 8073, Douala;
6- CPA S.A B.P. 54, Douala;
7- ASIA ASSURANCE B.P. 2759, Dq'1ala;

8- PRO ASSURANCE B.P. 5963, Doliala;

9- PRUDENTIAL BENEFICIAL GENHRAL INSURANCE B.P. 2328, Douala;
10-ROYAL ONYX INSURANCE B.P. 12230 Douala;

11-SAAR B.P. 1011, Douala;
12-SANLAM ASSURANCE B.P. 12125 Douala;
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DOCUMENT N° 13

U PLANS AND DIAGRAMS AND/OR PICTURES 7
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