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DOCUMENT N° 1

TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

AN 207
NOO_(>_< JONIT/MINDDEVEL/WC/WCITB/2024 OFng"DZ‘ON
REHABILITATION OF UKPWA INTEGRATED HEALTH CENTER IN

GHIEDZE VILLAGE WUM MUNICIPALITY.

Within the frame-work of the 2024 Public Investment Budget, the Contracting Authority (The Mayor of
I Wum Council), hereby representing the State of Cameroon, launches an Open National [nvitation to tender
by NORMAL PROCEDURE: REHABILITATION OF UKPWA INTEGRATED HEALTH
CENTER IN GHIEDZE VILLAGE WUM MUNICIPALITY.
l 2) CONSISTENCY/NATURE OF SERVICE:
The works subject of this invitation to tender shall require for Rehabilitation of Ukpwa Integrated

Health Center in Ghiedze village Wum Municipality. the works and service required are found in the detail

I description mentioned in the respective bills of quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum exccution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be ninety (90) calendar days (three moaths) with effect from date of notification
of the Service Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in one lot defined with specifications as in the
table below:-
Lot Works Locality

1 Rehabilitation of Ukpwa integrated health center | Wum Council area in Menchum Div ition of
in Ghiedze village Wum Municipality. North West Region

-~




5) COST ESTIMATE:

The estimated cost of the operations (tasks) following feasibility studics stands as specified in the table
below:-

Lot Works Locality Estimated Cost
Rehabilitation °,“h° Wum Wum Council area in Menchum Divition 10, 000,000
1 | Town Hall in Wum o Nowth Weat Reakoos FCFA
Municipality.
6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to all registered and qualified companics or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the program budget

head of the 2024 Public Investment Budget (PIB 2024) of the Republic of Cameroon as specified in the table
below:-

' Vote of
Lot | Ministry | ekt Works e charge | Expendicre sutherization N*
Rehabilitation of |
Mayoe Ukpwa intergrated = °
1 | saneous | wem Eealth Gecber i |s,:ggfoo N ';2358 ;0 2:7 06 641662
Councl | Ghiedze village (06539 | 523316 6
‘Wum Municipality, |

§) BID BONDS (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond, or Certified cheque, Bank cheque,
Legal mortgage or Bank Guarantee issued directly in the bidder's name by a first rate bank approved by the
Ministry in charge of Finance and that shall respect the model in this tender file featuring on the list in

document 12 of the tender file and valid for ninety (90) days beyond the original date of the validity of the
offers,

Lot Works Locality ':mc:."‘ Bid Boad Tender Fee
Rehabilitation of Ukpwa | ——

y | intergrated health center in Wum Councl aeea I | 15.000.000| 300000 | 30000
Ghiedze  village Wum North West Region FCFA FCFA FCFA
Municipality. d

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender from
the Services of the Contracting Authority (Wium Council office) during working hours.

10) ACQUIS N ND
The Tender documents shall be obtained immediately after publication of this invitation to tender from
the Service of the Contracting Authority during working hours at the Wum Council office. The document shall

3



OPEN NATIONAL INVITATION 'l’§) J[‘\ SR BY NORMAL PROCEDURE

NO E';<IONITIMlNz\CI\\'CI\\'Cl'I'B/ZOZJ ()lz. “- 24 2024 REHABILITATION OF

UKPWA INTEGRATED HEALTH C ENTER IN GUIEDZE VILLAGE WUM MUNICIPALITY.
(1O BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copics
certified by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO ete) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this notice
and tender file shall be declared null and void, especially bids containing a bid bond not issued directly in the
bidder's name by a first rate bank approved by the Ministry in charge of Finance,

The bid bond which shall only be relcased by the Contracting Authority shall be rel
bidders not later than thirty (30) days after the period of bid validity, For the success
contract will be awarded, the bid bond shall be returned to the contractor by the Con
the final bond has been provided.

Bidders shall remain committed 1o their offers for a period of nincty (90) calendar days from the last date

for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.,

cased for unsuccessiul
ful bidder 10 whom the
tracting Authority once

NB: The contractor shall, present the originals of the respective ce

rtified documents for strict verification of
their authenticity during site installation.

13) OPENING OF BIDS (OFFF tS): 2 7 FEY
Bids shall be opened by the Wum Council Internal Tenders Board in a single phase on the

.............. al
11:00 am local time in the conference hall of the Wum Council Office. Only bidders or their authorizcd
representatives having a perfect know ledge of the file may attend the bid opening session. Note should he
taken that in case of any ambiguitics or differences during opening, only the original shall be considercd
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.
) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:
= Offers (bids) submitted after the deadline or time limit shall be rejected;
= Bids submitted in unscaled external eavelopes shall be rejected.
= External envelopes with identification marks or inseriptions which may lead to the identification of e
said company shall be rejected.
= Absence of original or properly centified administrative document or documents certified more than
one time shall be given 48 hours 1o replace it
= False declaration or forped documents shall be given 48 hours to replace them:
= Absence of bid bond, or Certified cheque, Bank cheque, Legal morgage or Bank Guarantee or bid
bond not issued directly in bidder's name by a finst rate bank approved by the Ministry in charge of
Finance the bidder shall simply be rejected.
NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
entcrprise with the names of the other enterprises mentioned as well.

A) Essential Criteria They are primordial o key modalities in the judgment of the technical and
financial capacity of candidates to exccute the tasks forming the subject of the invitation 1o tender
They were determined in relation 1o the nature and content of the tasks to be exccuted. Hence in the
evaluation of-
(1) Technical documents, it shall be the binary method (VES or NO) based on the followin
distribution of points:




be obtained upon presentation of a Public Treasury receipt showing the payment of a non-refundable sum of
thirty thousand (30,000) francs CFA.

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative
and presented in Seven (7) copies that is one (01) original and Six (06) copies labelled as such. These shall
be submitted in one scaled external envelope containing three (3) envelopes, that is, Envelope A:

Administrative Documents, Envelope B: Technical C: Financial documents. It shall
reach the office of the Wum Council office, not um'ﬁﬁnw:ooo am local time. The sealed
external envelope shall be free of all identification marks, failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE

NO LOS/ONTT/MINAC/WC/WCITB2024 OF gJANZ 4 2024 REHABILITATION OF
UKPWA INTEGRATED HEALTH CENTER IN GHIEDZE VILLAGE WUM MUNICIPALITY.
(TO BE OPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals o true copics
certified by the issuing services of the required administrative documents (Examples: Taxation Officials, Bank
Officials, ec.) or by Administrative Authoritics as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this notice
and tender file shall be declared null and void, especially bids containing a bid bond not issued directly in the
bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for unsuccessful
bidders not later than thirty (30) days afier the period of bid validity. For the successful bidder to whom the
contract will be awarded, the bid bond shall be retumed to the contractor by the Contracting Authority once
the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last date
for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certificd documents for strict verification of
their authenticity during site installation.
13) OPENING (€

Bids shall be opened by the Wum Council Internal Tenders Board in a single phase on the ............ .at
11:00 am local time in the conference hall of the Wum Council Office. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguitics or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following:

= Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unscaled external envelopes shall be rejected.

- External envelopes with identification marks or inscriptions which may lead to the identification of the
said company shall be rejected.

= Absence of original or properly certificd administrative document or documents certified more than
one time shall be given 48 hours to replace it

4
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| EXPERIENCE OF TUECOMPANY efsesg sy
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY e
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=Any Bid that shall not obtain 75% evaluation in the technical documen
-Details of these main qualification criteria are
Tender Regulations (RPAO).

(i1) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.

I5) VALIDITY OF OFFERS:
, Bidders shall remain committed to their oflers for nine
submission of tenders (offers)

ts shall simply be rejected.
specified in the evaluation grid found in the Special

ty (%0) calendar days from the deadline set for the

The contract shall bc awarded 1o
and financial requirements.
17) COMPLEMENT
Additional information may be obtained during working hours from the Service of Wum Council.
15) AMENDMENT TO THE INVITATION TO TENDER:
The Contracting Authority may at any time, amend this invitation to tender. | Xlays caused by sucl
amendments shall also be considered in the period given to bidders to submit their bids.

He shall publish the amendments and communicate same 1o companies that bought the tenders file.

wum,the 29 JAN 204

= = { ~ Mayor Wum
: ‘ AContracting Authority)
- CHAIRMAN, ITB Wum Council : y
- ARMPanda(!orpwhcoﬁonandﬁEng) = THE LORD MAYOR
- Dwisional Delogate of Public Contracts (for fiing) L vy * g
- CRTY

Local Radio House(s), to faciitate publicity
BILL ROARDS

- CHRONO
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DOCUMENT N° 1

AVIS D’APPEL D’OFFRES

NQ
L= Objet d*appel @ offres -

Contractante) représentant 'Etatdu C

phwa de Ghicdze,
p R

Les travaux objets dy présent a
d'U pkwa de Ghicdec, Municipalité de Wum
Les travaux et le service requis sont détails
3= Délai d'exéeution :
Le délai maximum prévu par le Maitre
est de quatre vingt-dix jours (90) continus (
pour le démarmrage,

Municipalité de Wum

4= Allotisscment:
—Les travaux objets du présent appel d'offr
]

ot | Travaux
’ Réhailitation
' T |intégré d'U phwa de Ghiedze,
Jeseei) Mgnicipalilé_dc Wum
5- Coit prévisionnel

du centre de santé

Rl

' Lot [ Travauy ]
e TR T ) !
[ Réhailitation du centre |
l 1 de santé intégré 9t Commune de
l phwa de Ghicdze, Menchum 4 la

' 1 | .\lunicip:plilg‘ de Wam ’

AVIS D'APPEL D'OFFRES NATIONAL OUY
SAONO/NMIN DDEVEL/WC/WCT) 1372024
CENTRE DESANTE INTEGRE D'UPKWA, VIL.1

Dans I cadre du Budget d'Investissement Public (BIP) 2024, I¢

ppel doffres concerncront la

C

Le colt prévisionnel de I"opération & Iissue des &udes préal

ERT EN PROCEDURE D'URGENCY:
DUZL.. JAN. 23024 RENAILITATION DU
AGEDE GHIEDZE MUNICIPALITE DE WU

Maire de la Commune de Wum, (Autorité

ameroun lance un Appel d°Offres National Ouvert en Procédure
d'Urgence pour Ia Les Tray aux de Pour Les Travaux De

Réhailitation du centre de santé intégré 'l

Consistance des travaux/ Nature du service

Reéhailitation du centre de santé intégrd

des descriptions mentionnées dans le cadre du détail estimatif’

d"Ouvrage pour I'exécution des travaux du présent appel d'offre
trois mois) 4 partir du jour de la notification de 1°

ordre de service

¢s sont dans un lot specifiés dans le tableau ci-apris ;-

Localité

ommune de Wum dans Je Département de la Menchur
la Région du Nord-Ouest

ables est spéeifié dans le tableau ci-dessous

Localité ‘ Coit prévisioancl

Wum dans ¢ Département de 1a .

15, 000,000
Région du Nord-Ouest

| FCFA




T

G- Participation ¢t origine:

La participation au présent avis d'appel d’oflres est ouverte d ¢galit¢ de conditions aux Entreprises ou
groupes d'entreprises ayant une bonne réputation ainsi que 1'expertise professionnel, technique et financicr
dans la construction des infrastructures publics basées au Cameroun,

7- Financement &

I:n travaux, objet du présent appel d'offres sont financés par la rubrique programmé dans le Budpgot
d’Investissement Public au titre de 'exercice 202&de la République du Cameroun comme spécifié dans le

tbleau ci-dessous:-
' TR (RS N ot § N l
Maitre Noder N de lNawtorisation Jde |
Lot | Minkstére : Travaux Coit ‘
i d ()c\_ric_ 7 privisionwel Imputation S dépc:nc
Réhailitation de la
_ | Maire, Mairic de Wum %
' b'lbll:Dl-v Communc d.n' 'a lsi.?;..xm N N. AR AR R R R R L L R )
de Wum | Municipalité de
‘ . - [ \\'!mn = 7

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre & ses pidcees administratives, une caution de soumission ¢tablie par une
banque de premier ordre agréée par le Ministére chargé des finances ¢t dont la liste figure dans la picee 12
de cc dossier d'appel d'offres et valable pendant quatre-vingt dix (90) continus jours au-deld de la date
originale de validit¢ des oflres.

) A Colt T | Casticanement Pric d'achat

Lot lravaux 5 |5 Localité  petvisanned proviseire | duDAO

Reéhailitation da

centre de santé

. » . I p - - . 4 ™~

intégré d'U phwa | Commune de Wum dam. le 15,000,000 300,000 30,000

1 | de Ghicdze Département de la Menchum 4 la gl A )
’ . A FCFA FCFA FCFA
Municipalité de Région du Nord-Ouest
Wum

9- Consultation du dossicr d"appel d'offres @
Le dossier d'appel d'offres peut ¢tre consulté dés publication du présent avis d"appel d'oflre aux services

de 1" Autorité Contractante ((Service de passation des marchés) pendant les heures ouvrables & la Commune

de Wum,

10- Acquisition du dossier d"appel d'offres :

Le dossier pout &re obtenu dés publication du présent avis d'appel d'offre aux services de I'Autorite
Contractante pendant les heures ouvrables dans la Commune de Wum. Le dossier sera obtenu contre
versement d'une somme non remboursable de trente milles (30,000) francs CFA payable dans un trésor
public.

11- Remise des offres :

Chagque offre rédigée en frangais ou en anglais scra signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en sept (07) exemplaires ¢.-3-d. un (01) original ¢t six (06) copies marquis
comme tels de trois enveloppes marqué A @ pour le dossier Administratif, B : pour le dossier technique et C
pour l¢ dossicr l’m;mcii l.mﬂ’m‘;cmm remises dans une enveloppe externe fermde dans la Commune de
Wum. au plus tard le 7 ...... 3 10 heures. Cette enveloppe externe devra étre adressée & 1"Autonie
Contractante portant la mention :
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AVISID'APPEL D'OFFRES NATION l.‘“lh\'h‘ﬁz"lﬁ FROCEDURE D'URGENCE
205 o8 A
\u AONOMINDDEVELWOWCITR2024 DU iivnennns 2020“0UR LES TRAVAUX DE Réhailitation du
centre de santé intégre d°U pkwa de Ghiedze, Municipalité de Wum

“ANOUVRIRQU'EN SEANCE DE DEPOUILLEMENT™
12 - Admissibilités des offres

l Sous peine de rejet, les pidees du dossier administratif requises doivent &re produites en oniginaux ou cn
copies certifices conformes par le service émeticur (Exemple @ service des impdts, banques, ctc.) ou une
autorité administrative (LExemple @ Préfet, Sous-préfet, ete.), conformément aux stipulations du Réglement
l Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date ori ginale
de dépdt des offres ou avoir été établics postéricurement a la date de signature de 1'Avis d*Appel d"Oflres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
l Dossier d'Appel d'Offres sera déclarée irrecevable, notamment l'absence de cautionnement provisoire délivrie
par une banque de premier ordre agréée par le Ministére chargé des Finances cautionnement.
Cautionnement provisoire sera remis au soumissionnaire qui n'a pas réussit sculement par ' Autorité
' Contractante au plus tard trente (30) jours aprés la période de validité. A 'attributaire, le cautionnement
provisoire sera remis par I"Autorité Contractante quant il 1aura foumit le cautionnement provisoire. | ¢
montant correspondant & chaque cautionnement provisoire sera regu par le soumissionnaire de la banque sous
l présentation de lMoriginal du cautionnement provisoire. Les soumissionnaires restent tenus par leur offre
pendant quatre vingt dix (90) jours & partir de la date limite fixée pour la remise des ofIres.
NB: Pendant 'installation de attributaire au site de la construction, il sera oblige de présenter les originaus
l des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

L ouverture des plis sera faite par la Commission de passation des marchés en une scule phase 12.7.. EEV.. 204
& 11 heures heure locale dans une salle alloude au Président de la commission de passation des marchés dans
la Commune de Wum. Scul les soumissionnaires ou leurs représentants qui omt une bonne maitrise dos
procédures ct de la réglementation des marchés publics et disposent des compétences techniques avénées dans
le domaine concerné scront autorisés A assister & la séance de ouverture, Les offres qui ne vont pas respecter
les prescriptions du DAO seront rejetées.
14- Critéres d"Evaluation:

_ La conformitg d'unc oflre scra évalude tenant compte des critéres suivants ;-

Les oflres seront évaludes selon des conditions suivantes.

= Offres remise apres e délai seront rejeté

- Offres remise dans les enveloppes externes ouveries, seront rejeté

Enveloppes externes ayant les signes didentification des soumissionnaires, seront rejeté
Absence d'un document dans le dossier Administrtif’ 48 heures
Documents administratifs certifiés hors du délai de trois mois 48 heures
Absence de Moriginal ou des documents bien certifiés ou documents certifiés plus qu'une f0is48 heures
Fausse déclaration ou picee falsifiée 48 heures

Absence de cautionnement proviseire ou cautionnement provisoire non déliveée directement au

nom du soumissionnaire par une banque de premice ordre agréée par le Ministére chargé des
Finances

‘

NB: Cautionnement provisoire pour un groupe d'entreprises doit étre adressé au nom de Uentreprive
mandaté et les noms d'autres entreprises mentionnés dans le comtenant.
- Délai d'exécution plus long que prescrit dans I'Appel d'Offres
.= Note technique inféricure 3 78 % au niveau de 1'évaluation administrative et technique
' - Omission dans l¢ bordercau des prix ou d'un prix unitaire dans le dossier financier,
A) Critéres essenticls
Ils sont les modalitds ¢lés ou primordiales pour le jugement de la capacité technigque et financiére des
l candidats pour exéeuter les tiches faisant objet de "appel d'oflres. Ils sont déterminds tenant compte de nature
¢t contenant des dehes & exécuter, Donge, dans I'évaluation des:
' (i) Dossier techniques, elle sera binaire (OUL ou NON) basée sur la distribution des point suivant:




e CRITERE swiewniipe i~ v ]+ POINIS =
PRESENTATION GENERALE DE L'OFFRE ) | SRS |Sassag e
| LES REFERENCES DE L'ENTREPRISE ST~ i, VRS
| LA QUALITE DU PERSONNEL D'ENCADREMENT DE L/ ENTREPRISE 9 1
LE MATERIEL DE CHANTIER A MOBILISER | Eoe A ‘
METHODOLOGIE ET EXECUTION DES TRAVAUX. | I | ;
# , TOTAL I (S U o |

Remarque @

Scule les cntreprises ayant obtenu av moins 75% de la notation sar la Secondaire des dossicrs
administratif ¢t technique seront retenues pour Pétape Il ;

Les détails de ces eritéres essenticls sont précisés dans La grille d*évaluation figurant au Réglemcnt
Particulicr de 'Appel d"Offres.

(1) Offres financier, il consistera de parcourir les devis quantitative tenant compte de  bordercau
des prix unitaires et les sous déaille de prix unitaire.
I5. Durée de validité des offres

Les soumissionnaires restent tenus par leurs oflres pendant Quatre vingt-dix (90) continus jours & partir Jo
la date limite fixée pour la remise des offres.
16- Attribution:

Le marché sera attribué au soumissionnaire présentant I"offre 1a moins disant et remplissant les capacités
administratives et techniques requises.
17, Les Renscignements Complémentaires

Les renseignements complémentaires peuvent étre obtentss aux heures ouvrables au Service des aflaires
¢conomiques et financidres dans la Commune de Wum.
18- Additif a 'appel D'offres:

L’ Autorité Contractante se réserve Ie droit & tout moment, (ue e soit A son initiative ou conséeutivement
4 une saisic d"un soumissionnaire avant la date de remise des offres, en cas de nécessité, d’apporter toute autre
modification ultéricure utile au présent appel doffres publiant un additif. Tout additif ainsi publi¢ fera partic
intégrante du dossier d'appel d'offres. Cet additif sera communiquée par &erit ou signifié par tout moyen
laissant trace écrite A tout les soumissionnaires ayant acheté le DAO en tenant compte du temps il faut pour
qu'ils préparent bien leurs oflres.

Wuin, le 29 N 0

‘| Amelistions; | ‘ T M dela Commune de Wam, |
- Président, CPI Commune de Wum.

T
- ARMP Bamenda (pour publication et ‘.. t S'RU"MA‘VOR
archivage) %
= DD de MINMAP Menchum
|« CRTV

-Radios locales pour faciliter la publicité
- Tableau d'affichage
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER
A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(4) CONTRACTING AUTHORITY as defined §
("RPPAO™) is the Mayor Wum Council who
the reference number and the numbg

: CT roflots contained in the invitation to tenders are found in the Special
Regulations of the invitation 1o tender.

(b)SUCCESSFUL, BIDDER shall be the com
shall have 10 exec

n the Special Regulations of the invitation to tender
shall be in charge of launching the tenders file. The name.

pany to which the contract shall be awarded. This company
ute and finish the tasks defined in the Special Regulations of the invitation 1o tender
within the deadline spelled out in the service order notifying when to start exccution, except modificd
by the Special Administrative conditions (" CCAP "J ol the invitation to tender.

(€) DAY in this tender file shall mean a calendar day.
Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear

. specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional
cthics during the award and execution of the contract to be establishe

od, By virtue of this principle:
3)The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers. LIVes, requests or accepts any advantage

in view of influencing the action of a publi¢ official during the award or execution of i

conltract;

1) Is involved in “fraudulent manocuvres™ whoever deforms or distorts facts in order to
influence the award or exccution of a contract: |

i) *Collusive practices™ shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

iv) *Coercive practices™ shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of o
contract

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly o1
through an intermediary, guilty of corruption or is involyed in fraudulent manocuvres, collusive o
cocrcive pructices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, tak.
adecision of exclusion from bidding for a period not exceeding two (2) years against any biddes
found guilty of influence peddling, of conflicts of mterest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to eriminal proceedings that
may be brought against him,

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
‘enterprises and Sub-Contractors of the Republic of Camervon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must pot have
been excluded from bidding for public contracts as well as maraged according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including

l all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situstion o!
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potential bidder shall be Judged to be in a situation of
ligible if he:- '

contlict of interest, subject to disqualification. A
conflict of interest and considered not ¢

() Is or was associated in the past wi

th an enterprise
consultancy services for the cone

cption, preparatio
. the scope of contracts awarded for this Invitation to Tender,
(b) Presents more than one bid within the context of Invitation to Tender,
:‘{;cn need be; meanwhile, this does not prevent the participation of su

' (¢) And the Contracting Authority or P

(or zj subsidiary of this enterprise) which provided
n of specifications and other documents used within

except authorised variants,
b-contractors in more than onc

roject Owner has financial interests i

compromise the transparency of the procedures of awand of public contra

n the capital in a way as to
cts

icle_03:

SERVICES |
The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
tation to tendet means the place from where the resource s
and from where comes the services.

of the invitation to tender, Origin in this invi
extracted, cultivated, produced or fabricated

Article 06: QUALIFICATION OF BIDDERS

(a)  Asan integral pant of their bid, bidders must:
. (1) Submit a power of attorney making the signatory of the bid bound by the bid; and
(i) Provide all information (complete or update information included in their request for pre
I qualification which may have changed in the ¢ase where the candidates took part in pre
qualification) requested of bidders in the Special Regulations of the invitation to tender, in

order 1o establish their qualification to exceute the contract.,

Where necessary, bidders should provide information relating to the following points:

= Ihe production of centified balance sheets and recent tumovers

Access 1o a line of credit or availability of other financial resources

= Orders acquired and contracts awanded

Pending litigations

Availability of indispensable equipment

(b) Bids presented by two or more assoc
following conditions:-

iated undertakings (joint-contracting) must satisfy the

The bid must include all the information listed in paragraph | above, The Special

Regulations must indicate the information 10 be furnished by the group and that to be
fumished by cach member of the group

; The bid and the contract must be signe

The nature of the

dina way that is binding on all members of the group
group (oint or several) must be specified in the Special Regulations and
Justified with the production of a joint venture agreement in due form

The member of the group designated as the représentative will represent all the undertakings

vis & vis the Project Owner and Contracting Authority with regard to the exceution of the
contract
l = Incase of joint co-contracting, the co-contractors shall share the sums w hich arc paid by the
Project Owner into a single account. On the other hand, cach undertaking is paid into its
own account by the Project Owner where it is Juint co-contracting
l (¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with
the technical specifications and exceutic

n time-limits sat in the Special Regulations of the invitation
1o tender
' Article 07: SITE VISIY

It is advisable to potential bidders to visit the project site ind its environ and rate the availability of
. resources and get all the information about the site before preparation of their offers. The Project Owner
premises and the land for the said visit
express condition that the bidder, his employecs and agents free the Project Owner, hi:

'1

shall authorise the bidder and his employees or agents to enter the
l but only on the




employces and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accidant, loss or material damages,
incurred from the visit. The Project Owner may organise

costs and focs
& yisit of the project site during the preparator
meeting for the building of offers.

B-TENDERS FILFE

Article 08: CONTENT OF THE TENDER

The Tenders File describes the tasks to be accomplished in the contract, fixes the
of entreprencurs and precise the conditions of the
the Tenders File. The principal documents that mast be in the Tenders File include:-
(a) Document N° 1- Tender Notice (“A440")

(b) Document N 2- General Regulations of the Invitation to Tender ("RGAO"),
(¢) Document N® 3. Special regulations of the invitation 1o tender ("RPAO).
(d) Document N® 4- Special Administrative Conditions (SAC = “CCAP”)
(¢) Document N* 5- Special technical Conditions (STC="CCTP*),
() Document N 6- Schedule of Unit peices (Price Elaboration Schedule = PES),
(£) Document N* 7- Bill of quantities and cost estimate (BOCE).
(h) Document N* 8- Sub detail of unit prices. '
(1) Document N° 9- Model Contract.
")) Document N*® 10- Mode! forms 1o be used by bidders.,
(k) Document N® 11- Justification of prior feasibility studics (written by the I
(1) Document N°

procedures of consultation
contract and conditions surrounding any modification of

"rofect Owner),

12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds(ta inserted by the Contracting Authority),

(m) Document N* 13- Plans, diagrams and/or pictures, ax tle case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Contracting Authority at the following address:

Mayor Wum Council,

NB: A copy of this request must be given to the Project Owner and the Contracting Authority is bound
to respond to the request at least fourteen (14) days for National Invitations and at least wenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.

=Any potential bidder who finds himself cheated in the award procedure can petition to the Minister
of Public Contracty

=Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Temders Board, The Contracting Authority hay

Jive (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts,

Article 10: ANMENDMENT OF THE TENDERS FILE (ADDENDUM 1O T1HEF TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated 1o 3l the companies that purchased the tenders
tile. Hence to give room for bidders to prepare their offers the Contracting Authority may postpone the
deadline of submission as long as he deems necessary

.
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' Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the




C-PREPARATION OF BIDS

Article 11: TENDER FEES

Fach bidder shall be responsible for all charges related to the preparation and presentation o [ offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try 1o
regularise a situation involved in the preparation of offers by n bidder,

Article 12: LANGUAGE OF T

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English or French. However complementary documents may be in any other language provided they arc

accompanied by précised translation into English or French, in which case at the end of the interpretation
the translation is valid.

Article 13:

ENVELOPE ...%.. 00000000 DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO __ JONTUMINSANTE/ANWC/WCITBR024 OF w2024 REHABILITATION OF
URKPWA INTEGRATED HEALTH CENTER IN GINEDZE VILLAGE WUM MUNICIPALITY.

“TOBE OPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations ol
the invitation to tender, duly tilled and put together in three eavelopes:-
a Envelop A: Administrative file shall include:-
1) all documents attesting that the bidder:

has subseribed to all declarations provided for by the laws and regulations in foree;
paid all taxes, duties, contributions, fees or deductions of whatever nature;

. = is not winding up or bankrupt;

= is not the subject of an exclusion order or fordtiture provided for by the law in force;
ii) the bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iii) the wntten conlirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation 1o tender.
b. Envelop B: Technical bid shall include:-
() Information on qualification- "The Special Regulations list the documents 10 be fumished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the invitation
1o tender
(ii) Methodology- The Special Conditions of the invitation to tender specily the constituent elements
of the technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and progranutie which the bidder intends to put in place
or use 1o exccute the works (installations, schedule, Quality Assurance Plan (QAP), sub-
contracting, attestation of visit of the site, where nedessary, ¢te
(iii) Proof of acceptance of conditions of the contract- "The bidder shall submit duly initialled copics
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating:
to the contract..
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals
¢. Envelop C: Financial bid:
The Special Regulations specily the elements that will help in justifving the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate,

(ii) The duly filled Unit Price schedule
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(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-ia prices
(v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation to 1¢nder concerning the other possible forms ol
guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the

bidders present bids for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

]

Ihe three envelops (A, B & C) shall be scaled in a large anonymous extemal envelope addressed 1o the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
MAYOR WUM COUNCIL

OPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO ___ JONIT/MINSANTE/WC/WCITBR2024 OF wvvivnnnn 2024 REHABILITATION OF
URKPWA INTERGRATED HEALTH CENTER IN GUHIEDZE VILLAGE WUM
MUNICIPALITY.
“TOBEOPENED ONLY DURING THE BID OPENING SESSION OF THE TENDERS BOARD™
Note should be taken that:-
(@) Envelopes bearing any other inscriptions shall be simply rejected

(b) The Contracting Authority bears no responsibility for any missing document and/or premature

opening of offers if the external envelop is submitted not sealed by the bidder,
(c) During calculation of prices:

The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to
be multiplied by the quantities given in order to obtain the amount of his offer for cach
item.
The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the BOCL.
and PE. They shall serve as the bases of calculation of the bidding amount.
The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.
A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CEA and furnished in figures and in words without taxes, while the total amount
shall be calculated without taxes and then with taxes according to the BOCE. The
currency that shall be used for payment shall be the FCFA
As this invitation to tender will consist of a contract whose duration of execution is not
maore than one (01) year, it shall not be subject to price revision.

It shall be forbidden to introduce a price revision clause by way of additional clause in the
contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contruct shall cover all the tasks described

in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed bill
of quantitics and estimates presented by the bidder | Hence:-

The bidder shall fill the unit prices and totals of all itoms on the schedule and bill of quantitics and
estimates.

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the contrac

IS
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or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder,

(<) !l"n price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be subject
10 price revision,

(d)  All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of' the Tenders file. ‘

Article 15: CURRENCY OF BID AND PAYMENT
Offers must be in the prevailing currency of the country where the Contracting Authority is bascd
©therwise must be prove of conversion in an annex.

Article 16: VALIDITY OF inin

Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
be too short shall be considered not being in compliance (rejected) and prolongation of the validity period
by a bidder without prior authorisation from the Contracting Authority on request from the bidder shall b
rejected.

Remarks: ‘

-Under exceptional circumstances, the Contracting Authority may seck the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax)
The validity of the bid bond provided for in the General Regulations shall equally be extended for o
comresponding duration. A bidder may refuse to extend the validity of his bid without losing his bid
bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall he be
authorised to do so.

~Where the contract does not include a price revision clause and that the period of validity of bids is

* extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed 19 bidders,

The updating period shall run from the date of overnun of sixty (60) days to the date of notification
of the contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into
account for purposes of evaluation of bids.

Article 17: BID BOND ,

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the
model presented in the tender file or otherwise any other ‘model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the original
date sct for the validity of bids or any other validity time-limit. requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of these General Regulations. Hence:-

(a) Any bid without an aceeptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention cach member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be retumed within fifteen (15) days after
publication of the award result, .

(¢) The bid bond of the successful bidder shall be released bis soon as the latter would have signed the
contract and fumished the required final bond.

(d) The bid bond may be scizaed:

(1) Ifthe bidder withdraws his bid during the period of yalidity;
(ii) If the retained bidder:
- Fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to fumish the required final bond in application of the, Genera!
Regulations '

‘.
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«  Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be exccuted within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be
considered as not being in conformity.
' Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must
first asscss the basic solution of the Contracting Authority as described in the Tender File and fumnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, caleulations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information, If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evalusted as the lowest bid,

When according to the Special Regulations the bidders are authorised to directly submit the technical

variants for certain parts of the tasks, these parts of the tasks must be described in the technical specifications

Such variants shall be evaluated on their own merit in accordance with the provisions of the General
Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take pant in o
preparatory mecting which will hold at the date and place indicated in the Special Regulations. The subject
of the preparatory mecting shall be to furnish clarifications and answer any questions which may be raised
‘nt this stage.

As much a: possible, the bidder is requested 1o submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply 10 questions
received too late. In this case, the questions and answers shall be transmitted according to the methods sci
in the paragraph below. '

The minutes of the mecting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File, Any modification of documents of the Tender File listed in the General Regulations which may prove
1o be necessary at the end of the preparatory mecting shall be done by the Contracting Authority by
publishing an addendum in accordance with the provisions of the General Regulations and not through the
minutes of the preparatory mecting,

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall pot be
a rcason for disqualification.

" BIDS
. Each offer shall tx presented in seven (7) copies, that is, one (01) original clearly indicated
“ORIGINAL™, and six (06) photocopies bearing *COPY™, The original must be typed or written with
indelible ink and in casc of any ambiguities or differences only the original shall be considered authentic
In case of a correction or a page overloaded with information added afier, it must be visaed by the Siyulur\
(ics) (person or persons mandated 1o sign for the bidder). The bid shall bear no modification, SUPPression
or alteration unless such corrections are initialled by the signatory (ies) of the bid.

D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal cach original and the correspondent ¢opics of the bid in separute envelopes (called
internal envelopes) by marking on these documents “ORIGINAL™ and “COPY™, as the case may be, The
envelopes shall then be put in another envelope (called external envelope) which shall equally be scaled
but which shall not give any indication regarding the identity of the bidder, The external and internal
cnvelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

17
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b) Should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription 70 BE OPENED ONLY DURING THE BIDS-OPENING
SESSION™ as specified in the Special Regulations.

The internal envelopes on the other hand, should equally carry the name and address of the bidder 1o

enable the Contracting Authority return the scaled bid if) it is late in accordance with the General
Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME T FOR SUBMISSION OF BIDS

Bids bearing the speciticd address shall be submitted to the Contracting Authority, Mayor Wum council,
against a duly signed receipt bearing the date and time specified in the Special Tender Regulations. Fach
bidder after submission shall before departure, ensure that the external envelope (enclosing envelopes A, 1)
and C) is stamped and dated. After submission no bid (regularly submitted) shall be withdrawn,
supplemented or modified. Tence, in the case where the envelope shall not be scaled or without the
appropriate inscriptions on it, the administration shall decline all responsibilities for misdirection or
premature opening. Any bid opened prematurely shall be rejected and returned to the bidder.

Hence all documents submitted by a bidder in any capacily, following this open national invitation to
tender, must be established exclusively:

. In English or French language,
e Usinp the metric system for quantities,
. Lxpressing all costs (prices) in francs FCFA.
Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the
General Regulations. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription *WITHDRAWALT, and
“REPLACEMENT BID” or “MODIFICATION", lence:-
(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed. marked and forwarded in accordance with the provisions of anticle 21 of the General Regulations
Withdrawal may cqually be notified by telex but should in this case be contirmed by a duly signed

written notification whose date, post mark being authentic, shall not be posterior to the time-limit set fo
the submission of bids.

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to them

unopened.

*(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specificd by the model tender. The withdrawal of a bid by a bidder during this interval
may lead 10 the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations

A bidder may modify or withdraw his bid after submitting 31, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-lunil
prescribed for the submission of the bids. The notification njust be signed by the person mandated to sign
for the bidder. The modification or the corresponding replpcement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL™ and
“REPLACEMENT OFFER™ or “MODIFICATION™. The notification of the modification, replacement
or withdrawal of the bid by the bidder should be prepared, scaled, marked and forwarded in accordance
with the provisions of article 21 of the General Regulations, Withdrawal may equally be notified by teles
but should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit sct for the Jubmission of bids. Bids being requested to be

withdrawn by bidders shall not be opened before returning 1o them.
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NB: - Offers bearing “WITHDRAWAL” and “REPIAC EMENT OFFER ™ or “MODIFICATION™ anid
which shall not be handed back to the bidders shall be transmitted alongside the other offers ou
the day of opening.

= No bid shall be withdrawn during the interval between the submission of bids and the expiry of the

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond.

E- OPENING AND EVALUATION OF BIDS

Article 25;: OPENING OF

I [1i0Ns
Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage | and Stage 1)
l on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.
* Firstly, envelopes marked “WITHDRAWAL™ shall be opened and the contents announced to the
' hearing of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened.  Withdrawal shall be allowed only if the corresponding notification contains a valid
cmpowerment of the signatory 10 request this withdruwal and if this notification is read to the hearing ol
l cveryone. Then the envelopes marked “REPLACEMENT BID™ are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopencd. The replacement of the bid shall only be allowed if the corresponding
I notification contains o valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION™ shall be opened and their contents
read to the hearing of everyone with the corresponding bid, The modification of the bid shall only be

l allowed if the corresponding notification contains a valid empowerment of the signatory requesting the

maodification and read to the hearing of everyone. [t is important to pote that:-
=>» All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
l possible modification mentioned, the price offered, including any rebates [ in case of opening of financial
bids) and any variant (where necessary), the existence of a guarantee of the bid il it is required and any
other details which the Contracting Authority deems uselul to be mentioned. Only rebates and variants
' of bids announced 1o the hearing of everyone during the opening of bids shall be submitted fox
evaluation. Oaly bids which were opened and announdced to the hearing of everyone during the
opening of bids shall then be evaluated.

' =>Offers (and modifications received in accordance with the provisions of the anticle of the General
Regulations) which were not opened and read 1o the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

I = Bid-opening minutes are recorded on the spot mentioning the admissibility of offers, their adminstrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee, A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants a1

l the end of the session.

=> At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over 1o
the focal point designated by ARMYP an initialled copy of the offers presented by bidders.

=>In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts and

' the Contracting Authonity.

It must reach within a maximum deadline of three (3) working days afier the opening of bids in the fori
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and
' possibly by the chairperson of the Tenders Board.

Article 26; CONFIDENTIALNATURE OF THE PROCEDURE

No information relating to the examination, clanfication, evaluation and comparison of offers and

verification of the qualification of the bidders and the recommimendation for the award shall be given to

' bidders nor 1o any person concerned with the said procedure before the announcement of the results. Henee.
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t
any attempt by a bidder to influence the commitice in clidrpe of evaluation of bids or the Contracting
Authority in his award decision may cause the rejection of his offer,

AUTHORITY
To case the examination, evaluation and com
may, if he desires, reque

: parison of offers, the Chairperson of the Tenders Boand
st any bidder 1o give clarifications on his offer, This request for clarification and
the response given are formulate

d in writing but no change in the amount or content of the offer is allowed.
offered or authorised, except it is necessary to confirm the correction of calculation crrors discovered by
the committee in charge of evaluation during the evaluation in sccordance with the provisions of the
General Regulations. '

Subject 10 the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for

questions related to their offers, between the opening
of envelopes and the award of the contract, Z
Article 28: DE

OF COMPLIANCE OF BIDS

An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,

conditions and specifications of the Tender File, without substantial diverpence or reservation. A

substantial divergence or reservation is that:-

i) which substantially limits the scope, quality or realisation of the works:

i) which substantially limits and is not in conformity with the Tender File, the rights of the Contracting
Authority or the obligations of the bidder in relation 10 the contract; or

i) Whose correction would unjustly affect the competitiveness of the other bidders who presented
offers that essentially conformed to the Tenders File.

Ifan ofler is essentially not in conformity it shall be rejected by the competent Tenders Board and shall
not eventually be rendered in conformity.
The Contracting Authority reserves the right 1o aceept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other fictors which are beyond the requirements of
‘the Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-
=» Carry out a detailed examination of ofters to determine if they are complete, if the required guarantees
are furnished, if the documents were correctly signed and if’ generally the offers are in proper order.
Henee, the committee in charge of evaluation shall:-

<> Determine il the offer is essentially in conformity with the conditions fixed in the Tender File based on
the content without recourse 10 external elements of proof.

= Ensure that the successful bidder, because having an offer substantially in conformity with the provisions
of the Tender File, fulfils the qualification criteria stipulated {n Special Regulations. It is essential to avoid
any arbitrariness in determining qualification. :

=» Verity oflers considered essentially in conformity with the Tender File to correct the possible calculation
CITOrS.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
;Submitted a bid substantially in compliance with the provisiods of the Tender File, fulfils the qualification
criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in determining

qualification,

Article 30: CORRECTION OF ERRORS

The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors, It shall correct the errors in the following manner:
(2) Where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in whicl
case the total price as presented shall be authentic and the unit price corrected.

20




[

|

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(¢) Where there is a difference between the price indicated in Ietters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confinmed by the
sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs ()
and (b) above,

The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
accordance with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him, ;

If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
sejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencics, the committee in charge of evaluation shall convert the prices of bids
expressed in various currencies into those in which the bid is payable. The conversion shall be done using
the selling rate fixed by the Bank of Central African States (BEAC) under the conditions defined by the
Special Regulations. '

Article 32: :

Only offers considered as being in conformity as per the provisions of the General Regulations, shall be
evaluated and compared by the committee in charge of evaluation. During the evaluation of offers, the
committee in charge of evaluation shall determine for cach offer the evaluated amount of the ofler by
rectifying the amount as follows: ‘

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary| provisions for the unforeseen oceurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,

in sccordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable rescrvation on

technical or financial basis.

¢) By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorised by the Special Regulations; '

N If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one lot,
if this invitation to tender is launched simultancously for several lots,

g) If need be, in accordance with the provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitied, shall be evaluated according
to their own merit and independently of the fact that the bidder offered or not a price for the technical
solution specificd by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbulanced in relation to

. the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details ol

prices furnished by the bidder for any clement or all the elements of the bill of quantities and estimates,
verify if these prices are compatible with the tasks stipulated and proposed calendar. In the case where
the justifications presented by the bidder are not satisfactory it may propose to the Contracting Authority
to reject the offer,

As well, the estimated eflect of price revision formulae featuring in the GAC and SAC applied duning
the period of execution of the contract shall not be considered during the evaluation of offers. Hengee, the
Contracting Authority reserves the right 1o accept or reject any modification, difference or resen ation
The modifications, differences, variants or other factors which exceed the requirements of the tender file
are not taken into account during the evaluation of offers. |
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The Contracting Authority reserves the right o cancel & procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have
been opened or to declare an invitation 1o tender unsuceessiul after the advice of the competent Tenders
JBoard, without any claims being entertained.

Article 34: AWARD OF CONTRACYT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting

Authority shall decide cither to publish the results or request for re-examination, If the Contracting

I Authority decides to publish the results, hie shall award the contract to the bidder whose bid was
judged esseantially in compliance with the Tender File und who has the required technical and
financial capacitics to exceute the contract satisfactorily and whose bid was evaluated as the lowest

' by including, where necessary, proposed rebates, that is, in function of the provisions of the Special

Regulations of the invitation to tender, if bidders present bids for several lots of the same invitation to
tender, they could indicate rebates offered in case of award of more than one lot. In this case, the lowest

. bid shall be determined by evaluating the offers with other lots to be awarded concurrently, by taking into

account the rebates offered by the bidders in the case of more than one lot. Hence, any award of contract
shall be made to the bidder fulfilling the technical and findncial capacities required resulting from the

l evaluation criteria and presenting the bid evaluated as the lowest, This is carried out by carcful study on the

unit prices, the bill of quantitics and cost estimates and the sub detail of prices presented to make sure the
‘bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As

l concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures delined by the legislation in foree for Public contracts 1o enable effective exceution.

l * The winner shall be notilied through his oflicial address dr public media. He/she shall in two (02) day s
fullil the formalitics related to the awards, especially 1o submit at least five (05) copics of the proposed
contract 1 the oflice of the Contracting Authority for trunsmission to the tenders Board for study and

l observations in order for the final version to be established, into which the winner shall enter and be
signad by the Contracting Authority after the finance vish.

NB:

' - In the case where the company doces not fulfil these conditions, he/she shall be reminded of his'hes
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

' - Once the Contracting Authonty has signed the contrsct (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engincer as soon as possible for the

. beginning of execution of works within three (03) days to following notification of the Serviee Onler

' to start work by the Project Owner. Failure to respect the duration shall be considered withdrawal
and eventual cancellation of contract. The contract nuty be cancelled outright in the cases provided

' for by Decree NV, 20187366 of 20™ June 2018 1o institute the Public Contracts Code.

Article 35: PURLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concemned, upon reguest
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract 10 which
shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request,
Remarks:
(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any ¢laims for compensation being entertained. Only the copy destined for the body
l « in charge of regulation shall be kept,

"™
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(b) z\l‘tgr publication of the results, the druft contract subscribed by the successiul bidder is submitted o
«  the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts
for prior endorsement,

(€) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in

charge of the regulation of public contracts, the Contaucting Authority and the chairperson of the

Tenders Board concerned. It must take place within s maximum deadline of five (5) working days
after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF (¢ INIRACT

Before the expiry of the validity of the bids set in the S
shall notify the preferred bidder by telecopy confinmed
bid was retained. This letter will indicate the
the works and the exccution time-limit,

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of five (5) days to sign the continct from the date ol
reception of the draft contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Ministet in charge of Public Contracts. As well, the

Contracting Authority must notify the successful bidder of the signed contract within five (5) days of its
date of signature,

hccinl Regulations, the Contracting Authority
by registered mail or by any other means that his
amount the Project Owner will pay the contractor 1o execute

Article 38: FINAL BOND

Within twenty (20) days from the date of notification of signed contract by the Contracting Authorit ¥,
the contractor shall furnish him with a final bond, to guaranteg the complete execution of the works.

REMARK:

(2)Bid bond to be released to the Contractor upon a written request addressed to the Contracting
Authority can only take place after when the contractor must have proven with attestation fos
having furnished the Project Owner with a final bond and/or after the start-ofl advance is
refunded,

(b)The final bond whose rate varies between 2 and 3 percent of the amount of the contract

inclusive of all taxes, may be replaced by a guarantee from a banking cstablishment approved
according to the instruments in force with the Project Owner as beneliciary or by a joint or
several puarantee,

(©)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in place of the guarantee, provide a statutory link or a bond issued by a banking
establishment or first rate financial institution approyed in accordance with the instruments io
furce.

(D) Failure to produce the final bond within the proseribed time limit skall likely cause the

termination of the contract under the terms laid down in the General Administrative
Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

= Only works and services actually carmarked and exécuted under the contract shall be paid to the

contractor without exceeding the preseribed quantitics. Payment shall be done by application of

unit prices to the quantities and/or volumes of the tasks exceuted
Control and follow-up operations of the project site shall be carried out by the Project Enginect
(Divisional Delegate of Public Works for Menchum) in collaboration with the Project Owner
and the Delegation of Public Contructs (Staff of the Control Brivade and ather staff ax the cas
muay he). They shall be required to give reports on the tasks executed. The Project Engincer shall
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prepare payments that shall be VISAED (Final Bills) by the Mayor Wum Council and
transmitted for payment into an account opened by the contractor to this effect.

Tasks to be exccuted are placed under the supervision of the Menchum Project Follow-up
Committee,

Members of the Follow-up Committee may separmtely visit the site at any stage of the
construction works and have access 1o the entire document pertaining to the follow-up for propes
execution of works,

MAYOR WUM COUNCIL,
(CONTRACTING AUTHORITY)
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DOCUMENT N 03
| SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and’or
(omraum;, Authority to furnish specific information Lom:spondm;, 1o the clauses ol the General Tender
Regulations and which must be established for in the contract(s) anising from this invitation to tender. The
following provisions which are specific to the works forming the subject of the invitation to tender should
complete or where necessary, specify the provisions of the Geperal Regulations of the invitation to tender,

In case of contlict, the provisions in the following articles will prevail over those of the Generul
Regulations.

ARTICLEOL: DEFINITION OF WORKS
The works involved in the exccution of the project shall consist of a number of tasks in the

Rehabilitation of the Wum Town Hall in Wum Municipality.

with the specifications as in the Special Technical Conditions and in the Bill of quantitics and cost

estimates. The Contracting Authority concerned in this invitation to tender shall be the Mayor Wum

Council. The reference of this tenders file is

NO _ JONTEMINDDEVELWCWCTTB2024 OF vivinnnnnn 2024 REHABILITATION OF UKPWA
INTERGRATED HEALTH CENTER IN GUHIEDZE VILLAGE WUM MUNICIPALITY,
ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the date
of notification of the service order to stant execution. Hence, bids shall be evaluated on the basis of an
execution deadline of the tasks involved between a minimum and maximum ninety (90) calendar days. The
evaluation method features in the General Regulations. The ¢xecution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this anticle arc
such that the Divisional Delegate expects net advantages of shorter execution deadline.
ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2024 Public Investment Budpet of the Republic ol
Cameroon imputed under the budgetary supervision of the Ministry of Decentralization and Local
Development, for funding and assigned 10 Wum Council.
ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Camerpon and other countrics fullilling the cnitenia
having legal trade conventions with Cameroon.  Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services,
ARTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
external envelope. The content of the three intemal envelops pire as follows:-
L ENVELOPE A-Administeative documents
Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in foree.,
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(¢) Has (Bid bond, or certified cheque, Bank cheque, Legal montgage or Bank Guarantee) established in
conformity with the model
(1) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be separated
from cach other by colour scparators:
‘Al The declaration of intention 1o tender signed and stamped by the bidder or group representative with
a valid Fiscal stamp of 1500 FCFA. (see Model Form N® 01 for the format)
A2 A Treasury Receipt showing the payment for the tender fee of Twenty thousand (20,000) FCFA.
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A3

AY.
AlD,

All
Al2.
Al3,

Al4,
AlS,

No |

Equipment list
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An attestation of a bank account in the name of the company (enterprisc).

A4, The original copy of a bid sccurity in bidder's name (Bid bond, or Certified cheque, Bank cheque

Legal mortgage or Bank Guarantee) of two hundred thousands (200,000) FCFA from a bank
accredited by the Ministry of Finance and recognised by COBAC (“Commission Bancaire pous
I'Afrique Central™) (see Model Form N* 04 for format).

A certified copy of Tax payer's card (must bear the carrent tax regime of the bidder).

An original certiticate of non-bankruptey from the court of First Instance of the Headquarters of the
enterprise (Atlidavit),

An original centificate of tax assessment certifying thut the bidder owes no taxes.

An original current centificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions,

A certified copy of certificate of incorporation

An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP). '

. An original attestation of site visit signed by the Managing Director of the company/cnlerprise or i

Representative duly mandated see Model form N 13 Jor format
Centified copy cach of Attestation of localisation and sketch plan of localisation of the centerprise
The Special Tender Regulations initialled and signed on the last page.

The Special Administrative clauses initialled and signed on the last page

Power of attormey where necessary,

.2. ENVELOPE B-Technical Documents
Technical offer will contain:-
(n) Information on the qualification of the bidder.
(b) Methodology bearing the constituent clements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks invblved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks
(¢) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrtive conditions ("CCAP™) and the Special
Technical Conditions (“CCTP™)
(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)
To this effeet, it shall contain the documents cited below placed in that order:

DOCUMENT SPECIFICATION AUTHENTIFICATION

It shall show clearly the means at the disposal
of the enterprise to carry out the job (See¢
Model form N° 12 for format)

decds, receipts, cte.

NI3- The equipments and tools
must be present at the site during
| each phase of the execution
Attach for cach person a CV dsigned
and dated by the individual) as well
as a certified copy of highest

It shall contain:
“ Works Supervisor: At least a Senior

Personncl list

Civil Engincering Technician with at
lcast 3 years' experience in tlie field of
construction or Civil  Lngincering
Technician experience with at Jeast 5
years® in the building sector, |
Foreman: At least a BAC F4 holder or
cquivalence with at least |5 years’
experience in the domain of building
construction.

diploma of cach person concernad.
Key Personnel shall include the
Works Supervisor Works Foreman
and other dependent on the bids of
the candidate,
NH-AIl Key
present
availability
certified

personncl
commitment of
duly  signed &
by the National

must

Forms N° & & N 9 for formats)

| Attach  centified copics of title |

Sccurity  Service  (see Model

|
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Jids shall be assessed based on the Yechnical |
nderstanding by the enterprise! of the
perations and the organisation inténded for
Mecthodology/ 1he execution of works, that is, it shall show | o . i Sa b
B3 | Organisation clearly the organisation of the ¢nterprise l:’:l}:‘c ‘ﬁu:;‘; = :iu:mp e
of works methodology  of execution, work schedule, = ik ot
ite installation, supply of materials, works to
e  sub-contracted, to the wuse n/ local
SR __manpower, HIMO ¢et¢) Yo
134 Sub- Information on  the  sub-contractor ga;fmmon:; %x:)a;u 2’} ‘hf gon:::h;
H M ~ - . -y . . c : \.
it B f'onlruﬂmg (cqulpnjcm. ptmg 1 rul'cwftcfx f{c) | can be subcontracted ;
= the Dated and co-signed by the
RN Site  visit  report containing  coloured ol ~0
.| Bs Site visit picturc(s) of the Repeesentative of the .\‘iana;,l.m, Director and Works
apes company conspicuously scen on site Supervisor of the company
—— 3 s ¥ L RN (see Model form N® 14 for formai). |
Amount of works, copies of (1% and |
last pages) and minutes of reception |
References of | 1454 Of similar jobs exceuted in the Jast three | F . SHIes1atch ud“f "f“f‘?;“,‘:
116 s : (03) years by the enterprise and/or u(hu PN Do i s e pe
the enterprise, cngincering works.realiscd. telephone number(s) of beneliciary
service(s) to cnable verification
when need arises. (see Model form
1S S Sl N° 11 for format) R
Technical & il Initialled on every page and signed
ol _specifications } mndcd " lmdu fike. ) and stamp on the last page
3. ENVELOPE C- Financial Documents
No DOCUMENT | SPECIFICATION ~ AUTHENTIFICATION
= = Format to be mmplstcd "and Sluulur\ date and stamp of bidder.

& Thedemder Ieties, | tender amount inserted. (see Model Form N® 02 for formai) |
Sub-detail of pno.m pmpused in '
the price list, that is, the price list | Initials on every page and signed on List

C2 | Unit price schedule  in accordance with the model and | page. All pages must be stamped with
stating prices exclusive of VAT in | enterprise official stamp.

- __Monds and in figures 1 e B
C3 Bill of Quantitics and | Detailed cost estimates o! the lmt'uls ‘;? cvery page and signe d‘:‘m l‘.‘.?
Cost Estimates works. PREE. W) PAgCS BN be"stampod witl
it RN ) it enterprise lunction stamp. ’
Sub detail of unit | Format 1o bcmmplslcd shumng $3ia : > KT

C_.‘_ __prices | detail breakdown of prices. | Initialsand sl.uipsim u«.r).p.q.s
Attestation  of pre-financing

. - . - delivered by & banking | Date and signature of bank Manager in

C5 | Financial capability | .~ " ’ :
institution  recognised | by | charge.

| MINFICOBAC ol =
Note:

- Plans provided with tender file should not be submitted,
- The constituent documents of cach envelope shall be numbered according 10 the order of the tender file.

- In case of offers for many lots for same invitation to tmd#r. the bidder shall indicate the rebates he i«
capable of offering in case of an award for more than one 101




ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be sipned by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) photocopies labelled
as such, These shall be submitted in one external scaled envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope 13: Technical document and Envelope C: Financial
document. [t shall reach the Wum Council office, Service of SIGAMP not later than ............ Soiiiese al

10:00 am local time. The scaled external envelope shall be free of all identification marks, failing which it
shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OFPEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO ___ JONTI/MINAC/WCO/WCTTIR2024 OF ... 2024 REHABILITATION OF UKPWA
INTERGRATED HEALTH CENTER IN GINEDZE VILLAGE WUM MUNICIPALITY.
(7O BEOPENED ONLY DURING THE BIDS OPENING SESSION OF THE TENDERS BOARD)

ARTICLE 07: ADMISSIBILTY OF BIDS:

' Under prin of rejection, administrative documents must be produced in originals or true copics
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, erc.) or by Administrative Authorities and must imperatively be produced in accordance

l with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid that
shall not be in conformity with the prescriptions of this notice and tender file shall be declared inadmissible

l (null and void), especially offers containing a bid bond not issucd by a first rate bank approved by the
Ministry in charge of Finance.

. The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to whor
the contract is awarded), the bid bond shall be returned to the contractor by the Contracting Authority once

' the final bond has been provided and the corresponding amount refunded by the Bank upon presentation of

|

the original bid bond.

Bidders shall remain commitied to their offers for a period of ninety (90) calendar days from the last date
of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days with effect
from their submission deadline.

NB: The contractor shall during site installation, present the originals of the respective centified documents
for strict verification of their authenticity,

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Wum Council Internal Tenders Board in a single phase on the veevieeeeens. al
11: 00 am local time in the conference hall of Wum Council. Only bidders or their authorized representatives
having a perfect knowledge of the file may attend the bid opening session. Note should be taken that in case
of any ambiguitics or differences during opening, only the original shall be considered authentic, that is, any
bid which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

Presentation of bids shall be subject to verification for compliance of administrative, technical and financial
documents pertaining thereto shall be rejected. The following criteria fix the minimum conditions to fulfill
to be admitted for evaluation of bids according to the essential criteria. The non-respect of these criteria
shall lead 10 the rejection of the bidder's bid,

- Offers (bids) submitted after the deadline or time limit shall be rejected;

- Bids submitted in unscaled external envelopes shall be rejected.
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.- External envelopes with identification marks or inscriptions which may lead 1o the identification of
the said company shall be rejected.
. Absence of original or properly centified administrative document or documents certified more than
one time shall be given 48 hours to replace it.
. False declaration or forged documents shall be given 48 hours 1o replace them:
. Absence of (bid bond, or Certified cheque, Bank cheque, Legal mortgage or Bank Guarantee) of
bid bond not issued directly in bidder's name by a first rate bank approved by the Ministry in charge
of Finance the bidder shall simply be rejected.
NB: Bid bond or any bid security for a group of enterprises must bear the name of mandated
enterprise with the names of the other enterprises mentioned as well,
Exceution period longer than prescribed in the Tender file
Technical evaluation mark less than 758% (non-respect of 75 % of the essential eriteria);

v

. Absence of quantified unit price (omission of @ wnit prrice in the financial bid).
N1 All documents shall be originals as requested or certificd true copies legalised by competent
authorities or by authorities who issued the originals.
.(b) Essential eriteria
' They are primordial or key modalitics in the judgment of the technical and financial capacity ol
candidates to exceute the tasks forming the subject of the invitation w tender. They were determined in
relation to the nature and content of the tasks to be exceuted, Henee in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:

CRITERA

e et S e e < B POINITS
GENERAL PRESENTATION OF THE BIDS | S P el
EXPERIENCE OF THE COMPANY ' R o S T
QUALITY OF PERSONNEL AND MA NAGEMENTOF THECOMPANY | 9 |
TECHNICALEQUIPMENT . e == it

. Q!l?l’ll()l)()l.(K;\' FORTHE EXECUT ON OF _\}'_()_R_l_(.\'__ S——— 1
CTOTAL . i ICTY vy ERN1
Nl
-Any Bid that shall not obtain 75 %% evaluation in the technical documents shall simply be rejected.
X Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).
Sce Model form N° 15 for evaluation prid

~The essential eriteria arc as in the table below:-

OF THE BIDS - Clarity of the documents

- Availability of colour scparators ‘

- Quality of the binding (spiral  binding  or slotting  with
transparent flv-leaf on front cover recommended) ‘

e - 7 - Slxyigll_\dmiqi_\u;_ali\c and Technical Conditions peesent ‘

~List of contracts realised successfully in similar domain in the 'l
fast Jycars
4 (*()‘\-"b\cr()ll | - t;‘;l:‘s'“lm al <1 pJ).,tS) of at least 3 ol the Contracis g
Uy
. e - At lcast 3 copies of minutes of prov isional acceptance present,
See Model form N™ 11 for Jormat ‘ At Jeast 2 copies of minutes of final aceeptance present
== e — ) Tt is. Bukder's 'r‘“'_ri.j_qg'_u_uh similar works.

|

- Company's ofganizational chan
«  Project’s orgdnizational chant
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L QUALITY OF PERSONNEL | - Lisof personnel deployed 1o the project with works Supervisor |
AND MANAGEMENT OF being at keast Senior Civil Engincering Technician with at
THE COMPANY least 3 years' experience or Civil Engineering Technician
: experience with at least § years® in the ficld of construction |
NB-All I.c’ personnel  must = Foeeman l\cing al least BAC F4 (GCE *A” kevel Technical) in

present  commitments  of construction or equivalent with at keast 5 yeans' experience in the
availability duly sipned & domain °f°"f‘“"?“i°“;_
certified by (he personncl = Centified cogm uf'ccmhmc(s) or diplomas of at last the key |
concerned l\'m‘ﬂnﬂ:’ (Supervisor and Foreman) relevant o the works |
- " ’ coneer |
See """(‘,! ﬁ’;:’r‘;",‘rm" i » Cumiculum Vitac (CV) of the above personne] signed and dated |
s > by the individuals respectively (xee Model form N* 10 Jor |
Jormat),
= Commitment forms of Supervisor and Foreman free Mode! Sowmr |
N9 for formar), |

Thar is, Qualification, skilly and professionad experience of key persunnel |
_g L= ) relevant to the w orky.

e ——————— |

. . . '
TECHNICAL EQUIPMENT | = Thelist of cquipment for the project
= Listoftools for the project
L = Proofof ownership or performance invoices that are to be hired, |
NIB- These equipment and Ia«;l! = Description of equipment ( giving mark, registration ctc) |
must be present at the site - Evidence of normal functioning of equipment
b;"ﬁ"' ¢ and during  each = Astatement of present location of equipment
phase

That is, Compliance with techmical specifications of the tender file as well |
| See Model form N* | 2 for format | gy equipment and tools vital for the execution of the works. ‘

*—-

= Description of the organization of worksite and methods of |
execution of works with techaical details |
= The planning (schedule of the exccution of w orks)

< Site visit attestation [see Model form N* 13 for Jormar),

= Site visit repont (e Madel form N* 1 for forma).
METHODOLOGY FOR THE = The duration for the execution of the works

SN/ Pa o R Ry R = Eaviroomental protegtion
EXECUTION OF WORKS - Sccurity measures o site

= Appropriate technical specifications
Tha is, Methodological approach and relevance of proposed solutiony |
. l_ . _Las well as work Planning and schedule. ‘

(ii) Financial Of¥er, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed 1o the
the submission of tenders (oflers).

ir offers for nincty (90) calendar days from the deadline set 1o

ARTICLE 11: AWARD OF THE ¢ INTRACT:

The contract shall be awarded 10 the lowest bidder who must have fulfille

d the administrative,
technical and financial requirements,

ARTICLE 12; COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the service of SIGAMP in Wum
LCouncil,

ARTICLE 13: AMENDMENT TO THEINVITATION TO TENDER:




The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids. He shall publish
the amendments and communicate same to companies that bought the tenders file.

Wum, the | —

Copies: ’ 1T Ihe Mayor Wum Council
- CHAIRMAN, Internal Tenders Board Wum (Contracting Authority)

Counci
- ARMP Bamenda (for publication and filing)
- Divisional Delegate of Public Contracts MCH (for

filing)
- CRIV '
- Local Radio House(s), fo facilitate publicty l

‘= BILL BOARDS J
- CIHRONO
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e  Circular N7 003/CAIVEM of January 31,

Document \N° 04
THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS,
Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is the REHABILITATION OF UKPWA INTERGRATED
HEAL lll(.lu\lhl{l\ G llllzl)/l- VILLAGE WUM MUNICIPALITY.
Arti

s APPLICARLE
The laws and rules applicable are those in force in the Republic of Cameroon.

Article 31 MODE OF CONTRACT AWARD
Decree N9 20187366 of 207 June 2018 instituting thel Public Contracts Code,

Article 4: LANGUAGES) TO BEAPPLICABLE IN THE JORBBING ORDER

English and‘or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING
Works referred to in the Invitation to Tender shall be funded through the 2024 Public Investment
Budget under the supervision of the Ministry of Basic Education,

Article 62 CONTENTOFTHEJOBBING ORDER
It sh.xll be composed of:-

Title 1 The Special Administrative Conditions,
litle 11: The Special Technical Conditions,
[ue 11: The Unit Price Schedule and

« Title IV: The Detailed Cost Estimates (Contractor's bid) which must bear total without taxes, value added

tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (A'T1) and net 1o be
payable,

With general reference texts being:-

o LawN"96/12 of 5" August 1996 relating to the framework law on environmental management;

e Law No 2023019 of 19th December 2023 bearing on finance law of the Republic of Cameroon
for the 2024 Financial year;

e Decree No.2002/030 of 28™ January 2002 relating to the setting-up, organisation and functioning ol
Public Contracts Tenders Boards; Modified by Decree N, 20187366 of 20™ June 2018 to lay down the
Public Contracts Code;

.

Order N° 093/CAB/PM of §* November 2002 to fix the amount of the bid bond and the purchase of
tender liles;

Decree No.2003/63 1/PM of 16™ April 2003 to lay down the tax and customs regime applicable to Public
Contracts;

o  Decree N“ 20187366 of 20™ June 2018 1o lay down the Public Contracts Code;
w Circular N

" 004/ CAB/EM of 30™ December 2005 relating to the application of the Public Contracts
code;

Order N 033/CAB/PM of the 13® February 2007 bearing the general administrative conditions
Circular N* 002 CAB/PM of 31" January 2011 relative to the amelioration of the performance of Public
Contracts system;

2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts:

Order N* 22/CAB/PM of 2™ February 2011 1o Lay dumn conditions {or the recruitment Individual
consultants;
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e Decree N°2012/076 of 8™ March 2012 modifying and completing certain dispositions of Deeree
N“2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP)

e Circular letter N°001/CAR/PR of 19 June 2012 relative 10 the award and the control of the execution
of public contracts.

e Letter N° 0005193/L/PRMINMAP/CAB of 24™ October 2013 bearing method of evaluation of
financial bids: Total without taxes (THT) & Total all taxes inclusive (T1C).

e Order N° 038 CAIVPM of 15™ May 2014 putting in force model tender files for the award of public
contracts.

e Circular letter N* 00004077/LC/MINMAP/CAB of 23% July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authoritics get copics of bids as soon as opening takes place,

e Circular N* 00000....... C/MINFI of ... * December 2022 bearing instructions relating to the
exccution of Finance Laws, the Monitoring and Coatrol of the exccution of the Budget of the State,
Administrative Public Establishments, Regional and Local Authoritics for the 2024 financial ycar,

‘e Norms in force in the Republic of Cameroon: '

e Other texts specific to contracting fields.

Article 7: TIONS OF DUTITES

For the implementation of the provisions of this invitdtion to tender:

1. The Contracting Authority is the Mayor Wm Council who shall be the Signatory Authority of the
contract arising from this invitation 1o tender. e shall be responsible for the conservation of the originals
o:"rl}w Jobbing Order and the transmission of copics 10 ARMP through the focal point designated 1o that
cliect,

The Project Owner, that is, the Mayor Wum Council who shall take part in the award and follow-

up of the exccution of the project in collaboration with the Project Engineer and the Control Brigade

at the Divisional Delegation of Public Contracts for Menchurm.

3. “The Authorizing Officer, that is, Mayor Wum Council who shall address to the Senior Divisional
Officer for Menchum, periodic reports on the partial payments made, if any. These reports shall
present the state of the advancement of works. the financial situation (payment of the deductions)
as well as the difficulties met during the exeeution of works.

4. ‘The Contract Manager, shall be the CDO for Wum Council who shall in collaboration with the
Project Engincer approve the execution program submitted by the Contractor and ensure the
technical specifications are respected during the execution and submit in maximum cvery two
weeks, reports to the Contracting Authority through the Project Engineer.

5. The Project Engincer is the Divisional Delegate of Public Works for Menchum who shall be in
charpe of approbation of execution documents, supervising and controlling the technical exceution
of the works. He shall as well ensure he plays his roles spelled out in Anticle 26 of these
Administrative Conditions and prepare documents fur payments.

6. 'The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
[t shall carry out routine control of the execution of the specifications of the contract(s) as per its
sttributions and channel technical advices to the contractor through the Project Engineer and Project
Owner. It shall within a maximum of seventy two (72) hours forward to the € ontracting Authority
a report of cach control mission carried out.

rJ

Article 8:  REPRESENTATIVE OF THE ('();\'l‘llz\(f'l'()li

.

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and suflicicn!
authority to direct the site. Signed by the contractor, this confirmation shall be addressed by letier
to the Project Engineer copying the Contracting Authority. Within 8 days, the confirmation shall
be considered approved if the Contracting Authority does pot give objection 1o it.

8.2- For the exccution of the present invitation 1o tender. the contractor “clects Residence in the Sub
Divisional head quarter of the Wum Council *) In case of change of domiciliation without
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informing the administration, all notifications destined to the contractor shall be addressed care ol
(¢/0) the Divisional Officer for Wum centre Sub Division of exccution of the project,

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have suflicient powers for representation and
decision to lead the works is permanent on site. Information on the presence of the foreman on
site shall be addressed by letter to the Project Engineer.

Article9: CONTENTOF TASKSTO BE EXECL

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions. '

Article 10:
Service Onder
Exception of Service Orders patterning 10 warnings and remedial actions during the guarantee period.
other services shall be signed by the Contracting Authority in at least five (05) copies and notified to stan
works by the Project Owner relating to the normal execution period of works. The Project Owner shall
transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project Engineer
and the Public Contracts Regulatory Organ. '

REMARK: The Contracting Authority shall have the right to notify service orders signed by lim thai

are to be notified by the project owner in case this is not done within 30days.

Within fiftcen (15) days following the notification of the administrative service order 1o commence
works, the contractor should obligatorily designate on the bpproval of the Project engincer the works
‘director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer,

Hence, Serviee Orders on waming notices will be signed by the Project Owner and trunsmitted to the

contractor with copies to the Contracting Authority and the Project Engincer while those on remediul
actions during the guaruntee period shall be signed by the Project Engincer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

KU 0

All communication between the parties (Contracting Authority, Project Owner, Contractor, Contract
Engincer, Project Manager, etc) relating to the exceution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, ¢-mails submitted against acknowledgement of receipt ai
the appropriate addresses indicated by the parties to this cffect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the exceution of the work
which is not contirmed in writing
. The contractor will address all written potifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give pbservations on all Service Orders reccived
The fact of giving out some reservations does not free the company from exccuting the Service Onders
received.

Article 11: KNOWLEDGE _OF _THE_SITE, GENERAL_CONDITIONS OF _TASKS AND
RESIDENCE OF THE CONTRACTOR
The contractor (entreprencur) in order to make concrete performance proposals shall be expected to
have at his expense visited and acquainted himself with|the project site, the effective tasks 1o be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of tasks
to be executed, the type of materials 10 be supplied, ways and means of access 1o the site, the necessary
facilities, and also the following:-
- The general conditions of execution of tasks and in particular the specific needs.
- The proper physical conditions of the project site (the nature of soil, the nature and quantity of matcrials
met on the surface or likely to be met underground, ¢te).
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- The local, normal and exceptional meteorological and scismic conditions: their consequences (water
crosion, the possibilities of flooding and the position of the water table),

*. The local conditions, particularly those of supplying and storage of the materials,

- The means of communication, transportation, and the supply’ of water and ¢lectricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also exceuting distingt contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and

10 the stafl’s security and discipline.

The contractor shall within fiftcen (15) days from the date of notification of the service order to stan
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor Wum Council where the project is being executed

Conclusion-The contractor must obtain all information concérning the risks and the circumstances likely
to influence the conditions of execution of works or their prices. To this effect, he shall not
be able to take advantage of any mistake, omission or imprecision contained in the clauses ol
the Jobbing Order at his own cost. He will regularize if the case arises, the damages withoul
intervention of the administration,

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, cte and installation of the contractor with his/her personnel shall within filtecn

(15) days from the date of notification of the service order to start exccution be carried out by
Commission comprising of:

e The Project Owner or his Representiliveseseeeeseeeseesssessasneseeees Chairperson

o The Project (Contract) Engineer or his Representativeesesseeeeeees  Secretary

o  Control Brigade MINMAP b eeeeeeeees Observer

e The Contract Manager (CDO) Member

o The Contractor sseee=s “ees Member

e The village Chicl or Representative ..., NG AR Ea R con S iuend Obscrver, if need be

i ~An installation report shall be prepared by the Project Engineer on the site and signed by 273
of the commission members on site as well.

Af within fifteen (15) days from the date of notification of the service order to start execution

site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of

the contract (AT1). '

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract,

-In no circumistance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property o]

the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract,
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' Article 12: CONSISTENCY OF THE WORKS, TIME-LINMITS FOR EXECUTION/TIME-LIMITS
FORMOBILIZATION

l The tasks that form the subject of the present invitation 1o tender, consist of all works foreseen in the
bill of quantities estimated for the Construction of a block of two classrooms and a regular office at GS
. Zonghokwo village in Wum Council area, Menchum Division, North West Region
Time-limits for exccution covers:
o Transfer of networks and traflic maintenance.
e Supply of materials;
e Rcalization of tasks;

CHAPTER 11: EXECUTION OF THE TASKS|

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except
in the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year
cannot undergo price revision, price revision shall not be tolerated during the exccution of this project.

Time-limits for mobilization shall run as from the date pf reception of the service order to start work.

Within this time. the contractor shall not modify any of his unit prices. A copy of the service order
shall be forwarded to the Contracting Authority, signatory of the contract.
Article 13: ORLIGATION OF THE CONTRACTUING AUTHORYE X

The Contracting Authority (CA) shall take all necessary measures 10 facilitate the exceution by ensuring

that the contractor submit two (02) original copics of the registered contract and three (03) photocopies of

the registered contract within a maximum duration of twenty two (22) days as from the date of notification

of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be distnbuted as

follow:-

o  One original copy to the office of the Contracting Authority
e Onc original copy to the office of the Regulatory Organ (copy to be given by the CA)

e One photocopy to the office of the Control Brigade, 1.0, MINMAP Menchum (copy fo be given by
the CA)

e One photocopy to the Divisional Delegation, MINEPAT Menchum (copy fo be given by the C.1)
and

e  One photocopy to the office of the Contract Manager (copy to be given by the CA)
Article 14:  ROLE AND RESPONSIRILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registerad
contract and three (03) photocopies of the registered contract 10 be distributed as stipulated in Anticle 13
above and submit a copy cach of an original copy to the Project Engineer and Project Owner. The contractor
has as mission to assure the execution of tasks under the control of a Project Engineer and in accordance
with the rules and norms in force. 1lence, the contractor is responsible with regard to the administration,
for the organization and the conduct of the site, the quality of the materials and supplics used by him, their
perfect adaptation 10 the needs of the site and the good exccution of tasks. Tasks will be exceuted in
accordance with the plans and technical specifications, that is, according to the rules of the ant. To this
cffect. the contractor shall take all measures to provide all necessary means 10 hire competent stafl,
Hence:

*11e shall within the thirty(30) days from date of notification of the service order to start work, submit 10
the Chief of Service of the Contract for approval an exceution program otherwise he shall pay penaltics
amounting up to 1/5000™ of the contract amount (AT1) for every calendar day of lateness, These penaltics
shall equally be applied in case of delays after the deadline attributed for corrections to be made on the
exccution program. As well, these penalties shall be applicd on any stakcholder who delays the process
of approving the exccution program submitted or who carries out abusive rejects of the execution
program; In no circumstance shall the exccution program be rejected more than two (02) times.
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*11e shall fulfil his fiscal dutics to the staff deployed forthe execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guarantecing the security of supplies and
people on the site;

* e shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*Ihe contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staf, third panics. agents of the Project engineer, his material for the realization of the contract arising:
from this present invitation to tender, during the execution of the tasks;

*I1e has the obligation to put back to its original state the surrounding environment damaged during the
exccution of the project;

Nk

~The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors, It is his responsibility to assure the coondination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

+ -Regular site mectings shall be held at the initiative of the Project engineer, The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register thal
shall be available to the project engineer and contractor’s representatives.

<The contractor shall put in place all human and material resources necessary for the execution of works

within the prescribed time-limits,
Article 15: INSURANCE AND PROTECTION OF THESITES
Civil liability

The contractor shall prove that he has taken out an insgrance policy for damages of all sorts
causcd to third partics

- by his personnel,
- by the equipment used;
- Surrounding propertics.

Comprehensive risks insurance

In addition, all the works under the project shall be ¢overed by a comprehensive risks insuranee
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of execution

of works, the contractor shall present to the Contract Manager for approval and reporting to the Contracting

Authority an attestation from an insurance company attesting to the full payment of premiums and

contributions relating to this invitation to tender otherwise all execution activities will be suspended without

suspending the exccution deadline. Afler two months from|the date of notification of the contract the
Contractor has not complied, the contract may be terminated. |

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations,

It shall be managed by the Civil Code,

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to hq.m works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contracto:
shall constantly update the planning of works, considering the advancement on site. Any important
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modifications to this program will only be applied afier having received the project engineer's prios
agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the
state of advancement of works 1o be sent 1o the administration in seven copics.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising from
this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority at &
maximum of 30% of the initial contract amount and its additional clauses. This authorization shall not frec
the contractor from any of his contractual obligations. The contractor shall see 1o it that the sub-contractor
is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as the main
contractor. Non-compliance with the above provisions shall give rise to termination of the contract. Sub-
contractors shall fulfil the same technical and financial conditions with the contractor. They shall execute
the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely respoasible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000* the initial contract amount shall be applied on any stakeholder who delays
from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the ésccution of works shall be drawn up by the
contractor based on the documents of the tender file.

These drawings shall be submitted 1o the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give them
to the Contracting Authority at least cight (08) days before the start of works. Within seven (07) days, the
Contracting Authority shall make his remarks and observations known to the contractor. After this deadline.
the Contracting Authority shall be considered as having given his approval,

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engincer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copics
of the working plans for the works actually done including a ¢lear original copy.

That is, plans of details and other necessary documents [or the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the

project engineer three (03) copies of the plans of works really executed (“plan de récolement”) called as-

built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FORVHE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary o
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority, In case of any replacement of personnel, the contractor shall replace personnel with
personnel of at least equal competence (qualifications and experience) or in case of equipment, with ol
equal performance and in good working condition. '

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (30%) of his personncl without being liable to the procedure for termination of the
contract,

If the Project Engincer requests for the replacement of a worker for serious misconduct duly

recorded by both partics, the contractor shall immediately replace the said worker at his own expense.
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Article 19:

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory stafl) on the exceution site are those mentioned in the bids of the
contractor and in case of replacement, the qualitics of the personnel proposed shall at least be cqual to tha
of the stafY replaced in terms of qualification, experience and competence otherwise such replacement shall
attract penaltics of 1/5000™ the cost of the contract (AT1) independently of the procedure for validation ol
the new personnel, The unit price of the new personnel shall be more by 25% that of the initial price.
However, in case of any accident or illness, the contractor shall immediately replace the personnel in
‘question without delay and inform the Project Engineer, Project Owner and Contracting Authority through
the Chief of Service of the contract. The charges emanating [rom such replacement shall be bom by the
contractor and shall not interrupt execution. Henee, the above penaltics shall not apply for situations ol
force majeur such as incapacitation of personnel due o accident and death of personnel or in a situation
duly recognized by the procedure spelled out in Article 50 of these Administrative Conditions.

Article 200 MODIFIC, STRUCTURES

During exceution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without financial
incidence necessary for the proper exccution and suceessful outcome of works. Howcever, this shall be the
subject of additional clauses and shall not entitle the contrictor to claim compensations or indemnity
whatsoever, apart from those provided for in the Special Administrative Conditions.

Articl o MATERIALS
£ The contractor shall, at his own expense, look for estraction sites of materials necessary for the
execution of works if'it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions, They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to curry
out the extraction, preparation or production on site, as well as on the construction site, 10 ensure constant,
regular and permanent control.

Article 22:

The Project Engincer shall have the right to order in writing:

1) Removal from the site within forty-cight (48) hours o all materials considered non-compliant with
the specifications of the contract and their replacenient by the right materials approved following:
laboratory tests.

. 2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard 10 the mode of exceution as well as
the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

In the case of compliance, the control engineer shall issuc a compliance certificate based on the file
presented by the contractor or supervisor and the existence af o compliance centificate and pre-acceptance
reports shall be verified by works contract acceptance commiittee or by the follow-up and technical
validation committee in before deciding on the aceeptance of the works or studies.
Article 23:  RIGITS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he has

applied or intend 1o apply. He shall pay the required royalties and protect the Contracting Authority againsi
any legal proceedings in the matter.
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Article 27:

Article 24:  WORK PIIASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control casy and meet the duration stated in his work plan.

Article 25:

The Project Engincer and any other person authorizad by him may, at any time, have access to
works. o the site, to workshops and any work place, as well asany place where the materials, manufactured
products and tools used for works come from.

. Morcover, as part of the duty of checking the effectiveness of works, duly mandated representatives
of bodics in charge of payment shall have access to the site and 10 any information necessary for the
achievement of this mission. v

The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engincer shall not relieve the contractor of any
of his obligations under the contract or order any task that tnay delay the exccution of works or lead 1o
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical services

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured again.

The Project Engineer shall have the following dutics:

. Ensure in collaboration with the Contract Manager, the approbation of exccution documents
within seven (07) days otherwise Administrative Sanctions as per the regulations in force shall
be applicd on him:

- Controlling works on the site to ensure that they ure advancing in accordance with the agreed
schedule of execution;

- Controlling and approving exccution plans, draw ings and designs:

. Cross-checking and approving the implantation of works, as cach implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor,

. Controlling and approving origin of materials and compliance with the terms and conditions ol
the contract;

. Making a daily statement on works and supplics presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitied by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisiopal or final acceptance 1o the Contructing
Authority at the request of the contractor;

“I'SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since 1l
shall be a works contract, project site meeting shall take place every woek during which the report of cach
meeting shall be signed on the site by the participants who shall cach have right 1o a copy. A copy of the
report shall be forwarded 1o the Project Owner for appraisal and intervention on points not resolved,
susceptible 1o perturbate the smooth running of the operations. The contractor shall be bound to attend these
meetings. Refusal to transimit the report shall attract penaltics of 1/5000™ per repont, the cost of the contract
of the Project Engineer as the case may be.

Article 28: SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or contractor' s
representative.
On a daily basis, entering in this record it shall include the following details:
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.
e Administrative procedures relating to the execution and settlement of the contract ( notifications,
trial results, daily statements);

e Weather conditions;

Receipts of materials and authorizations of all sons;

Incidents or details of all sorts having some interest with regard to the future handling of the

structures or the actual duration of works; '

Works done during the day, the personnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works:

Works done by sub-contractors;

Non- compliances;

v o Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following cach visit 10

the site, and visaed afler cach project meetings. For any claim that the contractor may make, only events

or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to

present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions

Whatever the case, the contractor shall not take advantage of the impossibility to consult the project recond

Article29:  PUTTING THESUTE AT THE DISPFOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as oflices, garage,
workshops, and accommodations for personnel, quarries, borfow pits and paths shall be constructed onl)
on premiscs approved by the Project Engineer in agreement with the administrative and traditional
authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private o public

‘property necessary for the project. State property put at the disposal of the contractor shall be cleaned at the
end of works.

Article 30:  SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting, secunity.
fence and guarding device necessary for a proper exceution of works as demanded by the project Enginecs

rticle 31:

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 relating to
Environmental Management.

le shall particularly comply with the Special Technical Conditions relating to environmental
protection,

Article 32: CLEANING OF THESHLE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”™) or latest before approval of the gendral and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEFTANCE

The Contractor shall request in writing to the Project Engincer, the organization of a technical visit
(pre-technical acceprance) before technical acceptance. The visit shall include, among others, the following
operations:
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Controlling the quality and quantity of the structurcs constructed;

Carrying out trials provided for by the Special technical conditions:

Recording the possible non-exccution of works provided for under the contract;

Recording the folding up of the installations and cleaning of the project site:

Recording the completion of works;

Recording the quantities of works actually executed.

During this pre-technical aceeptance, the Project Engineer may identify reserves and recommend
tasks 10 be accomplished before the date of technical aceeptance. The Contractor shall request for technical
aceeptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed date shall
be communicated to the other technical committee members. The commission for technical acceptance
shall be composed of- '

- The Project Engineer or REPresentalive...ieiiiisemesiesasairmminiane ROy BIA Secrctary
-  Controct Manager (CDO).eeevrieirinieniisiiaainirenies L e ceransesanssrarnutitstionstiibest Mcember
o THOCOMMIRCION .oovesovassersassorsensesssrnsssrntossssass ) 1A ey S A PSSR Al Member.,

Article 3M: ACCEPTANCE (Provisional acceptance)

After technical neceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copics to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor, The Project Owner shall then invite members of aceeptance commitiee made up of:

= The Project Owner or Reprosentative... e fScsiodovonan ceresenseses Chairperson

- The Stores Accountant-Wum Council.....oooviiiiiinn, U SO o Mcember

- The Project Engincer or Representative oo, Lisstssnssoncovsenonosnos Secretary

« The Contract Manager (CDO)..eviviivinsininiiiieniiins B i csiresadoins Member

- Control Brigade MINMAP ..o ORI AR IR E P Observer

o TDC OO0 (i isaiiiveasariiaissnanssrsubsnbsnsnaeasasse $issneciosnniseshocoesrin Member

- The Village Chicf or Representative .ovevaveerieaniiens b snasyssrncnrnnescirnes Observer,(if need be)

_ During acceptance, the commities shall examine the reports of the pre-technical and technicul
acceptances and carry on the acceptance if appropriate. The Seeretary of the committee shall draw up a
report which may declare cither of the following: ‘

e Refusal of acceptance of works;

*  Acceptance of works with reserve;

o Acceptance of works without reserve.
Remark: 1 reception report shall be prepared by the Project Engineer on the site and signed at least by

2/3 the commission members on site as well,

Article 35: PERIOD OF GUARANTEE

This period shall last for twelve (12) months as from the date of provisional acceptance. The peniod ol
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36:  MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occurasa result of defects
in the structure. Henee, before the Contracting Authority, the contractor shall be responsible for any
disorder that may occur 1o the structure, except those resulting from fair wear and tear, even those which
have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from date ol
information carry out the repairs identificd by the Project Engineer and/or Project Owner. After this
deadline, the Project Engincer shall have the right to have the repairs carried out at the contractor’s expense

Article 37:  FINAL ACCEFTANCE
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After visiting the site, the acceptance commitiee shall examine the report of provisional acceptance
«and carry on the final acceptance il appropriate. The final acceptance shall give rise to an aceeptance repori
signed on the spot by all the partics.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance
During final acceptance, the Secretary of the committee shall draw up a report which may declare cither
of the following:

e  Refusal of acceptance of works because of reserves identified;

e Acceptance of works without reserve.

o In case of refusal, o time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer 10 off-lift of the reserves for a new
acceptance to be carmied out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by 2/3
the members on site as well.

Article 38: LAWS GOVERNING el

The contractor shall abide by the laws governing labaur in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of place
to Cameroonians during recruitments. 1 in Cameroon, thes¢ laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borme by the
contracting partics.

CHAPTER 11 FINANCIAL CONDITIONS
Article 39:  AMOUNT OF THE CONTRACT
The amount of the COMIIEE (orereesssnssassessessssossssselralics CFA, ATI) shall be stated in the detailed

cost estimates, on the {lyleaf and on the signature page. The detail cost estimate shall include total without

taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40: PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been sct on the
‘basis of the economic conditions prevailing in the Republic of Camervon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the

exceution of works and all the conditions that may influende this exccution, as he must have personally
been to the site before submitting his bid, notably:

the nature and quality of the land and soils:
transport and aceess conditions to the site at any period ol the year;
constraints relating to the geographic situation of works:
water regime and rainfall in the arca and possible risk of flood :
Presence or absence of a Development association in the village.
The amounts of the price list comprise all the expenses of the manpower participating dircctly o
indircctly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
oflices, laboratories, possible quarry material, workshops, accommeodation cte;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, ete:

o Maintenance of existing structures used for the excedtion of the contract arising from this invitation
10 tender;
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Prospecting for sources of materials, extraction, storing , drainage of deposits;
Measures aimed a1 reducing direct environmental impacts;

Maintenance of structures during the period of guarantee;

Insurance including civil lability;

Insurance charges for the project;

Financial charges and overheads for the project;

o Remuneration for profit and unknown factors.

Prices on the price list shall include all the exccution charges whether or not they are provided for in
the Special sdministrative conditions or the Special technical conditions. A modification of quantitics ma)
be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually exceuted; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
‘with the rules in force and stating details on the amount of charges, allowances and manpower as well as
the assembling, maintenance, dismantling, depreciation of the structures, tools and cquipment as well as
miscellancous charges, overheads, incidental expenses and profits.

Article 42: ADDITIONAL WORKS - V
WORKS

I OF

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be aceepted on additional works exceuted by the contractor unless a Service Order issued.

Unit prices of the Price Schedule shall be applied ifthe ;\ddilioml works are accepted, The validation
of these prices shall give rise to an additional clause. Shall be considered as new, any price not provided
for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAVMENT

Within the meaning of the security regime laid down by Decree NY. 2018/366 of 20™ June 2018,
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxgs appear on the contract and are deducted in
the payment documents (“decompte”™);

(b) The Mayor Wum Council shall visa the payment documents before any payment can be effected
(FINAL BILLS):

(¢) The Municipal Treasurer Wum Council shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and

(¢) Payments shall be done by bank transfer,

() The contractor may obtain periodic payments on agcount. This periodic payments may be spread
out during the term of the contract in several peridic installments

(g) Each payment on account shall include a pant corresponding 1o building materials bought for the
execution of the works and are on site. The amount for these materials is obtained by taking into
account the prices from the sub-details. Materials having been the subject of payment on accoun!
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer,

* In respect of the above:-

* Mode of payment of works exceuted

In view of the application of the law on collateral prescribed in the Decree NY. 20187366 of 20°
June 2018. the contractor shall be paid through accounts drapn up by applying the prices on the unit pricy
schedule for tasks actually accomplished. In order to realize ths:-
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The Project Engincer and the Contractor shall pcri&!ically draw a joint statement summarizing
and setting the quantities achieved and record for cach heading. Works executed by the contractor
and entered into the job cost sheet give entitlement to payment on account (bill) may give right
Lo payment; '

. Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall fumnish 1o the Project Engineer seven (07) copies of three dmit (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the drafl final account of works actually carried oul
which shall sum up the amounts that he can claim s payment for the works exccuted. The drafl
final account which shall be the summary of the peripdic statements of account shall be submitted
by the contractor for veritication and approval by the Project Engincer and once approved by the
Project Engineer the draft final account shall beconie the final account. It shall serve for making
out the final payment to settle the contract drawn up under the same conditions as those defined

' below relating to drawing of monthly accounts; |

- At the end of the period of guarantee, the Project Engincer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;

- The signing of the gencral and final account without reserve by the contractor shall definitely
bind the partics and put an end to the contract, except for issues concerning default interests;

- Default interests shall be paid by statement of the amounts owed;

- Ihe currency of the tender and payment shall be the CFA Franc,

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid 1o the
contractor in such a way that 98.9%% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

- Upon presentation of an account drawn up by the ¢ontractor in seven (07) copies including the

stamped original copy, the Project Engineer shall after verification finalize and transmit to the

. Authorizing Officer (Mayor Wum Council) who in tum shall verify and sign as a means to order

for payment and transmit to the Municipal Treasurer- Wum Council who shall commit the State
of Cameroon for payment to be carried out as defined in the contract in respect to the information
on the credit card;

Lach request for payment shall include the following documents:
¢ Seven copies of the final account mentioned above;
e Scven copies of signed Statements of work done;
o Acceptance report signed by 2/3 the members vff the acceptance commitice;

o Report of exceution of work (“attachment™) signed by the Project Engineer and bearing the
visa of the authorising officer

o A copy of the following documents making up the tax file centified by the relevan
Authorities and dated less than three (03) months:

v

An attestation of non-indebtedness;
A location plan
An attestation of localisation;

A Taxpayer's cand;

>

>

>

> A Business licence;
> A clearance attesting to the payment of taxes;
>

An attestation of solvency (non-bankruptey), also ealled certificates of incorporation:
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' > A Clecarance Certificates issued by the ﬁnﬁoml Social Insurance Fund ("CNPS™).
> Anattestation of Bank account; |

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
uccordxm, to technical exceution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such o
case, for payment to be effected the contructor shall before the 5™ of every month following:
the works executed trunsmit seven (7) copics of the partial invoices 1o the Project Enginecs
who shall within a time-limit of seven (7) days approve and forward for processing by the
services of MINDDEVEL and MINFL '

* Venue of payment of works exccuted |
It shall be carried out by the Municipal Treasurer Wum Coungil,

+ The Contractor may through a simple request without any justification addressed to the Project Owner
with copy addressed to the Contracting Authority obtain a so-called “stant-ofl™ advance or advance “lor
purchase of building materials™. The Start-Off Advance or payment of the start-ofY advance shall be at most
20% the initial contract price (ie. all taxes inclusive) but the advance must be guaranteed at 1009 by o
Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This
advance may be released after the notification of the Service order to start the work. It's reimbursed by
deduction done at 50% on each payment on the account (“décompte™) made 1o the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be totally
reimbursed not later than when the execution of the contract mmust have reached 80%, i.c. when the value
of the basic price of the goods & services rendered shall have reached 80% of the contract price. Following
of the rate of reimbursement of the advance, the Contracting authority shall authorize the payment of the
corresponding part of the contract upon written request. Whatever be the case, the reimbursement must be
completed one (01) month before the date of expiration of the contractual period. As the start-ofl advance

is refunded, the Contracting Authority shall release the corresponding bid bond if the contractor requests
i '

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the

Contracting Authority, the amount corresponding 1o the guarantee in case of default on the side of the
Contractor.

a) Final bound

The final bond (final surety) of the contraet referred to as security in guarantee for complete execution
shall be provided within twenty (20) calendar days as from the date of notification of the contract and in
any case before the first payment and’or before the expiry of the bid bond. It shall be addressed to the
Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it The
amount of the final bond shall be 2% of the value of the initidl contract, all taxes inclusive (ATI). The bid
bond shall only be returned 1o the contractor by the Contracting Authority once the final bond has been
provided. The Bank that issued shall refund corresponding wnount upon presentation of the original bid
bond by the Contractor, '

« Kemarks:

- The final bond may be replaced by a bond (bank guaraniec) ixsued by a first-rank banking institution
approved by the Minisiry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals.,
the final bond may be replaced by a Statuwtory Link bond (hank guarantee) issued by a first-rank bankiny;
institwtion approved by the Ministry in charge of Finance.|
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- The final bond shall be released upon written request of the contractor after completion of w orks proven
by technical acceptance minutes duly signed by all the members of its commitiee,

* . The final bond shall be addressed to the Contracting Authority who shall then act ax the Beneficiary.

« In case where the Contractor does not provide the final band within the twenty (20) calendar days, he
shall pay penaltiex amounting up to | /3000™ of the contract amownt (AT])

b) Retention Bond

The retention bond (Performance bond) of the contract referred 1o as security in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made
to the Contractor, Afler provisional acceptance, the guarantee period of this project shall be one year during:
which the Contractor shall be expected to carry out period visits every three months 1o carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial contract
(all taxes inclusive), increased if need may be, by the value of the additional clauses.

\

Remarks:

- The retention bond may be replaced by a bank guarantée issued by a first-rank banking institution
approved by the Ministry in charge of Finance. '

'« The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority afler fulfilment of the contractual obligations by the Contractor praven by finil
accepiance minutes duly signed by all the members of its committee. The Release Order must be ixsued
within thirty (30) days from expiration of the guaranice deadline or where the contract has no sucl
deadline, following the final acceptance of works othérwise if there Is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the caxe of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the borl
shall cease from having any effect even in the absence of the release.,

« If for any reaxon, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guaraniee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

‘Article 46: PRICE REVISION
In respect 1o the maximum works exccution deadline of three months defined in the tender, the prices

shall be concluded firm and so shall be tinal and unchangeabld. As well the contract arising from this tendes
shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum. Henee,
possible differences noticed for each type of structure or cach clement of the structure between the
quantitics in the cost estimates and the quantitics effectively executed shall not lead to the modification ol
the said contract amount, This applics to errors that the cost bstimates may include. The contract shall be
paid on the basis of approved plans by the contracting partics,

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copics of cach constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense dl’ the contractor, in accordance with the laws
in foree; within fifteen (15) calendar days as from the date of potification of the contract by the Contracting
‘Authority. |

Article 48 TAN AND CUSTONMS REGIME

In respect to Deeree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
9
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contract arising from this invitation to tender shall be subjéct to the laws in foree in the Republic of
Cameroon. '

contractual time-limits, he shall be subject to the following penaltics:
172000® of the amount of the contract per calendar day overrun, from the 1% 10 the 30 day;
171000 of the amount of the contract per calendar day, beyond the 30% day;

Penalties for lateness  shall not exceed ten percent (10%) of the amount of the contract;
A pereentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penaltics for the non-respect of the terms of the contract
notably:-

The late provision of the final bond: In case where the Contractor docs not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up 10 1/5000™ of the contract amount (AT1) for every calendar day of lateness;

The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two months
from the date of notification of the contract the Contractor has not complicd, the contract may be
tenminated;

The late provision of the execution program: In cas¢ where the Contractor does not provide the
exccution program within the thirty(30) days from dale of potification of the serviee order o stan
work, he shall pay penalties amounting up to 1/5000™ of the contract amount (AT1) for every
calendar day of lateness. As well, these penaltics shall be applied on any stakeholder who delays
the process of approving the execution program submitted or who carries out abusive rejects of the
exceution program,

The late request for site installation: 1f within fifteen (15) days from the date of notification of the
service order 1o stant execution site installation is not ¢arried out, the Contractor shall pay penaltics
of 1/5000™ the cost of the contract (A1) for every calendar day of lateness.

o The replacement of Key Personnel: If in replacement of key personnel, the qualities of the personnel
proposed are less than that of the personnel replaced in terms of qualification, experience and
competence, such replacement shall attruct penalties of 1/5000™ the cost of the contract (AT1)

. independently of the procedure for validation of the new persoancl. The above penalties shall not
apply for situations of force majeur such i incapacitation of personne! due to accident and death ol

' personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these

l +  (a) Penaltics for lateness; In case of failure by the contractor to complete the work within the

Administrative Conditions, 1
o Ahsence of Project Site Log Book: 1t shall attract penaltics of 1/5000™ the cost of the contract (AT
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminated.
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CHAPTER IV: FINAL PROVISIONS

Article 80: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected ta risk(s) which can give rise to reserves tha
need to be recognized by the Project Engineer,

Force majeure shall include the eftocts of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has notified
in writing to the Project Engincer with copies forwarded to Project Owner and Contracting Authority of his
intention of bow the effect(s) on exceution arising from the Force Majeure should be treated. This shall be
done before the end of the 20" day following the event. The Project Engineer shall visit the site of the
Force Majeure, carry out his own evaluation of its gravity basing as well on the evidence given by the
contractor and decide on the nature of force majeure and if he considers that the Contractor’s
preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinet report bearing his appraisal and
suggestion(s),

(b) The Project Owner shall cross examine the report of the Project Engincer through discrete
© investigations and decide on the way forward. In case where the Contractor solicited for suspension of
exceution or prolongation of the execution duration and that the Project Owner validates the
sugpestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting:
Authority.

(¢) The Contracting Authority shall equally carry out ap appraisal of the report through discrete
investigations and take a final decision on the final way forward.
Article 31:  SETTLEMENT OF DISPUILES
Any dispute arising between the parties shall first of all be subject 10 an attempt through direct

amicable setilement. In the absence of an amicable scttlement, any dispute relating 1o this invitation 1o
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 82: TERMINATION OF CONTRACT

The contract may be terminated as per articles 180-183 of Decree NY. 20187366 of 20™ June 201K 10
Jlay down the Public Contracts Code and the following special conditions:

» non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt ot
works exceeding seven (07) calendar days;

a delay giving rise 1o penalties beyond 104 of the anwount of the contract;

refusal 1o carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory stafl;
replacement of more than 50% of personnel |

Non-payment of insurance charges,

VNS
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Article 33: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreemént has not given and shall not give rise to the
collection of special commercial charges,
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In case special commercial charges are provided for under the contract agreement, the contractor

shall reserve the amount of these charges for the Project Engincer on behalf of the Contracting Authority.

Morcover, if it is established that the contractor has reccived special commercial charges, he shall
be subject to the sanctions provided for by the laws.

In case where the exceution of the contract requires transport of materials and equipment from
abroad 10 Cameroon and viee versa, this transport shall be carried out in compliance with the provisions vl

‘international covenants and agreements at the expense of the contractor.

Article 85:  VALIDUTY AND ENTRY INTO FORCE OF THE CONTRACT

The contract anising from this invitation to tender shall become valid only alter it must have been
read and approved by the Contractor, visaed by the Municipal Treasurer, Wum Council and signed by the
Contracting Authority, Its exceution shall enter into foree upon notification of the Contractor by the
Contracting Authority.

Article S6: INFORMATION 10 BE POSTED

The Contractor shall put up a visible sign board (roral height=2.80meters, W idth =1, 20meters, boarid
thickness = 2. Scentimeters at 1.20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Enginger, bearing the following text:

REPUBLIC OF CAMEROON
I'eace - Work = Fatherland
REHABILITATION OF UKPWA INTERGRATED HEALTH CENTER IN
GIIEDZE VILLAGE WUM MUNICIPALITY.
H CONTRACTING AUTHORITY: THE MAYOR WUM COUNCIL,
PROJECT OWNER: THE MAYOR WUM COUNCIL N
AUTHORISING OFFICER: THE MAYOR WUM COUNCIL

CONTRACT MANAGER: COUNCIL DEVELOPMENT OFFICER (CDHO) WUM
COUNCIL

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF PUBLIC WORKS
FORMENCHUM

................................................

FINANCING: 2024 PUBLIC INVESTMENT BUDGET (MINEDUR)
DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS (03 MONTIS) |

o |
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TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical deseription of estimates is intended to define the content of the Rehabilitation of
Ukpwa intergrated health center in Ghiedze village Wum Municipality.

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance w ith the plans and according to
technical norms for the execution of public projects.

Description of tasks

Ihe main tasks to be carried out shall be the following order as per the bill of quantitics and cost
estimates:

100:PRELIMINARY WORKS
200:LARTIIWORKS ’ =l
300: FOUNDATION I
400: WALL MASONARY
500: ROOF .
600: METALWORKS

: 700; ELECTRICAL INSTALLATIONS
800: PAINTING

I 900: EXTERNAL WORKS
B

— -— ——

Reference documents

In the study and exccution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

. Unified technical documents (requirements, special conditions, designing rules)

. French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTI3 applicable to works relating

1o this invitation to tender in foree on the date of signature of this J obbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved
in the follow-up of the project may make regular or uncspected visits to the site,

The description of estimates is intended to spell out the technical requirements for a proper exeeution
of the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Hence for:-
Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor 10 realize the structures as per the exceution plans that shall be
approved by the Project Engineer and sample models of equipment and fumniture provided by the
project owner,

Article 02: PRELIMINARY WORKS:
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These works concern the demalition of any existing structyre on the site and the evacuation of the

l rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the

Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent sCrvices concerned. He shall also make contacts w ith the water, electricity and telephone
network authoritics in case their network shall be tampered with.

Article O3: NSPECTION OF WORKSIT CINST TIONS:

Through the Project Engineer, the Contractor shall fumish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends 1o run the work site. A fence in
local materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission, To install, the contractor with
his'her personnel shall be installed on the site by a Commission comprising of:

Remark: /A report on the site installation shall be prepared by the Secretary on the site and signed by

all the members on the site. '

, Article 04: YROTECTION OF STRUC URES AND MATERIALS:

I The Contractor shall be responsible for the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. 1le shall seck an
insurance policy to cover thelt and fire incidence.

Article 03: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measurcs against accidents. The owner of the project resernves
the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor. '

Article U6: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans, The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the Project
Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall
inform the Project Engineer of any changes that he cdnsiders necessary.

NB: All modifications aceepted by the Contractor shall be necomplished in a specified duration and
his cost without modification of the Jobbing Order amount. The owner of the project shall have the
right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSTONS NTHE DOCUMENTS:

The deseriptive notice completes of conlirms the indjcations on the execution plans. In the case of
contradictions between the plans and the deseriptive notice, the project team shall be contacted for
examination, claboration and conclusion. '

.

Article 09: QUALTTY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and
with great care. '

They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufacturcd goods

The Contractor shall be bound to provide all the justifications, invoices and references ol
manufactured goods 1o be used.

FEquivalent supplies

In case the materials referred to in the deseription of estimates are 10 be replaced by approved
equivalent materials and supplies, the latter shall be at Jeast of equal or higher quality and any justification
may be requested from the Contractor before use.

Every material and supplics used shall be of high quality and put up in keeping with the rules and
with great care. They <hall meet the general specifications and the general requirements set out by the
CSTI.

SAND
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. All the sand supplicd by the Contractor put at his disposal shall be subject 1o the approval of the
Control Lingincer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and between
0,16 mm and 5 mm for concreie structures. '

FINE GRAVELS

All the fine gravels supplicd by the Contractor or put at his disposal shall be subject to the approval
of the Project Engincer. '

Meant for the production of concretes, fine gmwls; shall be homogencous natural or crushed
materials. The films of the gravels must have been blown or washed away.
MINING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense. I

general, water may be obtained near the building site from waler points or rivers, provided its quality meets
the conditions stated below. Water may also be obtained from other sources (borcholes, wells, e1c.)

Mixing waters shall be clean, not salty, and virtually free from bodies in suspension and dissolved
mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp or peat bogs.
BINDERS

The cements used for coneretes and mortars shall meet the general conditions sct out by the laws in
force. They shall be of type CPJ 35 and shall bear no trace of damp. Therefore, storing on the site shall by
done on a dry and ventilated floor,
REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or grease

They shall be formed and put up in accordance with lh§ bar bending plan submitted by the contractor
to the approval of the Project Engincer before the start of works.
oo

' The wood chosen for the construction of the structures and formwork shall be free from any trace
of rot, hard rot, decayed knot, splits or shake.,

FORMIVORK

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms shall be
tight enough so as 10 prevent extra water from washing cement away.

In other words:-

1) SITE PREPARATION: The sctting out will be in respect of the technical plans. The setting out
profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench and
other carthworks) and a pood circulation. No starting of excavation will be accepted by the Project
Engineer without the checking of the conformity of the setting out axes of the building.

2) EXCAVATION: - Some minimum excavation will be necessary o bring the site 10 a relative 1lat
surface. The vegetable soil has to be cleared off. Excavation and levelling shall be carried out
normally using dig axes, spades and sledge hammers; The minimal depth of the excavation trenches
will be of 80 em, and depending on the soil bearing capacity, Where there is black cotton soil o
soil with low bearing capacity at the bottom of the wench, the contractor shall continue excavation
up to a depth as will be approved by the control engineer. The excavations will be done manually
and no conerete or mortar shall be laid on the bottam of the trench without the aceeptance of the
trench bottom of excavation by the Project Engineet. The foundation shall be excavated to obtain
the hard soil where it shall resist and to bear the foundation work.
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l 3) CONCRETE:

« «Ordinary concrete
150kg/m’,

. Over-site concrete shall be 10cm thick

putters at 250kg/m’,

-Reinforced concrete shall be specifically

ring beams and their mixture shall be

NB: All concrete works should be

.Rods shall be mild stecl reinforcement, Tor or

in a proportion of 350kg/m’.

paint or grease, The reinforcement steel for reinforced concrete
main reinforcement steel rods and round-smooth R1L 15235 for the stirrup rings.

~table below:-

3 BT IR E SIZES | RODS | RODS | STIRRUP > e
li L LR Nos | |Torsy |Spacing DosARY
1 | Damp proof course 4 10mm_ | 6mm | 20em 350kg/m3
2 | Lintel (15x20) 4 |Smm__ | 6mm 20cm [ 350kg'm3 |
3| Veranda Pillars 30x 15| 6| 10mm [Gmm_ |20em i 3S0kg/m?
4 | Wall pillars 15x15 4 [1omm |6mm |20em 350kg/'m3
5 | Wall plate 15x20 4 gmm | 6mm | 20cm 350kg/m3

6| Beams 15x20 4  [10omm_ | 6mm | 20cm | 350kg/m3

0.08 to 2.5mm for mortar and other resisting s!
0.16 to Smm. It shall be river sand and nothing clse. The

scttlement of less than 4%

(dust) shall be removed by sieving, blowing of washing. The

any use on the site. The gravels shall
settlement of less than 2%.

Water: To be used for the mixiure mortar,
free from impuritics, meaning potable

waler,

factory. Storage on the building site shall
presenting an unsatisfactory pulverulent condition will be
four (04) days. ;
Shuttering: hard wood, 10 bear without any noticeable distortion, the Joad and
concrete, the effect of vibration and weight of workers involved in setting it up.

load bearing walls of PC300 Kg/m3 (at most
show an appreciable degree of resistance 1o violent pressure,

-All blocks shall be cured for at least 28 days betore being used.
-Blocks shall be randomly chosen in the lot made and testeyd for the respect of the dose
and level solidity

56

NE: The final depth of excavation must be reecived belore the continuation of any other works.

specifically lean concrete shall be Scin thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at

laid over the entire Noors and paved area between walls und

NI3: The external veranda shall be Sem below the level of the internal floor with 2% slope outwards,
for pillars, beams damp proof course (DPC), lintels and

properly cured (i.¢. water three times a day for seven days)

high yield (/faute Adherance HA) Steel in accordance
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive o
shall be of type HA Fel2400 for the

NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on the

TYPE

Fe-1:-40
Fe-E-40
Fe-l-40
Fe-E-40
Fe-l-40
Fe-1-40

. Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from
surfaces like concrete structure shall vary from
sand shall have very fine elements

Aggregate shall consist of natural and homogencous materials or crushed stones, Tiny layer of grave
fine and coarse aggregales may
cither be from the river or quarry crushed and must be approved by the control engineer before
be clean and well graded with very fine elements

concrete and washing of aggregates. Shall be clean and

Cement: To be used mostly for coment mortar and for all concrete mixtures, they must satisfy the
general conditions laid down by regulation ia foree. The cement W hich shall not show any
trace of uneven mixture shall be the CPA325 class from CEMENCAM or from an approved

be ldone on a dry and ventilated floor. Any stoch

discarded and cleared away within

pressure ol

. Blocks- 1,oad bearing wall shall be mounted in compressed cement Blocks of (1 5x20x40) cm for
30 blocks per bag of cement). Blocks should

preseribed above
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-Plastering: Cement mortar mix in a proportion of 100kg/m’ will be used to plaster all previously
rejoined arcas on all masonry and concrete works dnd then thinly Noated by the use of sponge
which is recommended to remove any unevenness) The final thickness of the plastering shall
not be less than three (03em).

. Note ~The external walls shall receive a coat of spata-dash before plastering is done on it

Screed: A smooth layer of ordinary cement screed 400kg/m3 (1:2) finish shall be spread on the Sem
conerete Noor and the sereed shall be 2em thick. Angle bar 35mm will framed at the edges of
the veranda to prevent cracking.

Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in foree conceming fire protection, thermal insulation,

acoustical insulation and ventilation; even if provisions haye not been made in the plans and written
documents,

1t should be noted that all the works 1o be carried out or modified following amendments brought in
keeping with the rules, shall be charged to the Contractor.

Fire protection

Application of the instruments in force relating to protection against the risks of fire and panic in
Iistublishments open to the public (LOP)

Classification of the establishment: category § EOP;
Behaviour of building components in fire;

FR: firc resistant;

FI3: fircbreak:

FC: fire cheek:

Vs b FR components supporting the shell of the building:
th FC Floor;

12 FB intemal partitions,

Highly inNammable materials shall be avoided.

Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct access
10 the outside.

Emergency means
Instructions on what to do in case of fire shall be posted in the commidor,

Article 11: PROVECTION OF THE ENVIRONMENT

The entreprencur will propose to the control engineer, before the beginning of works, the place of his
yvard facilitics and will request his authorization of installation.
The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction
of bushes, the sctting out of the building and general circulation,
The site must foresee an adequate drainage of waters on the whole surface. The maintenance arcas and of
washing should be concreted. These maintenance arcas should have a slope toward a cesspool provided
for the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting
products toward the site and the neighbourhood. '
Al the end of the works, the entreprencur will do all necessary works to the restoration of the varous
places of the site. The entreprencur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, suppon made of concrete or metallic, ete.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the sitc or in the

"~
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vicinity after the execution of all the works. Left-over materials are to be cov ered with a layer of carth,
and the site has to reccive an adequate drainage in order 1o avoid all erosion as the case may be.
MODE OF EXECUTION OF WORKS

Article 12: ST UCIURES O

The Contractor shall be in charge of the selting up operations which shall include:

e Development of access roads and platforms for the structures of the building site (rising ol
l . buildings, ct¢.), premises for the storing of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;
e Anidentification board and a notice board of the building site;
' o Putting up a structure containing a storchouse and an oflice equipped with a table and chairs where
the project record and graphic documents shall be available on a permanent basis.
o  Supplying water (if possible) and guarding;
. e Any other measure for the proper running of the building site;
e Conveyance and folding up of any material needed on the building site;
l e Dismantling and folding up of structures;
.
.
l -

Their possible transfer;
Development and maintenance of premiscs for sctting up and execution of work;
Putting in place of means whichare essential for the safety of personnel and users, especially putting
signals on the building site;
e Cleaning of premiscs after exccution of wurk,
' The plan relating to setting up operations shall give all the details on the following points:
e In addition. setting up operations shall include the ‘actual mobilization of supervisory stafl, the
foreman, and the charge hands among others.
Signals, safety, miscellancous
The Contractor shall plan to put in place temporary signals essential for the safety of users and
' personnel of the enterprise. Safety measures shall be part of the plan of exceution 1o be provided by the
Contractor at the start of work.
Article 12: CONSTRUCTION WORKS
| I- Plan of execution:
It shall be made up as follows:
construction drawing and details at the appropriate scales;
work planning: '
method and technical approach to execution:
organization of the building sites
Knowledge of the soils

.

‘ The Contractor shall be supposed 1o have perfect knowledge of the nature and consistency ot the
soils. No complaint shall be accepted in the course of work} differences in the nature of soils poticed duniny
the exccution of work shall not give rise to an increase in the price of the Jobbing Onder.

Appraisal of the difficulties of the ficld

Ihe Contractor shall be supposed 10 have acceptedd all the difficulties that he may encounter and
relating to the configuration of the sites. the nature of the soils, the stone and brick works, and solids
existing in the soil.

Moreover, the Contractor shall take note of the tocation of the eventual old networks: telephone
water, electricity or other that may be found in the ficld. Therefore, he shall not remove any existing meter
or pipe without informing the Project Engineer of their presence,

services the authorization to remove these networks.

l 1t shall be the Contractor’s responsibility 1o follow the required procedures 10 obtain from public
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Party walls survey
l Before any excavation onto an existing building and before underpinning any work, the Contractor
shall make sure that the existing structurcs are solid and put all the necessary mortar patches.
It shall also be his responsibility to have an affidavit of the party walls drawn up by a bailiff who
| shall enclose copies of these walls with his report. |
Site surnvey

' The Contractor shall take over the site as he shall {ind it. He shall therefore be supposed to have
pereeived all the difficulties that he may encounter and relating to the configuration of the site, the nature

. v of the soils, neighbouring constructions, ¢t¢...

Construction drawing

The Contractor shall draw a complete set of designs 1o be exccuted (general design, formwork
design, bar bending design, form of pitch, partition, ete...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engincer in due time. This approvul
shall not relieve the Contractor of any of his responsibiliticy.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one (V1)
l blueprint and three (03) design drafts in compliance with execution.

11- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above S0mm and with plasticity index of less than 35. Fill materials shall also be free from
organic clements and <hall have a good granularity grading. No black vegetable soil shall be accepted for

* backfilling. f
Reinforeed concrete footings shall be built on § tm with coarsc-aggregate concrete. They shall
fill the excavation. After cleaning, blending concrete shall immediately be put in place so that carth
should not fill back the excavation.
Nk
- Any blinding concreie will be of thickness Sem doscd at 150 kg/m3 of finn consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
ground half pillars until the level of the finished foundation. These footings shall be of sizes (6Ox60)
crm. The foundation peripheral walls will be of masonry stones or filled frog Blocks of (20x20x40)
cm laid on cement mortar and finished with a DIC layer or ground beams of 20 x 20¢m in
reinforced concrete as specificd in the working drawings.
-Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry of deposits with dimension sizes of not less than 20¢m.
“The foundation will be filled with carth of good quality in suceessive compacted layers of 20 cm
: thickness Scm will be laid 1o cover the

where the fill depth exceads 30cm. An over site conerete of
whole foundation arca at a dosage of 250 kg/m3.
- Floor slab

drained and well beaten down.

Insulation from moisture shall be done with a polyane leaf placed dircctly beneath the conerete
under-coat and raised on the periphery building of & concrete under-coat reinforeed W ith a middk
welded wire fabric. The thickness of this under-coat shall vary according 1o the load to be borm. A slab
with ordinary conerete batched at 300 kyg/m3 measunng 08 cm thick shall be put oa the floor.

11- Block Work and other Elevations

1- Bearing walls:
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Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
' good crushing resistance as indicated in the designs. The mixing for block moulding should give at
most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved
by the Project Engineer. They should be kept dry for ot least 21days before laying on the elevation
l walls. The reinforeed concrete pillars of section 15 x 20, 15 x 25 and 030 at 350 kg/m3 shall be casted
as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The
characteristic strength of conerete at 28 days should not be less than 16Mpa. The maximal spacing of
the pillars is to be 5,00 m of span. The lintels 15 x 20 in reinforced conerete at 350 kg/m3 will be
. levelled to + 2.20 m above the level of the finished foundation. The average height under the ceiling is
about 3,00m. A chaining beam of 15 x 20 em in reinforced concrete at 350 kg/m3 will be laid above
the finished level of the agglomerated hollow blocks walls with fixing plates so as 10 receive the
' wooden roof truss.
Any stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits approved by the control engineer with dimension sizes of not less
than 20cm ’

2-Plas n:.

Materials 10 be used should follow the characteristics deéfine in the estimates. The aspect shall be
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 em. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand
sereed and coated to finish with cement paste trowel to fimsh, Hence:-

- The bearing surface shall be ¢lean, free from any trace of dust or product resulting from the removal ol
the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by wire brushing.
staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during the
application of the coating. '

- Afler roofing-in, coating shall start only on Block works that have been completed for at least two
' woeks, '
- Plastering shall comprise three coats,
l o Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m3: the mortar shall be batched so as to obtain proper
workability, A dash bond coat measuring | ¢m thick shall evenly cover the surface to be coated.
l o Second coat
1t shall be put on the bond coat three days after, The capacity of this coat shall be obtained by close

and even tightening of mortar with a steel float. The surf; ace shall be rough and obtained by applying 4
ruler to it. It shall be 1.0 ¢m thick. '

o Finishing coat .
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.

3- Fine joints:

|
Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in order
to make the edge clean.

4- Topping:

It shall be 4 em thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar. Finishing
and polishing shall be made with cement grout.

TILING

Materials to be used should follow the characteristics detined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work, the
contractor should present the sample of the tiles to the Project Engineer for approval.
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o  Montars for the laying of tiles (350kg/m’ of CPJ 325
e Mortars for binding flow of join of tiles 500kg/m’
Before laying there shall bei-

-Cleaning of the supports: Before the start of the work, the contractor will do the cleaning of the
support by scrapping, brushing and sweeping with broom. This is in order to have a clean surface
exempted of any particle that can disturb the application of the tiles.

-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penctration
should be perfectly done. Measures for alignments should be determined in the way to manner the cuts.
Cuts for tiling are done under the skirting. Any cut near the pipe, taps should be well adjusted. When
tiles pet broken, they are immediately replaced at the expenses of the contractor as well as any other
work deemed necessary, Tiling on sealed area will be laid pn a suppont with a simple mortar. The join
will be filled before the collection of extra mortar to ensure the good adherence.

The tiling on reinforced structure will be done with a thin coat of adhesive on the support well
cleancd. During the application of the adhesive, it is not allowed to go 273 high the thickness. The join
will be filled with the binder floor or special binder for tiling done with gum, For tiling on walls,
plasters should be well dressed and sand screcd, Tiling is done on adhesive. Same measures are
applicable for other tiling as concerned the join and cleaning. All tile works include the screed in
cement mortar of 3-dem thick. '

FRAMEWORK - ROOFING

Content of works

1- Framework:

The timber for the roof work will be of good quality, with the straight grain and free of any defect.
Trusses:

l Trusses shall be made with solid wood (hardwood) shall compose of single frame raficrs of Semx ] Sem
and spaced at 1.50m interval and treated with wood preservative such as xylophone, xylamon or carbony|
section 3x15. The assembly will be made in-situ and the slope should be respected (>15%). These should

. be well assembled before setting them up to form the shape of the roof, The truss shall be of raflers of
. 5x15 solidly attached to the wall plate with the help of standby beam iron rods spaced at 1.50m maximum

spacing. The tic beam and principal rafter shall be doubled. Joints shall be nailed.

l Note - Examples of hardwood include cucalyptus, mahogany, iroko, mouvinga, ete,

' Ridge poles/Purlins:

Ridge poles made of solid wood shall be raised. treated with carbony] section 8x8 and fixed to the
trusses by steel staples diameter 6 and they shall be fised to the gables and partition walls by stecl
diameter 6. As well it shall be covered with ridge sheet 50 cm, The purlins shall consist of 5x8 ¢m or 6
x 8 timbers at a spacing of 0,90m to 1,20m maximum.

NB : Al structural timber shall be treated with carbonyl

2- Roofing sheets: They shall be in high rib (Tole BAC) dluminum sheets of type $/10th (5/10mm). The
sheets shall be fixed onto the purlins using screw nails at least J.Sinches (8.7cm) long equipped witls
aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides):

Shall be 30em wide and of high rib aluminum sheets (tdlebac) of 0.35mm thickness.
4- Ceiling

The noggins for the ceiling will be in wood of 4x4 or 535 treated with carbony! or xylamon covered
with plywood boards, The peripheral ceiling round the buililing will be in metal sheeting (tolelisse). Will
be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4em thick by Sem wide
and treated with carbonyl. The spaces for ceiling joist pane] will be 60x120¢m in size fixed to lath joists
measuring 4 ¢m x 8 cm; they shall be separated one from the other by a hollow joint of § mm.
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. - Peripheral over strips, inside and outside '
- Cellar Nap to be put in casily accessible places
- Vent holes perforated on the external boards on the right side of cach board.
Faves shall be equipped with wire mesh ventilation holes ind two trap doors will be provided in cach
of the ¢lassrooms. For external ceiling, “TOLE LISSE™ shall be used at the caves
Regulations to observe |

In the construction of the structures referred to in the specifications, the Contractor shall conform 10
the laws, regulations, and norms in force at the moment of execution of work, notably:

- DIU No.30: framework and stairs in wood

- DTU No.40.42: Roofing large steel sheets and bands

. Norm Frangaise (NF) P 21.202: design and assembling

- Rules CB 71: designs and design of wood frameworks.
METAL WORKS (JOINERY,

« Frames: They shall consist of angle bar 35mm for metallic doors and window frames, While the
. door metallic frame of 2.20m high by 1,02m width shall be anchored in the wall and floor,
window frames having solid metal protectors made of metallic square tube 25mm fitted from
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.
. Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of
I0mm ¢ steel plate 10/10 on both faces + 3 pairs of size hinges and a canon lock
(“VACHETTE" or “PACO™) and iron staple bolts and pancl design for all doors. All window
shutters shall be fabricated out of metallic square tube 30mm framing having lampensen fitted
on them, cach provided with two hinges to permit average ventilation and light. Both door und
window shutters shall open to the outside.
ELECITRICITY

The interior facilitics (sheaths, VGV cables, T1H ete...) will be executed acconding to the porms and the
rules concerning clectrical installations at the time of the over site conerete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from SONEL network should respect the
regulation in force. Accessories and luminous clements (sockets, switches ¢tc...) will be of good model.
The set of facilities will be joined to a general carth hold.
1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm cmbedded into the
Block work.

2. Cable: They shall be of 2.5 mm® (of type T11 ) single will be run inside 1Tmm plastic conduil
pipes for power outlets and switches that shall be embedded in walls. As a general rule, the following
sections shall be taken, that is, 1.5 mm? for lighting cir¢uits and 2.5 mm? for outlets circuits.

3-Lighting equipment: [t will consist of four (04) fluotescent lamps of 1.20m fitied inside cach of
the classrooms with two outside on the veranda and twb fluorescent lamps fitted at the rear ends of
the building to act as security lamps. Model of lamps shall be Philip or Mazda

d-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection to
the existing network. A master’s switch shall be put abuve the main black board to control the
sockets. The entire building shall be properly carthed. |
NI3: Generally, clectrical installation will be carried oal in conformity with the rules and regulations
of ENEO

PAINTING:

Painting work will include rubbing down, Matting and Jilling-in the paint coating and the respect of
all grinning and sanding equipment and for:-

Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be
given two coats of water resistant based cream paint for external walls and water based cream paint
on internal walls on a priming coat of ordinary paint. Thatis, the colour of the paint for the walls
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shall be eream skinted with chassis red oil paint. Skiniugl on the walls shall be up 1o window level
inside and 1.5meters outside, '

NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and 150cm
*at the external in appropriate colour.

- Metal works, a primary coat of antirust will be applied on themn before final painting. All metal works
shall be painted with oil paint (chassis red) in two coats, '

-Ceiling, it will receive two coats of white glue paint (crystal white).

l In summary:
1- Primer:
~Walls: pantex 800
-Ceilings: pantex 800
2- Finishing:
Walls and ceilings:

* Ceilings: White glue paint (crystal white): Two (02) coats

* External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300
Two (02) coats

* Internal walls: REL-PRO (Cream Interior latex) or PANTEX $00: Two (02) coats

NB: At the wall base two coats of 15¢m high of alkyd paint shall be applied before applying the above
Regulations to observe '

DTU No.39 : paint works and cleaning
DTU No.81 : resurfacing
DU N0.39.4 : mirmor work and glazing with thick panes
Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing Order
shall be taken into consideration.

GUITTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of

40x25¢m that will facilitate drainage problems and over site concrete between this peripheral gutier and
the remaining parts to the building to prevent external moisture droppings to the building at the ground

' Tevel. To be excavated 40em wide and 30cm deep at the rain drops and to be provided particularly at the

frontage and the other faces of the building depending on the topography of the terrain at the excavation
takes place. The walls of gutters are to be constructed in congrete and the tloor will be rolled and

smoothen out with ordinary cement concrete providing a slope of 10% for the flow of water for level
surfaces,

Prefabricated slabs of 1.20m wide cach shall be provided at the main entrance of the classrooms at
right angles.

Equally ramps cast in-situ of one meter twenty (1.20m) wide cach shall be provided at the entrance
of cach classroom for handicaps on wheel chairs or otherwise.
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Article 02- Definition and consistency of prices

Document N° 6

: THE SCHEDULLE OF UNI'T PRICES

Article 01: GENERAL

In general, the contractor is supposed to be fully aware of all the expenses relating to works as well
as all the conditions prevailing in the arca and likely to influenge the execution and cost of works. Therefore,
he shall not present any complaint, except in the conditions provided for by the contract arising from this
invitation to tender. Works done by the contractor shall be paid to him by applying prices of the Price lisi
to the quantitics actually carried out and assessed according 1o the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account i
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances fos
housing on the building site, miscellancous allowances, premiums, insurances, medical expenses,
(S [\ |
- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties.
registration fees and licence as well as any other clarges relating to works (and notably expense
for the acceptance of works on the field) and 10 the running of the enterprise,

o




Similarly, running charges, write-ofl and maintenanee costs of building equipment and rolling:
equipment, vehicles of all categorics are also supposed 10 have been included in the costs for execution ol
quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in words
agree with unit prices in figures.

The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detniled estimates,
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Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF UKWA HEALTH
CENTER IN WUM MUNICIPALITY WUM SUB DIVISION MENCHUM DI VISION-
NORTH WEST REGION.

—

N° | QUANTI | UP.IN |
LOT:] == - DESCRIPTION ~ |UNIT|  TY | FIGURES U.P.INWORDS
100 PRELIMINARY WORKS ‘

102 | General Site clearing | m? ’ 500
101 | Site installation ls 1
200 REPAIRS ON THE WALLS |

Plastering and dressing of some
201 | parts of the block works : m? | 1252
Repairs on the Floors with 8cm thick ‘
202 | mass concrete | m? 20.6
REPAIR OF ROOFING AND
300 CAPENTRY WORKS = B | BEeS
301 | Rafters M} | 4.2
302 | Purlins M3 2.3
303 | Complete Ceiling with noggins ‘ M2 '357_0(,
304 | Fascia board ML 25
305 | Roofing sheets of 3m length | M2 || 306
306 | Ridging sheets | | M [ [ 30 |
400 | ELECTRICAL WORKS ' ] 1
401 | Electrical accessorics &installation | uw || 1 l
REPAIRS ON WOOD AND METAL -
500 WORKS : ‘ |
Supplying and fixing 90x210 doors ' =
made of iron, including frames
(cylinder) locks, hinges and any |
501 other related task U 3
Repair of 120x210 doors made of ‘
wood, including frames (cylinder) | 3
| locks, hinges and any other related 1 f
502 | task u || 6 -
| Repair of 80x210 doors made of 1 i
‘ wood, including frames (cylinder) |
| locks, hinges and any other related |
03 [task DR
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| Repair of 70x210 doors made of

wood, including frames (cylinder)

locks, hinges and any other related
task

Supplymg and fixing completc

wooden windows shutters

Supplymg and fixing complctc 7

REPAIRS ON PLUMBING AND
~ SANITARY

1 bupplymg and fitting » sewage pipes,
1 | including any other related tasks

Repair of English we
Al Repair of toilet tissue holders
| Repair of double- line towel lralls
| Repair of soap dishes A
6 | Repair of the septic lank

Wash hand basin wnh wall mlrrors

e

R ES IO S

|

I
v

Shower complete
1 | Repair of inspection chambers
PAINT

(¥4 'F\J e

o Stipplying and applying pantex 1300

qultklinu. undercoat
Supplying and applying p.mtcx 800
to external walls & ceiling

VIIN

Repairs on ;,uuurs of 40em l.nr;,c and
50cm deep with reinforced concrete
to drain water around the building

Construuiou of access ramps

to internal walls, including including |

m?

m?

ml

no
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DOCUMENT N°07

BILL OF QUANTITIES AND COST ESTIMATE FOR THE REHABILITATION OF
q UKWA HEALTH CENTER IN WUM MUNICIPALITY WUM SUB DIVISION

MENCHUM DIVISION-NORTH WEST REGION.

N° QUANTI UNIT
LOT  DESCRIPTION UNIT| | TY | PRICE | AMOUNT
100 PRELIMINARY WORKS
102A:(;_cncrulSitc clearing B Y m? ' 500
101 ngcinstnﬂation ‘ I lLs 1= 4 PR
: SUB-TOTAL LOT 100
200  REPAIRSONTHE WALLS | |
Plastering and dressing of some NI l i = i i
201 | parts of the block works m? | |125.2
Repairs on the Floors with 8em thick '
202 | mass concrete __anlomie] 12067 s 2
) SUB - TOTAL LOT 200
" REPAIR OF ROOFING AND
300 ~ CAPENTRY WORKS | |
301 | Rafters SRR 0T 1 [ o
302 | Purlins 1 M3 23
303 | Complete Ceiling with noggins | M2 | 1357.06
304 | Fascia board MLl 2s
305 | Roofing sheets of 3m length M2 l 30.6
306 | Ridging sheets I T T
SUB-TOTAL LOT 300
400 | ELECTRICAL WORKS | '~
101 | Electrical accessories & installation }_u__i: - j__ d i
SUB-TOTAL LOT 400
REPAIRS ON WOOD AND METAL
500 WORKS ‘ .
Supplying and fixing 90x210 doors ‘

made of iron, including frames

(cylinder) locks, hinges and any ]
\ » \ N |

501 other related task u || 3

Repair of 120x210 doors made of
wood, including frames (cylinder)
'locks, hinges and any other related |
02 | task T )

' (5.
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Repair of 80x210 doors made of | .
* | wood, including frames (cylinder)

locks, hinges and any other related

ch.nr of 70x210 doors made of

503 | task U LLsS:
wood, including frames (cylinder)

locks, hinges and any other related

504 | task u || 6

Supplylng and fixing complete
505 | wooden windows shutters p no || 15

Supplyln;, » and fixing complclc
506 | w_mdows protectors made of iron | no | 15

SUB - TOTAL LOT 500

— e

602 | Repairof E ng,hah wC u

605 | Repair of soap dishes
606 | Repair of the septic tank u
608 Wash lumd basin with wall mirrors u

1

2

i

604 ch.urufdoublc-linctowcllrnls a |l 4
4

2

_— 4o - —

2
609 | Shower complete a. 2
Dy

. REPAIRS ON PLUMBING AND

600 SANDEARY- "= < Sl atis M o e e
Supplying and fitting sewage pipes,

601 | including any other related tasks bulk ol -

603 | Rep: ir of toilet tissue holders u

611 | Repair of inspection chambers dut ||

700 | PAINT | |
Supplying and applying pantex 1300 | ‘ .
to internal walls, including including |

701 | quicklime undercoat m? 975
| Sup, Supplying yand .xpplym;, p.lmcx 800 4 E
702 | to external walls & ceiling | m2 | 975 b
SUB - TOTAL LOT 700 |
00 VIIN | l
= chafrs on gutters of 40cm large and ik _ g :
50cm deep with reinforced concrete
to drain water around the building | ml 15
Cohslruction of access ramps no | el s
e o A [ SUR<TDTALLOT 800}
' GENERAL TOTAL WITHOUT TAXES

SUMMARY

L
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100 | PRELIMINARY WORKS { " LR

200 | REPAIRS ONTHE WALLS | | ) i
REPAIR OF ROOFING AND ’

300 | CAPENTRY WORKS |

400 | ELECTRICAL WORKS

REPAIRS ON WOOD AND METAL |

500  WORKS

REPAIRS ON PLUMBING AND
600 | SANITARY

700 | PAINT

800 ' VIIN

TOTAL TAXES EXCLUSIVE

VAT (19.25%)

AIR (2.2% or 5.5%)

TOTAL TAXES INCLUSIVE

NET TO BE PAID

ESTIMATE CLOSED AT: «.coieviiieciisasecaasasncnscasnasassanssensanssees




DOCUMENT N° 08

. Note relating to the presentation of the sub-detail of prices and taxes

1. A sub-detail presents all the stages involved in the ¢stablishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great

diversity of software for the determination of sub-details of prices. On the other hand, they must include

the following elements;

a. Detail of the sales coeflicient according to the model presented after this note;

b- Cost in dry price of the materials provided for the site;

¢. Costin dry price of the supplics necessary for the sile;

d. Cost of local and expatriate labour; |

¢ For cach price on the Schedule of prices, a fdrm resulting from points a, b, ¢ and
above indicating the outputs leading to the unit prices;

™

The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of ecquipment, laboratory and its cquipment, development of a quarry
(where need be), cte:

g The precise sub-detail of lump sums for the| building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

3. Presentation framework of the sales coetficient, also called the coclficient of over-heads.

A. Overheads of the site
Studies

———— -———

————————

Total &

B. Overbeads of the head oflice

- Head oflice overheads cosese

- Financial overhcads seeees

- Risks and profits o |
Total 2l

Sales coeflicient K ~ 1007 (100-C) wath
C=C14C2

71




I ————

3, The Contracting Authority may propose a framework of sub-detail of unit prices including the
' clements mentioned in point 1 above.

l DETAIL PRICE BREAKDOWN
Description: - el 5l I T : e
l Price N¥ Daily output Unit luln.l Unit QN ".'“
¥ b sy R quantity =3 Duration
s S 1S = , I =3 e
Wi = P ; ‘[— Daily | we. s _N Paid man- ;
TE ; ; - .u N x . “ " vl
Personsiel | CATEC ()If_\_ \_  Salary _d:\umbcr days j\\li)lJ\l
(Labour) Works Supervisor | man-day =
Foreman | man-day = ? {
Skilled labour | man-day =
General labour | man-day | L =t
y i =Y 3! = :l'u.l;lji\)
Equipments | Type ~ Unit_ | Daily rate Days Billed AMOUNT
' —_—— — —} — —{-
= \ 3 T | Total (1)
Materials TI'E Unit Unit Price | | Consumption | AMOUNT

[P epea— ‘ g Total (C) =

T Total Direct Cost | [ = ABC x=
AR 10% DA10%

J1E___ | Expenses o B —t

< General Head Office 5% | Da&%

P ARSESE0etn A R . L il = =

G Cost price ! " | B | DAESF

) [ — +Pofit | 0% | | = Gralovs
Bid price Excluding \ -

8 Taxes | ‘ G l
Unit Bid price P '

\ iacluding Taxes | vty |

l 7 ) 1 7
|
' ) ; = < [ j )
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MODEL CONTRACT

REPUBLIC OF CAME ROON oo REPUBLIQUE DU CAMEROUN
Peace - Work - Fatherland . v oy, Paix - Travail - Patric

MINISTERE DE LA DECENTRALISAI 1ON

ooooooooooooooo

MINISTRY OF DECENTRAL l\;\ll()\
AND LOCAL DEVELOPMENT

.............. ET DU DEVELOPPEMENT LOCAL
* NORTI WEST REGION REGION DU NORD-OUEST
MENCIUM DIVISION DEPARTEMENT DEL A MENCHUA
WUM COUNCIL SR COMMUNE DE WUM
1O BOX 09 l'()ll()\O')
JORBING ORDERN® __AJOMINDDEVEL/WC/WCTTIR2024 of 2024
AWARDED AFTER OFEN NATIONAL INVITATION TO TENDER BY NORMAL PROCEDURE
NO__ JONTT/MINSANTEWC/WCTTI2024 OF .ovevene.sr. 2024 REHABILUTATION OF

UI\I’\\A INTERGRATED HEALTH CENTERIN (.Ill} DZE VILLAGE WUM
MUNICIPALITY. PROJEC TOWNER: MAYOR WUM COUNCIL
AUTHORIZING OFFICER: MAYOR WUM COUNCIL

. CONTRACTOR (HOLDER )esessecssancassens P.O BOX cccteeses TEL. sececssenees  lax:
IRADE REGISTER N (NP RCJ: saesesssnsecsssnsresassasansursesssnnosasses
TAX PAYER N7 ceececsnscscsssnssnnscanssnsessssnccas
BANK ACCOUNT N% veernneennes AT ssscscissneees (BANK)  AGENCY OF wrvvensnsnes

PURPOSE (SUBJECT): I(I Il‘\llll ITATION OF UKPWA INTERGRATED HE ALTH CENTER
IN GUIEDZE VILLAGE WUM MUNIC IPALLTY.

PLACE:, WUM COUNCIL IN MENCHUM DIVISION , NORTII WEST REGION

DURA TION: NINETY (90) CALENDAR DAYS (THREE MONTHS)
AMOUNT OF JOBBING ORDER:

TOTAL WITHOUT TAXES | MET I F CFA
VAT = 19.25% = ==l " FCFA
TOTAL WITH TAXES (AT1) | l F CFA
.\ll{ (Incomwe on revenn w2 2% or 3.5% dep mding on the regiont) | F CFA
TOTAL TAXES . - | . F CFA
NET TO BE PAID F CFA

\NIi: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive AT1)

FINANCING: 2024 PUBLIC INVESTMENT BUDGET, MINDDEVEL-REPUBLIC OF CAMERCON
VOTE OF CHARGE N™

EXPENDITURL AU lll()a{l/..\ll()\ IN": cenevonss
DATE OF ENTRY INTO THE CONTRACT: coveiininiammmminsnanmns
DATE OF SIGNATURE 5 .diiiiiiniimmmesanmmnssaainimmmestiirassies
DATE OF NOTIFICATION: cdiarcisininanmmssmnmmrinisismeiiniressinis
DATE OF REGISTRATION: Lt iviiiiinsmmmminassmmnaiisnmmrnsssiinns
BETWEEN:

73




—7—

1111; REPUBLIC OF CAMEROON, REPRESENTED BY THE MAYOR WUM COUNCIL
(Contracting Authority), HEREINAFTER REFERRED TO AS*THE ADMINISTRATION"

| ON 111 ONE HAND,
:\ND:

llll': l:-N I‘Rl.RlS". ((‘(""IKI"."): ooloooo--o.o-uo--.-uooo.l.o(’ "().\' ooooc.oo.o-o.o..l.":‘n P T LR L L L L L L L
' lRI\DlE Rl:.(ils'“:.R .\'() ’-\.U R('): oolo.o.nlooooocooooo--o-ooono-o-.'r(\xl.l\\,‘ik A\'a.

[‘ANK l\(‘C()UN l. NQ: ..ll..l.l.".'l.....l..........I.[\‘I‘ .l..........'.I.........ll....l...'......... (MNK)

' l\('ll:..\'(.\. ()l: : .00..-..0‘lloc.0.00‘-lt.-ollll.....l...l.lo.

REPRESENTED BY MISTER (Mr.) ....................................llliRlil.\'x\FI'lil{ REFERRED TO AS
“1111E CONTRACTOR
LON THE OTHER HAND,

I'T HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENIS

Tukl ¢ THESPECIAL ADMINISI RATIVE CONDITIONS
Tuke 11 c e SPECIAL TECHNICAL CONDITIONS
Tile 1 THE DETAILED COST ESTIMATLES

Page N and lust page of Jobbing Order N° __ ;'J()f.\ll.\'l)l)li\"lil./\\'(‘i\\’('l'lll".'!()'.’.-t OF

] 12024 signed following an Open National lnv itation to Tender N® N@ 00 /ONI'Y/
MINDDEVEL/WC/WCITR2024 OF
WITHE covrvnrnsrsnnnsssennens
REHABILITATION OF URPWA INTERGRATED HEALTIH CENTER IN GINEDZE VILLAGE

WUM MUNICIPALITY,

EXECUTION DURATION:  Ninety (90) calendar days
AMOUNT OF THE CONTRACT IN FCFAS

CTOTAL WITHOUT TANES | FCFA |
| VAT = 19.25% FCFA
TOTAL WITIUTAXES(ATL) e | S ~ FCFA
AIR (Income an revemue =2 2% or 3% depending ou th reglon) W= S AECEA
TOTAL TAXES === F CFA
FCFA

NB: This Jobbing Order Is'sigl;l in the amount u] 2 | I'R/TQ:S CFA (All taxes inclusive ATl

READ AND APPROVED Y I CONTRACTOR | | SIGNED DY THE MAYOR WUM COUNCIL
(CONTRACTING AUTHORITY)

Wum, the _

Wum, the - = ‘

| REGISTRATION

l NET TO BE PAID
"
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DOCUMENT N° 10

MODEL FORMS TO BE USED BY BIDDERS !J
78
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FORM N 13
DECLARATION OF THE INTENTION TO TENDER

{

e

COMPANY’s LETTER HEAD
| (HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp
I, the undersipgned Mr, . oo
1500

NAtIONANLY «ovvvrrerrrrerrimrmisimmmmirersisssssaaiisisnasees Lisoee

FUDCLION +vvvversnssoressrsssasorassarsssassssasissbsnensssssspore

In my capacity as General Manager OF L csssisissransesgesssponse P.O. BOX cooreevecssce TRL s
Hereby acknowledge receipt of the file for Tender Notice
N iioervessssssensansnsssssssennsnssnsssssssssnssrasessssassdisescesssnastacesces Of tcsissisissiososrosisssssassny
Concerming the L..cvveiiimimrmumeniessssmnirsessiine L i venrasesnosbuanesensrontbitssentossenes

................................................................................................................

...............................................................................................................

And hereby declare my intention to tender for the said contract.

DONE AL o0vvovosesssnssssapsnssssssessnsssossses OB e oooodiecescrsssossasesisarasss

General Manager
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FORM N° 02
THE MODEL TENDER LETTER
1 (We) the undersigned ..o AR P
Acting in the capacity 0f «.oooivanrmmmmasinnins T .1, in the name and on behalf of..cooiien

Sy LSS SRR e i rooey ¢ T YT 27" DRITITT SRR U2 [ 0o NRPeRITTY s A EEARTT by virtue of the power
vested in me (us), resident al oo (TOWN) crevesansenchess .. PO.Box......, telephone N°
..... oo vovier. after having studied all the documents of the tender file relating to the Invitation to Tender
N, iirisessssransssssssoprsnss oo and after having assessed in my (our) point of view and under my (our)
responsibility the nature and difficulties entailed with the exceution of the job, 1 (we) do hereby tender
and commit myself (oursclves) 1o carry out works for the Rehabilitation of Ukpwa intergrated health
center in Ghicdze village Wum Municipality. in keeping with the terms and conditions of the tender
file in retumn for the sum of....coonnn el FCFA - Gaviiieniinnees Jiseessessesssssnsrossaseses FIANCS) Total withow!
Tax+ VAT, caleulated on the basis of the unit prices stated in the Unit Price List and the detailed estimates,
appended to this tender. The prices stated are tax inclusive,

I commit myself (we commit ourselves) if my (our) tender is retained. 10 execute the contract within
three (03) months as from the date of notification of the award of contract,

. Ihereby commit mysell (we hereby commit ourselves) o maintain the amount of' my (our) tender for o
period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the national
currency (FCFA) in account NO.cecssssasssssnaeaee Opened inthe name of.o.e SRR sabesipepRenTTETRY
in the records Of coviaiiinnarnn CrETReTae NGRS (Bank) i, .o ohiesessssncaness

Enclosed with this tender arc:

- The price list and the detailed estimates duly filled, dated and signed.

. Other documents which in keeping with the requirements of the Tender file must be enclosed
with the tender letter.

' Donc at....... (L Sy TR RN, O crn s e TN i T4 FI e

Fiscal stamp
Signature(s)
‘Bidder(s) 1500
For companies, indicate!
The company (company or trade name, form, nationality and registered office)
« represented by the undersigned .. e e s vesns v rssssn e ¥ (Name, first name ond status)

For companies withou! a legal stotuy, indicate:

« IWe. 1he UPAETSIRIICU, v ovo oos sen ses-s0n s10 vvs wvs soa ses sonvat sus sem sef has sossas anb sas sdn eom i 452 0250 »

(For ¢ach person: name, first name, company name. natianality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation (o
tender, jointly commit QUrseives ... » '

0




THE MODEL SURETY BOND

Reference of guarantee: NO. commmmmsssnnessees :
JTo: The Mayor Wum Council,
Invitation 1o Tender No. cooiiveasiniieen

l BID BOND FOR THE EXECUTION OF THE REMABILITATION OF UKPWA
INTERGRATED HEALTILCENTER IN GHIEDZE VILLAGE WUM MUNICIPALITY,

The CONractor (S) +eereesssssassersssrirnnnasssssssssnnsnssstsns hereby SUDMILS O c.vvviennrenresss o to the
Mayor Wum Council a bid relating to the Rehabilitation of Ukpwa intergrated health center in
Ghiedze village Wum Municipality.

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to the
Mayor Wum Council acting in the capacity of Contracting Authority, a bid bond amounting 10 CFA
FPBIICS «iosreiersssaresannesssssrsnsesessananesssssrssasastassssssssne Licieossivaness (6).

By this guarantee, we the undersigned (7). . oeiiinninn & s saieenpnassucnsess with our registered office i

................................ _ are committed towards the Mayor Wum Council, through the bidder for the
sum of CFA Franes ...oeovveens RO (in figures)...... Feovess TP O YT P PO B

0
l FORM N° 03
0
t

—— ) )]

3y this guarantee, we irrevocably commit ourselves, without any argument or delay, o pay into an account
indicated by the Mayor Wum Council, the amount of the guarantee at the first writlen request, as soon &
the latter shall inform us in writing that the bidder does not keep the commitment he ook in his tender.

Ie request for payment of guarantee <hall be countersigned by the Mayor Wum Council, This guaranice
<hall be relcased latest thirty (30) days after the expiration of the validity of the tender or, in case the
company shall be the successiul bidder, after presentation of the performance bond which shall be kept by
the Mayor Wum Council.

The laws as well as the jurisdiction of application for the guaranies shall be those of the Republic ol
Camcroon.

l DDORC AL o hoerrserssssvassersarsrsee Db s iasonianessssaveavens

Mr (Messrs)

Sigmaturc(s) & SMPS cooovniinmrmmnimmmmnnnrane

(5) Bdder
(6) Stated in the Special regulations gov erning the invitation 1o tender
(7) Bank

51
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FORM N° 04
MODEL BID BOND

Whereas ' | ye— (Herealter
called the “the bidder™) has submmcd its bids dated | s =) ~, Here in allc
called “the bid™)
KNOW YE ALL PEOPLE by the presence that WE._ p o X e e

. having our registered office at _hereinafier

called “the Bank™, are bound onto the Mayor Wum Council (hcmn;flct called “the Contracting Authority )
inthe sumof L i ~ for which payment will and truly be made to the
said Contracting Authority, the bank binds itself, its successors, and assigns by the present il our client
refuses or incapable of completing the jobs as stipulated in the contract,
We undertake to pay the Contracting Authority up 1o the above amount upon receipt of his first writien
demand. without the Contracting Authority having to substantiate his demand, provided that in his demand
the Contracting Authority will note that the amount claimed by him is due to him, owing to the occurrence
of one or both of the two conditions, specifying the occurred condition or conditions

This guarantee will remain in foree up 1o andincluding () daysafierthe period of bid

validity. Any demand in respect thercof should reach the bank not later than the above date.

Sealed with the common scal of the said bank this _ [day of,

SIGNATURE OF BANK AUTHORITY




FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

BRI o i cocssossvonsssohassresonsaressssansbastsssasiasessenrsssosss
Reference of guarantee: NO. civvieiincierierissismiinii.
To: THE MAYOR WUM COUNCIL
Jnvitation to Tender NO. cooviiiiiniiiiens
PERFORMANCE BOND FORTHE EXECUTION OF THE F()l{ THE REHABILITATION OF

UKPWA INTERGRATED HEALTH CENTER IN GHIEDZE VILLAGE WUM
MUNICIPALITY.

(AR SRR (ST R SR EARAE ek X (Bank) have been informed that a contract has been signed
between the Mayor Wum Council acting in the capacity of Contracting Authority, and.............
.................. ., acting as contractor for the Rehabilitation of Ukpwa intergrated health center in
Ghiedze village Wum Municipality,

In compliance with the provisions of Contract N° ............ . the contractor is bound to present to the
The Mayor Wum Council, Contracting Authority, a performance bond for the execution of work,
covering security, commitments and other obligations incumbent on the contructor under the contract,
worth 3% of the amount of the contract all taxes inclusive, 1.¢. CFA Francs

................................................

SN 04 aravansnsressssensrsonsssesanissessos (bank) do hereby commit ourselves irrevocably and without arguing
10 pay 1o the Mayor Wum Council, at his first written request, and three (03) months the amount of this
Do ABaS 18 10 S0Y: s i iiiecisivsroscasesvuiorsidisetnnsivin . all the amounts that the contractor may owe the

Contracting Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This letter shall be countersigned by the Mayor Wum Council. The bank guarantee shall take
effect as from the date of notification of the contract. The ariginal of this guarantee shall be kept by the
Mayor Wum Council

The guarantee shall be released within sixty (60) days with ellect from the date of provisional acceptance.
After this date, the guarantee shall no longer apply and shall be returned to us without express roquest.

Ihe laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

DODEAL o1 ci Sl onensvassersenusssasns o AR P I Sy SRR IR

Mr (Messrs),

.............................................

SIERUre(s) & SLUNPS (ovvviiiinnnrrresesnsrsnessies
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FORM N° 06
K GUARANTEE FOR'THE REFUN
ADVANCE

MODEL BAN D OF THE START-OFF

To The Mayor Wum Council
Invitation to Tender N i

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS '

W i caiesvisossersnavnisorne spanuie L (Bank) have been informed that a contract shall be signed
between the Mayor Wum Council, acting in the capacity of Contracting Authority, and.....ooovei
....................... , acting as contractor for the Rehabilitation of Ukpwa intergrated health ceater in
Ghicdze village Wum Municipality,

In compliance with the provisions of Article ............ of Cantract N .ovviiiinn . the contractor shall be
bound to present 1o The Mayor Wum Council, Contracting Authority, a bank guarantee with the purpose
to assure the refund of the start-off advance granted to the company and amounting to CFA Franes
NV S e Cos vaanynsvuvuassiinbeavaavie snines (bank) do hereby commit ourselves, irevocably and without arguing
to pay to The Mayor Wum Council, at the written request The Senior Divisional Officer for Menchum
and within four (04) weeks the amount of this guarantee, that 15 10 SaY, ..

all the amounts that the contractor may owe the Contracting Authority for failing to fulfil one or more 0
his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons fos
his request. This letter shall be countersigned by The Mayor Wum Council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original ol
this guarantee shall be kept by the Mayor Wum Council. The guarantee shall be released upon refund ol
the full amount of the advance. After this date, the guarantes shall no longer apply and shall be retumed 1o
us without express roquest.

Ihe laws as well as the jurisdiction of application for the guarantee shall be those of the Republic ol
Cameroon.

R B e e ad da s asasrreg 1| APy S R PN A

MEIMESSTS).levvrsecsssrancesiessnssosssonsrssrsssnsrases

Sipniturc(s) & SLMPS Lo

s




FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

Name of project:v.....e... T e o Invitation to tender N% L.
Construction of two classrooms at ...
1 (We) the undersigned (8) oo

Acting in the capacity of (9) ..ooovvinne ...in the name and on behalf of
(30)icoissonosssisrvorssvarssnsiosssssnsosavosas SRinbans PR " BRI L i sessianesseolREo Do's sasossonanss Forseanss by
virtue of the power vested in me (us), domiciled at P.O.Box. ... peraes S ETOWIE) Lovsidnsonasonnyts 3
Jelephone No, coooiiinins reveereesesens Alter having studied all the documents of the tender file relating to
the Invitation to Tender No. ..o PR YRS e R e , and after having assessed in my (our) point of

view and under my (our) responsibility the nature and difficultics entailed with the exceution of the job, |
(we) do hereby tender and commit myself (ourselves) 10 carry out works for the Rehabilitation of
Ukpwa intergrated health center in Ghiedze village Wum Municipality in keeping with the terms and
conditions of the tender lile. '

I commit myself (We commit ourselves) in case my (our) tender is retained, to exceute the contract within
Py SRR 0 AR Y P Tt )y months as from the date of notification of award of the contract.

I hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender tor 4
period of sixty (60) days with effect from the deadline for submission of bids.

DODE AL voaldecssrnesnsrsesssorassvirs s bouw Lon

Signature(s)....... B o e e e 1A

Bidder(s)........

...............................

For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ..o SRRTICR) SIS vertens w(name, first name and status)
For companies without a legal status, indicate:

« We, the undersigned, .......

R terrmns sernnnn N T L L T senssanannn tisnnnsses W
(For cach person: name, first name, company name, nationality, location of the registered oflice)

« Constituted in a group of companies for the exccution of the contract arising from this invitation to
tender, jointly commit ounselves ... "

(8) Name, lirst name, profession, residence

(9) Position in the company

(10) Company name

i3




FORM NS

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

C DESCRIFTION

TECHNICAL

o SUPPORT STARF

ADMINISIRATIVE T
|

NAME

| QUALIFICATION |

TEXPERIENCE

£

FUNCTION
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FORM N° 09
: MODEL OF COMMIUTMENT OF AVAILABILITY

To Whom 1t May Concern:

Subject: COMMITMENT OF AVAI LBILITY.

I, the undersigned a _ (specif
diploma or certificate) and holder of National Idcnliiy Card N A issucd
on | O { {2 ol SO is committed and available to
work as  (specify post to be occupied) | with (namc
of company) il awarded the contract for (indicate the name of

project) in Menchum Division of the North West Region. This is in response to Tender N*

(indicate the tenders file reference)

Donein | the

.

Sign;

Cetiiiied B8 oo essavrssrevsssssseses On the

.......................

13y

REMARK. This form shall be certificd by the National Sccurity Service (i.e. Police officer o

Commissioner) with complete photocopy of the National Identity Card inscribed on the
verso page of this commitment form
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FORM N° 100
THE CURRICULUM VITAE

‘Name & First name
Date of birth
Nationality

Level of education

“T;ngungc; _Spol;cn Level Very good | Good | _:\\'crhgc__ Poor
= = N Written sy teel | - 3
ENGLISH Read | g i e
Spoken ' | SR =N ]
* e 1L 5
: FRENCH Read P e, i
Spoken | 3 § & e
T LOCAL l..,\T(';UA('Tli“ Written I I Tes ok
CplibRomer |8 B
Spoken
Date of admission e ’ .
Date of graduation _l = -
Diploma obtained - . 2 ¥ LAY 0 o =3
Specific knowledge : Publication, rescarch work

Date of stant of service

Nature of service rendered

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (%)

(*) - Work atiestations issued by the various employers shall be enclosed with this curriculum vitac
which shall be signed.

- ‘The curriculum vitae shall highlight the imporiance of projects in which the personnel has
worked and the position he actually held in the said projects.

L1

l Iraining school




FORMN® 1T
THE PROFESSIONAL REFERENCES OF THE COMPANY

' - '[ ) | é - a | p— pa—— — ' O 1 — |

ontactable Execution | provisional |

'N*| Year Project telephone N* of P':;:L‘:::" i?:;?:: Period Acccpunc&
L Al S b= l“otiﬁcd— yato

' K P(ojoct grvnot

el ks 7 Sl |

h—

NI For cach contract named in the above list, are attuched the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance minutes and
- Photocopy of final acceptance minutes (as the case may be).

Mr (Messrs)

........................................................

Signature(s),

.......................................................

sV

' DONE O ceedivernnrrrosasssnnessse B e oeeoanensosasssssrsparenenan
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FORM N° 12
THE EQUIPMENT LIST

" B = T FRAME (“chissis™) I REGISTRATION I ’ | STATUS

SN | DESIGNATION | MARK NUMBER & HORSE NUMBER QUANTITY (Mired or

' [t | e b " | POWERfvehicle | |(if vehicle) | owned)
|

l =1 3 7 : i .

| the undersigned,
"Identity Card N

holder of Nationul

issucd on at being

Managing Director of this Company called testities that the above

information is correct and commit my self to present any of the above cquipments and tools at any

given time requested. As w ¢ll, any of them must be present at the site before and during each phase

at any given moment required or requested by the Authorities in charge of control/follow-up ol the

project | am tendering for.

Remark- For equipment I will take on hire | hereby attached to this form certified attestations (lewse documents) ol

commitment between | and the Owner(s) of the cquipment(s).

IDONC Ofluyvresassrnsssssnssasssss

...............................

Signed

90
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FORM N 13
THEATTESTATION OF SITE VISIT

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

‘Rcf‘ N. Il R R L L R \"“.". "‘c ’I‘.'

THE MANAGING DIRECTOR

TO WHOM I'T MAY CONCERN

Subject: An attestation of site visit

............................................................. the undersigned Representative of the
company/enterprise by name . have the honour to hereby attest having visited the site for
the the Rehabilitation of Ukpwa intergrated health center in Ghiedze village Wum Municipality on
this day OF ..ccvivevsrrsnsrssnirsroressessasossassases 10 have an appraisal of the strengths and weaknesses of the site.

In testimony whercof, this attestation is issued to serve the purpose wherever and whenever need anises

> TESTIFYING SIGNATURE

(person who corried out the sire visin)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company”s
of the company and stamp scal Work Supervisor and stamp scal

91

. Signature and name of the Representative of the company
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FORM N° 14
THE SITE VISIT REPORT
[not more than five (05) pages)
LETTER HEAD OF THE COMPANY
(here)

h INTRODUCTION
FERDER REFERENCE ccvooiositissssitortineeon et bt s e e avo Y epp e omtuesshme ottt
AT O VIS e e RAETEORNTRNES:cveseos s mspensrizssramsssstreromorms oS oo

, ) COMMENTARY:
11-1) Nature of the project site

------------------------------------------------------------------------------------

...............................................
11-2) Accessibility 10 1he PIOJECT SII0: Lovuiviiiirrmieirirrisshessriesesiirirsrimmsrimrisrrrmassressessistossiss
...............................................
...............................................
11-3) Vegetation (trees, shrubs €1¢). ..o B scastioicssransasohobinsaberrsnososernvarssrotee
...............................................
11-4) Topography of the SIIE oo Looose vt s sieiosts s snransonsss et st sts seesnuses sosessnan
..............................................

1) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJEC]
V) D U L LTS, trirsrersreranannssasasssionsusssinssarnrsnnesodessstossstsasnsorsrensssresssrssnsisrsrssssversesss

----------------------------------------------- e L R R L

NB: The above commentaries can be proven by pictures of ME(8)ssececesesccscssacecessssWho is
vererssseesesseseessesesOf the company and land mark(s) conspicuously present on the site. The Tand

AEKS ICIUUE 1evrereverssssssssssssssssssnsssssasaesees { pitl names of the conspicuous land marks site seen
at the project site)

Remark: The pictures arc inscribed on the verso page of the last page of this report of site visit,

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
{ person who carried owt the site vivit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp scal Work Supervisor and stamp seal
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FORMN® 15 |
THE EVALUATION ‘(:um

General presentation of bids
« TODIC Of COMONE PIBBONL... ..o sovras tiveremssie s0sssremmspibbimssssbunfrorriemsrsastossest o ttrassssn Tt AN et Yes/No
-Dowrmmis;p'-mlboundorsbtwnmtramparemny-tca!on!rontcovec ..... KA § TTT SIS FOR LS TE o Yes/No
-Pmmdcobutwpmﬁngpapcnbctwmmevmoommenu..... AT FORSAN IR~ o ..Yes/No
-Omeﬂyprcsentauonofmdoamenuashmowndmﬂo...... T LA o S I g Frose .Yes/No
-cwnmeprcmuﬁonolmedocumsandpagcsrpmbemd PSSR A IRl ) -
-SpecsalTochnicalcondmomvisaodandhstpagcssigmd e I ovt-asn possDe 9408 ....Yes/No
Experiences of the Contractor (enterprise) in the past three years
-PmedcamctywhavommmolpublocCMmcuwmwwismalcostolat

least that of this present project (15 000 000) FOFA ool ors sasmmmrrressmommisssssss sasmesresaneas
-Prolcuiomlexpmcnco(s)hmutdw\ainwithhthowv\reoyommnl......._....,. voeeene YES/NO
-Fmto!profcuionanctefcnco(s)uindazocmmotqnderuc‘........ s s s e YOBING
-Nloaslm.lobbingOvdenoroontracts(!‘ust&bstpagu)olsimﬂarpfo
cxocutcdwﬁhinmopaumrccyemnanmchvemcaumchptmom R e aek s Y BEIND
- A least:v_vgptwnonalaoceptancominm (!‘wﬂ&lutpagos)onmwptojecu
exowtodwithhmopastWaoyearsmancndavoareaaswchplml S ea T abted s Y OUING
-Comﬁadluu&hupoqcsotmomamlaocmmhocmmuopcurnmtimedm... ... YesNo

. Proof with notified Service Order(s) for having executed to completon of any of the projects
mentioned above within the notified contractual period(s) within the past three years present .. .Yes/No
- Al least ong final acceptance minuics (first & last pages) of any of the projects mentioned

abovcexecu'.edw\thmmopasw\rooycmpfcsem T ARt e T i i YOAING
-Cmuﬁcdlau&hupaqcsoimwmmmmsdﬁcmpvojcdmomonodabove... oo YesNo
Quality and management of personnel of the company
-lnfommno(koypetsonne!prcscmodnthclormmshpmatedmmownmmou._ v ssenssrarssse YES/NO
-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience of Conl Engneering Tochnician with af least five years’ expenence presen
(proof by certified true copy of the cortificate or diploma) .. ..o s YOSING
.Supefvisor's signed curriculum vitag with proof of working oxpenoncoinmomtrucbonprm.YwNo
-Supervisor's commiment fom with complete photocopy of NIC inscr f (vorso page of
the commament form) PIESENL .. ..ooorro oot TR Ry ()
-Foreman with level of at lcast BAC F4 (GCE A’ level Tuchn‘acal)mconwucummthat
least 7 years' expenence in the domain of construction present (proof by cortified true
copyoﬂhoccrﬂﬂcaloormploma) RIS PA " i S e i YERND
- Foreman's signed curficutum vitae with proot of ot least three experience in constructon of
DUIGINGS PrESONL  oooovrciirmacsrmsimessssiionssee: L eesosesassorrreersbert soresass ssarerinies Yes/No
.Foreman's commitment form af (verso poge of
f form) Present. ..o e ese Lt YRINO

-Company organzational charts respecing administrative & technical hierarchy ¥ PSR Yes/No
-Project organizational charts respectng administrative & technical hierarchy ... i e YES/NO
Technical equipment of the company !
-List Of koy eQUPmEnt PreSet ... oo eoears vos pesive pes srasss sersrnatd itasiesarons snie Yes/No
-List of key equipment prcsenwdmmclomatpmvrded,inmtcndcnhh ..... e rerssseniiov YESITND
.List of other equipmant (tools) present . ‘ .. Yes/No

-Certified true copwes of documents (not movre then 3 menths) 1o prove cwnership
otv.cyequnpfmmmcﬂumed (liko vOhICIos, OIC) PIOSEIIL . . o wrivmessiismsrniiianiiimiesin st vt 2 e YOS/NO
.Documents 1o prove ownershi of tools (hke recoipts, car rogistration certilficales, olc) present . ... Yes/NO
Methodology for the execution of works !
Schedule of work execution Present. ... ..o Cosraiaresvisases bbnaessesensntpnn st tesassare siast spr s Yes/No
Presentation of execution schedule in same chronology as spelied out in tenders file with tasks

well assigned (manpower deployment) in conformity with execution methodology having time

frarmes not mixed up 2 ATEDhAS U | JUTTPG Sy S lhpio o eevn Yes/NO
Spoolmtbno!totaldutatonoiemm;onpwm L i iesssnmat snn sotrssrnioshornorssrnreiashs ... Yes/NO
Secuntymcasurestopmtcctworkcfsandmudpamcsp't R sl e dvessiiaveeserton T RN
Environmental protection and sacurty measures on site taken into account.... Tom vneeeee YOS/NO
Site Visit report present ..o e Ll ersenarrvened 100 100 abs sraveb et iansns’ Sestee uTyess Yes/No
SchusnreponnlonnatpfcsaubcdhmcthcnmoL. e riessts rrr v veeen YOS/NO
SMVisat(cpoﬂmncdbyaﬂththomiespfewlbOdinlhct NOOTS T80 ..o orsiaraiarsricsasrsnsensis Y CS/NO
Ste Visit report signed and stamp scaled by all the Authorties prescribed in the tenders fie........Yes/No
Site Vist report megm«mwmammmwotammmmmm&m

last page of the sie visit repord proving him/het conspeuously Present On SIE .. e Yes/No
Appropnate tochnical specifications present.. o S =)y, Yes/Na
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DOCUMENT N°® 11
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

.~ PROJECT OWNER’S LETTER HEAD
| __(here)|

Ref‘ N° SERRRRARERR AR \\'um.uw

THE MAYOR WUM COUNCIL
To: All Potential Bidders,

Subject: Justification ol prior feasibility studics

In respect to the principles binding the conception and claboration of project proposals, a project
proposal for the Rehabilitation of Ukpwa intergrated health center in Ghicdze village Wum
Municipality was realized and forwarded to the Ministry of Basic Education, for funding. In the 2024
Financial Year of the Republic of Cameroon within the framework of the programmed budget of the 2024
Public Investment Budpet (P13 2024), the said project was financed as per the budget head at the cost of
twenty-three million (15,000,000) FCFA. After obtaining the financing, relevant adjustments were carncd
out to ensure that the tasks retained 10 be accomplished for proper and complete execution of the project
are commensurate 1o the amount provided for the realization of the items spelled out in the bill of
quantitics as found in Document N? 7 of this tenders file

To this effoet, bidders are hereby given surety that proportionate feasibility studies were already carried

out and are hence advised to read this tenders file very well before preparing their bids

In testimony whercof, this justification of prior feasibility studics is established to serve the purpose

wherever and whenever need arnises,

Signed
C
<The Contracting Authoaty,
<File'chronu
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DOCUMENT N° 12

(0
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL
BODIES AUTHORISED TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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DOCUMENT N° 12
LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACITS
Note relating to banking establishments and
financial bodies authorized to issue bonds

A- LISTE DES BANQUES AGREEES PAR LE MINFI

l 1- Afriland First Bank (AFB);
2- BANGE Bank Cameroun (BANGE CMR);
3- Banque Atlantique du Cameroun (BACM);
l 4- Banque Camerounaise des Petites Moyennes Entreprises (BC-PME)
5. BGFI Bank Cameroun (BGFI BANK Cameroun)
l 6- Bangue Internationale du Cameroun pour I'Epargne et le Crédit (BICEC),
’ 7- CITI BANK Cameroon (CITI-C);
8- COMMERCIAL BANK CAMEROON (CBC);
l g- Credit Communautaire dAfrique-Bank (CCA Bank)
10- ECOBANK Cameroun (ECOBANK);
l 11- National Financial Credit Bank (NFC-BANK);
12- Socité Commerdiale de Banque Cameroun (CA-SCB);
13- Société Générale des Banques au Cameroun (SGBC) ;
' 14-Standard Chartered Bank Cameroon (SCBC);
15-Union Bank of Cameroen (UBC).
l 16-United Bank for Africa (UBA)
This list is available at ARMP.
n

B- INSURANCE COMPANIES

1- CHANAS ASSURANCES B.P. 109, Douala;

2- ACTIVA ASSURANCES B.P. 12970, Douala;

3- ZENITHE INSURANCES B.P. 1540, Douald;

4- AREA ASSURANCE B.P. 15584, Douzla;

5. ATLANTIQUE ASSURANCE B.P. 3073, Douala,
6- CPA S.A B.P. 54, Douala;

7- ASIA ASSURANCE B.P. 2759, Douala;

8- PRO ASSURANCE B.P. 5963, Douala;

9- PRUDENTIAL BENEFICIAL GENERAL INSURANCE B.P. 2328, Douala;
10-ROYAL ONYX INSURANCE B.P. 12230 Douala;
11-SAAR B.P. 1011, Douala;

12-SANLAM ASSURANCE B.P. 12125 Douala,

i




DOCUMENT N° 13

ﬂ PLANS AND DIAGRAMS AND/OR PICTURES |




