

PORTANT ATTRIBUTION DU MARCHE RELATIF A L'APPEL D'OFFRES NATIONAL RESTREINT N°089/AONR/MINTP/CIPM-TCRI/CCCM-TR/2023 DU 09/10/2023, EN PROCEDURE D'URGENCE, POUR LA SURVEILLANCE ET LES CONTROLES TECHNIQUE ET GEOTECHNIQUE DES TRAVAUX DE CONSTRUCTION D'UN PONT ET SES ACCES SUR LE FLEUVE NYONG A MALOMBO, ARRONDISSEMENT DE MAKAK, DEPARTEMENT DU NYONG ET KELLE, DANS LA REGION DU CENTRE.

FINANCEMENT : BUDGET MINTP – EXERCICES 2023, 2024 ET 2025.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu la Constitution ;*
- Vu la Loi N°2023/019 du 19 Décembre 2023 portant loi de finances de la République du Cameroun pour l'Exercice 2024 ;*
- Vu le Décret N° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;*
- Vu le Décret N° 2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;*
- Vu le Décret N°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;*
- Vu le Décret N° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret N° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;*
- Vu le Décret n°2014/3863 du 21 novembre 2014 portant organisation de la maîtrise d'œuvre technique dans la réalisation des projets d'infrastructures;*
- Vu le Décret N° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;*
- Vu le Décret N°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement;*
- Vu L'Arrêté N°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;*
- Vu l'Arrêté N° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;*
- Vu Décision N°390/D/MINTP/CAB du 12 décembre 2023 Constatant la composition de la Commission Interne de Passation des Marchés des Travaux de Construction et de Réhabilitation des Infrastructures placée auprès du Ministère des Travaux Publics ;*
- Vu Décision N° 000592/D/MINMAP/SG/DAJ/MNAS du 10 octobre 2023 constatant la composition de la Commission Centrale de Contrôle des Marchés des Travaux Routiers (CCCM-TR) ;*
- Vu la Circulaire N°00000026/C/MINFI du 29 Décembre 2023 portant instructions relatives à l'exécution des lois de finances, au suivi et au contrôle de l'exécution du Budget de l'Etat et des autres entités publiques pour l'Exercice 2024 ;*
- Vu l' Appel d'Offres National Restreint N°089/AONR/MINTP/CIPM-TCRI/CCCM-TR/2023 du 09/10/2023, en procédure d'urgence, pour la surveillance et les contrôles technique et géotechnique des travaux de construction d'un pont et ses accès sur le fleuve Nyong à Malombo, Arrondissement de Makak, département du Nyong et Kelle, dans la région du Centre ;*
- Vu le Dossier d' Appel d'Offres National Restreint N°089/AONR/MINTP/CIPM-TCRI/CCCM-TR/2023 du 09/10/2023, en procédure d'urgence, pour la surveillance et les contrôles technique et géotechnique des travaux de construction d'un pont et ses accès sur le fleuve Nyong à Malombo, Arrondissement de Makak, département du Nyong et Kelle, dans la région du Centre ;*
- Vu Les offres des Soumissionnaires ;*
- Vu Le rapport d'Analyse des pièces administratives et des offres techniques ;*
- Vu Le rapport d'Analyse des offres financières ;*
- Vu La lettre N°89-2023/CIPM-TCRI du 29 novembre 2023 relative au compte rendu des travaux de la 89^{ème} session de la CIPM-TCRI/2023 ;*
- Vu La lettre N°23/L/MINTP/CIPM-TCRI/2023 du 28 décembre 2023 relative au compte rendu des travaux de la 89^{ème} session de la CIPM-TCRI/2023.*

DECIDE :

Article 1 : Le Soumissionnaire dont le nom suit est retenu pour la surveillance et les contrôles technique et géotechnique des travaux de construction d'un pont et ses accès sur le fleuve Nyong à Malombo, Arrondissement de Makak, département du Nyong et Kelle, dans la région du Centre.

Soumissionnaire Retenu							
N° Lot	Région	BET	rivière	Montant en chiffre TTC en FCFA	Montant en lettre TTC en FCFA	Délai (mois)	Observation
Unique	Centre	GROUPEMENT INTEGC SARL/GENERAL ENGINEERING	NYONG A MALOMBO	897 892 875	Huit cent quatre-vingt-dix sept millions huit cent quatre-vingt-douze mille huit cent soixante quinze	49	Offre conforme


Article 2 : Le Mandataire du Groupement des Bureaux d'Etudes Techniques attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.

Article 3 : La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

02 FEV 2024

Copies :

- ARMP;
- MINMAP.



Immanuel NGANOU D.

DECISION No. _____/D/MINTP/SG/DCT/CAO/CEA3/2024 OF _____

TO AWARD THE CONTRACT RELATING TO THE LIMITED NATIONAL CALL FOR TENDER NO. 089/AONR/MINTP/CIPM-TCRI/CCCM-TR/2023 OF 09/10/2023 FOR THE SUPERVISION AS WELL AS THE TECHNICAL AND GEOTECHNICAL CONTROL OF WORKS TO CONSTRUCT A BRIDGE AND ITS ACCESS ROADS OVER RIVER NYONG IN MALOMBO, MAKAK SUB-DIVISION, NYONG AND KELLE DIVISION, CENTRE REGION.

FINANCING: MINTP PIB, FINANCIAL YEARS 2023, 2024 AND 2025.

The Minister of Public Works, Project Owner,

- Mindful of* the Constitution;
- Mindful of* Law No. 2023/019 of 19 December 2023 on the Finance Law of the Republic of Cameroon for the Financial Year 2024;
- Mindful of* Decree No. 2001/048 of 23 February 2001 to lay down the organization and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of* Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of* Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of* Decree No. 2012/076 of 8 March 2012 to amend and supplement certain provisions of Decree No. 2012/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency;
- Mindful of* Decree No. 2014/3863/PM of 21 November 2014 to organise technical project management in the execution of infrastructure projects;
- Mindful of* Decree No. 2018/461 of 7 August 2018 to organise the Ministry of Public Works;
- Mindful of* Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of* Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of* Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and lay down the terms and conditions for the payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of* Decision No. 390/D/MINTP/CAB of 12 December 2023 to ascertain the composition of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works at the Ministry of Public Works;
- Mindful of* Decision No. 000592/N/MINMAP/DAJ-MNAS of 10 October 2023 to ascertain the composition the Central Control Board of Road Works Contracts (CCCM-TR);
- Mindful of* Circular No. 00000026/C/MINFI of 29 December 2023 on instructions relating to the execution of finance laws, the follow-up and control of the execution of the budget of the State and other public entities for the 2024 financial year;
- Mindful of* the Limited National Call for Tenders NO. 089/AONR/MINTP/CIPM-TCRI/CCCM-TR/2023 OF 09/10/2023 for the supervision as well as the technical and geotechnical control of works to construct a bridge and its access roads over River Nyong in Malombo, Makak Sub-Division, Nyong And Kelle Division in the Centre Region;
- Mindful of* the Limited National Call For Tenders No. 089/Aonr/Mintp/Cipm-Tcri/Cccm-Tr/2023 of 09/10/2023 for the supervision as well as the technical and geotechnical control of works to construct a bridge and its access roads over River Nyong in Malombo, Makak Sub-Division, Nyong and Kelle Division in the Centre Region;
- Mindful of* the tenders submitted;
- Mindful of* the analytical report on the administrative documents and technical bids;
- Mindful of* the financial tender analysis report ;
- Mindful of* Letter No. 89-2023/CIPM-TCRI of 29 November 2023 relating to the minutes of the 89th session of the CIPM-TCRI/2023;
- Mindful of* Letter No. 23/L/MINTP/CIPM-TCRI/2023 of 28 December 2023 relating to the minutes of the 89th session of the CIPM-TCRI/2023;

HEREBY DECIDES AS FOLLOWS:

Article 1: The following bidder has been selected for the supervision as well as the technical and geotechnical control of works to construct a bridge and its access roads over River Nyong in Malombo, Makak Sub-division, Nyong and Kelle Division in the Centre Region.


Successful tenderer							
Lot No.	Region	BET	River	Amount in figures in CFAF, including taxes	Amount in words in CFAF, including taxes	Time frame (months)	Remarks
Single	Centre	INTEGC SARL/GENERAL ENGINEERING CONSORTIUM	NYONG AT MALOMBO	897 892 875	Eight hundred and ninety seven million eight hundred and ninety-two thousand eight hundred and seventy-five	49	Compliant bid

Article 2: The successful Technical Consulting Firm shall report to the Department of Contracts of the Ministry of Public Works to subscribe to their draft Contract.

Article 3: This Decision shall be registered and published wherever need be.

02 FEB 2024

- Copies:**
- ARMP
 - MINMAP.



Immanuel NGANOU D.