


019099/24/NDN/Tubah C/CRP/NH

REPUBLIQUE DU CAMEROUN  
PAIX-TRAVAIL-PATRIE

MINISTERE  
DE LA DECENTRALIZATION ET  
LE DEVELOPPEMENT LOCALE

REGION DU NORD OUEST  
DEPARTEMENT DE MEZAM

COMMUNE DE TUBAH



REPUBLIC OF CAMEROON  
PEACE-WORK-FATHERLAND

MINISTRY OF DECENTRALISATION  
AND LOCAL DEVELOPMENT

NORTH WEST REGION  
MEZAM DIVISION

TUBAH COUNCIL

Ref. ~~03~~ MINDDEVEL/NWR/TC/SG/2024

Date: 19 APR 2024

THE MAYOR, TUBAH COUNCIL  
KNIGHT OF THE CAMEROON NATIONAL ORDER OF VALOR  
TO  
ALL BIDDERS,

**ADDENDUM NO. 3 FOR CONSTRUCTION OF WATER TANK CATCHMENTS AND  
EXTENSION OF WATER IN BAMBILI VILLAGE.**

In respect to Tender file No.09/ONIT/TC/TCITB/2024 of 28/03/2024 for the  
**CONSTRUCTION OF WATER TANK CATCHMENTS AND EXTENSION OF WATER IN  
BAMBILI VILLAGE**, modifications have been made on the unit price schedule and Bill of  
quantities as seen below;

**Instead of**

ITEM	Description	Unit	Qty (in word)	U. P (in word)	TOTAL (in word)
Lot 300:	Piping Network				
301	Pipeline excavation at 80cm depth and backfilling of new network	ML	600		
302	Supply and laying of PVC pipe dia. 75NP10	ML	595		

**It should read**

ITEM	Description	Unit	Qty (in word)	U. P (in word)	TOTAL (in word)
Lot 300:	Piping Network				
301	Pipeline excavation at 80cm depth and backfilling of new network	ML	365		
302	Supply and laying of PVC pipe dia. 75NP10	ML	295		

NB: THE OPENING DATE OF THIS TENDER FILE IS HEREBY ~~POSTPONED FROM~~  
WEDNESDAY 24<sup>TH</sup> TO FRIDAY 26<sup>TH</sup> OF APRIL 2024.

Cc - ARMP

