REPUBLIQULE DU CAMEROUN

REPUBLIC OF CAMEROON % AT
Peace-Work-Fatherland Paix-Travail-Patrie

PAIN-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

OPEN NATIONAL INVITATION TO TENDER

By emergency procedure

TENDER FILE

3 3k 3k sk sk sk sk ok ok ok skoskosksk ok ok ok

PROJECT OWNER:
THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

CONTRACTING AUTHORITY:
THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY

TENDER BOARD:
NORTH WEST REGIONAL ASSEMBLY INTERNAL TENDERS BOARD (NWRAITB)

NS
0

TENDER FILENe ~ U £ © /ONIT/NWRA/ITB/2024 OF [ 3 MAT 2024
FOR THE REHABILITATION OF GOVERNMENT TECHNICAL COLLEGES,
GOVERNMENT SECONDARY SCHOOLS AND GOVERNMENT HIGH
SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO 4 LOTS BY
EMERGENCY PROCEDURE (RE-LAUNCH)

IMPUTATION:

FINANCIAL YEAR 2024




TABLE OF CONTENTS

Document No. 1: Tender NOtICE. ...c...ouiuiiniiiiiiiiiiiire e 3
Document No. 2: General Regulations of the Invitation to Tender.........cooiinnns .10
Document No. 3: Special Regulations of the Invitation to TERACE. «.cvoumrmmamossnmonsssibsisisasssiad

Document No. 4: Special Administrative CONAItIONS. .+ eveeeeeeeeeeieieeie e 34

Document No. 5: Special Technical Conditions.............oovirriiiiiime 48
Document No. 6: Schedule of Unit PriCes ......o.ouiviuininiiiiiii e 60
Document No. 7: Bill of quantities and estimates. ...........oooovriiiiiie 63
Document No. 8: The sub-detail of Prices.......ccocvveviiiiiiiiiaiiieciiiii e 66
Document NO. 9: Model CONTIAC. ... ..uvuinieinitiiaieieieeieeaea i 68
Document No. 10: Model documents to be used by bidders...........oiiviiiiinnn 72
Document No. 11: Justifications of preliminary studies.............cooimneinnmnee 85

Document No. 12: List of banking establishments and financial bodies authorised to issue
bonds for PUblic CONIACES .......eeeviiirrieiimnnrsseresssinnesnnsinntessenesessannees 87



Document N°. 1

TENDER NOTICE




REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON dois . .
Peace-Work-IFatherland Paix-Travail-Patrie

PAIX-JUSTICE-UNITE-TRAVAIL -SOLIDARITE

TENDER NOTICE

; OPEN NATIONAL INVITATION TO TENDER
N° i /ONIT/NWRA/ITB/2024 OF __ {I 3 WAl FOR THE
REHABILITATION OF GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT
SECONDARY SCHOOLS AND GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST

REGION DIVIDED INTO 4 LOTS BY EMERGENCY PROCEDURE (RE-LAUNCH)

Financing: Public Investment Budget - 2024 assigned to the North West Regional Assembly.

Subject of the Invitation to Tender:

Within the framework of 2024 Public Investment Budget of the Republic of Cameroon assigned to
the North West Regional Assembly, The President of the North West Regional Assembly, Contracting
Authority, hereby launches an Open National Invitation to tender for the REHABILITATION OF
GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT BIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO 4 LOTS
BY EMERGENCY PROCEDURE (RE-LAUNCH)

2. Nature of works:
Works to be done consists of
1- GENERALITIES
2- PREPARATORY WORKS-IMPLANTATION
3- FOUNDATION
4- ELEVATION WORKS
5- ROOF TRUSS AND THE COVERING
6- JOINERY AND METAL WORKS
7- PLUMBING-SANITARY
8- ELECTRICAL INSTALLATION
9- PLASTERING AND COATING
10-PAINTING
11-OUTSIDE AMENITIES AND LAYOUT PLANNING
12-FLOOR AND WALL FINISHING
13- PROTECTION OF THE ENVIRONMENT

3.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works
which are the subject of this Invitation to tender is four (04) Months.

4. Lots
The works are in four (04) lots as follows:
Lot Division Village Projects
02 BUI Elak Oku Rehabilitation of a block of tlgieu (03) classrooms at GHS Elak

5.  Estimated cost
The estimated cost of the four (04) projects after preliminary studies is: e
Lot Division Village Projects Amount” -
Rehabilitation of a block of three (03) o
02 — Elale Ol classrooms at GHS Elak Oku A ]’ 285, J
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6.  Participation and origin

Participation to this Invitation to tender is opened under the same conditions to all Cameroonian
companies and business persons that have proven experience in the field of building construction and
provided they are in compliance with the Cameroonian laws.

7. Financing

Works which are the subject of this Invitation to Tender shall be financed by the 2024 Public

Investment Budget assigned to the North West Regional Assembly.

8. Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
and insurance establishment approved by the Ministry in charge of Finance (See list in document N°, 12 of
the Tender File). The amount is Four Hundred and Nine Thousand (409.000) Francs CFA and valid for
Thirty (30) days beyond the date of validity of bids.

9.  Consultation of Tender File:
The file may be consulted during working hours at the office of the Director of General Affaires
of the North West Regionai Assembly (Tel N°233360092), as soon as this notice is published.

10.  Acquisition of Tender File:

The file may be obtained from the Services of the Director of General Affaires of the North
West Regional Assembly (Tel N° 233360092). as soon as this notice is published against payment of the
sum of Thirty Five Thousand (35,000) Francs CFA Francs, payable at the Treasury of the North West
Regional Assembly (Block B), representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6)
copies marked as such, should reach the Services of the Director of General Affaires of the North West
Regional Assembly (Tel N° 233360092), not later than < & MA! 710/ at 10:00am noon local time
and should carry the inscription:

.9 R << OPEN NATIONAL INVITATION TO TENDER
Ngzv /ONIT/NWRA/NWRAITB/2024 OF FOR THE REHABILITATION OF
GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO 4 LOTS
BY EMERGENCY PROCEDURE (RE-LAUNCH)
“To be OPEN only during the bid-opening session”

12. Admissibility of bids

Upon penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers....) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers
especially to the absence of a bid bond issued by a first-rate bank or insurance establishment approved by
the Minister in charge of Finance.

13. Opening of bids:

The bids shall be OPEN in a single phase. The ogemng of the administrative documents, the Technical and
Financial offers will take place on the 2 & MA! 703t 11.00 am local time, in the conference hall of the
Internal Tenders Board, by its competent members Only bidders may attend or be represented by duly
mandated persons of their choice and who have good knowledge of their files.

14. Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element in the administrative file non regularized within 48
hours after opening of bids i N

2. Execution deadline higher than. prescrlbed in th Tené}‘r File;

3. False declaration or falsified documents; /ﬂ/
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4. Absence or insufficient bid bond at the opening of the bids:

5. A bid with the external envelope carrying a sign leading to the identification of the bidder:
6. Incomplete financial file:

7. Non respect of 75% of essential criteria:

8. Suspended by MINMAP in 2024:

9. Submission of insufficient number of bids or the lake of the original copy of bids:

10. Average annual turnover of at least the tendering amount (Average annual turnover

calculated as total certified payments received for contracts in progress or'compieted, within
the last five (5) years (from 2019). This should be justified by copies of past contracts
(completed or ongoing). Final reception minutes for all completed contracts before 2024 and
provisional reception minutes for contracts completed in 2023 should be presented.

B. Essential criteria
1- General presentation of the bids;

2- Financial capacity;

3- References of the company in similar works visaed by the competent authority;

4- Quality of the personnel:

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics:

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;

9- Special Technical Clauses initialed on all the pages, signed and dated on the last page;

10- Special Administrative Clauses completed and initialed on all the pages, signed and dated at the
last page.

15. Award

The evaluation will be done in a binary way (Yes) or (No) with an acceptable minimum score of
75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

16. Validity of bids
Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the
submission of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the Services of
the Director of General Affaires of the North West Regional Assembly (Tel N° 233360092).

Done at Bamenda on U 3 MAT 2024

THE PRESIDENT OF THE REGIONAL ASSEMBLY
(Contracting Authority)

Copies: TEN o
- ARMP BAMENDA & A \ 3
- RD/MINMAP/NW 25 Q/ -
;

p ‘4/ : - 1 i -l.\.\, 5 51 !
- Chairperson of ITB/NWRA Vs ?\ﬁ/ fzshi Angwafo il
- Notice Board v X : st Wi West Regional Adsembly

- File/archive




REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON
Paix-Travail-Patrie

Peace-Work-Fatherland

PAIN-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

AVIS D’APPEL D'OFFRES
APPEL D’OFFRES NATIONAL OUVERT
Ne ) / / AONO/ARNO/CIPM/2024 DU _{ POUR LA REHABILITATION DES
COLLEGES TECHNIQUES PUBLICS, DES SECONDAIRES PUBLIQUES ET DES LYCEES
PUBLICS DANS LA REGION DU NORD-OUEST (DIVISE EN 4 LOTS)
EN PROCEDURE D’URGENCE (RELANCER)

Financement : Budget d’Investissement Public 2024 alloué a I'Assemble Régional de Nord-Ouest.

1. Objet de 1'Appel d'Offre

Dans le cadre de I’exercice budgétaire 2024. le Président de I’Assemblée Régionale du Nord-Ouest,
Autorité Contractante lance un Appel d’Offres National Ouvert pour la Réhabilitation des Colleges
Techniques Publics, des Secondaires Publiques et des Lycées Publics dans la Région du Nord-Ouest
(Divisé en 4 lots) en Procédure d’urgence (Relancer)

s Consistance des travaux
Les travaux comprennent notamment :
- GENERALITES
2- TRAVAUX PREPARATOIRES-IMPLANTATION
3- FONDATION
4- TRAVAUX D'ELEVATION
5- FERME DE TOIT ET REVETEMENT
6- MENUISERIE ET TRAVAUX METALLIQUES
7- PLOMBERIE-SANITAIRE
8- INSTALLATION ELECTRIQUE
9- ENDUIT (PLATRE) ET REVETEMENT
10- LA PEINTURE
11- AMENAGEMENTS EXTERIEURS ET PLAN D'AMENAGEMENT
12- FINITIONS DE PLANCHER ET DE MURS
13- LA PROTECTION DE L'ENVIRONNEMENT

3. Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du
présent appel d’offres est de quatre (04) Mois.
4. Allotissement

Les travaux se répartissent en cing (04) lots comme suit :

Lot Division Village | Projects
02 BUI Elak Oku gik:labllltatlon d'un bloc de trois (03) salles de classe au GHS Elak
5. Coiit prévisionnel
Le cofit estimé des quatre (04) projets aprés études préliminaires est de:
Lot Division Village Projects Amount
Réhabilitation d'un bloc de trois (03) salles | - =
02 . tiak i de classe au GHS Elak Oku ; . _'j ~ 20’44il>?’;2\85
H& o\
6. Participation et origine / ; By
La participation  cette consultation est ouverte aux entreprises de droit camerounals. 4’ ;
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T Financement
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics du
Cameroun de I"exercice 2024 alloué a I’ Assemble Régional de Nord-Ouest.
8. Cautionnement provisoire
Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission

établie par une banque ou assurance de premier ordre agréée par le Ministére chargé des finances (Voir

liste dans la piece 12 du DAO). La montant de Quatre Cent Neuf Mille (409,000) hanu CFA valable
pendant trente (30) jours au-dela de la date originale de validit¢ des offres.
9. Consultation du Dossier d"Appel d'Offres

Le Dossier d*Appel d’Offres peut étre consulté et obtenu aux heures ouvrables aux services de
Directeur d’Affaire General a I’Assemblée Régionale de Nord-Ouest (Tel N° 233360092) deés
Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables aupres Publication du présent avis aux services
de Directeur d’Affaire General a I’Assemblée régionale de Nord-Ouest (Tel N° 233360092), contre
présentation d’une quittance de versement au Trésor Public de la somme non remboursable de Trente
Cing Mille (35,000) Francs CFA.

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et
six (06) copies marquées comme telles, devra parvenir contre récépissé services de Directeur d’Affaire
General a I’Assemblée régionale de Nord-Ouest(Tel N° 233360092), au plus tard le /4 WAL D020
h 00, heure locale et devra porter la mention suivante : ' N

~ o

«APPEL D’OFFRES NATIONAL OUVERT N° U £ ¥  / AONO/ARNO/ARNOCIPM/2023 DU
0 1 WAl 2074 POUR LA REHABILITATION DES COLLEGES TECHNIQUES PUBLICS, DES
SECONDAIRES PUBLIQUES ET DES LYCEES PUBLICS DANS LA REGION DU NORD-
OUEST EN PROCEDURE D’URGENCE (RELANCER)

«A OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»
12. Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d*Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement a la date de signature de 1’Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque ou assurance
de premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverture des plis

L’ouverture des plis se fera en un temps. L’ouverture des piéces administratives et des offres
techniques et financiéres aura lieule 7 4 fA! JUA\11h 00, heure locale, dans la salle de conférence de
commission Interne de Passation de marche public de I'Assemblée Régionale du Nord-Ouest siégeant en
présence des soumissionnaires ou de leurs représentants diiment mandatés et ayant une parfaite
connaissance du dossier.

14.  Criteéres d’évaluation

Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment:
1- Absence ou non-conformité de document administratif qui ne peuvent pas ce régulariser

pendant
quarante-huit heures appris ouverture des offres 3 N
2- Délai d’exécution supérieur a celui prescrit dan le DAO 32 x\
3- Fausses déclarations ou piéces falsifiées ; 1 ,' |
4- Absence ou insuffisance de la caution provisoire de soumlssmn (/‘% S
/ ,
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5- Offres dont I'enveloppe extéricure porte des mentions permettant de reconnaitre le
Soumissionnaire ;

6- Offres financiére incompléte ;

7- l.e non-respect de 75% des critéres essentiels :

8- Suspendu par le MINMAP en 2024 :

9- Remise d'un nombre insuffisant d"offres ou manque de la copie originale des offres

10- Chiffre d'affaires annuel moyen au moins équivalent au montant de l'appel d'offres (Chiffre
d'affaires annuel moyen calculé comme le total des paiements certifiés recus pour les
contrats en cours ou terminés. au cours des cing (5) derniéres années (a partir de 2019).
Cela doit €tre justifié par des copies des contrats passés (terminés ou en cours). Les proces-
verbaux de réception finale de tous les contrats terminés avant 2023 et les procés-verbaux
de réception provisoire des contrats terminés en 2023 doivent étre présentés.

B - Critéres essentiels
Les criteres relatifs & la qualification des candidats porteront a titre indicatif sur :

I- Présentation générale de I’offre ;

2- Capacité financiére ;

3- Références de I'entreprise dans les réalisations similaires ;

4- Qualité du personnel :

5- Organisation technique des travaux :

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestations de visite de site signée sur I"honneur par le soumissionnaire et rapport de visite du site
avec photos ;

9- Cahier des Clauses Techniques Particulieres paraphé a chaque page, signe et date
a la denier page ;

10- Cahier des Clauses Administratives Particuliéres complété et paraphé a chaque page,
signe et date a le denier page.

Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I’ Appel d’Offres (RPAO).

15.  Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 75% de I’ensemble des critéres essentiels pris en compte.
Le marché sera attribué¢ au soumissionnaire qui aura proposé I’offre la moins disant, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait 8 100% des critéres éliminatoires
et au moins 75% des critéres essentiels.
16.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant Quatre-vingt-dix (90) jours a partir de
la date limite fixée pour la remise des offtes.
17.  Renseignements complémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés des services
de Directeur d’Affaire General a I’Assemblée Régionale de Nord-Ouest (Tel N° 233360092).

0 3 HAT 2024

Fait 4 Bamenda, le

Le Président de I’Assemblée Régionale du Nord-Ouest
o (Autorité Contractante)

Copie : : A

- ARMP i ﬁ

~ DR/MINMAP/NW

- Présidents CIPM

- Affichage

- Chrono/archive
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GENERAL REGULATIONS OF THE
INVITATION TO TENDER
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL
Article 1: Scope of the tender
1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an
OPEN National Invitation to Tender N” __ /ONIT/NWRA/NWRAITB/2024 of _/ /2024 FOR
THE REHABILITATION OF GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT
SECONDARY SCHOOLS AND GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST
REGION DIVIDED INTO 4 LOTS BY EMERGENCY PROCEDURE (RE-LAUNCH).

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in
the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of
professional ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:
1) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;
i1)Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

ii1) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining the
prices of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent
manoecuvres, collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take
a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete
4.1 If the Invitation to Tender is OPEN, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.
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(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be
judged to be in a situation of conflict of interest if he:

i) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it
is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii)
not under the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in
the Special Regulations of the Invitation to Tender and all expenditure done within the context
of the Contract shall be limited to the said building materials, materials, supplies, equipment
and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(2) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:
(i)  The production of certified balance sheets and recent turnovers;
(ii)  Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the
following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c)The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis

a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;
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(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into its own
account by the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with

the technical specifications and execution time-limits set in the Special Regulations of the Invitation

to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations
of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum (addenda)
published in accordance with article 10 of the General Regulations of the Invitation to Tender, it
includes the following documents:

. The Tender Notice;

. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. |
2
3
4
Document No. 5. The Special Technical Conditions;
6
7
8

Document No.

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

. Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

FoR e 0 o o

Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document N°. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
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Document N°. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted
by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the
Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with
all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least
fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the
author, is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend

the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the Invitation to Tender and must be communicated in writing or made known

by a traceable means to all bidders who bought the Tender File.
10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their

bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting
Authority and the Project Owner shall in no case be responsible for these costs nor pay for them whatever
the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:
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a.

Volume 1: Administrative file

It includes:
i) all documents attesting that the bidder:

i)

iii)

- has subscribed to all declarations provided for by the laws and regulations in force;

- paid all taxes, duties, contributions, fees or deductions of whatever nature;

- 1s not winding up or bankrupt;

- is not the subject of an exclusion order or forfeiture provided for by the law in force;

The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical
bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organisation and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the
site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating

to the Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:

L

PPN

The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;

The duly filled Unit Price schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

15.2

If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the

bidders present bids for several lots of the same Invitation to Tender, they could indicate
rebates offered in case of award of more than one lot.

Article 14: Bid price
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14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

143 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
Contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any Contract of duration less than one (1) year
shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.

Article 15: Currency of bid and payment
I5.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the
Special Regulations. These rates shall be applied for any payment within the framework of the
Contract so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s country
specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.
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15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Contracting Authority
as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor
shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority
addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification
of the Contract or the Administrative Order for start of execution of works by the retained bidder, as
specified in the Special Administrative Conditions. The effect of updating shall not be taken into account
for purposes of evaluation of bids.

Article 17: Bid bond
17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;

(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;
ii) fails in his obligation to furnish the required final bond in application of article 38 of

the General Regulations;

iii) refuses to receive notification of the Administrative Order to commence execution.
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Article 18: Varying proposals of bidders
[8.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

[8.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete cvaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority
will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

193  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply
to questions received too late. In this case, the questions and answers shall be transmitted according
to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
the Contracting Authority by publishing an addendum in accordance with the provisions of article 10
of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a
reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the
number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original
shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL™ and “COPY”, as the case may be. The envelopes shall
then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “7O BE OPEN ONLY DURING THE BID-OPENING SESSION” as

specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or OPEN prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in

accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification
of the modification or withdrawal is received by the Contracting Authority prior to the end of the time-
limit prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or
“MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them un-open.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
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may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.
E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

Article 25: Opening of envelopes and petitions

25.1 The regional Tenders Board shall OPEN the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be OPEN and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
OPEN. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are OPEN and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned un-OPEN. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “modification” shall be OPEN and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were OPEN and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be OPEN successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of
financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not OPEN and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee.
A copy of the said minutes to which is attached the attendance sheet is handed over to all the

participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contracts an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure
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26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made Public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of
the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
thereto are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of
envelopes and the award of the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

1) which substantially limits the scope, quality or realisation of the works;

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a
bid substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in

determining qualification.
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Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in
the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in
letters shall be considered authentic, unless the amount is linked to an arithmetical error confirmed
by the sub-detail of the said price, in which case the amount in figures shall prevail subject to
paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States
(BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f)If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than one
lot, if this Invitation to Tender is launched simultaneously for several lots.
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g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the

period of execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be exccuted in this Contract, the Tenders Board may, from
the sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities
and estimates, verify if these prices are compatible with the construction methods and proposed calendar.
In the case where the justifications presented by the bidder are not satisfactory, the Contracting Authority
may reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as

provided for in the Public Contracts Code.

Article 34: Award

341 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
Contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

342  If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.

343 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful
or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delcgate at the Presidency in charge of Public Contracts where the bids have
been OPEN or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was
retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the works
and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

373 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.
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37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders

Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish

the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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Document N°. 3

SPECIAL REGULATIONS OF THE
INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General
the General
regulations

Definition of works:

Rehabilitation of Government Technical Colleges, Government Secondary
Schools and Government High Schools in the North-West Region. Divided in
four (04) lots (Re-launch)

Name and address of the Contracting Authority: The President of the North West
Regional Assembly

Reference of Invitation to Tender: N°  /ONIT/NWRA/ITB/2024 of
/ /2024 by Emergency Procedure

2 Execution deadline: Four (04) Months
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the
2024 Public Investment Budget assigned to the North West Regional Assembly.

4 List of pre-qualified candidates. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally

be from local materials in Cameroon or imported.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

1.

D.

21000 5T U 0

Absence or non-conformity of an element in the administrative file non regularized within 48
hours after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the bidder;
Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2024.

Submission of insufficient number of bids or the lake of the original copy of bids;

. Average annual turnover of at least the tendering amount (Average annual turnover calculated as

total certified payments received for contracts in progress or completed, within the last five (5)
years (from 2019). This should be justified by copies of past contracts (completed or ongoing).
Final reception minutes for all completed contracts before 2023 and provisional reception minutes
for contracts completed in 2023 should be presented.

Essential criteria

1- General presentation of the bids;

2- Financial capacity;

3- References of the company in similar achievements visa by the competent administrative
authority;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;
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8- Attestation of site visit duly signed on honour by the bidder and report of site visit with
pictures;
9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;
10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the
last page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum score of at least 75% of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied 100% of the
eliminatory criteria and at least 75% of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the tenderer and the Project Owner will be written in French or English. The complementary documents
and the printed forms provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)

copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
<) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which
shall be written.
<<OPEN NATIONAL INVITATION TO TENDER
N’ /ONIT/NWRA/NWRAITB/2024 OF _/ /2024 FOR THE REHABILITATION OF
GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO FOUR

(04) LOTS BY EMERGENCY PROCEDURE (RE-LAUNCH)
“TO BE OPEN ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months old.

ADMINISTTRATIVE DOCUMENTS.
DOCUMEN DESCRIPTION

T N°
Al Declaration of intention to tender stamped with the tariff in force (written by the bidder)
' with a fiscal stamp.
A2 Certified Copy of the Business Registration, not more than three months old.
A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
' Commerce, Industry and Trade of the place of residence of the bidder, not more than three
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(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance. (See list of approved banks on document no 12 of this
tender file)

AS Purchase receipt of Tender File issued by the Treasury of the North West Regional

- Assembly.
A bid bond issued by a first rate-financial institution or insurance establishment approved

A.6 by the Ministry in charge of Finance in conformity with COBAC conditions as of the
table above.

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts

' Regulatory Board (ARMP)
AR An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate (Attestation de conformité fiscal) signed by the chief of Centre of
Taxes that the bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.

A.10 Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.

A.ll Plan and attestation of location of the Company signed by the bidder on honour

A.12 Power of attorney if necessary

A.13 Group agreement where applicable

A 14 Special Technical Clauses initialed on all the pages and signed, dated and stamped on the

' last page.
ALS Special Administrative Clauses completed and initialed on all the pages, signed, dated and
' stamped on the last page.

The absence or insufficient bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and

shall contain the following:

A. General presentation of bids
- Presence of all documents .................... yes/no
- Properly bound....................... yes/no
= Table:ofeontent :vosvasmsmmmsmiisasmessmsmmyemmmmsan yes/no
- Separators in colour apart from White...................ccooooiiii yes/no
- Order prescribed respected......................cccceeuevineiin. .. yes/no
- Clearness of the documents...................coooueieeer yes/no

TOTAL 1 /6
B. The company references
References of the company in similar works for the past ten (10) years:
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal or above the contract amount FCFA ATI (1* and last pages) and PV of final | Yes/no
reception for works realized before 2023 and provisional reception for works realized in 2023.
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority equal to or more than 30 million CFA ATI (1* and last pages) and PV of final yes/no
reception for works realized before 2023 and provisional reception for works realized in 2023.
- 01 certified copy of similar contract visa and legalized by a competent administrative
authority below 30 million and above 15 million (1* and last pages) and PV of final reception | yes/no
for works realized before 2023 and provisional reception for works realized in 2023.
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TOTAL2| 73
C. Equipment
- Proof of ownership or hired of a dump truck .............................. yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition yes/no
- P?oof of ownership of a vibrator in good operating condition (with road worthiness yes/no
certificate)......
- Proof of ownership or hired of a concrete mixer of at least 0.5m° volume ... .. . Yes/no
- Proof of ownership of masonry tool Kids ... yes/no
- Proof of ownership of electrical tool kid .........................o yes/no
- Proof of ownership of carpentry tool kids ............... yes/no
- Proof of ownership of plumbing tool kids .................. yes/no
TOTAL3| /7
D. Qualification of site personnel
- Organizational Chart of the enterprise.............................. yes/no
- Organizational Chart of site with comments ................................ yes/no
Works Director: Civil Engineer with at least 05 years of working experience
- Certified Diploma of work Director................................ yes/no
- Attestation of presentation of original diploma works director .........
- CV signed and dated by works Director......................oooiii.. yes/no
- Professional experience of works Director above five years............ * yes/no
- Attestation of availability duly signed by the works director ............... » yes/no
Site foreman: Senior Civil Engineering technician with at least 05 years of working
experience
- Certified copy of certificate of site foreman............ X s yes/no
- Attestation of presentation of original diploma of site foreman ...... = yes/no
- CV signed and dated by site foreman......... B i s yes/no
- Professional experience of site foreman above five years ......... # yes/no
- Attestation of availability of site foreman sign and dated............ yes/no
Chief builder: BAC in Civil Engineering with at least three years of working experience
- Certified copy of diploma of chief builder. ... .. 8 pemman yes/no
- Attestation of presentation of original diploma of Chief Builder ...... * yes/no
- CVsigned and dated by Chief Builder ...................... yes/no
- Attestation of availability of Chief Builder sign and dated ...*...... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter ...* yes/no
- CV signed and dated by Chief Carpenter ...................... yes/no
Yes/no

- Attestation of availability of Chief Carpenter sign and dated ...
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Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician *. yes/no
- CVsigned and dated by chief electrician ...................... yes/no
- Attestation of availability of chief electrician sign and dated Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber ...*.. yes/no
- CV signed and dated by chief plumber ...................... yes/no
- Attestation of availability of chief plumber sign and dated ...... Yes/no
Chief painter: CAP/trade certificate in painting atleast three years
- Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ... * yes/no
- CV signed and dated by chief plumber ...................... yes/no
- Attestation of availability of chief plumber ...... % o pizimen Yes/no
TOTAL4 | /31
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or duly authorised representative with pictures yes/no
- Detailed technical note on the organization and execution of works. . . yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the building site............... yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site. .. yes/no
- Description of the socio - environment measures for site protection.. ... yes/no
- Coherence in the methodology of execution of Works .................. yes/no
- Coherence in the organization of the site.....................coooiii, yes/no
-Plan of supply of constructional materials and storage conditions ............... yes/no
- CCTP dully initialled on each page, signed and dated on the last page yes/no
TOTAL4 | /11
F— Pre-financing
Attestation of credibility shall be at least 80% of the bid price................... yes/no
TOTAL | /1
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG /59
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes (TTC)
C4 Sub details of unit prices
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 The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the GAC concerning the other possible
forms of bid bond.

¢ The various parts of the same file must be separated with colour guides in the original as in the
copies, so as to facilitate its examination

SUPPLY PRICE
ARTICLE 8: Currency of pavment

This National Invitation to tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit price schedule is expressed in figures and letters and in seven (07) copies will be joined to
the offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in
Republic of Cameroon at the date of submission of bids.
ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road accordingly as the case may be. The conditions of storage must be of tropical type.

ARTICLE 16: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed as of the table above.

The time of validity of this guarantee is one hundred and twenty (120) days as from the date of
submission of the offers.

10.2 Final Bond
The final Bond is fixed at two percent (2%) maximum of the initial amount of the services
envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in twenty (20) days following the notification of the signature of the
Contract from a bank approved by the Minister in charge of Finances.

10.3 Retention Guarantee
Guarantee Retention of ten percent (10%) will be operated on amount inclusive of all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the date of submission
of bids date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: Number of copies of the offer which must be submitted

The bid, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his document inside a sealed outer envelope
being the label:

<< OPEN NATIONAL INVITATION TO TENDER
32




N’ ___/ONIT/NWRA/NWRAITB/2024 OF _/_ /2024 FOR THE REHABILITATION OF
GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST REGION DIVIDED INTO FOUR

(04) LOTS BY EMERGENCY PROCEDURE (RE-LAUNCH)
“TO BE OPEN ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of submission of bids

The offers will arrive under closed and seal fold latest _/ /2024 at 10:00am, by mail registered with
acknowledgement of delivery or by deposit against receipt to the following address: The Services of the
Director of General Affaires of the North West Regional Assembly (Tel N° 233360092). Beyond this
time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of Internal Tenders Board of
the North West Regional Assembly on _ /_ /2024 as from 11: 00am, by the Regional Tender Board
sitting in the presence of the duly elected bidders or their representatives and having a good knowledge of
the file.

AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest amount, essentially conforming to the regulations of the
Tender File, having satisfied 100% of all the eliminatory criteria and at least 75% of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against
the real overrun costs of the alternative compared to his estimate of origin. In the absence of these last
precise details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not
obtain a proposal which appears acceptable to him.

ARTICLE 16: SITE INSTALLATION
Before the commencement of works, the Contractor must be installed on the site by the following:
% The President of the North West Regional Assembly or his representative (Chairman)

The Contract Engineer (Secretary)

The Contract Manager

The Regional Delegate MINMAP North-West or his representative;

The Principal of the concern school (Observer)

Commissioner for Education, Sport and Cultural Development NWRA (Observer)

.
0.0

*,
0‘0

*
0.0

-
0.0

-
0.0
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CHAPTER I: GENERAL

Article 1: Subject of Contract

The subject of this Contract shall be the Rehabilitation of Government Technical Colleges,
Government Secondary Schools and Government High Schools in the North-West Region divided
into 4 lots (Re-launch).

Article 2: Contract award procedure
This  Contract is be awarded by Open National Invitation to Tender No
___/ONIT/NWRA/NWRAITB/2024 of _/ /2024,

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v The Contracting Authority shall be The President of the North West Regional Assembly; in this
respect he preserves the original documents relating to the contract and transmits copies to the
Public Contract Regulatory Agency.

v’ The Contract Manager shall be The Director of General Affairs at the North West Regional
Assembly. In this capacity, he shall respect the administrative, technical and financial clauses of
this contract.

v" The Contract Engineer shall be The Regional Delegate of MINDHU for the North-West. He
shall validate the different crucial phases of work done, from the installation of the Contractor to
the Provisional Technical Reception.

v The Regional Delegation of MINMAP North-West shall carry out unannounced control for the
execution of this project

v" The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout
Social Control and report to the President of the Regional Executive Council, North West.

v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be The President of the North West Regional
Assembly.
- The body or official in charge of payment shall be The Regional Treasurer North West Regional
Assembly.
- The official competent to furnish information within the context of execution of this Contract shall
be The Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North
West Regional Assembly.
3.3 Duties of the Control Mission, Project Manager (Not applicable)
3.3.1 Control Missions [to be specified/.
Article 4: Language, law and regulation applicable

1.2 The language to be used shall be /English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article S: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
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1) The tender or commitment letter;

2) The bidder’s tender and its anncxes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC):

5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority: the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of
all-in prices and the sub-details of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force

This Contract shall be governed by the following general instruments [to be adapted according (o the

casej:
|. Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the

management of Public Finances in Cameroon;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

Law No. 96/12 of 5™ August 1996 on the management of the environment;

Law No. 2022/020 of 27 December, 2022 on the Financial Regime of the State of Cameroon for

the 2023 Financial Year

Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial

Communities.

7. Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control

of Public Finances

Law No 2016/017 of 14 December 2016 instituting the Mining Code;

9. Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code and its texts of
application;

10. Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the
maturation of Public Investment projects;

11. Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.

12. Instruments governing the various professional bodies;

13. Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and
Functioning of the Public Contracts Regulatory Agency

14. Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax
and Customs System applicable to Public Contracts;

15. Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

16. Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures
for the administrative management of Public contracts;

17. Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and
executing framework agreements

18. Order No. 168/A/MINMAP of August 11, 2021 setting the terms and conditions for the award and
execution of design-build contracts;

19. Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment
documents of the Administrative co-contractors to be submitted for visa prior to the Ministry in
charge of Public Procurement

20. Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public
Contracts;

21. Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public
procurement and specifying the procedures for its exercise to project owners and delegated project
owners circular.
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24,
23.

26.

27.
28.

. Circular N* 0000026/C/MINFI of 29/12/2023 on instructions relating to the execution of finance

laws, the monitoring and control of the execution of the budget of the state and other public
entities, for the 2024 financial year;

. Circular No. 0001/PR/MINMAP/CAB of 25 April, 2022 relating to the application of the Public

Procurement Code

The MINCOMMERCE Decree setting the Price List

Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of markets
reserved for craftsmen, mall and medium-sized enterprises, grassroots communitics and civil
society organisations, and the modalities of their application;

Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the
public procurement service in the event of a sanction by a Project Owner or Delegated Project
Owners or members of a commission public procurement in accordance with the provision of
articles 195 of the code of public contracts.

Unified Technical Documents (DTU) for building works;

Applicable standards;

Other instruments specific to the domain concerned with the Contract.

Article 7: Communication (Articles 6 and 10 supplemented)

7.1

All notifications and written communication within the framework of this Contract shall be sent to

the following address:

a)

b)

In the case where the contractor is the addressed : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Contract Manager and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

In case where the Contracting Authority is the addressee: correspondences shall be addressed to:
The President of the North West Regional Assembly with copies addressed to the Contract
Manager and the Engineer.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a

copy to the Contract Manager.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

The Administrative Order to start execution of works shall be signed by the Contracting Authority

and notified to the Contractor by the Contract Manager with a copy to the Contracting Authority,
the Regional Delegation of Public Contract North West, the Contract Engineer and the Paying

Body, where applicable.

Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by the
Contract Manager to the Contractor with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer, and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that have
an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority, the Regional Delegation of Public Contract North West and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Engineer with a copy to the Contract Manager, the
Regional Delegation of Public Contract North West.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
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Engineer to the Contractor with a copy to the Contract Manager the Regional Delegation of Public
Contract North West.

8.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the Contract
Manager, the notification must be done within a maximum of 30 days from the date of
transmission by the Contracting Authority to the Contract Manager. Beyond this deadline, the
Contracting Authority shall establish the default of the Contract Manager, take over from
him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) Not applicable

9.1 This Contract has only one phase for 2024 financial year. At the end of phase one, the Project
Owner shall carry out the acceptance of the works and issue an attestation of proper execution to
the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
10.1  Any modification, even partial, made on the technical bid shall only occur after the written

approval of the Contract Manager. In case of modification, the personnel replaced shall be a
member of staff of equal competence (qualifications and experiences).

10.2  In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days fbllowing notification of the Administrative Order to start execution. The
contract Manager has 5 (five) days to notify his opinion in writing with a copy sent to the Contract
Engineer. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or the

application of penalties.

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.
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11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in
charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [derail or estimates] is 26,150,631 (Twenty six
million, one hundred and fifty thousand, six hundred and thirty-one) CFA francs Inclusive of All Taxes:
that is:

- Amount exclusive of VAT: CFAF

- Amount of VAT: CFAF.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR CFAF

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. OPEN in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account N°. OPEN in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
28.1 Prices shall be firm.
a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

28.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract
and its additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted
and duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

- building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;
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- The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplics.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all
taxes shall be guaranteed at one hundred (100) percent by a financial establishment governed by
Cameroon law or a first-rate financial institution in accordance with the instruments in force and
reimbursed by deduction of the payments on accounts to be paid to the Contractor during the
execution of the Contract according to the modalities laid down in the Special Administrative
Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of
the works rcaches cighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part
of the guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month Jollowing the month of the services, the Contractor shall hand
over to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since
the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2 or 5.5% paid directly into the account of the Contractor;
- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried
out.

Payment on account may be spread over the duration of the execution of the Contract according to

technical execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent

accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before

the 5th of the month following the works executed.
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The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief
of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit sume to the competent
accounting officer.

21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No.
2018/366 of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)

A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000"™ of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30™ day beyond the Contractual time-limit;

b) One thousandth (1/1000" of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract.
especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial
Contract amount all taxes inclusive per calendar day of delay from the first to the 30th day
beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor
shall be one five thousandth (1/5000th) of the initial Contract amount all taxes inclusive
per calendar day of delay from the first to the 30th day beyond the Contractual time-limit:

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the
Contractor may be entitled as a result of the execution of the whole Contract.

25.2 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project owner.

25.3The Contractor has up to thirty (30) days to return the corrected and approved final detailed account
to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.
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At the end of the guarantee period which results in the final acceptance of the works, the Authorising
Officer draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Centract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the AR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of building materials and water.
These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

CHAPTER III: EXECUTION OF WORKS

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04)

Months.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.
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Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in

Jive (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAQ)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Manager.
The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GACQC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from
an insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Pian and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project
owner after the endorsement of the Contact Engineer the execution programme of the works, his supply
calendar, his draft Quality Assurance Plan and the Environment Management Plan, where applicable and
the electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanicd by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.
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b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /To be
specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and
its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC) (specify)
CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present contract.

> Findings relative to the completion of the work

» Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer;

- Contract Manager

- RD/MINMAP/NW (Observer);

- The Principal of the concern school;
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- Contractor.

During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2  Acceptance
The acceptance commission shall comprise:

1- The President of the North West Regional Assembly or his representative .................... (Chairman)
2- The Contract ENGINEET..........o.iiiiiiiiiiiiee e (Secretary)
3-  The Contract Manager or hiS repreSentative. ... .. ....ccooouoeoooeeeeeeeeeeeeeeeeeeeeeee (Member)
4-  The Stores Accountant of North West Regional Assembly..............ocooooveveoeoiveee (Member)

5- The RD MINMAP/NW or his r€preSentatiVe. ..........ouoeee e (Observer)
6- The Principal of the concern school...............ooi i (Observer)
7= The Confractorior his Representative. .o smssmmns . oemssesssnserne . (Observer)

The commission shall examine the report of the pre-acceptance including a video from the
Contractor showing the stages of works executed. This shall proceed with the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one (1) month after completion of the works five (5) copies of
all working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.( for lots 2,3,4)

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails
to comply with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally
under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following
cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or

unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:

- Rainfall: 200 millimetres in 24 hours,

- Wind: 40 metres per second;
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- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in
the North-West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 50 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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R

TECHNICAL SPECIFICATIONS

SUMMARY (STC/CCTP)
FOR THE REHABILITATION OF GOVERNMENT TECHNICAL
COLLEGES. GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST REGION

1- GENERALITIES

7. PREPARATORY WORKS-IMPLANTATION
3- FOUNDATION

4- ELEVATION WORKS

5. ROOF TRUSS AND THE COVERING

6- JOINERY AND METAL WORKS

7- PLUMBING-SANITARY

8- ELECTRICAL INSTALLATION

9. RENDERING (PLASTERING) AND COATING
10-PAINTING

11-OUTSIDE AMENITIES AND LAYOUT PLANNING
12- FLOOR AND WALL FINISHES

13- PROTECTION OF THE ENVIRONMENT

1 - GENERALITIES

This present special technical specifications concerns the rehabilitation of Government Technical
Colleges, Government Secondary Schools and Government High Schools in the North-West Region.
It is the duty of the contractor to realize the structure as per the execution plans that shall be approved by
the project Manager provided by the project owner.

Through the project Manager, the contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in
local materials shall enclose the whole work site to avoid trespassing

The contractor shall be responsible for the protection of the structures before final reception. He shall be
equally responsible for all tools and materials present at the work site. He shall seek an insurance policy to
cover theft and fire incidence.

The contractor shall take all preventive measures against accidents. The owner of the project reserves the
right to intervene in case of any emergency without necessarily interfering with the responsibilities of the
contractor.

The contractor shall verify all dimensions on the plans. For execution, no dimension shall be measured
with a scale rule from the plans. The contractor shall check inside the possibility of translating the
dimensions on plans to the structure before work begins. He shall refer to the project Manager in case of
any doubt. He shall not on his/her own modify anything on the structure and shall seek the approval of the
project Manager of any changes that he considers necessary.

All modifications accepted by the contractor shall be accomplished within a specified duration and at

his/her cost without modification of the contract amount. The owner of the project shall have the right to
the final choice in case of any modification.
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2 - PREPARATORY WORKS - SETTING OUT

These works concern the demolition of any existing structure on the site and the evacuation of the rubbles
to the public discharge, the clearing and levelling of the site where necessary.

The contractor shall satisfy himself as to the accuracy in line, level and dimension of the basic survey
information provided by the employer. He shall set out the works from all the employer benchmarks
indicated in the drawings. The setting out will be in respect to the technical plans. The setting out profile
boards will be at least 1, 20 m from the axes of the external wall; this is to facilitate trenching and other
carthworks, and good circulation. The commencement of excavation will not be accepted by the project
Manager without checking the conformity of the setting.

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil bearing
capacity. Where there is black vegetable soil or soil with low bearing capacity at the bottom of the trench,
the contractor shall continue excavation up to a depth as will be approved by the project Manager. The
excavations will be done manually and no concrete or mortar shall be laid on the bottom of the trench
without the acceptance of the project Manager.

The descriptive note completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive note, the project team shall be contacted for
examination, elaboration and conclusion.

These technical specifications have as objective the definition of the consistence of works to be executed
in accordance with the plans and according to technical norms for the construction of buildings.

3 - FOUNDATION

3-1 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

The excavation of foundation for structures and any associated drainage works shall be kept to the
minimum. The sides of the exaction shall be properly timbered or sheet piled, shored and strutted as
necessary to prevent subsidence or slipping of the surrounding soil.

All excavated surfaces, in material other than hard material, on which foundations for structures are to be
placed shall be compacted to 105% MDD (AASHTO T99) immediately before foundations are
constructed.

Excavated surfaces in hard material shall be further excavated to achieve a minimum thickness of 50mm
of blinding concrete.

Surplus excavation material shall be taken to spoil areas or may be used in adjacent earthworks if
considered suitable by the engineer.

3-1-2 BACKFILLING OF EXCAVATIONS AND FILLING FOR STRUCTURES

Filling and backing filling operations around structures or in trenches or excavations and loading of
structures shall not commence without the approval of the control Engineer.

The sequence of filling and backfilling behind and around a structure and the maximum difference in
height at any time between fill levels shall be as directed by the Engineer.

All filling and backfilling shall be with selected materials approved by the Engineer, brought up in
horizontal layers not exceeding 150mm compaction thickness. Each layer shall be thoroughly mixed,
watered or dried as necessary, and compacted to a maximum Dry density of 105% MDD (AASHTO T99).

Timbering and sheeting left in for purpose of supporting the excavation shall be eased up 150 mm at a time
in step with the backfill layer. Where instructed by the Engineer, timbering or sheeting shall be left in
place.

3-2 Elevation of foundation walls

The elevation of foundation walls will be in agglomerated frog fill blocks of 20 x 20 x 40cm with a good
crushing resistance. The mixing for block moulding should give at most 18 blocks per bag of cement. They
should be kept set at a minimum strength at 28 days (in Mpa) before laying on the walls.
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3-3 Floor slabs on hard-core

The platform shall be of carefully selected material and shal] be compacted to at least 95% of the optimum
dry density at Modified Proctor. Prior to levelling and compacting, the platform shall be purged of all poor
quality material and/or soil that have deteriorated as a result of movement of equipment and rain action.
Purged soil shall be replaced by lateritic material.

4-ELEVATION WORKS

4-1 Concrete blocks

The elevation walls will be in agglomerated hollow blocks of 15 X 20 x 40cm with a good crushing
resistance. The mixing for block moulding should give at most 32 blocks per bag of cement. They should
be kept set for at least 28 days before laying on the elevation walls.

The reinforced concrete pillars of section 15 x 15 and 15 x 30 at 350 kg/m3 will be cast as one raises the
agglomerated hollow blocks walls and this is to permit a good adhesion. The characteristic strength of
concrete at 28 days should not be less than 16Mpa. The maximal spacing of the pillars is to be 5, 00 m of
Span or as on plans. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be levelled to + 2,20 m
above the level of the finished foundation.

The average height under the ceiling is 3,00m.

A chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m® will be laid above the finished level of
the agglomerated hollow blocks walls with fixing plates so as to receive the wooden roof truss.

4-2 Reinforcement steel

concrete shall comply with BS 4483. The elasticity limit for high yield steel shall be 400 Mpa.

TABLE 1 : REINFORCEMENT SCHEDULE.

o SIZES | RODS |RODS | STIRRUP
N= | STRUCTURE Nos 16 Torss | Spacings | POSAGE | TYPE

1| Footings 6 I2mm | 6mm 20cm 400kg/m® | Fe-E-400
2 | Damp proof course 4 10mm | 6mm 20cm 400kg/m’ | Fe-E-400
3 | Lintel (15x20) 4 8mm | 6mm | 20cm 350kg/m’ | Fe-E-400
4 | Veranda Pillars 4 10mm | 6mm 20cm 350kg/m’ | Fe-E-400
5 | Wall pillars 15x15 4 10mm | 6mm [ 20cm 350kg/m’ | Fe-E-400
6 | Wall plate 15x20 4 8mm | 6mm | 20cm 350kg/m” | Fe-E-400
7 113;:%5 B 10mm | 6mm * | 20em 350kg/m® | Fe-E-400

TABLE 2: CONCRETE CLASSES AND STRENGTHS

CEMENT MINIMUM STRENGTH AT
INTENDED USE 28 DAYS (in Mpa)
Nature Dosage Compression Tensile
kg/m3
B1 Blinding concrete CPJ 35 150
B2 Buried structures CPJ 35 350 22 1,8
B3 Normal structure Elevation CPJ 35 350 22 1,8
B4 Eventually pre-stress concrete CPJ 35 400 30 2,9
BS Slope executions Finishes CPJ 35 300
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TABLE 3: CLASSES OF MORTAR

!_INTENDED USE Designation Dosage Gain size
- - kg/m3
I Bedding mortar CPJ 35 150 - 0,08/2,5
XHA 200

Binder -

2 Bonding mortar CPJ 35 350 0,08/2.5 1000 1
3 Cement plaster CPJ 35 0,08/2.5 [ 10001 J
4 Lime cement plaster CPJ 35 200 0,08/2,5 1000 1

XHA 200 r 1
5 Cement screed CPJ 35 450 f 0,08/2.5 1 000 1 _]

4-3 FORMWORK FOR CONCRETE

Definitions

¢ Formwork means the surface against which concrete is placed to form a face, together with all the
immediate supports to retain it in position while concrete is placed.

¢ False work means the structural elements supporting both the formwork and the concrete until the
concrete becomes self-supporting.

¢ A form face is one, which has been cast against formwork.

¢ An exposed face is one, which remains visible after construction has been completed.

4-3-1 Removal of Formwork

Formworks shall be carefully removed without shock or disturbance to the concrete. No concrete shall be
removed until the concrete has gained strength to withstand safely any stresses to which it may thereby be
subjected.

The minimum periods which shall clapse between completion of placing and removal of forms are given
in the table 4 and apply to ambient temperatures higher than 10°C. At Jower temperatures if cement other
than ordinary Portland are involved, the Engineer may instruct different periods.

TABLE 4: MIMIMUM PERIODS FOR FORMWORK REMOVAL

Position of Formwork Minimum period for ambient Strength to be
temperatures over 10°C Attained

Vertical or near vertical faces of mass concrete 24 hours 0.2C

Beam sides, columns and walls 2days -

Vertical or near faces of reinforced walls, beams and unloaded | 48 hours 0,3C

columns

Beams soffits (props left under) 7 days -

Underside of arches beams and slabs (formwork only, props | 4 days 0.5

left under)

Support to underside of arches, beams and slabs 14 days -

Floor slabs with frequently encountered spans 15 days -

Floor slabs and beams with wide Spans expected to receive -

imposed loads immediately after removal of formwork 28 days

4-3-1 Upper Floor Slabs
Upper floor slabs shall consist of hollow sand Crete blocks supported by reinforced concrete ribs and with
a reinforced concrete compression zone. However, where it is explicitly prescribed or if otherwise

required, as well as the incorporation of various items.

4-3-2 Staircases

Staircases shall be constructed with type B3 reinforced concrete using type C3 formwork, in accordance
with the shapes and dimensions indicated on plans. They shall comprise of stairs on reinforced platform,
landings and half-landings in solid slab. They shall be housed or semi-housed as indicated by the plans.
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4-4 PLASTERING

4-4-1 Plastering with Cement Mortar

N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete
surface after raking.

The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finishing coat of plaster with a minimum overall thickness of 15mm.
The operation must be carried out manually and the use of any mechanical or pneumatic devises is strictly
forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be
perfectly aligned and smooth-finished, with angles perfectly recti-lincar.

4-5 RAINWATER DRAINAGE

4-5-1 Rainwater Gutters

The gutters shall be constructed with B2 concrete using C1 formwork. They shall be either prefabricated or
cast in-situ; their internal dimensions shall be 50 x 50 cm and minimum wall thickness of 10cm.

4-5 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul

matter. The unit is the drained from time to time when it is full. The volume shall be determined on the
basis of working design calculations for each individual case.

5 _ ROOF TRUSS AND COVERING

5-1 Timber roof structural frame

General Description

The works described in this section involve the construction of timber roof structure (including trusses and
purlins) in hardwood.

- Trusses of hardwood agreed by the Project Manager shall compose of single frame rafters of Sem
x15cm and spaced at 1.50m interval. These treated with xylamom rafters will be solidly attached to the
wall plate with the help of standby beam iron rods also spaced at 1.50m spacing; i.e.: eucalyptus,
mahogany , iroko etc,

- Purlins- shall consist of 5 x 8 cm timbers. All structural timber shall be treated with carbonyl or
xylamon. The timber for the roof work will be of good quality, with the straight grain and free of any
defect.

5- 2 Roof Covering

The nature of the roof cover envisaged within the framework of the present project shall be 5/10 curved
shape gauge enameled aluminum roofing sheets (colour to be chosen by the contract engineer) of ample
length. The sheets shall be fixed onto the purlins using screw nails equipped with aluminum caps and
bituminous rubbers gaskets.

-Facial board shall be 40cm wide and of high rib aluminum sheets (tle BAC) of 5/10 mm thickness.

-Ceiling- Ceiling will be made of 4mm thick (red plywood on both sides). Fastened on noggins of
6em thick or 5x5 and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size.
Eaves shall be equipped with wire mesh ventilation holes and for external ceiling, light metal sheet (TOLE
LISSE) shall be used at the eaves ‘

6 — JOINERY AND METAL WORKS

6-1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames,
transom, base, skirting board, cupboards, cases, cabinets, lockers, shelving, fittings for special rooms, etc..,
and all external wood finish as required by the drawings and specifications.

6-1-1Doors Frame
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Provided, unless otherwise specified in the details drawings, 18 x Scm rebated frames or linings to all
doors and fix to walls with four galvanized or wrought iron building in-lugs screwed to back of frame and
built into joints of block work.

Fix feet of all doorframes with lem x15cm mild steel rod doweled into frame and floor or all doors,
factory manufactured, delivered to site with door hinged on and closed into the frame will be mounted
with faces flushed with the finished plastered surface on the walls to take architraves.

6-1-2 Shelving

Provide 2.5¢m hardwood shelving to cupboard alcoves as indicated where applicable on drawings fixed on
5cm x 2.5cm framed gallon brackets. All shelving shall be fitted 2.5cm clear of wall face with frames and
shutters.

6-1-3 Metal Doors

All doors will be made of wrought iron double metal fitted on metallic frame anchored in the wall with
angle 35mm metal of Size; 2.20m x 0.97m. Angle bar 35mm for metallic doors and for window frames
and shutters. Moreover, all windows shall have fitted and fixture or solid metal protectors inside.

6-2 EXTERIOR HARDWOOD ENTRANCE DOORS

Furnish and set all wood entrance doors indicated on the drawings. The doors shall be made out of
hardwood found in Cameroon. (Mahogany, Iroko etc.) all of selected grade.

Rails, stiles and panels shall be solid. The doors shall be primed with one coat of pure white lead linseed
oil paint before delivery except otherwise decided by the contract Engineer. The contractor reserves the
right to take apart one door for examining the materials and method of construction.

Panels of exterior entrance doors shall be of the floating type, constructed on built-up cross of narrow
strips of thickness required by the details, of Mahogany or hardwood timber with grain reserved in
alternate trips, glued together under machine pressure. All glue used in the construction of these exterior
doors shall of phenolic resin type capable of resisting any tests demanded by the Engineer. All surfaces of
door shall be properly sanded and prime with one coat of pure white lead and linseed oil paint before
delivery. When delivered at the building the doors shall be once fitted to the openings and all edges sealed
with a heavy coat of approved paint by the Engineer except otherwise decided.

6-3 INTERIOR DOORS, TRIM, ETC...

Furnish and set all wood doors, transoms, amps, bars, trim, plinths, partitions, etc.., as indicated on the
details and scale drawings.

Stiles and rails shall be blind-tenoned, wedged and glued together. Panels shall be tongued and grooved
into stiles and rails, and glued together under machine pressure. Interior flush wood doors may be
assembled with highly water-resistance glue and 2cm hardwood spiral dowel, five inches long, or with
mortise and tenons with blind wedges.

6-4 WINDOWS
All windows shall be of glass and frame with aluminum vitreous enamel, in accordance with details
working drawings. Unless otherwise indicated.

7 - PLUMBING - SANITARY

7-1 GENERAL
This section relates to all plumbing installations located within the building.

7-1-2 DEFINITION OF WORKS
THE WORKS INVOLVE:

+Construction of network for evacuation of foul waste, waste water and rain water from the
building.
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+Supply, installation and connection of sanitary equipment, including related pipe-work for the
building.
The contractor for plumbing works shall execute all buried portions of the works as shall be necessary for
the proper functioning of the structure, with the exception of those aspects of works that are attributed to
the section in charge of site works.

Pipes Diameters for Connection and Discharge Rates for Various sanitary Installations

WC English type D 10/12 61/min Pip
Wash hand basin D 12/14 12]/min &s
Shower D 14/16 151/min Dia
Urinary D 12/14 61/min i
Sink D 12/14 121/min ter
s for Connection and Flow Rates for Various sanitary Installations

Shower D 40 30 I/min

Wash hand basin D 32 45 1/min o
Sink D 40 30 I/min 2
WC D 100 90 /min RA

INWATER - WASTEWATER AND FOUL WATER DRAINAGE

7-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter, including all
necessary accessories for placing, assembling, connection, etc. Waste water and foul water shall be
evacuated separately. The networks shall transport their loads by gravity right up to the external inspection
chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from floor
drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters installed
by the section responsible for roof cover and on terraces constructed by the section for waterproofing.
Rainwater collected in the roof gutters is spilled on to the terraces or evacuated through PVC down-pipes
of appropriate diameter, right down to the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate
diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily
removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to avoid
standing water or accumulation of dirt.

7-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either
prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.

7-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul
matter. The unit is then drained from time to time when it is full. The volume shall be determined on the
basis of working design calculations for each individual case.

8— ELECTRICAL INSTALLATION

8-1DESCRIPTION OF STRUCTURES

8-1-1 GENERAL

The works described in this chapter involve the supply and full development of all materials necessary for
the putting in place of electrical installations for the building.
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8-1-2 SCOPE OF WORK
The works shall generally comprise of the following:

- Supply, transportation and installation of equipment

- Main distribution box

- Low voltage horizontal distribution boards

- All wiring for special connections

- All conduits and cable carriers Normal lighting of all spaces

- Security lighting

- Small light fittings, sockets, switches

- Earthed socket and interconnection networks
The present works description is in no way restrictive, and the contractor shall supply all materials and
execute all works within his professional domain that may be necessary for the complete execution of the
structure.
The interior facilities (sheaths VGV cables, TH etc...) will be executed according to the norms and the
rules concerning electrical installations at the time of the oversite concrete or as the agglomerated hollow
blocks walls are being raised. Any necessary branching from Eneo network should respect the regulation
in force. Accessories and luminous elements (sockets, switches etc...) will be of good quality. The set of
facilities will be joined to a general earth hold.

9— RENDERING (PLASTERING) AND COATINGS

9-1 Plastering With Cement Mortar
N° 3 cement mortar plaster shall be applied on block work as may be required on reinforced concrete
surface after raking.
The plastering operation shall involve cleaning of the support surface, application of spatter-dash for
adherence, a preliminary coat and a finish coat of plaster with a minimum overall thickness of 15cm. the
operation must be carried out manually and the use of any mechanical or pneumatic devises is strictly
forbidden. Plastered finishes on form worked concrete shall comprise an open joint. The plastering shall be
perfectly aligned and smooth-finished, with angles perfectly recti-linear.
9-1-1 Concrete surface finishes
Two types of concrete surface finishes are specified:
A- Brute concrete surfaces
For this type, the works shall be carried out as follows: Prepare and refill voids, make good all defects
on angles, joints, etc..,
B- Painted concrete surfaces:
For this type of concrete surface the following works shall be carried out: Prepare and refill voids,
make good surface defeats as appropriate with TECHNICOAT approved products, including all
preparatory works prescribed for concrete surfaces to be painted.
9-1-2 Blinding Courses and Lintels
Make good binding courses, and lintels, window and door sills including verification of levels, and surface
preparation to ensure proper adherence of plastering with mortar type 3.

9-2 SCREEDS, BUBBING UP, BASES AND WORKTOPS

9-2-1 Screeds and dubbing

They shall be executed with mortar type n° 5 in conformity with thickness specified on architectural and
structural drawings. In general these screeds will be smooth finished; they shall be pattern-finished in areas
where they constitute final floor finishing.

8-2-2 Bases and Worktops in Concrete:

Dosed at 350kg/m3 comprising formwork and reinforcement, with thickness as indicated on plans.

10- PAINTING

10-1 scope
The work under this section shall include the furnishing of all material and labour to complete all interior
and exterior painting as hereinafter specified for the building.
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The contractor shall be required to finish all interior and exterior painting in accordance with the various
colours selected by the project owner for the various rooms, corridors and all other locations throughout
the building in accordance with a colour schedule.

10-2 EXTERIOR WOODWORK AND METALWORK

10-2-1 Exterior Woodwork

Sash and doors including frames shall be painted in two coats of the specified oil paint in addition to the
shop coat. Exposed surfaces of steel lintels shall be painted with the windows.

All other exterior woodwork not otherwise specified, shall be primed with a heavy coat of lead and oil
paint on all sides and edges before erection, and painting with two coats of the specified finish paint.

10-2-2 Exterior Metal Work

Prior to finishing with the desired type of protective and decorative coating, all metal surfaces must be
properly clean and prime with a rust inhibiting primer. The surface should be free of dust, scale, grease,
oil, wax or other contaminant that impair the adhesion of the primer.

Paint all surfaces of exterior structural metal work with red lead pigment or other suitable paint. All steel
lintels in exterior walls (not connected by hangers, bolts, or otherwise to the structural steel work shall be
painted in a field coat of red oxide before erection.

In addition to the shop coat of miscellaneous and ornamental ironwork all exposed exterior miscellaneous
ornamental iron work shall be given two coats of zinc dust pigment or other suitable finish paints to be
decided by the control Engineer. This shall also apply to all exterior lintels furnished under structural steel.
Galvanised iron railings and wirework shall be given one coat of approved galvanised iron primer and one
coat of lead, zinc and titanium paint or aluminium as will be appropriate.

All exterior mild steel metal windows and doors, after being erected shall receive two coats of zinc dust
pigment or other suitable paint.

10-3 INTERIOR WOODWORK

All woodwork, in addition to the staining and filling, lacquering or shellacking, specified to be done under
other sections of work shall be finished with one coat of spare varnish as will appropriate or decided by the
control Engineer. Prime veneer finished flush doors, solid timber panel doors, finishing architraves, etc...
and cabinets shall receive three coats of varnish. Plywood suspended ceilings; Cabinets under worktops in
kitchens shall be painted in three coats of oil paint as appropriate.

10-3-1 Plaster, Concrete and Masonry

All plastered, concrete or masonry surfaces throughout the building (except the walls and the ceilings of
the pipes and duct spaces) shall be painted as hereinafter specified.

The plastered walls and ceilings, including surfaces shall be given priming or first coat, and then finished
with a second and final coat of exterior or interior acrylic resin emulsion paint. No painting is required on
finished plastering that is permanently concealed at the back of fixed cabinets, etc.

10-4 PAINTS

All materials shall be delivered on the premises in the original sealed containers with the seal unbroken
and with the name and trade brand of the manufacturer on each container. The manufacturer shall also
place on each container a label on which he recommends the thinner to be used with the particular paint or
otherwise decided by the control Engineer.

The interior walls and the ceiling will be painted in pantex 800. The outside walls will be painted in
pantex 1300.

11- OUTSIDE AMENITIES AND LAYOUT PLANNING
11-1 RAINWATER CHAMBER

The chambers shall be constructed with B2 concrete using C1 formwork. They shall be either
prefabricated or cast in-situ; their dimensions shall be 40x30 c¢m, and minimum wall thickness of 10cm.

57



11 -1-1 Reinforced Concrete Covered Gutters

Covered reinforced concrete gutters shall be constructed with B2 concrete using C1 formwork. They shall
be either prefabricated or cast in-situ; their internal dimensions shall be 40x30 c¢cm, and minimum wall
thickness of 10cm

11-2 RAINWATER - WASTEWATER AND FOUL WATER DRAINAGE

11-2-1 GENERAL

The pipes works shall consist of rigid evacuation series PVC tubes of appropriate diameter, including all
necessary accessories for placing, assembling, connection, etc. Waste water and foul water shall be
evacuated separately. The networks shall transport their loads by gravity right up to the external inspection
chambers.

Foul water is water discharged from the WCs.

Waste water comprises all other water discharges that need to be evacuated, including water from floor
drains, but excluding rainwater collected from roofs, terraces and gutters.

Drainage plugs shall be provided at each change in flow direction, and if possible, at each single point.

Rainwater Drainage Network

In general, the assignment of the present section starts from the point of rainwater in roof gutters installed
by the section responsible for roof cover and on terraces constructed by the section for waterproofing.
Rainwater collected in the roof gutters is spilled on to the terraces or evacuated through PVC down-pipes
of appropriate diameter, right down to the inspection chambers at the foot of the down-pipe.

The pipe works shall be supported by means of metal rings (type: COLSON or equivalent) of appropriate
diameter for evacuation of waste water and foul water.

Floor Drains

Floor drains in all the buildings if provided shall be of stainless steel, with retention basket, easily
removable for purposes of cleaning. They shall be properly fitted into the floor finish in order to avoid
standing water or accumulation of dirt.

11-2-2 Foul Water Chambers

These chambers shall be constructed with B2 concrete using C1 formwork. They shall be either
prefabricated or cast in-situ; their internal dimensions shall be 40x30 cm.

11-2-3 Sewage Drainage

The system adopted is the use of one batch collection and treatment unit per building receiving all foul
matter. The unit is then drained from time to time when it is full. The volume shall be determined on the
basis of working design calculations for each individual case.

12- FLOOR AND WALL FINISHES

12-1 INTRODUCTION

This section of the specifications concerns works for all internal floor and wall tiles as well as all heavy
finishes on external walls and concrete elements for the building. Generally floor tiles shall be of granite
stoneware, porcelain stoneware or unglazed ceramics, and wall tiles shall be of glazed vitrified ceramics
for external walls and glazed vitrified porcelain for internal walls. External block wall surfaces shall be
finished with ordinary cement plaster (smooth finished) to receive paint, manufactured finishing mortar, or
roughcast with patterned pebbledash. External vertical structural elements in concrete shall be left in their
natural smooth cement finish, or tiled. Pre-cast concrete horizontal elements and roof parapets shall
receive tiling. Finishing joints shall be provided to mark changeover from one finishing type to another i.e.
between vertical concrete elements (columns) and horizontal panels.
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12-2 GENERAL

Porcelain stoneware tiles and vitrified ceramic tiles must be of good physical and chemical properties in
conformity with stated codes: (BS, DTU., CSTB, Enamel porcelain Institute, etc.)

All tile work shall be clean upon completion, care being taken of all adjoining material and all work shall
be left in a satisfactory condition.

The surfaces to receive tiles shall be well wetted, and the tile well soaked with clean water before
application, no more tiles shall be removed from the soaking tubs to drain board than be applied within the
hour.

¢ All wall tiles shall be laid up with vertical joints (not over 2mm thick), continuous

and unbroken in perfect alignment.

¢ The tile shall be buttered or floated to suit conditions.

¢ Tiles shall be set, with type B mortar, to the required levels and planes with true

lines and angles. '

+Cut edges of tile shall be carefully ground and jointed. Do all cutting and drilling required for setting
and as may be required by others in a neat manner without marring the surface.

13 - PROTECTION OF THE ENVIRONMENT
The entrepreneur will propose to the control engineer, before the beginning of works, the place of his/her
yard facilities and will request his/her authorization of installation.

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the extraction of
bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance and of
washing areas should be concreted. These maintenance areas should have a slope toward a cesspool
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various
places of the site. The entrepreneur should fold all his/her material, and equipment. He should demolish all
temporary installation, as foundation, support made of concrete or metallic, etc. in order to put back the
site in its nearest initial state. No equipment or materials should be abandoned on the site or in the vicinity
after the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site
has to receive an adequate drainage in order to avoid all erosion as the case may be.
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SCHEDULE OF UNIT PRICES
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UNIT PRICE LIST

UNIT PRICE FOR THE REHABILITATION OF THREE (03) CLASSROOMS AT GHS
ELAK; OKU SUB DIVISION - BUI DIVISION

UP.in | UP.in
0 | N ;
VNJ/ DESIGNATION UNIT | QTY |piovae | Words

- PRELIMINARY WORKS

101 Studies ff 1

102 | Site Installation ff ]

103 | Environnemental impact notice ff 1

Sub Total Lot 100

200 | DEMOLITION

201 | Walls plastering to be scraped m 265

302 | Beams, pillars and Slabs to be demolished m° | 3.85

203 Floor to be demolished 180.6

Sub Total Lot 200

300 MASONARY AND WOODWORK

301 | Walls to be replastered and treated m 127

%'
NN

302 | Beams and pillars to be reinforced m

303 | Floor concreting and finishing with cement paste m’ 87

304 | Mass concrete for the verandah and finishing with m’ 28
cement paste

305 | blackboard 5,00 X 1,20 to be repaired with cement U 8
finishing

Sub Total Lot 300

400 | ROOF

401 | complete wooden roof Truss m 10

402 | 5 X 8 Purlins with 4 X4 noggins m 7

403 | Plywood boards including noggins for the whole m 200
structure

204 | 5/10 Aluminum roofing sheets with fascia board sheets m 440

405 | Alu ridge piece ml 46

406 | Alu gable edge piece U 24

407 | External perimeter ceiling in metal sheet (tdle lisse) m 110
including ventilation

Sub Total Lot 400

500 DOORS/WINDOWS AND ACESSSORIES

New metallic doors including all accessories to be affixed in U 4
501 | the classrooms

502 All Window openings for the classrooms be replaced with U 32
Glass clusters

Sub Total Lot 500

600 | PAINTING

601 Application of one coat quicklime on block walls m’ 926

602 | Application of Two coats of Pantex 800 on ceiling and m 780
internal walls

l 306 | 16mm angle iron for veranda edges Ml 48



603 | Application of Two coats of Pantex 1300 on external m’ 220
wall
604 | Application of one coat of Oil paint on skirting, doors, m” 180
windows
SUB TOTAL LOT 600
700 ELECTRICITY
701 | 11 mm PVC flexible conduit pipes Conduit pip roll 4
702 | 1,5 V.G.V Cables for sockets 1.5mm2 for ceiling/lig roll 4
703 | 1,5 V.G.V Cables for lighting point roll 4
704 | 1,20 Fluorescent complete lamps U 34
705 | Complete sockets 6] 15
706 | One way one gang complete Switches ) 15
707 | Four ways main switch 18] 3
708 | Earth complete wiring cables roll 3
SUB TOTAL LOT 700
800 DRAINAGE
801 | Drain Gutters in concrete at the front and back of the Ml 40
building
802 | Laying of concrete on area between building and gutter m’ 16
at the back of the building
803 | Concertinaed Ramps 1,20 m wide on veranda entrance U 9
SUB TOTAL LOT 800
SUMMARY
100 | DEMOLITION
200 | MASONARY AND WOODWORK
300 | ROOF
200 | DOORS/WINDOWS AND ACESSSORIES
500 | PAINTING
600 | ELECTRICITY
700 | DRAINAGE
800 | DEMOLITION
TOTAL WITHOUT TAXES
VAT(19.25%)
AIR (2.2% or 5.5% )
NET TO BE PAID
TOTAL TTC




Document N°. 7
BILL OF QUANTITIES AND ESTIMATES
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BILL OF QUANTITIES AND ESTIMATE FOR THE
REHABILITATION OF GOVERNMENT TECHNICAL COLLEGES,
GOVERNMENT SECONDARY SCHOOLS AND GOVERNMENT HIGH

SCHOOLS

UNIT PRICE FOR THE REHABILITATION OF THREE (03) CLASSROOMS AT GHS
ELAK; OKU SUB DIVISION - BUI DIVISION

i ; U.P.in U.P.in
N DESIGNATION UNIT | Q'TY Teonves: | 'Words
100 PRELIMINARY WORKS
101 | Studies ff 1
102 | Site Installation ff 1
103 | Environnemental impact notice ff 1
Sub Total Lot 100
200 DEMOLITION
201 | Walls plastering to be scraped m” 265
202 | Beams, pillars and Slabs to be demolished m’ 3.85
203 | Floor to be demolished 180.6
Sub Total Lot 200
300 MASONARY AND WOODWORK
301 | Walls to be replastered and treated m 127
302 | Beams and pillars to be reinforced m’ 4
303 | Floor concreting and finishing with cement paste m’ 87
304 | Mass concrete for the verandah and finishing with m* 28
cement paste
305 | blackboard 5,00 X 1,20 to be repaired with cement U 8
finishing
306 | 16mm angle iron for veranda edges Ml 48
Sub Total Lot 300
400 ROOF
401 | complete wooden roof Truss m’ 10
402 | 5 X 8 Purlins with 4 X4 noggins m’ 7
403 | Plywood boards including noggins for the whole m” 200
Structure
404 | 5/10 Aluminum roofing sheets with fascia board sheets m” 440
405 | Alu ridge piece ml 46
406 | Alu gable edge piece U 24
407 | External perimeter ceiling in metal sheet (t6le lisse) m” 110
including ventilation
Sub Total Lot 400
500 DOORS/WINDOWS AND ACESSSORIES
New metallic doors including all accessories to be affixed in U 4
501 | the classrooms
502 All Window openings for the classrooms be replaced with U 32

Glass clusters

Sub Total Lot 500
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600 | PAINTING
601 Application of one coat quicklime on block walls m’ 926
602 | Application of Two coats of Pantex 800 on ceiling and m” 780
internal walls
603 | Application of Two coats of Pantex 1300 on external m’ 220
wall
604 | Application of one coat of Oil paint on skirting, doors, m” 180
windows
SUB TOTAL LOT 600
700 ELECTRICITY
701 | 11 mm PVC flexible conduit pipes Conduit pip roll 4
702 | 1,5 V.G.V Cables for sockets 1.5mm2 for ceiling/lig roll 4
703 | 1,5 V.G.V Cables for lighting point roll 4
704 | 1,20 Fluorescent complete lamps U 34
705 | Complete sockets U 15
706 | One way one gang complete Switches U 15
707 | Four ways main switch U
708 | Earth complete wiring cables roll
SUB TOTAL LOT 700
800 DRAINAGE
801 | Drain Gutters in concrete at the front and back of the M 40
building
802 | Laying of concrete on area between building and gutter m’ 16
at the back of the building
803 | Concertinaed Ramps 1,20 m wide on veranda entrance U 9
SUB TOTAL LOT 800
SUMMARY
100 | DEMOLITION
200 | MASONARY AND WOODWORK
300 | ROOF
400 | DOORS/WINDOWS AND ACESSSORIES
500 | PAINTING
600 | ELECTRICITY
700 | DRAINAGE
800 | DEMOLITION
TOTAL WITHOUT TAXES
VAT(19.25%)
ATR (2.2% or 5.5% )
NET TO BE PAID
TOTAL TTC
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SUBDETAILS OF PRICES

DT COUIN ™ cuciseuraseetarosstanssscorisstostom s e e oo e S St
Designation of WOrk.... ...
| 6133 S
1 I —
Daily OULPUL .o
LB i 11 (071 Mo} (o> ol 11 (o) 1 A T
DESIGNATION :
. Total Duration of
J l :
NG Diuly out pitt quantity K activity
r No ; Days
e Category Daily wage break up Amount
=
%)
Z.
<
=
4
~
o
=
TOTAL A
an
Q Type No Daily rate Days Amount
= break up
2
=
T
E ol
=
2
= TOTAL B
% Type Unit Unit cost Quantity | Amount
<
72)
-]
z
=)
< 3
2 -
==
= O
< &
> > TOTAL C
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
\Y UNIT COST (HT) PIO'TY
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MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON "
Paix-Travail-Patrie

Peace-Work-Fatherland

PAIX-JUSTICE-UNITE-TRAVAIL-SOLIDARITE

Jobbing Order N° JO/MINDEVEL/NWRA/NWRAITB/2024 OF ........ 2024

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
N°___/ONIT/NWRA/NWRAITB/2024 OF __/__/2024 FOR THE REHABILITATION OF
GOVERNMENT TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND
GOVERNMENT HIGH SCHOOLS IN THE NORTH WEST REGION. DIVIDED INTO FOUR
(04) LOTS BY EMERGENCY PROCEDURE (RE-LAUNCH)

Project Owner: THE PRESIDENT OF THE NORTH WEST REGIONAL ASSEMBLY
HOLDER :

P.O. Box , Tel: Fax:

Business Registry N°. at
Taxpayer’s No.

SUBJECT : Execution of works,

PLACE

EXECUTION DEADLINE : (. ) months

AMOUNT IN CFA F:

IAT
EVAT

VAT (19.25%)
AIR (Income tax) (2.2%)
Net to be paid

FINANCING : [indicate the source of financing]

BUDGET HEAD  : [to be completed)

SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
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Between:

The Government of the Republic of Cameroon. represented by The President of the North West Regional

Assembly hereinafter referred to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.
Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:

Summary

PartI:  Special Administrative Conditions (SAC)

PartII: Special Technical Conditions (STC)

Part I1II: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Jobbing Order N° JO/MINDEVEL/NWRA/NWRAITB/2024
OF 2023 awarded after Open National Invitation to  Tender N°
___/ONIT/NWRA/NWRAITB/2024 of _/ /2024 FOR THE REHABILITATION OF GOVERNMENT
TECHNICAL COLLEGES, GOVERNMENT SECONDARY SCHOOLS AND GOVERNMENT HIGH
SCHOOLS IN THE NORTH WEST REGION. DIVIDED INTO FOUR (04) LOTS BY EMERGENCY
PROCEDURE (RE-LAUNCH)

With ;

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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FORMS AND MODELS TO BE USED BY
BIDDERS




Annex N° 1:
Annex N° 2:
Annex N° 3:

Annex N° 4:
Annex N° 5:

Annex N° 6:
Annex N° 7:
Annex N° 8:
Annex N°9:

TABLE OF MODELS

Model of declaration to Tender

Model Bid Letter

Model Bid Bond

Model Final Bond

Model Retention fund (Guarantee Retention)
Schedule framework

Model attestation of site visit

Model site visit report

Model table of reference

Annex N° 10: Model table of equipment
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Annex N°1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

I the undersigned, ..............oooovviiiiiiiiiiiiineeeee (indicate the name and capacity
of signatory),

NAtiONALLY :.osuivensensmmnmmnmmrsmeemssmes

20csino o 1e T L ———————— company or enterprise or group with head office at
................................... registered in the trade register of ............................ Under the number
In my capacity as ... - ————————— PO
o1 SRR , hereby acknowledge receipt of the file for Open National Invitation to Tender N’
.............................. L NN

And hereby declare my intention to tender for the said contract.

Doneat.........cooovveiniei

Signature of o cimmsmsnmsmms s
In the capacity of ........................
Duly authorized to sign the tenders on behalf of
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Annex N°2: MODEL BID LETTER

I the undersigned, .............................. (indicate the name and capacity of signatory)
Representing the ' o. v swnmmes company or enterprise or group with head office at ...........
..... registered in the trade registerof ........................... Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the Tender file: OPEN National
Invitation to Tender N° __ /ONIT/NWRA/ITB/2024 of / /2024 for the rehabilitation of Government
Technical Colleges, Government Secondary Schools and Government High Schools in the North West
Region divided into four (04) lots by emergency procedure (Re-launch) after having personally taking
account of the situation of the site and evaluated from my point of view and under my responsibility, the
nature and difficulty of the works to be carried out;
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;
e Submit and commit myself to execute the works in accordance with the Tender File, in return for
the prices which I myself establish for each type of structure which prices reveal the amount of the

tender @t ....oovvsnnrrses (in figures and words) CFAF exclusive of VAT and at
....................... (in figures and in words) CFAF inclusive of all taxes.
e Ipledge to execute the works within a deadline of .................... months.
e Ipledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission of
tenders;
The Contracting Authority shall pay the sums due for this Contract by crediting Account N°:................
OPEN I, ..omsuomosmamvis o Btk coiicinnamemmmans Branch.

Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

Doneat .......coooovviveiii i,

Signature of .............................
In the capacity of ........................
Duly authorized to sign the tenders on behalf of
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Annex N° 3: MODEL BID BOND

Bank:
Referenie No. consormimssomssssesssmasy
Addressed to the Contracting Authority: The President of the North West Regional Assembly

Whereas the undertalfing: .. ...oimmmsisinmmnmemmmes Hereinafter referred to as the “bidder” has submitted
his tender on ................ for Open National Invitation to Tender N° _ /ONIT/NWRA/ITB/2024 of
__/__/2024 for the rehabilitation of Government Technical Colleges, Government Secondary Schools and
Government High Schools in the North West Region divided into four (04) lots by emergency procedure
(Re-launch), hereinafter referred to as “the tender” and to which must be attached a bid bond equivalent to
..................... CFAF.

We scomommmenas (name and address of the bank), represented by .............................. (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of .................................... , that the bank pledges to pay in full to
the Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or
If the Bidder, having been notified of the award of the contract by the Contracting Authority during the
period of Bid validity:

* Fails or refuses to sign the contract, even though required to do so;

¢ Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the

contract. _

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first written demand, without the Contracting Authority having to substantiate
his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by
him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he shall
specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following
the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of
this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank

B s R b JON L,
(Bank’s signature
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Annex N°4: MODEL FINAL BOND

Bank: .........................
Reference of the Bond N ...................................

Addressed to The President of the North West Regional Assembly “Contracting Authority”

Whereas ......................... (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works : OPEN National Invitation to Tender N°
___/ONIT/NWRA/ITB/2024 of _ /_ /2024 for the rehabilitation of Government Technical Colleges,
Government Secondary Schools and Government High Schools in the North West Region. Divided into
four (04) lots by Emergency Procedure (Re-launch).

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

| ——————————— (name and address of bank),

Represented by ........................ (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a
maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has not
fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason, the sum of ... (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this

commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... O wwsuvesssessmmairisg
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

12221 71 ou R ————
Reference of the Bond No: .................................. .

Addressed to: The President of the North West Regional Assembly
Hereinafter referred to as “The Contracting Authority”

Whereas .o mmmemmsese (name and address of Contractor) hereinafter referred to “the Contractor™,
pledge , in execution of the Contract, to carry out the works for the rehabilitation of Government Technical
Colleges, Government Secondary Schools and Government High Schools in the North West Region.
Divided into four (04) lots by Emergency Procedure.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

NVB,, 1o rmmormsnn om0 S S S S e (name and address of bank),
Represented by ... (name of signatories) and hereinafter referred to as “the
Bank™;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Contracting Authority for a maximum amount of ............................. . (in figures and in letters)
corresponding to ten percent (10%) of the Contract amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon
his simple written request declaring that the contractor has not fulfilled his contractual obligations or is
indebted to the Contracting Authority within the meaning of the contract, amended where need be, by its
additional clauses, without being able to defer the payment nor raise any contest for whatever reason, any
sum(s) within the limits of the amount equal to ten percent (10%) of the total amount of the works
featuring in the final detailed account, without the Contracting Authority having to prove or give the
reasons nor the motive for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ..................... (0] R
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the

estimated amounts of the detailed accounts of works by item and cumulatively by taking into account the
incidence of rainy seasons for the basic solution and possibly variant solution.

79




Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.
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Annex N° 8: MODEL SITE VISIT REPORT

1)) INTRODUCTION
TENDERN'. ...

IT) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4- Topography of the site:

IIT)  AVAILABILITY OF SERVICES

IV)  AVAILABILITY OF MATERIALS

V) DIFFICULTIES

VI) CONCLUSION




Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF THE

| VEAR NA?'I'{EEOF PROJECT OWNER | CONTRACT CONIRAC DATE OF
AND TELEPHONE | AMOUNT | ACCEPTANCE
PROJECT Eosai DURATION
DONE ON oo N
DV e i e s e o s R AN TR A e
SIGNATURE ..o




Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(project name)..........coeevviuiiinniinninnnnn.n,
\
O DES(;(F;I,\T‘:IglON DESCRIPTION, | AGEAND | NUMBER | OWNER OR
BTN MARK STATE | AVAILABLE NOT
DONEON ..o 7 G
- T S—-S——————
SIGNATURE .........ooioooioneo
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ANNEX No. 6: Framework of schedules

DESIGNATION :
Total Duration
No Daily out put ; Unit of
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) activity
: No - Days
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E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
b UNIT COST (HT) PIQ’TY
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Document N°. 11

PRELIMINARY STUDIES




Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board. ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex N°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2, The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
2.4.1 Description of the studies;
2.42  Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

2.5 Rehabilitation or new works
2.5.1 Are quantities in the quotations the same as those of the studies?
2.5.2° Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities
of the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality
of the studies.
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Document N°.12

LIST OF BANKING ESTABLISHMENTS

AND FINANCIAL BODIES AUTHORISED
TO ISSUE BONDS FOR PUBLIC
CONTRACTS
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I- BANK

1

© P N Lk W

16.

Afriland First Bank (First bank), B.P 11 834, Yaound¢;

Banque Atlantique Cameroun (BACM), B.P. 2 933, Douala;

Banque Camerounaise des Petites et Moyennes Entreprises (BC-PME), B.P. 12 962, Yaoundé:
Banque Gabonaise pour le Financement International (BGFI BANK), B.P. 600 Douala :
Banque International du Cameroun pour I’Epargne et le Crédit (BICEC) B.P. 1 925, Douala ;
Bank Of Africa Cameroun (BOA Cameroun), B.P. 4 593, Douala ;

CitiBank Cameroun (CITIGROUP), B.P. 4 571, Douala :

Commercial Bank - Cameroon (CBC), B.P 4 004, Douala:

Ecobank Cameroun (ECOBANK), B.P 582, Douala;

National Financial Credit Bank (NFC-Bank), B.P. 6 578, Yaoundé ;

Sociéte Commerciale de Banques-Cameroun (SCB-Cameroun), B.P 300, Douala ;

Sociéte Générale Cameroun (SGC), B.P. 4 042, Douala ;

Standard Chartered Bank Cameroon (SCBC) B.P. 1784, Douala ;

Union Bank of Cameroon (UBC), B.P. 15 569, Douala;

United Bank for Africa (UBA), B.P. 2 088, Douala.

crédit communautaire d'afrique-bank (CCA — Bank)

II- Insurance companies

17
18.
19.
20.
21..
22.
23.
24.
25
26.
27.

Activa Assurances

AREA Assurances

Atlantique Assurances S.A.
Benefical General Insurance S.A.
Chanas assurances

CPA S.A.

NSIA Assurances SA
PRO-ASSUR S.A.

SAAR S.A.

SAHAM Assurances S.A.

Zenithe Insurance S.A.
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