REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

DEPARTEMENTALE DE MOMO

PREFECTURE DE LA MOMO

SERVICE DES AFFAIRES
ECONOMIQUES ET FINANCIERES

wfe AR IR

Q. op/m?zmk

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

NORTH WEST REGION

MOMO DIVISION

DIVISIONAL OFFICE MOMO

SERVICE FOR ECONOMIC
AND FINANCIAL AFFAIRS

MOMO DIVISIONAL TENDERS BOARD

OPEN NATIONAL INVITATlON TO TENDER, EMERGENCY

PROCEDURE

TENDER FILE

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY
PROCEDURE N° 01/ONIT/NW06/DTB/2024 OF
2¢ [29 [2024
FOR THE RURAL ELECTRIFICATION OF BESSOM VILLAGE IN

BATIBO SUBDIVISION, MOMO DIVISION OF THE NORTH
WEST REGION

PROJECT OWNER: THE DIVISIONAL DELEGATE MINEPAT FOR MOMO

FINANCING: PUBLIC INVESTMENT BUDGET MINEPAT - 2024/2025

IMPUTATION: 94 195 05 110000 524112

RURAL ELECTRIFICATION OF BESSOM VILLAGE IN BATIBO
SUBDIVISION

FINANCIAL YEAR 2024




TABLE OF CONTENTS
Document No. 1: Tender Notice.c.cvutucerasasiitasacncasestsisacasannssesasasasnnatesncesasens 3
Document No. 2: General Regulations of the Invitation to Tander. ...  susssssssansssvsues 10
Document No. 3: Special Regulations of the Invitation to Tender..ooeeeeeeeiiiiinnnnnnnnnn 27
Document No. 4: Special Administrative Conditions......ccoeereeererresrnnanneeeesennme 34
Document No. 5: Special Technical Conditions......coceerereraaaeareeenennnrnnnnnenencnsans 48
Document No. 6: Schedule of Uit Prices ....coeieiuiiereeiiirrninaneeercusnsnnnreserenme 57
Document No. 7: Bill of quantities and estimates.......cooeeeiririrmnariesnnnnnnenecessee 64
Document No. 8: The sub-detail of prices.....c.cocuriiiiiarieiiriininuaienascncasennnnnasse 68
Document No. 9: Model Contract......ccereeeerecenrcasrcessesesrosaonesussssassasassnssosse 70
Document No. 10: Model documents to be used by bidders. cceeeeeesecccssseesessnnssscn 75
Document No. 11: Justifications of preliminary studies........cccecrmiruaecerernnnnnenee 88

Document No. 12: List of banking establishments and financial bodies authorised to
issue bonds for Public Contracts...eeeevereerieieceneeesannaannncnn Q90




Document No. 1
Tender Notice




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON

Paix — Travail — Patrie Peace — Work — Fatherland
REGION BGKE)ED OUEST NORTI-;-\;-E;;;EGION
DEPARTE-I-V-l-E-I-ﬂ.{'-A"I.-E“EE MOMO B o i?? MOMO DIVISION
PREFECTURE DE LA MOMO DIVISIONAL OFFICE MOMO
S-ERVICE DES AFFAIRES SERVICE FOR ECONOMIC
ECONOMIQUES ET FINANCIERES AND FINANCIAL AFFAIRS

TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER, EMERCENCY PROCEDURE
N° 01/ONIT/NW06/DTB/2024 OF -5 /09 /2024 FOR THE RURAL
ELECTRIFICATION OF BESSOM VILLAGE IN BATIBO SUBDIVISION, MOMO DIVISION.

Financing: Public Investment Budget - 2024

1. Subject of the Invitation to Tender:

The Senior Divisional Officer for Momo, the Contracting Authority, on behalf of the Republic of
Cameroon, hereby launches an open invitation to tender for the rural electrification of Bessom Village in
Batibo Subdivision, Momo Division.

2. Nature of work:
Work to be done consists of

v Construction of a medium voltage single phase line covering a distance of 3,760m, with 1x34.4mm?
Almelec cable;

v Construction of a medium voltage/low voltage mix single phase line covering a distance of 1,000m,
with 1x34.4mm? Almelec and 4x25mm? twisted Aluminum cables;

v Construction of a low voltage single phase line covering a distance of 2,720m with 4x25mm? twisted
Aluminum cable;

v Construction of two single phase transformation substations equipped with two
H6125kVA/17.32kV /B2 transformers;

v Supply and installation of four all in one solar street lights with each of them having a 12800Im LED
lamp, 140w solar module, MPPT charge controller and LiFePO4 Lithium battery mounted on a
painted galvanized steel pole with single arm (height 8m, @ >114mm) and a 350kg /m3 reinforced
concrete pillar structure 50x50x100 cm;

v' The Sundry expenses will consist of :

» Clearing and pruning 7m width on each side of the network. »
Transportation of wooden poles, materials and workers.

3. Execution deadline .
The maximum deadline provided by the Contracting Authority for the execution of the works
forming the subject of this Invitation to Tender is one hundred and twenty (120) days.

4. Lot
The work is as follows: The rural electrification of Bessom Village
5. Estimated cost




The estimated cost after preliminary studies is seventy four million two hundred and eleven
thousand two hundred and twenty one (74,21 1,221)CFAF.

6. Participation and origin
Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with
the Cameroon laws.
7. Financing
Works which form the subject of this Invitation to Tender shall be financed by the 2024 Public
Investment Budget.

8. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of
the Tender File, of an amount of one million four hundred and eighty-four thousand two hundred and
twentyfour (1,484,224) CFAF and valid for thirty (30) days beyond the date of validity of bids

9. Consultation of Tender File:

The file may be consulted during working hours at the Senior Divisional Officer office for Momo
(service for Economic and Financial Affairs), as soon as this nofice is published.

10.  Acquisition of Tender File:

The tender file may be acquired from the Senior Divisional Officer office for Momo upon presentation of
a non-refundable treasury receipt of one hundred thousand (100,000) FCFA. Such a receipt shall identify
the payer as representing the company that wants to participate in the tender.

11.  Submission of bids:
Each offer or bid drafted in English or French in seven (07) copies including the original and six (06)
copies marked as such in accordance with the prescriptions of the tender file should be submitted against a

receipt at the Senior Divisional Officer office for Momo (service for Economic and Financial Affairs) not later
than ’b /10 /2024 at 10a.m local time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER, EMERCENCY PROCEDURE N°
01/ONIT/NW06/DTB/2024 OF 5 /0 /2024 FOR THE RURAL ELECTRIFICATION OF BESSOM
VILLAGE IN BATIBO SUBDIVISION, MOMO DIVISION. >>

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service
or administrative authorities (Governor, Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may
be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially
to the absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and
Financial offers will take place on the &/&/2024 at 11:00am local time, in the conference hall of the
Divisional Tenders’ Board, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files. P & l T Ve

14. Evaluation criteria



The

15.

bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

Absence bid bond in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

. Incomplete financial file;

Change of quantity or unit;

. Suspended by MINMAP in 2024.

e

Now

B. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements visa by the competent authority; 4- Quality
of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;
7- Logistics;

8- Attestation of sites visit duly signed by the traditional ruler of Bessom Village or signed on honour
by the bidder and report of site visit with pictures;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of

33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the
submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours from the Divisional
Delegation for Water Resources and Energy for Momo. 2 5 SEPI ?02 4

Mbengwi, the
i Officer for MOMO
Copies:

ARMP Bamenda (for publication and archives)
DD MINEE/MOMO

y, N |

Chairperson of TB (for information)

Notice Board (for information)
File/archive
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REPUBLIQUE DU CAMEROUN
Paix — Travail — Patrie

REPUBLIC OF CAMEROON
Peace — Work — Fatherland

REGION DU NORD OUEST NORTH WEST REGION
DEPARTE-;l-E-t:l-'I-'-A"L-E“I;E MOMO & iy MOMO DIVISION
PREFECTURE DE LA MOMO DIVISIONAL OFFICE MOMO
SERVICE DES AFFAIRES SERVICE FOR ECONOMIC

ECONOMIQUES ET FINANCIERES

AND FINANCIAL AFFAIRS

AVIS D’APPEL D'OFFRES

AVIS D’APPEL D'OFFRES NATIONAL OUVERT, PROCEDURE URGENCE N°
01/AONO/NWO06/DTB/2024 DU
q;ij 09/2024 POUR L'ELECTRIFICATION RURALE DU VILLAGE BESSOM DE L’ARRONDISSEMENT
DE BATIBO, DEPARTEMENT DE LA MOMO, REGION DU NORD OUEST.

Financement : Budget d’'Investissement Public 2024

i Obijet de I'Appel d'Offre

Le Préfet du Départemental de la Momo, Autorité Contractante, relance pour le compte de la
République du Cameroun, un appel d’offres national ouvert pour les travaux d’électrification rurale du
village Bessom village dans I’Arrondissement de Batibo, Département de la Momo.

2. Consistance des travaux
Les travaux comprennent notamment :

- Construction d’une ligne Moyenne Tension monophasée sur une distance de 3,760m avec du cable
Almelec 1x34,4mm?;

- Construction d’une ligne mixte Moyenne Tension/Basse Tension monophasée sur une distance de 1
,000m avec des cables Almelec 1x34,4mm? et Aluminium torsadé 4x25mm?2;

- Construction d’une ligne Basse Tension monophasée sur une distance de 2,720m avec du cable
Aluminium torsadé 4x25mm?;

- Construction d’un poste de deux postes de transformation monophasés équipés de deux
transformateurs H61-25kVA/17,320kV/B2 ;

- Fourniture et pose de quatre spots d’éclairage public solaire tout en une lampe LED de 12800LM,
un module solaire de 140W, un contrdleur de charge MPPT et une batterie au LiFePO4, le tout
monté sur un poteau en acier galvanisé mono-crosse (hauteur 8m, @ =>114mm) et un massif de
fondation en béton armé a 350kg/m3 de dimensions 50x50x100cm;

- Les prestations diverse comprennent :
o Abattage et élagage de 7m sur chaque cote du réseau.
o Transport des poteaux bois, matériels and ouvriers.

3. Délais d’exécution
Le délai maximum prévu par le Maftre d’Ouvrage pour la réalisation des t

avaux objet du présent
appel d’offres est de cent vingt (120) jours. ~

-~




4. Allotissement

Le travail est ci-aprés défini :
Travaux d’électrification rurale du village Bessom dans I’Arrondissement de Batibo, Département de la
Momo.

5. Co0t prévisionnel
Le colt prévisionnel de I'opération & l'issue des études préalables est de soixante-quatorze million
deux cent onze mille deux cent vingt et un (74,211,221) FCFA.
6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics MINEE du
Cameroun de I'exercice 2024.

8. Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie
par une Institution financiére de premier ordre agréée par le Ministére chargé des finances et dont la liste
figure dans la piéce 12 du DAO, d’un montant de un million quatre cent quatre-vingt-quatre mille deux
cent vingt-quatre (1,484,224) FCFA et valable pendant trente (30) jours au-dela de la date originale de
validité des offres.

9. Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut &tre consulté et obtenu aux heures ouvrables & la Préfecture de
Mbengwi dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut &tre obtenu aux heures ouvrables & la Préfecture de Mbengwi, Service de Passation
des Marchés Publics dés Publication du présent avis, contre présentation d'une quittance de versement au
Trésor Public de la somme non remboursable de cent mille (100,000) Francs CFA.

11.  Remise des offres

Chaque offre rédigée en Frangais ou en Anglais, en sept (07) exemplaires dont un (01) original et six (06)
copies marquées comme telles, conformes aux prescriptions du Dossier d'Appel d'Offre, devra étre déposée
contre un récépissé sous plis fermé, & la Préfecture de la Momo (service des Affaires Economiques
et Financiéres), au plus tard le ___/__ /2024 & 10 heures, heure locale et devront porter la mention :

«AVIS D’APPEL D’OFFRES NATIONAL OUVERT, PROCEDURE URGENCE N°
01/AONO/NW06/CIPMM/2024 POUR L’ELECTRIFICATION RURALE DES VILLAGES BESSOM VILLAGE
DANS L’ARRONDISSEMENT DE BATIBO, DEPARTEMENT DE LA MOMO.»

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?

12.  Recevabilité des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent &tre produites en originaux
ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I'’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépbdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.

13. Ouverture des plis i

L'ouverture des plis se fera en un temps. L’ouve/ é\\d‘” ﬁiééé‘s,}gdminisfraﬁves et des offres
techniques et financiéres aura lieule __/__ /2024 a 1 'IhO? i{};e’ibcole[dmfﬁ la salle de conférence de la
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Préfecture de la Momo, par la Commission de Passation de Marchés siégeant en présence des
soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite connaissance du dossier.

14.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants
: A - Critéres éliminatoires Il s'agit notamment:
1- Absence de la caution provisoire de soumission dans le dossier administrative ; 2-
Délai d’exécution supérieur & celui prescrit (supérieur & quatre mois) ;
3- Fausses déclarations ou piéces falsifiées;
4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire;
5- Offres financiére incompléte,

6- Le changement d’une unité ou d’une quantité dans I'offre financiére ;
7- Le non-respect de 33/44(75%) des critéres essentiels ; 8- Suspendu par le
MINMAP en 2024.

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront & titre indicatif sur : 1-
Présentation générale de 'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ; 7- Moyens logistiques ;
8- Attestation de visite de site signée par I'autorité traditionnelle de Bessom ou signée sur I'honneur
par le soumissionnaire. accompagnée d’un rapport de visite du site avec des photos du site ;
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10-Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier
de 'Appel d’Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d’au moins 33/44(75%) de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
I’essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires
et au moins 33/44(75%) des critéres essentiels.

16. Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée
pour la remise des offres.

17. Renseignements complémentaires
Les renseignements complémentaires d’ordre 'rechnlque __peuvent étre obtenus q‘;.:pgw\déz@QD MINEE

<2 DU r\ﬁﬁengwu le \ -
OG EC\“/L’ P,refet épartement de la Momo
v" ARMP (pour publication et archivage) 2 P %X
v" DDMINEE/Momo
v’ Président CPM (pour information) v* Afflch
¥ Chrono/archive

S
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender

1.1 The Contracting Authority, The Senior Divisional Officer for Momo hereby launches an Opened National
Invitation to Tender, emercency procedure N° 01/ONIT/NW06/DTB/2024 OF /___/2024 for the
rural electrification of Bessom Village in Batibo Subdivision, Momo Division.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in
the Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the
Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional
ethics during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view
of influencing the action of a Public official during the award or execution of a Contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices
of bids at levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or
production of non-genuine documents in the bid, without prejudice to criminal proceedings that may
be brought against him

Article 4: Candidates allowed to compete

12



4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

i) s or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (i) managed according to commercial laws and (iii) not under
the direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined in the
Special Regulations of the Invitation to Tender and all expenditure done within the context of
the Contract shall be limited to the said building materials, materials, supplies, equipment and
services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the Invitation to Tender, in order
to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
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(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-Contracting) must satisfy the following
conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each member of
the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified
with the production of a joint venture agreement in due form;

(d) The member of the group designated as the representative will represent all the undertakings vis
a vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project
Owner info a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under
his own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises
and the land for the said visit but only on the express condition that the bidder, his employees and agents
free the Project Owner, his employees and agents of any responsibility that may ensue and indemnify
them if necessary and that they shall remain responsible for any deadly or corporal accident, loss or
material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure
of Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published
in accordance with article 10 of the General Regulations of the Invitation to Tender, it includes the
following documents:

Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender;
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Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates; Document
No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:
. The execution schedule;
. Model of forms presenting the equipment, personnel and references;
Model bidding letter;
. Model bid bond;
. Model final bond;
Model of bond of start-off advance;
. Model of guarantee in replacement of the retention fund;
Model Contract;

Q@ ™0 a0 00

Document N°. 10. Models to be used by bidders;
a. Model Contract;
Document Ne°. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated
Project Owner;
Document Ne. 12. List of first grade banking establishments or financial institutions approved by the
Minister in charge of Finance authorised to issue bonds for Public Contracts to be inserted by
the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in
the Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and
the opening of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge
a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge
of the Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum.
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the Invitation to Tender and must be communicated in writing or made
known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms
provided by the bidder may be written in another language on condition that a precise translation into
either English or French of the passages concerning the bid is included; in which case for reasons of
interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of
the Invitation to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature; - s not
winding up or bankrupt;
= is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of
the Invitation to Tender;
iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article é(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology
The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the
organisation and programme which the bidder intends to put in place or use to execute the works

16



(installations, schedule, Quality Assurance Plan (QAP), sub-Contracting, attestation of visit of the site,
where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating
to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

bl ol L

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the other
possible forms of guarantees.

13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the
bidders present bids for several lots of the same Invitation to Tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1  Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works
described in article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder .

14.2  The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract
or on any other ground, thirty (30) days prior to the submission of the bids, shall be included in the
prices and in the total amount of the bid presented by the bidder.

14.4  If a price revision/updating clause is provided for in the Contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any Contract of duration less than one (1) year shall not be subject
to price revision.

14.5  All unit prices must be justified by sub-details established in accordance with the structure proposed
in document 8 of the Tender File.
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Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of
the Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates
are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the
bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without exceeding the maximum of the three currencies of member countries of the funding
institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the Contract
so that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates
in the following manner:
(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the
Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the

currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices and indicated in annex
to the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall
be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract
may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a
way as take account of any modification in the foreign currency needs within the context of the
Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations.
A bid valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
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losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Avuthority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
Contract or the Administrative Order for start of execution of works by the retained bidder, as specified
in the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes
of evaluation of bids.

Article 17: Bid bond
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty
(30) days beyond the original date set for the validity of bids or any other validity time-limit
requested by the Contracting Authority and accepted by the bidder, in accordance with the provisions
of article 16 (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the
bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
Publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
Contract and furnished the required final bond.

17.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity; (b)
if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations; ii) fails in his obligation to furnish the required final bond in application of article
38 of the
General Regulations; iii) refuses to receive nofification of the Administrative

Order to commence execution.

Article 18: Varying proposals of bidders
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify
these deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified
shall be considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must
first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the
proposed variant, including the plans, calculations, technical specifications, sub-details of prices and
proposed construction methods and all other useful information. If necessary, the Contracting Authority will
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examine only the technical variants of the bidder whose bid is in compliance with the basic solution has
been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a
preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions
received too late. In this case, the questions and answers shall be transmitted according to the methods
set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of article
10 of the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may
be. All the pages of the bid containing alterations or changes must be initialled by the signatory (ies)
of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes)
by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall

then be placed in another envelope which will equally be sealed but which will not give any indication
regarding the identity of the bidder.

20



21.2 The external and internal envelopes:
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations
and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in

the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 10 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently
rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written nofification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said notification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the time-
limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to
them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval
may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the
General Regulations.

E. Opening of envelopes and evaluation of bids
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Article 25: Opening of envelopes and petitions

25.1 The Momo Divisional Tenders Board shall opened the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address specified
in the Special Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder un
opened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the hearing
of everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “meodification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the
hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial
bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and
any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted
for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid- opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants
at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of Public Contract an initialled copy
of the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of Public
Contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of
a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and

possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure



26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person not concerned with the said procedure as long as the preferred bidder has
not been made Public, subject to the disqualification of the bid of the bidder and suspension of the
authors from all activities in the domain of Public Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award
of the Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having
to with his bid may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto
are formulated in writing but no change on the amount or content of the bid is sought, offered or
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes
and the award of the Contract.

Article 28: Determination of compliance of bids
28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are

complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions

and specifications of the Tender File, without substantial divergence or reservation. A substantial
divergence or reservation is that:

i)  which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority
or his obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who
presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall
not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right fo accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
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The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File
to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit
price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which
case the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters
shall be considered authentic, unless the amount is linked to an arithmetical error confirmed by the

sub-detail of the said price, in which case the amount in figures shall prevail subject to paragraphs
(a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount shall
be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above,
in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on
technical or financial basis.
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e) By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this Invitation to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the Contract shall not be considered during the evaluation of bids.

32.41f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to
the estimates of the Project Owner for the works to be executed in this Contract, the Tenders Board
may, from the sub-details of prices furnished by the bidder for any element or all the elements of
the bill of quantities and estimates, verify if these prices are compatible with the construction
methods and proposed calendar. In the case where the justifications presented by the bidder are not
satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as
provided for in the Public Contracts Code.

Article 34: Award

34.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially
in compliance with the Tender File and who has the required technical and financial capacities to
execute the Contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several
lots, the lowest bid shall be determined by evaluating this Contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than
one lot.

34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have
been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall
notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid
was retained. This letter will indicate the amount the Project Owner will pay the Contractor to execute the
works and the execution time-limit.

Article 37: Publication of results of award and petitions
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37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after Publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related Contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned.

It must take place within a maximum deadline of five (5) working days after the Publication of the results.

Article 38: Signing of the Contract

38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted fo
the Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of
reception of the draft Contract examined by the competent Tenders Board and subscribed by the successful
bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
the Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments
in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals

may, in liev of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first

rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of
the Contract under the terms laid down in the General Administrative Conditions.
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INVITATION TO TENDER
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Special regulations of the Invitation to Tender

References of General ]
the General
regulations

Definition of works:
Rural electrification of Bessom Village in Batibo Subdivision, Momo Division.

Name and address of the Contracting Authority: The Senior Divisional Officer for
Momo

Reference of Invitation to Tender: N°01/ONIT/NW06/DTB/SEFA /2024

2 Execution deadline: one hundred and twenty (120) days

Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the Public
Investment Budget of MINEPAT 2024 /2025.

4 List of pre-qualified candidates, not applicable

Origin of building materials, equipment, materials, supplies and equipment: The
materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. Absence bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;
3. False declaration or falsified documents;
4. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

5. Incomplete financial file;
6. Change of quantity or unit;
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7. Non respect of 33/44(75%) of essential criteria; 8. Suspended by MINMAP in 2024.

D. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements visa by the competent administrative
authority; 4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site; 7- Logistics;
8- Attestation of sites visit duly signed by the traditional ruler of BESSOM Village or signed on
honour by the bidder and report of site visit with site pictures;
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10-Special Administrative Clauses completed and initialed in all the pages and signed at the last
page.
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

ARTICLE 6 : Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged between
the renderer and the Project Owner will be written in French or English. The complementary documents and
the printed papers form provided by the Bidder can be written in another language in condition of being
accompanied by a precise translation in French or English; in which case and for purposes of interpretation
of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six (06)
copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

5.1 External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be
written.

<< OPENED NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE N°
01/ONIT/NW06/DTB/2024 OF
__ |/ /2024 FOR THE RURAL ELECTRIFICATION OF BESSOM VILLAGE, BATIBO SUBDIVISION,
MOMO DIVISION. >>
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the
bidder.



8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope. The
first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of

the enterprise. These documents shall be original or copies certified by competent authorities not more

than three months.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

NO

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder)

’ with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File of one hundred and twenty thousand (120,000) CFAF
issued by Public treasury
A bid bond of one million four hundred and eighty-four thousand two hundred and

A6 twenty-four (1,484,224) CFAF issued by a first rate-financial institution approved by the
Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
Regulatory Board (ARMP)

A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

Al Plan and attestation of location of the Company signed by the Chief of Taxation

A12 Power of attorney if necessary

A.13 Special Technical Clauses initialed in all the pages and signed at the last page

A4 |Special Administrative Clauses completed and initialed in all the pages and signed at the
ast page

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

General presentation of bids

= Presence of dll dOUMBIIE «uiumuisssnisinisvissmsisississssssnssasisnsonssnensnensammuanassessseessvmnsm yes/no
= Properly bound. ... it e r e b e e e e ne s bn sssmsssnsenes yes/no
% TADIEOF SO wousvunssumanmonsmeusiess e RS N SR AR oA SR 48 5 A ssin s m A8 SR RS e AT DA yes/no
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L BB R g O ———— yes/no
- Order prescribed respected...c..iuiiuiiiiieiiiniineiireienenernesreeesermmsesssesnssnsnsensnnsnsnssnd yes/no
- Clearness of the documents...... S T O — yes/no
TOTAL 1 /6
a. The company references
References of the company in electrification works or similar works for the past five years:
-At least 03 certified copies of similar contracts with bill of quantities and cost estimates visa
and legalized by a competent administrative authority (1% pages, bill of quantities and last exjno
pages) and minutes of final reception for works realized before 2023 and provisional reception ¥
for works realized in 2023.
ToTAL2| /3
b. Equipment
- Proof of ownership or hired of @ yarp truck «...eeeeeuueeiniienieeneeeneeesneemeeeeneeesnnssnnsonnd yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hired of an electric drill ...v.ceuiuurenieneeeeeeeeeeeeeeeeeee e yes/no
- Proof of ownership of @Ngine SAW ...uivuiiiiuiiiiiiieiiiiiiiiiie e eeeereeenese e eneen o Yes/no
L s L e R e S —————— yes/no
- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill, servic
cord, set of screws drivers, pegging markers, fork, signalling cones, pliers. yes/no
TOTAL3| /6
c. Qualification of site personnel
- Organizational Chart of the ENterpPrise......u.euuueruneeneenereeeeneerneenesesessssns e eennsnnensd yes/no
- Organizational Chart of site With COMMENTS «.evvvvieeneneeeeeerneeeneeeseeseeee e eeesee s ol yes/no
Works Director: Electrical or Rural Engineer with at least 05 yrs experience
- Diploma of Work Director Certified.m ... unruntunirenreneeneeeeeneeseeenessiessee vemeemee e e oo yes/no
= CV signed and dated by works DIrector. . s sseissssasucssssssssssssisisssssssossonans S— yes/no
- Professional experience of works Director at least five YOOISsswssssssssansssnsvisssssinsessevssssin yes/no
- Attestation of availability dully signed by the bearer ................ R ceees v eSS EE TR yes/no
- Attestation of presentation of OrigiNGlS ......uueueereiruierniiieeeieeieeeneeneenerneesernnesnneennns yes/no
Site foreman: Senior Electrical Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman............... S T T T TR yes/no
- CV signed and dated by site foreman.........oeueneennnnnn. S T asEesae yes/no
- Professional experience of site foreman at ledst three Years «....u.eeeeureneeeeeeemeessseeennnnnn yes/no
- Attestation of availability .......ce.eeiieiiiiiiiiie e yes/no
- attestation of presentation of originals yes/no
Chief technician; at least BAC in electricity and at least 03 yrs of experience
yes/no

« Cortifiod COPY Of AIBIOMIE .oisossimsisisisssiinsissossemmmanmannmnmssess st oot ses J
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= CVisigned and datd o ssssmiomvsssninsss s siississismsanesann soinmeannassnnssasunnvrsesves yes/no
= Anrestation of avallabllily «..ssssismnssisssiinaniissssasassssssnonsansensrasnmnnvvmsensesssrsmssnsns yes/no
- Attestation of presentation of Originals «....u.eeeeeeiiiiiiiiieiieieerreeeereeneneeseesnenenensnnen yes/no
- Professional experience of chief technician at least three years yes/no
ToTAL4 | /17
d The methodology of intervention and execution of work
- Site Visit report signed and dated by the bidder ....uueueieenieneeeeeeeeeeeeneeneeeneeneesnesnnons yes/no
- Detailed technical note on the organization and execution of WOrkS.......eveseeeeeeneesneennennnns yes/no
- Coherence of synchronized Planning of execution of Works.........eveeeeerereenneeenneennnennesnnns yes/no
- Coherence of individual protection plan (IPP) within the project sit€......c.uureeereerensenmnnnnss yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the project site..covosssveoss yes/no
- Description of the socio - environment measures for the site yes/no
Protection...cccccccccenernncrcncscscnes
- Attestation of site visit signed by the traditional ruler of Bessom village or signed on honour by yes/no
the bIdder cuuisiucnssiaine sissssnmyanamensses
- Coherence in the planning of EXECUHION. ... uuueerueiiiiirteieicteeneenneeneeeenesnnessnnnssnmeenn yes/no
= Plon of supply:of materitilSummmsssmsmsmesmnms i mmsmmmt s yes/no
- Detdilled manpower deployment Ploni.csvasssssssssssssnsusunmussscss i dsssmiimmmnnmed yes/no
-Technical note drawn from site observations and recommeENdations. ... ....eeueeeneneeennsneesnnss yes/no
TOTALs | /12
e— Pre-financing
Attestation of credibility shall be at least 60% of the bid yes/no
price
TotaL| /!
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTAL5 + TOTAL6 /44
ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

with taxes (TTC).
C4 Sub details of unit prices.

* The bidders will use for this purpose the documents and models envisaged in the Tender Documents,
subject to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid

bond.
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* The various parts of the same file must be separated with colour guides from as well in the original
as in the copies, so as to facilitate its examination.

Supply price

ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to
Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used
as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air,
railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed at one million four
hundred and eighty-four thousand two hundred and twenty-four (1,484,224) CFAF.

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved
by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the
offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:
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<< OPENED NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE N°
01/ONIT/NW06/DTB/2024 OF
__/___/2024 FOR THE RURAL ELECTRIFICATION OF BESSOM VILLAGE, BATIBO SUBDIVISION,
MOMO DIVISION. >> “TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest __/ /2024 at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, SENIOR DIVISIONAL OFFICER FOR MOMO
Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the SDO Office for Momo on
_/__/2024 as from 11:00am, by the Council Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder
who will have presented the offer with the lowest offer, essentially conforming to the regulations the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 33/44(75%) of the essential
criteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any
other means of Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting
Authority reserves the right to introduce all the provisions there allowing him to guarantee itself against the
real overrun costs of the alternative compared to his estimate of origin. In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on
his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain
a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work the Contractor must be installed on the site by the following commission
members:

The Senior Divisional Officer for Momo (Contracting Authority), or his representative;

The Divisional Delegate MINEPAT Momo (Authorizing Officer) or his representative;

The Divisional Delegate MINMAP Momo or his representative;

The Divisional Delegate MINEE of Momo, Contract Engineer;

The Representative of ENEO North-West; * The representative of beneficiary population.

0, 0 0, o, o,
0.0 0.0 0'0 0.0 0.0
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Article 46 - Force majeure (article 75 of GAC)

Article 47 - Differences and disputes (article 79 of GAC)
Article 48 - Drafting and dissemination of this Contract
Article 49 and last: Entry into force of the Contract

Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be the rural electrification of Bessom Village in Batibo Subdivision,

Momo Division.

Article 2: Contract award procedure

This Contract shall be awarded by Opened National Invitation to Tender, Emergency Procedure
N°01/ONIT/NWO06/DTB/SEFA /2024 OF __ /. /2024.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v' The Project owner shall be the DD MINEPAT MOMO, In this capacity, he shall respect the
administrative, technical and financial clauses of this contract.

V' The Contracting Authority shall be the Senior Divisional Officer for Momo; in this respect he
preserves the original documents relating to the contract and transmits copies to the Public Contracts
Regulatory Agency.

V" The Contract Engineer shall be DD the Water Resources and Energy for Momo. He shall, with ENEO
validate the different crucial phases of work done, from the installation of the Contractor to the
Provisional Technical Reception (Connection to the National Grid and Energizing of new line). v' The
Contractor shall be [fo be specified].

3.2 Security

In view of the application of the law on collateral prescribed in the Decree N° 201 8/366 of 20" June
2018, the following are designated:

The authority in charge of ordering payment shall be the DDMINEPAT MOMO.
The body or official in charge of payment shall be the Specialized accountant MINEPAT;

The authority in charge of the clearance of expenditures shall be the Specialized Finance Controller
MINEPAT;

The official competent to furnish information within the context of execution of this jobbing order
shall be the Project owner, Project manager and the contract engineer.

3.3 Duties of the Control Mission, Project Manager

3.3.1
3.3.2

Missions [not applicable].

Means put at the disposal of the Control Mission [not applicable].

Article 4: Language, applicable law and regulation

1.2 The language to be used shall be English or French.

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.
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If the laws and regulations in force at the date of signature of this Contract are amended after the signature
of the Contract, the possible direct resulting costs shall be taken into account without gain or loss for either

party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
The constituent Contractual documents of this Contract are in order of priority:
1) The tender or commitment letter;
2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder;
3) The Special Administrative Conditions (SAC);
4) The Special Technical Conditions (STC);
5) The particular elements necessary for the determination of the Contract price, such as, in order of
priority:
the unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices
and the sub-details of unit prices;
6) Plans, calculation notes, trial documents, geotechnical documents;
7) The General Administrative Conditions applicable on Public works Contracts that went into effect by
Order N°, 033/CAB/PM of 13 February 2007;

8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

Article 6: General instruments in force
This Contract shall be governed by the following general instruments:

Framework Law Ne. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree N°. 2001/048 of 23 February 2001 relating to the Setting up, Organization and

Functioning of the Public Contracts Regulatory Agency

5. Decree N°. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax

and Customs System applicable to Public Contracts;

Decree N°. 2018/366 of 20™ June 2018 to institute the Public Contracts Code;

Decree N°. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;

Letter N°. 00908 /MINTP/DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;

9. Circular N°00000026/C/MINFI of 29" December 2023 on instructions relating to the
implementation of the Finance laws, the Monitoring and control of the execution of the Budgets of
the State and other public entities for the 2024 fiscal year;.

10. Unified Technical Documents (DTU) for building works;

11. Applicable standards;

12.Order N° 212/A/MINMAP of 28" September 2021 organizing the functioning of SIGAMP; 13.

Other instruments specific to the domain concerned with the Contract.

P Bl

g

Article 7: Communication (Articles 6 and 10 supplemented)
7.1 All notifications and written communication within the framework of this Jobbing order shall be sent
to the following address:

a) In the case where the contractor is the addressee : beyond the time-limit of 15 days fixed in Article
6 (1) of the GAC to make his domicile known to the Chief of Service and immediately after
completion of the works, correspondences shall be validly address to council where the Contractor
Resides.

b) In the case where the Delegated contracting authority in the addressee: SDO for Momo with copies
addressed to the Chief of Service and the Engineer.
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7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy

to the Chief of Service.

Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting Authority
and notified to the Contractor by the Project Owner with a copy to the Contracting Authority, the
Contract Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and notified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the
Contract Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying
Body shall possibly be required before the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified to the Contractor by
the Contract Engineer or Project Manager (where applicable) with a copy to the Contracting
Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Contracting Authority and nofified
to the Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by the Contract
Engineer to the Contractor with a copy to the Project Owner, Contract Manager and Project
Manager.

Administrative Orders prescribing works necessary to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the Contractor by the
Contract Engineer.

The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

Concerning Administrative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within @ maximum of 30 days from the date of transmission
by the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting
Authority shall establish the default of the Project Owner, take over from him and carry out the
said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC) 9.1
This Contract has one phase.

At the end of this phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the Contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional

phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)
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10.1  Any modification, even partial, made to the technical bid shall only occur after the written approval
of the Contract Manager. In case of modification, the Contractor shall have himself replaced by a
member of staff of equal competence (qualifications and experiences).

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has five (5) days to notify his opinion in writing with a copy sent to the Contract Manager.
Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during
the works shall be a reason for termination of the Contract as mentioned in article 45 below or the
application of penalties.

Chapter lI: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond

The final bond shall be set at 2% of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days
of the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional
acceptance of the works, following a release issued by the Contracting Authority upon request by the
Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes)
upon request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry
in charge of Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF - Amount of VAT:
( ) CFA F.
- Amount of AIR CFAF

- Net to be paid= EVAT- AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:
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a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to
account N°, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
13.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be 2 % of the amount of the Contract and its

additional clauses, where applicable.

17.2In the case where the Contractor were invited to execute works under State supervision, the submitted

and duly justified expenditures shall be reimbursed to him under the following conditions:

The quantities considered shall be the hours used or the quantities of building materials and
materials used that was the subject of joint job cost sheets;

The remunerations and salaries effectively paid to local labour shall be increased by forty percent
(40 %) to take account of social benefits;

The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of
prices;

building materials and materials shall be reimbursed at cost price duly justified at the place of use,
marked up by ten percent for loss, stocking and handling;

The amount for services thus calculated, including the hours put by heavy equipment shall be
marked up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.

Article 18: Evaluation of works (article 23 of the GAC) The
work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)

19.1

19.2

Materials supplied shall be received by the competent technical commission made up of the Contract
engineer and Eneo representative. The contractor shall present purchase receipts for these materials,
certificate of treatment for poles and transformer test from Eneo.

No security shall be requested for payments on account on supplies.
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Article 20: Advances (article 28 of the GAC)
20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the Contractor during the execution of the Contract
according to the modalities laid down in the Special Administrative Conditions.

20.3The total amount of the advance must be reimbursed not later than when the value in basic price of
the works reaches eighty (80) percent of the amount of the Contract.

20.4As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the Contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in
the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capable of giving entitlement to payment.

21.2Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the Contractor shall hand over
to the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing
the total amount of the sums to which he may lay claim as a result of the execution of the Contract since the
start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:

- 100-2.2/5.5% paid directly into the account of the Contractor;
- 2.2 or 5.5 % paid to the Public treasury as AIR due by the Contractor.

The amount of payment on account shall not exceed the value of the technical execution phases carried out.
Payment on account may be spread over the duration of the execution of the Jobbing Order according to
technical execution phases as defined in the Jobbing order.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the
5th of the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief
of Service.

The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to
produce the documents giving entitlement to payment on account and transmit same to the competent
accounting officer.

21.3 Detailed account of start-off account (if applicable).
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Article 22: Interest on overdue payments (Article 31 of the GAC)

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of
Decree N°. 2018/366 of 20™ June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1 /2000") of the initial Contract amount all taxes inclusive per calendar
day of delay from the first to the 30" day beyond the Contractual time-limit;

b) One thousandth (1/1000™) of the initial amount of the Contract inclusive of all taxes per
calendar day beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial
Contract inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for
the following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000™) of the initial Contract
amount all taxes inclusive per calendar day of delay from the first to the 30" day beyond the
Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall
be one five thousandth (1,/5000%) of the initial Contract amount all taxes inclusive per
calendar day of delay from the first to the 30™ day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors,
where need be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date
of provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed
account of works executed and which detailed account summarises the total sums to which the Contractor
may be entitled as a result of the execution of the whole Contract.

25.2  The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the
Project owner.

25.3  The Contractor has up to thirty (30) days to return the corrected and approved final detailed
account to the competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general
detailed account and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer
draws up the general and final detailed accounts of the Contract which he had signed jointly by the
Contractor and the Contracting Authority. This detailed account includes:
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- the final detailed account,
- the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds
the two parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree N°. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract
include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract; o Duties and taxes
of entry into Cameroonian territory (customs duties, VAT, computer tax); o Council dues and taxes; o
Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter lil: Execution of works

Article 29: Nature of the works (article 46 of GAC) The
works shall include especially:
v" Construction of a medium voltage single phase line covering a distance of 3,760m, with 1x34.4mm?2
Almelec cable;

v Construction of a medium voltage/low voltage mix single phase line covering a distance of 1,000m,
with 1x34.4mm? Almelec and 4x25mm? twisted Aluminum cables;

v" Construction of a low voltage single phase line covering a distance of 2,720m with 4x25mm? twisted
Aluminum cable;

v’ Construction of two single phase transformation substations equipped with two
H6125kVA/17.32kV /B2 transformers;

v" Supply and installation of four all in one solar street lights with each of them having a 12800Im LED
lamp, 140w solar module, MPPT charge controller and LiFePO4 Lithium battery mounted on a
painted galvanized steel pole with single arm (height 8m, @ >114mm) and a 350kg/m? reinforced
concrete pillar structure 50x50x100 cm;

v' The Sundry expenses will consist of :

» Clearing and pruning 7m width on each side of the network. »
Transportation of wooden poles, materials and workers.
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Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1  The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2  The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault
and battery, slander or defamation of which he could be victim by reason of or during the exercise of his
mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1  The time-limit for the execution of the works forming the subject of this Contract shall be one
hundred and twenty (120) days.

31:2 This time-limit shall run from the date of nofification of the Administrative Order to commence
execution of the works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in
five (05) copies at the beginning of each month.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time
as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an
insurance company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a maximum deadline of fifteen (15) days from the date of notification of the Administrative
Order to commence execution, the Contractor shall submit in six (6) copies for the approval of project owner
after the endorsement of the Contact Engineer the execution programme of the works, his supply calendar,
his draft Quality Assurance Plan and the Environment Management Plan, where applicable and the
electricity network pegging map at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager
then has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving
the draft execution schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid
for. The updated and approved schedule will become the Contractual schedule.
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The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of
the contract engineer. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if
important modifications alter the objective of the Contract or the nature of the works, the Contracting
Authority shall return the execution schedule accompanied by reservations to be lifted within fifteen (15)
days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the
site and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works
and installation sites.

c) The Contractor shall indicate in this schedule the equipment and methods which he intends fo use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the
Contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the
parts of the structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15)
days prior to the date provided for the commencement of execution of the corresponding part of the
structure.

b) The Contract Engineer has a deadline of five (05) days to examine and make known his
observations. The Contractor then has a deadline of (04) four days to present a new file including the said
observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1Signboards at the beginning and end of each section must be placed within @ maximum deadline of
fifteen days after the notification of the Administrative Order to commence work. It must have the
following characteristics: Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the
ground level. The Contract Engineer shall put at the Contractors’ disposal the text to be used.

36.2The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified
in accordance with article 50(2) of the GAC].

36.3Indicate the special measures demanded of the Contractor, other than those provided for in the GAC,
for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Owner shall notify within [five] days following the date of notification of the Administrative
Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
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39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in
the Special Technical Conditions.
39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.
Article 40: Site logbook (article 56 of the GAC supplemented)
40.1The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where
need be and the Contractor’s representative each day.

40.2lt is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.
Article 41: Use of explosives (article 60 of the GACQC)

CHAPTER IV: ACCEPTANCE
Article 42: PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize
a technical visit for pre-acceptance. This visit shall include the following operations.

»  Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order. > Findings
relative to the completion of the work

> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer,
- Contractor, - MINMAP.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:
1- The project owner or his representative

2- The Authorizing Officer or his representative .o..eeeeeeeeeeneeeenesesenensn (Chairman) 3- The
Contracting Authority or his representative «........eeeeeeeenneneenesnn (Member)

4- The DD MINMAP Momo or his representative. ..o .ueeeeeeneeenereeesnsnnns (Observer)

5- The Contract Engineer......uuemescsseeeenene. (Secretary)

6- The stores accountant at DD MINEPAT MOMO «.vurenrrennennernneenesenenneons (Member)

7- The representative of beneficiary Community.......ccuueveuneenneennnrennneen. (Member)

8- The Contractor or his Representative. o vvevenenes. weereeracenne. (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by
all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

43.1  The contractor shall furnish within one (1) month after completion of the works five (05) copies of
all working documents and drawings as executed, especially those relevant to the exploitation and
maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor
fails to comply with Article 43.1 above.
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Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry
of the guarantee.
The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Part lll Paragraph IV of Decree Ne. 201 8/366 of 20t
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in
one of the following cases:
- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or
unjustified stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works; - Refusal to
repeat poorly executed works;
- Default by the Contractor;

- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be
admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent court in
the Momo Division of the Republic of Cameroon.
Article 49: Production and dissemination of this Contract
Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the Contract

This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as
soon as it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)

A- INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, according to the documents of the Contract.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons. +lt has

been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Contract.
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B-MODE OF EXECUTION OF WORK

General:

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV

singlephase and three-phase lines, generator house, thermal electricity production, and security measures

and environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In
default the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French ANOR standards;

- The decision of 2™ April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991; - Circular No. 78-
79 of 6™ July 1978 on the implementation of the Decree of May 26, 1978’

- Standards Approved French NFC;

- French UTE standards and in particular;

-C10-100;

-C10-101;

-C10-200;

- Any other norms recognized in the system (1SO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to

reflect local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 % - Extreme temperature (indoor):

- The Minimum + 10°C;

- Max + 50° G;

- Exceptional speed winds 180 km / h;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often consist
of compact units with low voltage three-phase output or separate elements with a low voltage general
control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and execution
plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State; - The
various international standards recognized in the system (ISO) and may apply to the environment and
economic climate of Cameroon;

-The local power authority, safety and environmental protection regulations applicable in Cameroon; The

Contract documents are complementary and must be accepted as a whole. They explain and complement

each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the work

in accordance with the clear intent of the said Contract documents to be executed by the Contractor without

additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE
The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It will
be constructed in 11m wooden poles, class D and Almelec 34.4 mm? cable, stretched on a rigid glass
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insulator mounted on spindle on wooden poles. A derivation is made as a bypass with a fuse that will swing
making the fuse opening visible and easily locate the faults in the line. The works of involve:
v 601001: Supply and installation of rigid glass insulators including perforated attachment and all
constraints of supply and labor;
601002: Supply and installation of 30kV chain of three insulators;
601003: Supply and installation U bolts for insulation chain, including supply and installation
galvanized bolts;
601004: Supply and installation of overhead support spindle;
601005: Supply and installation "Danger of Death" plate;
601006: Supply and installation number plate on wooden poles;
601007: Supply and installation breakage 70/600;
601008: Supply and installation mounting brackets;
601009: Supply and installation single-phase fuses cutout including all accessories;
601010: Supply and installation of 27 kV surge arrester including connection; v 601011: Supply
and stringing of 34.4mm? Almelec cable;
601012: MV junction and bypass single-phase;
601013: Supply and planting simple wooden pole 11m - class D;
601014: Supply and planting twin wooden pole 11m - class D;
100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the contract engineer;
101001: Excavation in natural terrain;
101002: Excavation in semi rocky terrain;
101004: Excavation in rocky terrain;
101005: Construction of concrete foundation
The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation < 500m
feeding a single transformer 6A class for long-lead and those supplying several transformers.
- In all MV/LV transformers (Sizes 3.1A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of surge the
transformer (125KY) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the ground
circuit.
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Transformer substation MV / LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver in
solid concrete. Work to be done

602001: Supply and installation pigtail BQC 14-250;
602002: Supply and installation of two bolts for hanging transformer 16-300;
602004: Supply and installation of 25 kVA transformer 17.320 kV/B2;

602006: Supply and installation arm bis 70 x 600 for support of pairing;
602006: Supply and installation of dischargers;
602007: Fixing and connecting surge arrester 27 kV;
602008: Setting up and connecting single phase fuses cutout;
60201 1: construction of earth grounding;
* A mechanical protection or gutter tube galvanized pipe@40;
* Tube PYC@25 length 2X8.8 cm; * Insulated copper cable 29 mm2-18m; * Two copper fittings.
v 602013: Making a grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in trench 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting;
v’ 602021: Full equipment of a post three-phase 25kVA, 17.32 kV/210V with an earth type
2BH; The transformer should be new and tested in one of the ENEO testing Centers.

SRS SN NS
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LV NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden poles spaced 45m apart, with 4x25mm? twisted cable
for the single-phase lines and spaced 40m apart with 3x70mm2+1NP+EP preassembled cable for
Threephase lines. In case of mixed network MV/LV, the materials will be 11 m poles spaced apart with a
maximum distance of 45 meters.
The cables will be assembled in pairs and connected to the terminals of the combined protection in order
to build a cable round trip, so it is electrically 2 x 25mm?2 a cable, which allows for long lines in the order
of 2 to 3km from the MV / LV.
The works to be done;

v 603001: Supply and installation of alignment support;
603002: Supply and installation of anchoring clamp;
603003: Supply and installation of all IT D76 4 connections;
603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);
603005: Providing and laying stringing 4x25 mm? Alu twisted cable;
603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;
603008: Supply and planting simple wooden poles 9m class C;
603009: Supply and planting twin wooden poles 9m class C;
6030010: Supply and planting of strutted wooden poles 9m class C;
603001 1: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

v" This is to cover aerial connections two or four wires. The work involved will include; 701001:
Connecting household 2 wire 220V;
v' 701003: Connecting aerial 2 wire 2 220 V counter or 4‘wire- 220/380V counter.

AN
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Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of
transects 7 meters in width.

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site including
distribution of wooden poles to their holes

NETWORK DESIGN

V' Medium Voltage (MV) and Low Voltage (LV) networks

The single phase service voltage is fixed at: 17,32kV

| L
STANDARDISED 'Xi:g:‘ LINEAR INSTALLED NOMINAL Pli(E)TNWGOE:.:( Cg’:.‘rliselim
CONDUCTORS SAG RESISTANCE POWER KVA | CURRENT (A) END LENGTH | DROP
4x25mm2Aluminium _ 20%
twisted cable 0.47 m | R=1.20Q%m 20 -25 KW 96 Tkm (380,/220V)

34mm?2 Almelec

0.30 m | R=0.958(Vm 75KVA 0,7 Skm 20%
cable

Equivalent distance between poles for LV network: 50 = 60m such as to avoid longitudinal efforts
(Copperweld type earth device every three hundred metres and the pole after the transformer).
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Equivalent distance between poles for MV network: 100 — 110m (line with rigid insulators) 34.4mm?2
Almelec cables: mass =0.258kg/ml or 54.6mm?2 Almelec cables.
The insulators are made up of tempered glass of type HT36 or HT38; the chain of insulators will be made
up of 3 elements for 30KV lines.

POLE TRENCH HEIGHT ABOVE | HEIGHT ABOVE | OBSERVATIONS
POLES CLASS C CLASS D ANGLE DEPTH (M) SOIL (NORMAL SOIL (CROSS
SURFACE) ROADS)

° Choice of 9m

;"";de" Poles | 190 DAN | 300 DAN A'flg | Hno+os 6,15m 8,20m simple poles
m/s e class D
Wooden poles > R twin 9m poles at
9m/twin 570 DAN | 900 DAN 45° to 90 H/10 + 0.5 6,15m 8,20m bends or angles
Wooden poles 9m strut poles at
9m/x 1450 DAN | 2250DAN | 45° to 90° H/10 + 0.5 6,15m 8,20m line ends
Wooden poles R " .
11m/s 1000 DAN | 1250 DAN | 25°to 60 H/10 + 0.5 7,95m 10m Laterite surfaces
Wooden poles Fixed on dry
11m/twin 1500 DAN | 2250DAN | 60° to 90° H/10 + 0.5 7,95m 10m foike
\ DESIGN OF INFRASTRUCTURES/EQUIPMENT
Transformers

The required power is P = 54.1KVA. Given that the line losses and the load capacity of transformers is
fixed at a nominal value of 80%, the effective power required is 64.8 KVA which is equivalent to a single-
phase transformer of 25KVA.

The present project foresees the supply of the domestic energy needs of a sector of the concerned
population and will have a 25KVA single phase transformer.

The supply of the rest of the community with single phase low voltage will be done subsequently after the
execution of this project at the request of the beneficiary population.

Fuse cutouts

The standards foresee Fuse cutouts for every 500m for single phase networks: One at the deviation point
and the other at the level of the transformer

NETWORK PROTECTION AND STANDARDISATION.

Both specifications need to be taken into consideration during the connection of the constructed network to
the ENEO grid given that the latter company emphasizes on the effective standardisation of equipment and
electrical installations prior to connection to the network under their management. The standardisation
consists of protecting and securing the installations as well as ensuring quality energy supply to the
consumers. The recommendations suggested in this study are in conformity with the standards in force. It will
therefore be important to simply respect them and acquire electrical material which is in conformity with
these standards.
The major related recommendations based on the specifications mentioned are as follows:
* Installation of a fuse cutout at the connection point and at each transformer to facilate network branch

isolation in case of problems;
* Installation of twin poles at each end point and each deviation point;
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* Use of standard 11m poles for Medium Voltage and mix lines; 9m poles for simple Low Voltage lines
or segments;

* Installation of earthings at end points, each pole carrying a transformer and each pole surrounding a
transformer;

* 1X34.4 mm? Almelec cables for Medium Voltage lines and 4X25 mm2 Aluminium twisted cables for Low
Voltage lines.

* The poles are implanted according to standard drawings.

Medium Voltage and Mixt lines.

* Simple 11m pole with suspended insulator and anchoring equipment for straight alignments and

angles up to 10°%;

* Twin 11m poles with suspended insulator and anchoring equipment for angles between 60° and

90°; Low Voltage lines

* Simple 9m poles with suspension support and suspension clamp for straight alignments and 10°

maximum;

* Twin 9m poles with Suspension support and suspension clamp for angles 10° and 45° and for

deviations (> 90°).

MATERIALS FOR PROJECT EXECUTION

In conformity with Cameroon Standards, the different types of assemblies for the electricity network, are
listed below:

1. SIMPLE 11m POLES IN STRAIGHT ALIGNMENT (angles up to 25°)

Code MT-101 Quantity
Element

Spindle 1

Rigid glass insulator 1 Other
accessories (joints, bolts, galva plates, washers) 2

2. VERTICALLY ALIGNED 11M POLES (angles 25° to 60°)
Code MT-102

Element Quantity
Anchor iron or hook pig tail typel4 x 450 1

3 elements insulator (horizontal suspension)

Angle plier 1

Other accessories (ball sockets, rollers, galva plate, washer)

3. VERTICAL ANGLE 11m TWIN POLE (angle 60° to 90°)
Code MT-103
Element Quantity
Anchor iron or hook pig tail type14 x 450 2
3 elements insulator (horizontal suspension) 2
Deflection Plier 2
Spindle 1
Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4
4. VERTICAL ANGLE 11m STRUT POLE (angle greater than 90°)
Code MT-104
Element Quantity
Anchor iron or hook pig tail type14 x 450 2
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3 elements insulator (horizontal suspension) 2
Deflection Plier 2

Head support 1

Rigid Glass insulator 1

Other accessories (fastener, bolt, galva plate, washer) 4 Strut

support in galvanized steel 1

5. VERTICAL ANGLE 11m SUPPORTED POLE (angle greater than 90°)
Code MT-105

Element Quantity
Anchor iron or hook pig tail typel4 x 450 2
3 elements insulator (horizontal suspension) 2

Deflection Plier 2

Spindle 1

Rigid Glass insulator 1
Other accessories (fastener, bolt, galva plate, washer) 4

6. 9m SIMPLE POLE IN STRAIGHT ALIGNMENT (angle up to 10°)
Code BT-301

Element Quantity
Suspension element 1
Suspension clamp 1

Other accessories (fastener, bolt, galva plate, washer) 1

7. TWIN 9m POLE IN STRAIGHT ALIGNMENT (angle from 10°to 45°)
Code BT-302

Element Quantity
Suspension element 1
Suspension clamp 1
Other accessories (fastener, bolt, galva plate, washer) 1

8. VERTICAL ANGLE STRUT 9M POLE (angle from 10° to 45°)
Code BT-303
Element Quantity
Anchoring element 2
Tensioning clamp 2
Other accessories (fastener, bolt, galva plate, washer) 3
Strut Support in galvanized steel 1
9. LOW VOLTAGE DEVIATION TWIN 9m POLE
Code  BT-304
Element Quantity
Anchoring support element 1
Tensioning clamp 1
Other accessories (fastener, bolt, galva plate, washer) 2
Suspension support element 1
Alignment pliers 1
10. LOW VOLTAGE END POINT TWIN 9M POLE
Code BT-305
Element Quantity Anchoring
support element 1
Anchoring Plier 1
Other accessories (fastener, bolt, galva plate, washer) 2 Caps

Setting belts 1
55



11. GROUNDING
Code BT-306

Element Quantity
29mm? Copper Conductors 1
Scratch connectors 1
Fixation stand or clamp 2
20 mm thin sheets

Mechanical protector 1
Alu-Cu deviation connection 1
Insulator tube 1
Earth rod 1

12. CONNECTION TO MEDIUM VOLTAGE NETWORK IN ALIGNMENT (On a transformer)
Code MT-106

Element Quantity
Anchor iron or hook pig tail type14 x 450 1
3 elements insulator (horizontal suspension)
Deflection plier
Spindle

Rigid glass insulator

Other accessories (fastener, bolt, galva plate, washer)
Fuse cutout

Mounting braket

_ et N o =

13. ENDPOINT SINGLE PHASE TRANSFORMER AND LOW VOLTAGE DEVIATION
Code MT-108 + BT-30

Elément Quantité
Anchor iron or hook pig tail typel4 x 450 1
3 elements insulator (horizontal suspension) 1
Endpoint plier 1
Spindle 1
Rigid glass insulator
Other accessories (fastener, bolt, galva plate, washer) 8
Anchoring support element 1
Tensioning clamp 1
Suspension support element 1 Suspension clamp
1 27KV Surge arrestor 1
Single phase transformer 1
Fuse cut-out 1
Mounting bracket 1
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RURAL ELECTRIFICATION OF BESSOM VILLAGE IN BATIBO SUBDIVISION, MOMO

DIVISION

UNIT PRICE SCHEDULE

Price

WORK DESCRIPTION AND THE UNIT PRICES
(Excluding taxes all in words)

SUPPLY

LABOUR

Unit Price excluding taxes
(in figures and in words)

Unit Price excluding taxes
(in figures and in words)

100

CONSTRUCTION OF A MV/LV SINGLE PHASE LINE WITH 1x34.4 mm? ALMELEC & 4x25 mm? ALUMINUM CABLES

101

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA

102

Excavation works

This unit price remunerates the cost of excavation of holes for poles and
earthling.

It is applied as a Meter cube to the task.

The Meter Cube: ............... Francs CFA

103

S & | Galvanized U bolt

This unit price remunerates the cost of supply and installation of galvanized U
bolt.

It is applied as a Unit to the task.

The Unifs i soocoossovisin Francs CFA

104

S & I Single 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m single
treated wooden class D pole.

It is applied as a Unit to the task.

The Unif: «...cuvvenneennnennnnn. Francs CFA

105

S & | Twin 11m wooden poles class D

This unit price remunerates the supply and installation of an 11m twin
treated wooden class D pole.

It is applied as a Unit to the task.

TR Ul o vsinmmsnaines Francs CFA

106

S & | Rigid glass insulator 30kV

This unit price remunerates the supply and installation of a 30ky Rigid glass
insulator which insulates the cable from the poles.

It is applied as a Unit to the task.

The Uil svasiissnsiis Francs CFA

107

$ & I Chain of three insulators 30kv

This unit price remunerates the supply and the installation of the chain of
three insulators. It is applied as a Unit to the task.

The Unit: vvovvverninennnnnn. Francs CFA

108

S & I Spindle
This unit price remunerates the supply and installation of a spindle on

which a rigid glass insulator is fixed. It is applied as a Unit to the task.
The Unit: ................. Francs CFA

109

S & | Mounting brackets

This unit price remunerates the supply and fixation of the Mounting brackets.
It is applied as a Unit to the task.

The Uil oovvisiciianisiionssse Francs CFA

110

S & I LV suspension clamp

This unit price remunerates the supply and fixation of the LV suspension
clamp.

It is applied as a Unit to the task.

The Unil: «.vviisacivannsesssess Francs CFA

211

S & I LV Tensioning clamp Code 603004)

This unit price remunerates the supply and installation of the LV Tensioning
clamp.

It is applied as a Unit to the task.

The Unit: ......ccvuuenennn.... Francs CFA

212

S & | Waming plates DM
This unit price remunerates the supply and installation of a Warning Plate.
It is applied as a Unit to the task.

The Unitt .cosevsiiasaais Francs CFA
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213

S & | Number plate + Numbering
This unit price remunerates the supply and installation of a Number plate
and numbering.

It is applied as a Unit to the task.

The Units iiaasicisiiii Francs CFA

214

S & | pole saver sleeve

This unit price remunerates the supply and installation of pole saver sleeve
of 50em width.

It is applied as a Unit to the task.

The Unlts cocissivaniinia Francs CFA

215

MV fuse cutout

This unit price remunerates the supply of MV fuse cutout and its installation.
It is applied as a Unit to the task.

The Unit: ...........cuun.... .... Francs CFA)

216

$ & stringing 4x25 mm? Aluminum cable

This unit price remunerates the supply and the stringing of 4x25 mm? twisted
cable. It is applied as a Linear Meter to the task.

The Linear Meter: ........... .. Francs CFA

217

S & | 34.4 mm? Almelec cable

This unit price remunerates the supply and the stringing of 34.4 mm?
Almelec cable. It is applied as a Linear Meter to the task.

The Linear Meter: ...... Francs CFA

218

S & | Type C earth plug

This unit price remunerates the supply of elements constituting an earth plug
and its installation.

It is applied as a Unit to the task.

The Unit: ........cvvun.... N~ Francs CFA)

200

CONSTRUCTION OF LV SINGLE PHASE LINE WITH 4x25 mm? ALUMINUM CABLE

201

Studies and Pegging

This unit price remunerates the Studies and Pegging
It is applied as a Linear Kilometer to the task.

The Linear Kilomefer: ....... Francs CFA

202

Excavation works
This unit price remunerates the cost of excavation of holes for poles and
earthling.
It is applied as a Meter cube to the task.
The Meter Cube: ............... Francs CFA

203

$ & I LV Suspension clamp Code 603004)

This unit price remunerates the supply and installation of the LV suspension
clamp.

It is applied as a Unit to the task.

The Ul ocsnissannsiinn Francs CFA

204

$ & I LV Tensioning clamp Code 603004)

This unit price remunerates the supply and installation of the LV Tensioning
clamp.

It is applied as a Unit to the task.

The Unit: «.......ceuveuvenen.. Francs CFA

205

S & | Single 9m wooden poles class C

This unit price remunerates the supply and installation of a $m single treated
wooden class D pole.

It is applied as a Unit to the task.

The Unit: o.civisvvsiasis «veee. Francs CFA

206

S & | Twin 9m wooden poles class C

This unit price remunerates the supply and installation of a 9m twin treated
wooden class D pole.

It is applied as a Unit to the task.

L] — ..... Francs CFA

207

$ & | pole saver sleeve

This unit price remunerates the supply and installation of pole saver sleeve
of 50em width.

It is applied as a Unit to the task.

The Unit: ovvninnnnnnen. - Francs CFA

208

LV Set of four Line taps (D1D76)

This unit price remunerates the supply and installation of Set of four Line
taps (D1D76).

It is applied as a Unit to the task.

The Unit: ...... SeER e Francs CFA
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209

S & | Number plate + Numbering

This unit price remunerates the supply and installation of a Number plate
and numbering.

It is applied as a Unit to the task.

TheiUnlh ssascvasimensises Francs CFA

210

S & | Stringing 4x25 mm? Aluminum cable This unit price remunerates the
supply and the stringing of 4x25 mm? twisted cable. It is applied as a
Linear Meter to the task.

The Linear Metfer: ............. Francs CFA

211

Electrical caps with retractable ends
This unit price remunerates the supply of Electrical caps with retractable ends
and its installation.

It is applied as a Unit to the task.

The Unit: ..... ST Francs CFA)

212

S & I Type C earth plug
This unit price remunerates the supply of elements constituting an earth plug
and its installation.
It is applied as a Unit to the task.
The Unit: ...... I —_— Francs CFA)

300

CONSTRUCTION OF A TRANSFORMATION SUBSTATION EQUIPPED WITH A SINGLE-PHASE TRAN

17.32KV/B2

SFORMER H61-25KVA

301

Transformer H61-25KVA 17.32KV/B2
This unit price remunerates the supply and the installation of a 25 kVA
17.32kV Transformer.
It is applied as a Unit to the task.
The Unit: ........... R Francs CFA

302

S & | single concrete pole 12m, 800daN

This unit price remunerates the supply and installation of a 12m, 800daN.
It is applied as a Unit to the task.

o UAll: | oo sasoisiessosonass Francs CFA

303

$ & I Chain of three insulators discharger
This unit price remunerates the supply and installation of a chain of three
insulators discharger which is used to protect the transformer from current
surges and overloads.

It is applied as a Unit to the task.

L —— «.... Francs CFA

304

S & | Type 2BH earth plug

This unit price remunerates the supply of element constituting the earth plug
and its installation.

It is applied as a Unit to the task.

The Unit: ioiiviiinivincnsonnsss Francs CFA

305

S & | Fuse cutout

This unit price remunerates the supply and installation of a Fuse cutout
which is used to protect the transformer from current surges and overloads.
It is applied as a Unit to the task.

The Unit: ...... sssssescannsssesss Francs CFA

306

S & | 27KV Surge arrestor

This unit price remunerates the supply of a Surge arrester and its
installation.

It is applied as a Unit to the task.

The Unit: .......... SR Francs CFA

307

Full equipment of single-phase station

This unit price remunerates the supply of all the complementary components
used for the complete installation of the single-phase station. It is applied as
a Unit to the task.

The Unit: ............... O .. Francs CFA

SUNDRY EXPENSES

401

Connection to ENEO Network

This unit price remunerates the works for the interruption of electricity on
the existing line for the connection of the newly constructed one. It is
applied as a Unit to the task.

The Unit: v...cuvvnneennnnnen... Francs CFA

402

Clearing and pruning

This unit price remunerates the works of cutting and clearing of trees,
including bushes with an opening of a corridor of 6 meters.

It is applied as a Linear Kilometer to the task.

The Linear Kilometer: ....... Francs CFA
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Transport and handling material
This unit price remunerates the transportation of the material and its

403 | handling from the place of supply to the construction site.
It is applied as a Ton per Kilometer to the task.
The Ton per Kilometer: ....... Francs CFA
Transport of poles
This unit price remunerates the transportation of the poles and its
404 | handling from the place of supply to the construction site and their
distribution. It is applied as a Ton per Kilometer to the task.
The Ton per Kilometer: ....... Francs CFA
Transport of workers
This unit price remunerates the transportation of workers on the work site
405 | and their return.
It is applied as per day to the task.
Per Day: ...... seesssEses .... Francs CFA
Site installation
This unit price remunerates the installation and dismounting of all
406 | necessary structures in order to provide offices, lodging and stores
facilities for workers and materials as well as project sign boards It is
applied as per day to the task.
Lump Sum: .....cucuuueeenennn.oFrancs CFA
Preparation and submission of work execution documents and as built
plan (5 copies each)
407 This unit price remunerates the preparation and submission of 5 copies

of work execution documents before and after execution respectively It

is applied as per day to the task.
Lump Sum: ............ veeeeseonFrancs CFA

COMPANY:
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BILL OF QUANTITIES AND COST ESTIMATES OF THE RURAL ELECTRIFICATION OF BESSOM VILLAGE
IN BATIBO SUBDIVISION, MOMO DIVISION OF THE NORTH WEST REGION

Ref SUPPLY LABOUR S&L
N° DESCRIPTION OF WORKS UNIT | QTY — TP Up TP TOTAL
100 CONSTRUCION OF A MEDIUM VOLTAGE SINGLE PHASE LINE WITH 1x34.4mm? ALMELEC CABLE
101 | Studies and Pegging (Code 10000) Km 3.76
102 | Excavation works (Code 100001) m? 24304
103 | S & I U bolt (Code 60113) U 28
104 | S & I Single 11m wooden poles, class D U 42
105 | S & I Twin 11m concrete poles, class D U 14
106 | S & IRigid glass insulator 30KV (Code 601001) U 56
107 | S & I Chain of three insulators (Code 601002) U 30
108 | S & I Spindle (Code 601004) U 56
109 | S & I Mounting brackets (Code 601007) U 1
110 | S & I Warning plates DM (Code 601005) U 56
111 | S & I Number plate + Numbering (Code 601006) U 56
112 | S & IMV Fuse cutout (Ref 44001010046) U 1
13 §08;081t3ngmg 34.4mm?* Almelec cable (Code LM 3.948.0
Sub-Total 100
200 CONSTRUCION OF A MV/LV SINGLE PHASE MIX LINE WITH 1x34.4mm? ALMELEC CABLE AND 4x25mm* ALUMIN UM
TWISTED CABLE
201 | Studies and Pegging (Code 10000) Km 1
202 | Excavation works (Code 100001) m’ 11.718
203 | S & 1 U bolt (Code 60113) U 18
204 | S & I Single 11m wooden poles, class D U 18
205 | S & I Twin 11m concrete poles, class D U 9
206 | S & IRigid glass insulator 30KV (Code 601001) U 27
207 §081(. 010 (Zl)ham of three insulators 30KV (Code U 18
208 | S & I Spindle (Code 601004) U 27
209 | S & I Mounting brackets (Code 601007) U 2
210 | S & ILV suspension clamp (Code 603001) U 18
211 | S& 1LV tensioning clamp (Code 603004) U 18
212 | S & I Warning plates DM (Code 601005) U 27
213 | S & I Number plate + Numbering (Code 601006) U 27
214 | S & IMV Fuse cutout (Ref 44001010046) U 2
215 io:glcollijringing 4x25mm? twisted cable (Code M 1.100.0
216 | S & Stringing 34.4mm? Almelec cable (Code LM 1,050.0
601011)
217 | S & I Type C earth plug (Code 603007) U 7

Sub-Total 200

300

CONSTRUCION OF A LV SINGLE PHASE LINE WITH 4x25mm* ALUMINUM TWISTED CABLE

301

Studies and Pegging (Code 10000)

]m]z.n]
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302 | Excavation works (Code 100001) m? 31.0
303 | S & ILV suspension clamp (Code 603001) U 56
304 | S &1LV tensioning clamp (Code 603004) U 32
305 | S &I Single 9m wooden poles class C (Code U 56

603008)
306 | S & I Twin 9m wooden poles, class C U 16
307 | S & I Setof four LV line taps (Code 3504035) U 6
308 | S & I Number plate + Numbering (Code 601006) U 79
309 | S &I Stringing 4x25 mm? twisted cable (Code LM | 2,992.0

601011)
310 S & 1 Electrical caps with retractable ends (Code 5

603011)
311 | S & I Type C earth plug (Code 603007) 16

Supply and installation of a all in one solar street

lights with a 12800lm LED lamp, 140w solar

module, MPPT charge controller and LiFePO4
313 | Lithium battery mounted on a painted galvanized U 4

steel pole with single arm (height 8m, @ >114mm)

and a 350kg/m® reinforced concrete pillar structure

50x50x100 cm

Sub-Total 300
400 CONSTRUCTION OF TWO SINGLE PHASE TRANSFORMATION SUBSTATIONS EQUIPPED WITH TWO SINGLE PHASE

TRANSFORMERS H61-25KVA 17.32KV/B2

401 | S & 125K VA Transformer (Ref 22 001 050048) 8] 2
402 | S & I Single concrete pole 12m/800daN U 2
403 | Construction of concrete foundation U 2
404 | S & I Chain of three insulators discharger U 2
405 | S & I Type 2BH earth plug (Ref 22 001 050049) U 2
406 | S & 127KV Surge arrestor (Ref 21005010007) U 2
407 | S & I Full equipment of single-phase station (Ref Set 2

22 001 050002)

Sub-Total 400
500 SUNDRY EXPENSES
501 | Connection to ENEO Network (Ref 22 001 050022) U 1
502 | Clearing and pruning (Code 801002) Km 4
503 | Transport and handling material (Code 2003) T/Km 5
504 | Transport of poles (Code 2004) T/Km 6.0
505 | Transport of workers (Code 2005) LS 1
505 | Site installation LS 1

Sub-Total 500

TOTAL WITHOUT TAXES

VAT (19.25%)

AlR (2.2%)

TOTAL WITH TAXES

NET PAYMENT

The present bill is fixed at the sum all taxes iNClUSIVE OF «ovnveneeereeeeeeneeennnn,
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Document N°. 8

SUB-DETAIL OF PRICES
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SUBDETAILS OF PRICES

1o O
Designation of WotK.sssssussimssiaisiaisiseissrssssstnsssonns snnsnnsrsessmsensasnecronsesnssessssmssss
5,1 S S ——
UG s s 0s i s  Eo T H O AT AP AR AR b e sansnn s amms AP A SN S RSB S RS S S SS9
Dioilly: OUIDUE wxuiconiannvssvmsnennsmmmmpsmmssms se s a s e R S P RS A SRR s S h ki
DUration of @XOCUHON scsisssissssissassissisisossnsesnssrsasnunnonnsnsessnannsnssnsnensenssssssssossssens
DESIGNATION :
No Daily out put Total quantity | Unit Duration of activity
No <
% Category Daily wage Days break up | Amount
v
2
<
=
b4
of
o
=
TOTAL A
Z Type No | Daily rate Days break up | Amount
o
{253
=
]
'i )
[551
=
-
g
& TOTAL B .
‘é‘ Type Unit | Unit cost Quantity Amount
4
<
=}
[
O
8
=
Q
4
<
=l
<
af
[T 1]
=
<
= |[TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENSES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Cx%
P TOTAL COST (HT) G+H
\" UNIT COST (HT) P/QTY
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Document N°. 9

MODEL CONTRACT
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON Paix — Travail — Patrie Peace — Work — Fatherland

REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENTALE DE MOMO MOMO % DIVISION
............ PREFECTURE DE LA MOMO
DIVISIONAL OFFICE BATIBO
SERVICE DES AFFAIRES SERVICE FOR ECONOMIC
ECONOMIQUES ET FINANCIERES AND FINANCIAL AFFAIRS

CONTRACT N°___ /JO/NWO06/DTB/2024 OF

AWARDED AFTER OPENED NATIONAL INVITATION TO TENDER, EMERGENCY PROCEDURE N°
01/ONIT/NWO06/DTB/2024 OF ___/_ /2024 FOR THE RURAL ELECTRIFICATION OF BESSOM VILLAGE
IN BATIBO SUBDIVISION, MOMO DIVISION.

Project Owner: THE DIVISIONAL DELEGATE MINEPAT FOR MOMO
Tel:cereieennrennennes

HOLDER :

P.O. Box , Tel: Fax:

Business Registry No. at

Taxpayer's No.

SUBJECT : Execution of works;

PLACE :

EXECUTION DEADLINE : ( ) months

AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (Income tax) (2.2%)
| Net to be paid

FINANCING : [indicate the source of financing]
BUDGET HEAD : [to be completed]
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:

REGISTERED ON:
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Between:

The Government of the Republic of Cameroon, represented by hereinafter referred to

the “Contracting Authority”

On the one hand,

And

(enterprise)

P.O. Box Tel:

Fax:

Business Registry No.
Taxpayer’s No.

Represented by M

, its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions (SAC)

Part ll: Special Technical Conditions (STC)

Part lll: Schedule of Unit Prices (SUP)

Part IV: Details or Estimates
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Page and last of Contract N° 01/C/NWO06/DTB/2024 Awarded after Opened National
Invitation to Tender, Emergency Procedure N°01/ONIT/NWO06/DTB/2024 of __/ /2024 for the rural
electrification of Bessom Village in Batibo Subdivision, Momo Division.

With

For the execution of works

EXECUTION DEADLINE ( ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5 %)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration




Document N°. 10

FORMS AND MODELS TO BE USED BY
BIDDERS
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Annex N° 1: Model of declaration to Tender
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Annex N° 1: MODEL OF DECLARATION TO TENDER

DECLARATION OF THE INTENTION TO TENDER

| the undersigned, ...iuiuiiiiuiiiiiiiiiiiieieiriee e eeeees e seeensnanse (indicate the name and capacity
of signatory),
Nationality «..covvviiiiiiiiiiiniinninnnnnnn.
Representing the ..cuccssessssmnssvsssunessenssussviass company or enterprise or group with head office at
................................... registered in the trade register of .............cceuvunenee.... Under the number
In my copacly -G8 cisssesessEaERIE TR OF  ianasansisineasnsinmannsmmmmrnns e PO
BoXsmmsnvvninrs . hereby acknowledge receipt of the file for Opened National Invitation to Tender
LR O for the
And hereby declare my intention to tender for the said contract.
D Io T |
Signature of
............................... In the

capacity of .cicissscssissnssssvaee
Duly authorized to sign the tenders on behalf of
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Annex N° 2: MODEL BID

| the undersigned, ...cccovieiieiiniiniiniinennnnen (indicate the name and capacity of signatory)
Representing the ...covvvvieninnnnnn company or enterprise or group with head office at ...........
..... registered in the trade register of ....ccevvrviniieiniinnnnnnn. Under the number ..................

Having taken cognizance of all the documents featured or mentioned in the Tender file: tender
N° /ONIT/NW06/DTB/2024 of __/__ /2024 for the rural electrification of Bessom Village in Batibo
Subdivision, Momo Division of the North West Region.

after having personally taking account of the situation of the site and evaluated from my point of view and
under my responsibility, the nature and difficulty of the works to be carried out;

* Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in
accordance with the structure featuring in the Tender File;

*  Submit and commit myself to execute the works in accordance with the Tender File, in return for the
prices which | myself establish for each type of structure which prices reveal the amount of the tender
o | TR — (in figures and words) CFAF exclusive of VAT and at v..eeuveeeeenrnnnnnnn.. (
in figures and in words) CFAF inclusive of all taxes.

* | pledge to execute the works within a deadline of .................... months.
* | pledge to maintain my offer for a duration of Ninety (90) days from the deadline of submission
of tenders;
The Delegated Contracting Authority shall pay the sums due for this Contract by crediting Account
W G opened in c.civeiiiiinennnnnn. T, T— Branch.
Prior to the signing of the Contract, this tender accepted by you shall constitute an agreement between us.

DORE G sivisisssasssnosonnennnensunmass

Signature of
............ SeeR RS E RN In the
capacity of ....... Ceeeeateeinnanas

Duly authorized to sign the tenders on behalf of

-----------------------------------

75



Annex N° 3: MODEL BID BOND

Addressed to the Contracting Authority

Whereas the undertaking ......... S—— Hereinafter referred to as the “bidder” has submitted
his tender on ....c..c......... for the rural electrification of Bessom Village in Batibo Subdivision, Momo
Division of the North West Region, hereinafter referred to as “the tender” and to which must be attached
a bid bond equivalent to .......c.cuu......... CFAF.

We sssisicamivnianese (name and address of the bank), represented by .......cccuvvuieniiniennenrnnnns (names of
signatories), hereinafter referred to as “the Bank” hereby declare to guarantee payment to the Contracting
Authority of the maximum sum of ..... oo S S SR SR SN , that the bank pledges to pay in full to
the Delegated Contracting Authority, bidding itself, its successors and assignees.

The conditions of this commitment are as follows:
If the Bidder withdraws his offer during the validity period specified by the Bidder in the tender; or If the
Bidder, having been notified of the award of the contract by the Contracting Authority during the period
of Bid validity:
* Fails or refuses to sign the contract, even though required to do so;
* Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract.
We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to
above upon receipt of his first written demand, without the Contracting Authority having to substantiate
his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by

him is due, because one or the other or both of the above condition(s) has (have) been fulfilled and he
shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the
deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect

should reach the bank by registered mail with an acknowledgement of receipt before the end of this period
of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall
be the only jurisdictions competent to rule on this commitment and its consequences.

Signed and authenticated by the bank
o N S worpON sevsssnssss T
(Bank’s signature

76



Annex N° 4: MODEL FINAL BOND

Béink: covasananses e
Reference of the Bond NO: c.uuuiviiiiiiiiieieiiiinneeeeannneneens .

Addressed to the Senior Divisional Officer for Momo “Contracting Authority”

WHEF@HSs: covniivs i3t suinmnn sinnnse (Name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the rural electrification of Bessom Village in
Batibo Subdivision, Momo Division of the North West Region.

Whereas it is stipulated in the Contract that the Contractor shall furnish the Contracting Authority a final
bond of two percent (2%) of the amount of the Contract as security for compliance with the Contractor’s
performance obligations in accordance with the Contract.

Whereas we have agreed to provide the Contractor with this guarantee;

WE  susmsmissesss s e n s s s s aees S0 han e mmnmmnese (name and address of bank),
Represented by ..ccovviiniiiiniiniiiiiiiiiiiiiiininenen. (name of signatories)

hereinafter referred to as “the Bank”, and we pledge to pay to the Contracting Authority within a
maximum deadline of eight (8) weeks upon his simple written request declaring that the Contractor has
not fulfilled his contractual obligations, without being able to defer the payment nor raise any contest for
whatever reason; the sum of cuessssnnssssnvssssm sssssssassssasss el Snedione ER— . (in letters and in
words).

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the Provisional Reception of the works.

After this date the caution shall no longer be valid and shall be returned to us without any request on our
part.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ........c.cuun....... ON suswesvessvvssssssssms
[signature of the bank]
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Annex N° 5: MODEL OF PERFORMANCE BOND (GUARANTEE RETENTION)

Bank: ..........................
Reference of the Bond NO: ccssvissssnssnssssssssinssssnssavassssse

Addressed to the Senior Divisional Officer for Momo
Hereinafter referred to as “The Contracting Authority”

Whereas ...icvicsmssavsnusonsvass (name and address of Contractor) hereinafter referred to “the Contractor”,
pledge, in execution of the Contract, to carry out the works of the rural electrification of Bessom Village in

Batibo Subdivision, Momo Division Division of the North-West.

Whereas it is stipulated in the Contract that the Guarantee Retention fixed at ten percent (10%) of the
amount of the Contract may be replaced by a joint guarantee;

Whereas we have agreed to provide the Contractor with this guarantee;

W, teiiinriiiniiinreiintecssecsnsssennnsacnncenns SRR (name and address of bank),
Reprasénted bY wisissvssmnsssnmannvsssiisevinsssssvss (name of signatories) and hereinafter referred to as
“the Bank”;

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the
Delegated Contracting Authority for a maximum amount of ....... waivsumoenilos cereanes ... (in figures and in
letters) corresponding to ten percent (10%) of the Jobbing Order amount.

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his
simple written request declaring that the contractor has not fulfilled his contractual obligations or is indebted
to the Contracting Authority within the meaning of the contract, amended where need be, by its additional
clauses, without being able to defer the payment nor raise any contest for whatever reason, any sum(s)
within the limits of the amount equal to ten percent (10%) of the total amount of the works featuring in the
final detailed account, without the Contracting Authority having to prove or give the reasons nor the motive
for the amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent onus by virtue of this bond and we hereby derogate by the present to the notification of any
amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of
the final acceptance of the works and upon released issued by the Delegated Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by
registered mail with acknowledgement of receipt to reach the bank during the period of validity of this
commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon
courts shall be the only jurisdictions competent to rule on this pledge and its consequences.

Signed and authenticated by the bank at ....c.ccoevveeninnann ON tirerinencrennesenncenes
[signature of the bank]
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ANNEX N° 6: SCHEDULE FRAMEWORK

Note on the presentation of schedules

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due
interruptions must be clearly brought out in the schedules.

The financial schedules resulting from the schedules of works must indicate month by month, the estimated
amounts of the detailed accounts of works by item and cumulatively by taking into account the incidence of
rainy seasons for the basic solution and possibly variant solution.
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Annex N° 7: MODEL ATTESTATION OF SITE VISIT
LETTER HEAD HERE

TO WHOM IT MAY CONCERN

ATTESTATION OF SITE VISIT

This is to testify that Mr

Manager/Technicol Director/Engineer of scussscssesaminenssssnssviimssnsvmssiesinssssmmssssissaisioissssssi
Hos effectively vised the Site FOF .cususmmsssssnsssvsnsrs it s simssssis s ssisisisiinisinmsassnsnnsnensssare
...................... in view to tender for the said project.

This attestation is issued to serve the purpose for which it is intended for.

The Beneficiary the Entrepreneur
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Annex N° 8: MODEL SITE VISIT REPORT

) INTRODUCTION
TENDER NO.cuvevsesssusunnvnsssosvsmsssssmsssssssssins

NAME OF THE ENTERPRISE: ivcvssusnssiaisssassssisssses
B T —
1)} COMMENTARY

1- Nature of the project site:

N
]

Accessibility to the project site:

w
[

Vegetation:

™

Topography of the site:

i) AVAILABILITY OF SERVICES

V) AVAILABILITY OF MATERIALS

V) DIFFICULTIES

Vl)  CONCLUSION

Signature of the contractors’ engineer
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Annex N° 9: MODEL TABLE OF REFERENCE

LIST OF ELECTRIFICATION PROJECTS EXECUTED BY THE COMPANY

NAME OF NAME OF THE CONTRACT DATE OF
o
I8 HESR THE PROJECT| PROJECT OWNER CORITRACT AMOUNT DURATION | ACCEPTANCE
DONE ON ::eisiissescssmsmisintmtisitansmssns VN I
T



Annex N° 10: MODEL TABLE OF EQUIPMENT

LIST OF EQUIPMENT AND MATERIALS AVAILABLE FOR THE

(Project NAME)....cvuireinieinenineneenncnnannns
DESIGNATION OF AGE AND NUMBER OWNER OR
o
A THE EQUIPMENT DESCRIFTION, MARK STATE AVAILABLE NOT
DONE ON ..viiiiiiniiinieieinieiieneeeenennn. AT sissasamsmamsio
N A
SIGNATURE

-------------------------------------------------------------------
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ANNEX No. 6: Framework of schedules

DESIGNATION :

No Daily out put Total quantity | Unit Duration of activity
% Category No Daily wage Days break up | Amount
vy
Z
<
=
-
et
[®]
=

TOTAL A

% Type No | Daily rate Days break up | Amount

(9

<

=

=

z &

w

=

&

>

(<}

- TOTALB

% g Type Unit | Unit cost Quantity Amount

=

<

o =1

w b

<2

==

TOTALC

D DIRECT TOTAL COST A+B+C

E GENERAL SITE EXPENSES Dx%

F GENERAL OFFICE EXPENSES Dx%

G NET COST D+E+F

H RISK + BENEFITS Gx%

P TOTAL COST (HT) G+H

\'/ UNIT COST (HT) P/Q'TY
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Document N - ° 11
PRELIMINARY STUDIES

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior
to commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2. The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;
2.4. If maintenance works
2.4.1 Description of the studies;
2.4.2  Attach the outline of the itinerary bringing out readings of degradations as well as the
approved programming documents.
Rehabilitation or new works
2.4.3 Are quantities in the quotations the same as those of the studies?

2.4.4 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
2.4.5 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Document No.12

LIST OF BANKING ESTABLISHMENTS AND
FINANCIAL BODIES AUTHORISED TO ISSUE

BONDS FOR PUBLIC CONTRACTS

I- BANK

L E®H e N -

—r et el
@ b =0

Afriland First Bank

Banque Atlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITl Bank

Commercial Bank of Cameroon (CSC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

Standard Chartered Bank Cameroon

Union Bank of Cameroon

United Bank for Africa.

ll- Insurance companies

14.
15.
16.

Chanas Insurance
Activa Insurance
Zenithe Insurance SA BP Douala

86



EVALUATION GRID
Opened National Invitation to Tender, Emergency Procedure
N°__/ONIT/NW06/DTB/SEFA /2024 for the Rural Electrification of Bessom
Village in Batibo Subdivision, Momo Division.

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION

NO

Al Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder)

’ with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than
three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.

A5 Purchase receipt of Tender File of one hundred and twenty thousand (1 20,000) CFAF
issued by Public treasury
A bid bond of one million four hundred and eighty-four thousand two hundred and

A6 twenty-four (1,484,224) CFAF issued by a first rate-financial institution approved by the |
Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his

A.8 . : ¢ . B g e ] .
obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A0 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

Al Plan and aftestation of location of the Company signed by the Chief of Taxation

A2 Power of attorney if necessary

A.13 Special Technical Clauses initialed in all the pages and signed at the last page

A4 Special Administrative Clauses completed and initialed in all the pages and signed at the
last page

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and
shall contain the following:

General presentation of bids

= Prosenceof all dOCUMBIS «ssuvevuismusmiisis tisisss shesssesnnsnssmsnnsmons tvsn s usssessrns sas s yes/no
e 1 Mo S —————— yes/no
< Table Of CONMONT s sessuassvusiimsns iinosiinsississsitosssnannessanns snsnnrwnssmmssmesssontuusssvessssesssns yes/no
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= Sepatators Incolour-apart from White ..o ccssmmsine i sssinsiss s s iaricss st ennmm yes/no
- Order prescribed respected. . .uiuuiiiuiuieiiiiiiiieieee e e een e e esnnsenessneennsanene yes/no
~iCleniess of the documEIs. v sorsuosmmsassuisvinems PR o5 SR TS Eatat bame mmmassasscossamored yes/no
TOTAL 1 /6
a. The company references
References of the company in electrification works or similar works for the past five years:
-At least 03 certified copies of similar contracts with bill of quantities and cost estimates visa
and legalized by a competent administrative authority (1¢ pages, bill of quantities and last
: : : : e .| yes/no
pages) and minutes of final reception for works realized before 2023 and provisional reception
for works realized in 2023.
ToTAL2| /3
b. Equipment
- Proof of ownership or hired of @ yarp truck «..eueveueeeeiinieeeeneeeeeeseeseireese e eeesensnns ! yes/no
- Proof of ownership or hired of a 4x4 pick-up vehicle in good operating condition ........... yes/no
- Proof of ownership or hired of an electric drill veu.uuieeeieenereeneeeeeeneerseeeeeeemeeeeesennnns . yes/no
- Proof of ownership of @ngine SAW .......ceuiuiieniiieieieieeieee e Yes/no
- Proof of ownership of GPS device ...uvurvuuiiruiirenneeeneeesnereneerseesnnsennesennsnnns T2 sin ceene yes/no
- Proof of ownership of an electrical tool kid comprising: climbers, spades, dig axes, drill, servicel
cord, set of screws drivers, pegging markers, fork, signalling cones, pliers. yes/no
TOTAL3| /¢
c. Qualification of site personnel
- Organizational Chart of the eNterprise........uiuruuuiiinereeeieeeesesesseeesssmse e eeennseon 4 yes/no
- Organizational Chart of site with comments ....... Saase T V. SRR RS yes/no
Works Director: Electrical or Rural Engineer with at least 05 yrs experience
- Diploma of work Director certified............. S T e TN yes/no
- CV signed and dated by Works DIr€CIOr...u.u..irrueeeerneeeeeeeesneessneesessmees e s yes/no
- Professional experience of works Director at least five Years....uu.euuneeeeuneeemesessnnnsssnnns yes/no
- Attestation of availability dully signed by the bearer ........ceeuueeeueeeeeeeeneereneeeneeeensonn. yes/no
- Attestation of presentation of originals ....... R A SRR b A N S S yes/no
Site foreman: Senior Electrical Engineering technician with at least 03 yrs experience
- Certified copy of certificate of Foreman....o.cveveeeeenenenensn.s e ey seesEEeRe SEEeTEs «eee| yes/no
- CV signed and dated by site foreman.......uuuueieeieneeeneeeneeeneeereeeeseee e s yes/no
- Professional experience of site foreman at least three years v.....ceeeueeeeeeeeesneeesesennnnnnn, yes/no
- Attestation of availability «.....c.ueeureeiiiiineiie e yes/no
- attestation of presentation of originals yes/no

Chief technician; at least BAC in electricity and at least 03 yrs of experience
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= Certified copy of diplomit cousss osesssiamimimissimssiiinsssinmmssinmssnnonsssamensnsosssassnnsl yes/no
=LV signed and doted «veseinvsmssuunesssiissmssssmisss ssieisiss i s tassmmsanemrnonssssassmassnd yes/no
= Attestation:of avalablllY vvsssssisssmsmsmamsinisssssissmsiiiisiissssssnnsmmmnenssses s s yes/no
- Attestation of presentation of OrigiNals v.uveueiuuiereieruieruireesseenereeseerensersnersseeesnssnnson yes/no
- Professional experience of chief technician at least three years yes/no
TotAL4| /17
d The methodology of intervention and execution of work
- Site Visit report signed and dated by the bidder .......vueeiueeeeeeneeeeeeeereeeeeeeeeee e yes/no
- Detailed technical note on the organization and execution of WOrks.......oueeeereeevneesnneennnns yes/no
- Coherence of synchronized Planning of e@Xecution of WOrS.......vueeeueesneesessnessnssensemsenssns yes/no
- Coherence of individual protection plan (IPP) within the project sit€.....uuueeerneeerennnsesinesenns yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the project site...iassvssssss yes/no
- Description of the socio - environment measures for the site yes/no
protections . svssssissnisisionsnessone
- Attestation of site visit signed by the traditional ruler of Bessom village or signed on honour by yes/no
the BIdder sovivssssmssmmmmmsssissiimiisssomses
- Coherence in the planning of @XECUNION. .. .vuuivuueieutiiieeiieeeeneeeneeesnneensresnnnsenenans yes/no
= BIRGF SRDUY Ol INOTR OIS s e yes/no
- Detailed manpower deployment plan............ivueeiueeeneereseeeeneeseeesnessenn s ssoensns yes/no
-Technical note drawn from site observations and recommeNndations.............eesseneeenneneens..d yes/no
TOoTALs | /12
e— Pre-financing
Attestation of credibility shall be at least 60% of the bid yes/no
price
ToTAL| /!
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS5 + TOTAL6 /44
ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes

(HT) and with taxes (TTC)
C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 33/44(75%) of the essential criteria taken in account.



The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.

A. Eliminatory criteria

1-
2.
3-
e

5-
6-
T
8-

Absence bid bond in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Non respect of 33/44(75%) of essential criteria

Change of quantity or unit

Suspended by MINMAP in 2024.

B. Essential criteria

1- General presentation of the Tender Files;

.02

Financial capacity;

3. References of the company in similar achievements; 4- Quality of the personnel;

5- Technical organization of the works visa and legalized by a competent administrative authority;

6- Safety measures on the site; 7- Logistics;

8-

Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAQ).
This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
from at least 33/44(75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 33/44(75%) of the essential criteria.
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