

**COMMUNIQUE RADIO/PRESSE**

COMMUNIQUE N° 1806 /C/MINTP/SG/DCT/CAO/CEA1/IE3/RA/2024 1<sup>er</sup> OCT 2024  
 PORTANT PUBLICATION DU RÉSULTAT DE L'APPEL D'OFFRES NATIONAL OUVERT N° 071 /AONO/MINTP/CIPM-TCRI/ 2024 DU 27/08/2024, EN PROCÉDURE D'URGENCE, POUR L'EXÉCUTION DES TRAVAUX DE RÉHABILITATION DE CERTAINES ROUTES EN TERRE AUX PRODUITS STABILISANTS, DANS LES DIX (10) RÉGION DU CAMEROUN (PROGRAMME ANNUEL 2024, DANS LES RÉGIONS DE L'ADAMAOUA ET DU LITTORAL).

**FINANCEMENT** : BIP du MINTP - EXERCICES 2024, 2025 et 2026.

**Le Ministre des Travaux Publics communique :**

Conformément aux dispositions de l'Appel d'Offres National Ouvert N° 071 /AONO/MINTP/CIPM-TCRI/ 2024 du 27/08/2024 en procédure d'urgence pour l'exécution des travaux de réhabilitation de certaines routes en terre aux produits stabilisants, dans les dix (10) Région du Cameroun (programme annuel 2024, dans les Régions de l'Adamaoua et du littoral), le résultat de l'évaluation des offres des soumissionnaires se présente comme suit :

SOUSSIONNAIRES RETENUS						
Lots/ Régions	Tronçons	Type d'intervention	Noms des Soumissionnaires	Budget Prévisionnel TTC (FCFA)	Montant TTC (FCFA)	Délai (mois)
1-AD	Tibati-Pont de Mbamti (Lim Djerem)	Réhabilitation aux produits stabilisants	ZAB CONSTRUCTION SARL	1 246 754 678	1 126 385 981	Douze (12)
2-AD	Banyo Nyamboya-Bankim		GPT GOUYOU / GENERAL BUSINESS AND PUBLIC WORKS	997 217 722	930 000 127	
3-LT	Yabassi-Nkondjock		ENESKAY SARL	1 295 957 044	1 295 414 980	
<b>Total</b>				<b>3 539 929 444</b>	<b>3 351 801 088</b>	

SOUSSIONNAIRES NON RETENUS		
N°	NOMS DES SOUSSIONNAIRES	MOTIFS D'ÉLIMINATIONS
01	SOCIÉTÉ ZEPHYR CONTRACTORS	- Éliminé au lot 3 pour caution de soumission non conforme - Pour insuffisance du matériel en propre et de la falsification des pièces (Absence de la fraiseuse, 3 camions bennes ont le même numéro de châssis WDB9521631K390128)
02	STE DAMICO	- Éliminé aux lots 1,2 et 3 pour n'avoir pas compléter l'Attestation de conformité fiscale malgré le délai de 48h accordé à la commission.
03	FIRST SERVICE SARL	- Pour non-conformité du conducteur des travaux (Aucun projet de réhabilitation des routes en terre d'un montant de 500 millions fca) ; Chiffres d'affaires non-justifiés
04	GPT SOTRAC TP/ HAZIMEX BTP	- Pour falsification des cartes grise du matériel. En ce qui concerne le camion benne : AD391AJ (Carte grise délivrée le 22/04/2016 à Ngaoundéré pourtant ayant une période de validité comprise entre le 29/05/2015 au 29/05/2025. Ensuite, pour le compacteur : ADSE0007A(22T) Carte grise délivrée le 18/09/2013 à Ngaoundéré pourtant ayant une période de validité comprise entre le 18/09/2015 au 18/09/2025. Puis le camion-citerne : AD4209B (10,05M3) Carte grise délivrée le 17/09/2013 à

## DÉCIDE :


**Article 1 :** Les soumissionnaires dont les noms suivent sont retenus pour l'exécution des travaux de réhabilitation de certaines routes en terre aux produits stabilisants, dans les dix (10) Région du Cameroun (programme annuel 2024, dans les Régions de l'Adamaoua et du littoral):

SOUSSIONNAIRES RETENUS						
Lots/ Régions	Tronçons	Type d'intervention	Noms des Soumissionnaire	Budget Prévisionnel TTC (FCFA)	Montant TTC (FCFA)	Délai (mois)
1-AD	Tibati-Pont de Mbanti (Lim Djerem)	Réhabilitation aux produits stabilisants	ZAB CONSTRUCTION SARL	1 246 754 678	1 126 385 981	Douze (12)
2-AD	Banyo Nyamboya- Bankim		GPT GOUYOU / GENERAL BUSINESS AND PUBLIC WORKS	997 217 722	930 000 127	
3-LT	Yabassi- Nkondjock		ENESKAY SARL	1 295 957 044	1 295 414 980	
<b>Total</b>				<b>3 539 929 444</b>	<b>3 351 801 088</b>	

**Article 2 :** La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 15 OCT 2024

Copie : ARMP



Emmanuel NGANOU D.

**RADIO/PRESS RELEASE**

15 OCT 2024

RELEASE No. 1806 /C/MINTP/SG/DCT/CAO/CEA1/IE3/RA/2024

TO PUBLISH THE RESULTS OF OPEN NATIONAL CALL FOR TENDERS No. 071/AONO/MINTP/CIPM-TCRI/2024 OF THE 27/08/2024 IN EMERGENCY PROCEDURE, FOR THE EXECUTION OF REHABILITATION WORKS ON SOME EARTH ROADS WITH STABILISING PRODUCTS, IN THE TEN (10) REGIONS OF CAMEROON (ANNUAL PROGRAMME 2024, IN THE ADAMA WA AND LITTORAL REGIONS)

FINANCING: MINTP PI3 FINANCIAL YEARS 2024, 2025 and 2026).

**FINANCING:** MINTP PIB and the ROAD FUND- 2024, 2025 and 2026 Financial Years.

The Minister of Public Works hereby informs the public that:

In accordance with the provisions of the Open National Call for Tenders No. 071/AONO/MINTP/CIPM-TCRI/2024 of 27/08/2024, in emergency procedure, for the execution of rehabilitation works on some earth roads with stabilising products, in the ten (10) Regions of Cameroon (Annual programme 2024, in the Adamawa and Littoral Regions), the result of the evaluation of tenders is as follows:

SUCCESSFUL TENDERERS						
Lots/ Regions	Road Sections	Type of intervention	Names of Tenderers	Estimated Budget Including taxes (in CFAF)	Amount incl. VAT (FCFA)	Time frame (month)
1-AD	Tibati- Mbanti Bridge (Lim Djérem)	Rehabilitation with stabilising products	ZAB CONSTRUCTION SARL	1 246 754 678	1 126 385 981	Twelve (12)
2-AD	Banyo Nyamboya- Bankim		GPT GOUYOU / GENERAL BUSINESS AND PUBLIC WORKS	997 217 722	930 000 127	
3-LT	Yabassi- Nkondjock		ENESKAY SARL	1 295 957 044	1 295 414 980	
<b>Total</b>				<b>3 539 929 444</b>	<b>3 351 801 088</b>	

UNSUCCESSFUL TENDERERS		
No.	NAMES OF BIDDERS	REASONS FOR ELIMINATION
01	SOCIÉTÉ ZEPHYR CONTRACTORS	<ul style="list-style-type: none"> <li>Eliminated from lot 3 for non-compliant bid bond</li> <li>For lack of its own equipment and falsification of parts (absence of the milling machine, 3 dump trucks have the same chassis number WDB9521631K390128)</li> </ul>
02	STE DAMICO	<ul style="list-style-type: none"> <li>Eliminated from lots 1, 2 and 3 for failing to complete the Attestation of Fiscal Compliance despite the 48-hour deadline given to the commission.</li> </ul>
03	FIRST SERVICE SARL	<ul style="list-style-type: none"> <li>Falsification of equipment registration documents. For the tipper truck: AD391AJ (registration document issued on 22/04/2016 in Ngaoundéré, although valid from 29/05/2015 to 29/05/2025. Next, for the compactor: ADSE0007A(22T) Licence issued on 18/09/2013 in Ngaoundéré with a validity period between</li> </ul>

		18/09/2015 and 18/09/2025. Then the tanker: AD4209B (10.05M3) Licence issued on 17/09/2013 in Ngaoundéré although valid from 17/09/2015 to 17/09/2025.
04	GPT SOTRAC TP/ HAZIMEX BTP	- Falsification of equipment registration documents. For the tipper truck: AD391AJ (registration document issued on 22/04/2016 in Ngaoundéré, although valid from 29/05/2015 to 29/05/2025. Next, for the compactor: ADSE0007A(22T) Licence issued on 18/09/2013 in Ngaoundéré with a validity period between 18/09/2015 and 18/09/2025. Then the tanker: AD4209B (10.05M3) Licence issued on 17/09/2013 in Ngaoundéré although valid from 17/09/2015 to 17/09/2025.
05	GPT PHASE ENGINEERING CAMEROON Sarl / NOAH SERVICES	- For non-conformity of the works manager (No earth road rehabilitation project worth 500 million fcfa), for insufficient equipment (No milling tractor and no two graders, no two lorries) and no turnover.
06	LENN COMPANY LIMITED	- Insufficient equipment (only one grader instead of two, milling tractor available at Matgénie), insufficient turnover of 500 million in at least one of the last three years).
07	BRAIN SERVICES SARL	- Insufficient equipment (01 grader instead of 02, compactor with the required tonnage and a certificate of availability issued to MATGENIE);
08	GROUPE MIKA SARL	- Insufficient equipment (no two trucks, no second grader);

The representatives of the successful bidders are invited to go to the Contracts Department of the Ministry of Public Works, as soon as this announcement is published, to sign their draft contracts and to be notified of their award decisions.

This press release shall be registered and published wherever need be.

15 OCT 2024

Yaounde, \_\_\_\_\_

