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7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry in charge of Finance and whose list is found in document Ne.
12 of the Tender File, of an amount of 1,434,000 CFA (One Million four hundred and thirty four
thousand Francs CFA) and valid for thirty (30) days beyond the date of validity of bids

8.  Consultation of Tender File:

The file may be consulted during working hours at the SIGAMP office in Santa Council, as soon as this
notice is published.

10.  Acquisition of Tender File:

The file shall be obtained from the SIGAMP office in Santa Council, as soon as this notice is
published against payment of the sum of 100 000 CFA francs (one hundred thousand Francs CFA),
payable at the Santa Council Municipal Treasury, representing the cost of purchasing the Tender File.
11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including O1 (one) original and 06
(six) copies marked as such, should reach the SIGAMP office in Santa Council, at 10:00 AM local time
and should carry the inscription:
<< OPEN NATIONAL INVITATION TO TENDER N°002/ONIT/SC/SCITB/ 2025 OF 13/01/2025
FOR THE CONSTRUCTION OF THIRTY (30) CLOSED MARKETS SHEDS IN THE SANTA CENTRAL IN
SANTA COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY
PROCEDURE >>

“To be opened only during the bid-opening session”
12.  Admissibility of bids
Under penalty of being rejected, only originals or true copies certified by the issuing service or

administrative avthorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced
in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than four (04) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This
refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister
in charge of Finance. .
13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative documents, the Technical
and Financial offers will take place on the 05/02/2025 ot 11:00 am local time, in the conference hall
of the Mayors Secretariat at Santa Council, by the Santa Council Internal Tenders Board. Only bidders
may attend or be represented by duly mandated persons of their choice.
14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
 A. Eliminatory criteria

: 1. -Absence or non-conformity of an element in the administrative file; not regularised after

48hbrs from opening time.

2. -Deadline for delivery higher than prescribed;
- 3. -False declaration or falsified documents;
4. -Absence or insufficient bid bond; not corrected after 48hrs of opening time
5. -A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder; .
6. -Incomplete financial file;
7. Omission of @ unit price in the financial bid;
8.  -Change of quantity or unit;
9. -Non respect of (75%) of essential criteria;
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AVIS D’APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°002/AONO/CS/CIPM/2025 DU
13/01/2025 POUR LES TRAVAUX DE CONSTRUCTION DE  TRENTE (30)
BOUTIQUES AU MARCHE CENTRAL DE SANTA DANS L'’ARRONDISSEMENT DE

SANTA, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST, EN PROCEDURE
D'URGENCE

Financement : BUDGET D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2025
1. Objet de I'Appel d'Offre
Dans le cadre de 'exercice budgétaire 2025, le Maire de la commune de Santa, Autorité Contractante
lance pour le compte du Maitre.d’Ouvrage, un Appel d’Offres National Ouvert POUR LES TRAVAUX DE
CONSTRUCTION DE TRENTE (30) BOUTIQUES AU MARCHE CENTRAL DE SANTA DANS L'ARRONDISSEMENT
DE SANTA, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST EN PROCEDURE D'URGENCE.
2. Consistance des travaux
Les travaux comprennent notamment
»  Travaux préparatoires
» Terrassement
»  Fondations
»  Maconneries en élévations
» Charpente-couverture
~  Menviserie métallique
» Electricité
»  Peinture
» VRD
3. Délais d’exécution
. Le délai maximum prévu par le Maftre d QOuvrage pour la réalisation des travaux objet du
présent appel d'offres est de Quatre (04) mois
4. Allotissement
Le travail est ci-aprés défini :

'CONSTRUCTION DE TRENTE (30) BOUTIQUES FERMES AU MARCHE DE SANTA DANS L'ARRONDISSEMENT

DE SANTA, DEPARTEMENT DE LA MEZAM, REGION DU NORD OUEST.
5. Co0t prévisionnel, ‘
' Le colt prévisionnel de l'opération & l'issue des études préalables est de soixante et onze
millions sept cent mille (71 700 000 FCFA)
6. Participation et origine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.
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1- Absence ou non-conformité d’une piece administrative non fourni apres 48h
d’ouverture

2- Délai d’exécution supérieur & celui prescrit (supéricur a trois mois)

;
3- Fausses déclarations ou pieces falsifiées;
4- Absence ou insuffisance de la caution provisoire de soumission
S- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire;
6- Offres financiére incompléte,
7- Omission du prix unitaire dans I'offre financiere
8- Le changement d’'une unité ou d’une quantité dans l'offre financiére ;
9- Le non-respect de (75%) des critéres essentiels ;
B - Criteres essentiels
Les critéres relatifs &1 la qualification des candidats porteront & titre indicatif sur:
1- Présentation générale de I'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;
5- Organisation technique des travaux ;
6- Sécurité au chantier ;
7- Moyens logistiques ;
8- Attestation et rapport de visite du site ;
?- Cahier des Clauses Techniques Particulieres paraphé a chaque page ;
10-Cahier des Clauses Administratives Particulieres complété et paraphé a chaque
page.
Les criteres essentiels sont soumis & des minima dont le détail est donné dans le Reglement
Particulier de I'Appel d’Offres (RPAQ).
14. Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins (75%) de I'ensemble des criteres essentiels pris en compte.
Le marché sera attribué au soumissionnaire qui aura proposé l'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
eliminatoires et au moins (75%) des critéres essentiels.
15. Durée de validité des offres
Les soumissionnaires restent engagés par leur offre pendant 90 jours @ partir de la date limite

fixée pour la remise des ofires.

16. Renseignements complémentaires
Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de la

‘ . Commune de Sonta.

Fait a Santa, le 13/01/2025 i
LE MAIRE, £
(Autorité Contractan

Copie :
- DD MINMAP Mezam
- . ARMP;
- Madaitre d’Ouvrage
- Président CIPM; -
< Affichage.
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corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him

Atticle 4: Candidates allowed to compete

4.1 If the Invitation to Tender is restricted, consultation is addressed to all candidates retained after
a pre-qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following
provisions:

(a)a bidder (including all members of o group of enterprises and all sub-Contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

(b) @ bidder (including all members of a group of enterprises and all sub-Contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A bidder
shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of Contracts awarded for this Invitation to Tender; or

ii) Presents more than one bid within the context of Invitation to Tender, except authorised
variants according to article 17, where need be; meanwhile, this does not prevent the
participation of sub-Contractors in more than one bid.

i) The Contracting Authority or Project Owner has financial interests in the capital in a way
cs to compromise the transparency of the procedures of award of public Contracts.

(c) The bidder must not have been excluded from bidding for public Contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate
that it is (i) legally and financially autonomous, (i) managed according to commercial laws
and (i) not under the direct supervisory authority of the Contracting Authority or Project
Owner.

Atticle 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the
subject of this Contract must originate from countries meeting the criteria of origin defined
in the Special Regulations of the Invitation to Tender and all expenditure done within the
context of the Contract shall be limited to the said building materials, materials, supplies,

: ~equipment and services

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services
originate.

- Article 6: Qualificatien .of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a po»&er of attorney making the signatory of the bid bound by the bid; and
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7.3 The Preject Owner may organise a visit of the site of the works during the preparatory meeting
to establishing the bids mentioned in article 19 of the General Regulations of the Invitation to
Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation
procedure of Contractors and specifies the terms of the Contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the Invitation
to Tender, it includes the following documents:

Document No.
Document No.
Document No.
Documerit No.
Document No.
Document No.
Document No.

. The tender notice;

- The General Regulations of the Invitation to Tender;
- The Special Regulations of the Invitation to Tender;
The Special Administrative Conditions;

The Special Technical Conditions;

The schedule of unit prices;

. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

. The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;

Model of bond. of start-off advance;

Model of guarantee in replacement of the retention fund;
Model Contract;

OV ONO LA WN —
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Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by
the Minister in charge of Finance authorised to issue bonds for public Contracts to be
inserted by the Contracting Authority.

- 8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance
with.all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

-~ 9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
-+ Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s

address indicated in the Special Regulations of the Invitation to Tender and send a copy to the Project
Owner. The Contracting Authority replies in writing to any request for clarification received at least

- fourteen (14) days prior to the deadline for the submission of bids.

15
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- paid all taxes, duties, contributions, fees or deductions of whatever nature;
= is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General
Regulations of the Invitation to Tender;

i) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 4(1) the General Regulations of Invitation to
Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification
criteria mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works
and specifying the organisation and programme which the bidder intends to put in place or use
to execute the works (installations, schedule, Quality Assurance Plan (QAP), sub-Contracting,
attestation of visit of the site, where necessary, etc).

.3 Proof of acceptance of conditions of the Contract

The bidder shatl submit duly initialled copies of the udministrative and technical documents
relating to the Contract, namely:

1. The Special Administrative Conditions (SAC);
2. The Special Technical Conditions (STC):

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

. The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped

at the prevailing rate;

The duly filled Unit Price Schedule;

. The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.

b wiN

" In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning the
other possible forms of guarantees.

17
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The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities
and estimates in the following manner:

(@) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Conhocfmg Authority’s country
specified in the Special Regulations and called “national currency”;

(@) The prices of inputs necessary for works which bidder intends to procure out of the
Centracting Authority’s country shall be in the currency of the country of origin of the bidder
or of the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and
foreign currencies and to justify that the amounts included in the unit and total prices and
indicated in annex to the bids are reasonable; to this end, a detailed statement of their needs
in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
Contract may be revised by mutual agreement between the Contracting Authority and the
enfreprencaur in a way as take account of any modification in the foreign currency needs within
the context of the Contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the Special
Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or
Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to
‘extend the validity time-limit. The request and the responses that will be given shall be in writing
(or by fax). The validity of the bid bond provided for in article 17 of the General Regulations
shall equally be extended for a corresponding duration. A bidder may refuse to extend the
validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be
asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids
is extended by more than sixty (60) days, the amounts payable to the bidder retained shall be
vpdated by application of the related formula featuring in the request for extension that the
Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of noftification
‘of the Confract or the Administrative Order for start of execution of works by the retained bidder, as

it specified in the Special Administrative Conditions. The effect of updating shall not be taken into account

for purposes of evaluation of bids.

.- Article 17: Bid bond .
17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

173 The bid bond must conform to the model presented in the Tender File; other models may be

auvthorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other

19



19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not
reply to questions received too late. In this case, the questions and answers shall be transmitted
according to the methods set in article 19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to everyone
who bought the Tender File. Any modification of documents of the Tender File listed in article 8
of the Ceneral Regulations which may prove to be necessary at the end of the preparatory
meeting shall be done by the Contracting Authority by publishing an addendum in accordance
‘with the provisions of article 10 of the General Regulations and not through the minutes of the
preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall
not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the
General Regulations in o volume clearly indicated “ORIGINAL". In addition, the bidder shall submit
the number required in the General Regulations, bearing “COPY”". In case of discrepancy, the
original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the
case may be. All the poges of the bid containing alterations or changes must be initialled by the

signatory (ies) of the bidl.
20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled
by the signotory(ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

- 21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal

envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The
envelopes shall then be placed in another envelope which will equally be sealed but which will not
give any indication regarding the identity of the bidder.

_21.2 The external and internal envelopes:

-a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

_b) should bear fhe name and identification number of the project as indicated in the Special
Regulations and  bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING
- SESSION” o5 specified in the Special Regulations.
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specified in the Special Regulations. Representatives of bidders shall sign a register attesting to
their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
vnopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement bid” are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one which
will be sent to the bidder concerned unopened. The replacement of the bid shall only be allowed
if the corresponding notification contains a valid empowerment of the signatory requesting the
replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid.
The medification of the bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the modification and read to the hearing of everyone.
Only bids which were opened and announced to the hearing of everyone during the opening of
bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well
as the possible modification mentioned, the price offered, including any rebates [in case of opening
of finoncial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned.
Only rebates and variants of bids announced to the hearing of everyone during the opening of
bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General

Regulations) which were not opened and read to the hearing of everyone during the bid-opening
session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands
cver to the focal point designated by the body in charge of regulation of public Contract an
initialled copy of the bids presented by bidders.

B ',25'_.7 In case of petition. as provided for by the Public Contracts Code, it should be addressed to the

Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
~ regulation of public Contracts, the head of structure to which is attached the Tenders Board
concerned.

Cht mu_sf reach within d maximum deadline of three (3) working days after the opening of bids in
the form of a letter to which is obligatorily attached a sheet of the petition form duly signed by
the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any
~ related commentaries or observations.




28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Medifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted
a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification
criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness
in determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender
File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors
in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected,
unless the Evaluation sub-committee judges that it is o gross error of decimal point in the unit
price in which case the total price as presented shall be authentic and the unit price corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures, the amount
in letters shall be considered authentic, unless the amount is linked to an arithmetical error
confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance
with the error correction procedure above and with confirmation by the bidder, the said amount
shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried
out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion info a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices of bids expressed in various currencies into those in which the bid is payable in CFA
francs. '

- 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States

(BEAC) under the conditions defined by the Special Regulations.

" Adicle 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General
Regulations, shall be evaluated and compared by the Evaluation sub-committee.

329 By evdluoﬁng the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:




Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or
cancel a procedure

The Centracting Authority reserves the right to cancel o procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids

have been opened or to declare an Invitation to Tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained.

Article 36: Notification of award of the Contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
his bid was retained. This letter will indicate the amount the Project Owner will pay the Contractor to
execute the works and the execution time-limit

Article 37: Publication of results of award and petitions

37.1 The Contracting Autherity shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the related
Contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

37.4:In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
in charge of the regulation of public Contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

Atticle 38: Signing of the Contract

38.1. After publication of the results, the draft Contract subscribed by the successful bidder is submitted
to the Tenders Board for examination and where applicuble, to the Minister in charge of Public
Contracts for prior endorsement.

38.2. ' The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date
of reception of the draft Contract examined by the corpetent Tenders Board and subscribed
by the successful bidder and where applicable, the endorsement of the Minister in charge of
Public Contracts.

--38.3: The Contract must be notified to the successful bidder within five (5) days of its date of signature.

‘Article 39: Final Bond
“39.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall

furnish the Project Owner with a final bond, to guarantee the complete execution of the works.

+39.2. The bond whose rate varies between 2 and S percent of the amount of the Contract inclusive of

all taxes, may be replaced by a guarantee from a banking establishment approved according
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DOCUMENT No. 3: SPECIAL REGULATION OF THE
INVITATION TO TENDER (SRIT)
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10- Special Administrative Clauses completed and initialed in all the pages.
he criteria relating 1o the qualification of candidates could be indicative on the following:

The essential criteria are subjecied to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
1009% of the eliminatory criteria and at least (75%) of the essential criteria.

ARTICLE é:Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the tenderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language
in condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
Q) Financial Documents

5.1  External envelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< OPEN NATIONAL INVITATION TO TENDER Ne...../ONIT/SC/SCITB /2025 OF ..../..../2025
FOR THE CONSTRUCTION OF THIRTY (30) CLOSED MARKETS SHEDS IN THE SANTA CENTRAL IN
SANTA COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION>>

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

‘NB:  The external envelope should not carry any mark or sign that can lead to the identification of
the bidder.

NB. Pursba_nf to circular letter No.00005/LC/MINMAP/CAB of 26/1 2/2023, bidders with certified true copies

- of the certificate of categorisation shall not submit in their "ENVELOPE B, documents relating fo 1.references
of the company 2. Logistics, 3. Key staff of the company”’

8.2 Iinternal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
: The first internal envelope shall be labeled; A
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents

- of the enterprise. These documents shall be original or copies certified by competent authorities not
more than three months.
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QUALIFICATION AND EXPERIENCVE OF SUPERVISORY STAFF

01 works supervisor (at least B.TECH or equivalent ¢ certificate) in civil or rural
_ Engineering

Qualification of the works supervnsm (Bachelor Degree certificate in

_ Civil Engineering (BAC +3)

01 Site foremcm(CnvnI Engmeermg Senior Techn:cnan)
" Qualification of the Site foreman: (HND in Civil Engmeenng (BAC +2 or

Professional experience of the pr0|ec1 engineer = 05 years
»  CVsigned by the candidate,
» A certified copy of the technical diploma
~ _An attestation of availability signed by the candidate

equivalent certificate)

Other personnel

' Orgomgrom of the project (Specnfy names of the personnel handling the

Professional experience of the Site foreman > 03 years
» CVsigned by the candidate,
~ A certified copy of the technical diploma
»An attestation of availability signed by the candidate

» 01 one brncklcyer with 3 years plo+e5510nol experience in
building construction or similar works. (ONLY CV NEEDED)

» 01 one Carpenter with 3 years professional experience on
carpentry or similar works. (ONLY CV NEEDED)

» 01 One Electrician with 3 years professional experience on
Electricity or similar works. (ONLY CV NEEDED)

» 01 Painter with 3 years professional experience (ONLY CV
NEEDED)

» 01 Plumber with 3 years professional experience (ONLY CV

TECHNICAL PROPOSALS

NEEDED) N

various funcﬂonsl

Quamy control me'rhod

Envnomnental ouofecnon measures

Logical sequence for the execution of the task

S(‘cuuny and safety at the sn're

Durohon of execution in respect with the Tender F|Ie

LOGISTICS (Eqmpment put aside for ?hls pr0|ecf)

Prove of ownershlp or renfal of a pick-up or other vans

| P:ovD of ownmshnp or rental of a dump truck

PIOVC of ownwshlp or rental of a Concrefe mixer

Prove of ownorshtp or rental of a concrete vnbrofor

Prove of ownershlp or rental of a Hcmd compactor

_shovel, dig axe, building level, masonry bucket , trowels, etc.

Mosonry Kit : Wheelborrows mosonry clamps, masonry harmer 300g,
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ARTICLE 15: Award of the Contract
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10.1 Provisional guarantes

The amount of the provisional guarantee or guarantee of tender is fixed at1, 300,000 FCFA
(One million three hundred thousand FCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the sighature
of the Contract in a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of
the Contract. The correspending sum will be paid or the released guarantee, with the final
reception of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date

. of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in six (0 7) copies,

including one (01) original and five (06) copies. The bidder will present his dossier inside a sealed
ovter jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER N° /ONIT/SC/SCITB /2025 OF .../.../2025

- FOR THE CONSTRUCTION OF THIRTY (30) CLOSED MARKETS SHEDS IN THE SANTA CENTRAL IN

SANTA COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION BY EMERGENCY
PROCEDURE.>>
19 BE OPENED ONLY DURING THE OPENING SESSION»
ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest .../.../2025 at , by mail

registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE MAYOR, SANTA COUNCIL
CONTRACTING AUTHORITY
Beyond. this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the Conference Hall of

-+ Santa Council on /02/2025 as from , by the Santa Council Internal Tender Board sitting in the presence

of the duly elected bidders or their representatives and having a good knowledge of the file.
: AWARD OF THE CONTRACT

The Tenders Board will propose to the Contracting Authority to award the Contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the

- regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least

(75%) of the essential criteria taken into account.
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DOCUMENT No. 5: SPECIAL ADMINISTRATIVE CONDITIONS
(SAC)
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Chapter I: General

Article 1: Subject of Contract

The subject of this Contract shall be THE CONSTRUCTION OF THIRTY (30) CLOSED MARKETS SHEDS IN
THE SANTA CENTRAL IN SANTA COUNCIL AREA, IN MEZAM DIVISION OF THE NORTH WEST REGION
Article 2: Contract award procedure

This  Contract  shall be awarded by Open National Invitation to Tender
N°002/ONIT/SC/SCITB/ 20250F ... s/ 2025

Atticle 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Cade)
- The Contracting Authority shall be the Mayor of Santa Council.
- He awards the Contract, ensures the preservation of originals of said Contract
documents and the transmission of copies to Ministry in charge of Public Contracts and
fo the body in charge of regulation.

The Contract Engineer shall be the Divisional Delegate of Public Works for Mezam
hereinafter referred to as the Engineer.

The Project Cwner is The Mayor of Santa Council. He represents the beneficiary
administration of the works.

He ensures respect of the administrative, technical and financial conditions and
Contractual deadlines.

The Project Manager shall be: DDMINDEVEL/MEZAM
He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages

The Contractor shall be [to be specified].

3.2 Security
This Contract may be used security subject to any form of transfer of the debt.
in this case:
The authority in charge of ordering payment shall be The Mayor of Santa Council.

he authority in charge of the clearance of expenditures shall be the Divisional
financial controller for Mezam.

fhe body or official in charge of payment shall be the Santa Municipal treasury.
The official competent to furnish information within the context of execution of this
Contract shall be the Divisional Delegate of Public Confracts.

-+ 3.3 Duties of the Control Mission, Project Manager
3.3.1  Missions [to be completed, where need be|
3.3.2. Means put at the disposal of the Control Mission [to he completed where need be].

Article 4: Language, applicoble law and regulation
1 DiThe language to be used shall be [English and /or French].

.+ 1.3 The Contractor shall be bound to observe the la w, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the Contract.
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1.2
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14. Other instruments specific to the domain concerned with the Contract.

7:Communication (Articles 6 and 10 supplemented)
All communications within the framework of this Contract shall be written and notifications
sent to the following address:

a} In the case where the Contractor is the addressee: Sir/Madanm..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile
known to the Project Owner and Contract Manager, correspondences shall be validly
addressed 1o the [fo the specified] council, chief town of the
region in which the work was done;

bj In the case where the Project Owner is the addressee:
Sir/Madam _ [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need be,
within the same deadline.

¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the
Project Owner, Contract Manager, Contract Engineer and Project Manager, where
applicable

The Contractor shall address all written notifications or correspondences to the Project
Manger with a copy to the Contract Manager.

Atticle 8:Administrative QOrders (Article 8 of GACQ)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

85

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notificd to the Contractor by the Project Owner with a copy to the Contracting
Authority, the Contract Manager, Contract Engineer, the Paying Body and the Project Manager,
where applicable.

Upon propesal by the Project Owner, Administrative Orders with an incidence on the objective,
the amount and execution deadline shall be signed by Contracting Authority and notified by
the Project Owner to the Contractor with a copy to the Contracting Authority, the Contract
Manager, the Contract Engineer, the Project Manager and the Paying Body. The prior
endorsement of the Paying Body shall possibly be required before the signature of those that
have an incidence on the amount. '

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to the
Contractor by the Contract Engineer or Project Manager (where applicable) with a copy to

‘the Contracting Authority and Contract Manager.

Administrative Orders serving as warnings shall be signed by the Project Owner and notified
o the Contractor by the Contract Manager with a copy to the Contracting Authority, the
Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or any
other case of force majeure shall be signed by the Contracting Authority and notified by his
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The bond shall be returned or the guarantee released within one month following the date of

provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the Contractor:.

11.2 Performance bond
The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the Contractor.

11.83 Guarantee of start-off udvance
[Specify, if need be, the rates (20% moximum of the amount of the Contract inclusive of all taxes

gucranteed at 100%) and conditions for the refurn of the guarantee]

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [defail or estimates| is (in
figures) _(in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: (  JCFAF
Amount of VAT: ( ) CFA F.
- Amount of TSR and/or - CFAF

Net to be paid= EVAT-TSR and /or AIR

Atrticle 13: Pluce and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to
account No. ___opened in the name of the Contractor in the ~ bank.

. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit
to account No. —_opened in the name of the Contractorin ~ bank.

Article 14: Price variation (Article 20 of GACQ)
14.1Prices shall be firm.

a. Payments on account made to the Contractor as adivances shall not be revisable.
b.. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of
. - price reductions.

14.2 Price updating modalities (not applicable)

* Adicle 15: Price revision formulae (article 21 of GAC)
" (not applicable)

Article 16: Price updaﬁng formulae (article 21 of the GAC)
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20.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated
in the Tender File.

Article 21: Payment for works (aricles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost
sheet which summarises and fixes the quantities executed and established for each item on the schedule
during the month and capoble of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5") of the month following the month of the services, the Contractor shall hand
over fo the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed
account exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing

the fotal amount of the sums to which he may lay claim os « result of the execution of the Contract since
the start of the Confract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:

[100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the Contractor;
2.2 or 5.5 % paid to the public treasury as AIR due by the Contractor.
7.5% or 15% paid into the public treasury as TSR due by the Contractor.

The Project Manager has o time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has o maximum time-limit of twenty-one (21) days to forward the detoiled accounts
he approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has o deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by . within a maximum deadline of o calendar days from the
dote of submission of the cpproved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Atticle 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article

" 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code.

-~ Atticle 23‘:‘Penulﬁe_s (Article 32 of the GAC supplemented)

" A. Penalties for delay
23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000M of the initial Contract amount all taxes inclusive per
. calendar day of delay from the first to the 30 day beyond the Contractual time-limit;

" b) One thousdndfh (1/1000™ of the initial amount of the Contract inclusive of all taxes per
: calendar day beyond the 30t day.
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Decree No. 2003/651 /PM of 16 April 2003 lays down the terms and conditions for implementing the
tax regulations and customs procedures applicable to public Contracts. The taxes applicable to this
Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction
on company taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;
Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;
Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices means VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in
accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: MNature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Atticle 30: Rele and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the

exercise of his mission.

: Article 31 5 Execution time-limit of the Contract (article 38 of the GACQ)
< Bkl The time-limit for the execution of the works forming the subject of this Contract shall be ninety

(90) days.

- 31.2  This time-limit shall run from the date of notification of the Administrative Order to commence
- execution of the works [or that fixed in this Administrative Order- to be specified].

] Aﬁi_cle 32: Role and responsibilities of the Coniractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Project Manager

' in five (05) copies at the beginning of each.
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b) The Envircnment Management Plan should bring out notably the choice technical conditions of
the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites

¢) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as
well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the Contractor with regard to the harmful consequences which their implementation
may cause both towards third parties and the respect of clauses of the Contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all
the parts of the structure must be submitted for the endorsement of the [Confract Manager or
Project Manager] at most fifteen (15) days prior to the date provided for the commencement
of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine and

make known his observations. The Contractor then has a deadline of [04) four days] to present
a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAQ)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline
of fifteen days after the noftification of the Administrative Order to commence work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be
specified in occordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the
GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures

The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)

‘The part of the works to be sub-Contracted shall be [specify] %o of the initial amount of the Contract

and its additional clauses (the ceiling is 30 %).

Adiclé 39: Site loboratory and trials (article 55 of GAQC)
39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided
for in the Special Technical Conditions.

 39.2The Contract Manager has a deadline of three days to approve the Contractor’s personnel and
laboratory as soon as the request is made.

Article 40: Site loghook (article 56 of the GAC supplemented)

" 40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where

need be and the Contractor’s representative each day.
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Article 45: Termination of the Contract (article 74 of the GAQ)

The Contract may be terminated as provided for in Part Il Paragraph IV of Decree No. 2004/275
of 24 September 2004 and equally under the conditions laid down in articles 74, 75 and 76 of the
GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administrative
Order or unjustified stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;
- Refusal to repeat poorly executed works;
Default by the Contractor;

Persistent non-payment for services.

Article 46: Cose of force majeure (article 75 of the GAQ)
If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not
be admitted are:

Rainfall: 200 millimetres in 24 hours;
Wind: 40 metres per second;
- Flood: decennial flood frequency.

Article 47: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Cameroonian juriscliction, subject to the following provisions: [fo be filled, where need be].

Articie 48: Production and dissemination of this Contract
[Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to
the Contract Manager.

Atticle 49 and last: Entry into force of the Contract

This Contract shal! be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the Contractor by the Contracting Authority.
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VI -

VII -

VIII-

Xl -

Xl -

X -

TECHNICAL SPECIFICATIONS

GENERALITIES

PREPARATORY WORKS-IMPLANTATION
FOUNDATION

ELEVATION WORKS

ROOF TRUSS AND THE COVERING
JOINERY AND METAL WORKS
PLUMBING-SANITARY

ELECTRICAL INSTALLATION

RENDERING (PLASTERING) AND COATING
PAINTING

QUTSIDE AMENITIES AND LAYOUT PLANNING
PROTECTION OF THE ENVIRONMENT

ORIGIN, QUALITY AND PREPARATION OF MATERIALS
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0.11 Other Contractors
The Contractor is advised that other Contractors employed by the Employer and employees of the
Employer may be working in connection with the Project on and around the Site.

Pursuant to the Conditions of Contract the Contractor shall not interfere in any way with any works,
or property belonging to the Employer or a third party, irrespective of whether the position of such
works is indicated to the Contractor by the engineer or not. The Contractor shall respect any works
executed by others and articles supplied or installed by others and shall be held responsible for any

~ loss or damage thereto if caused by him, his employees or his Subcontractors.

0.12 Displacement of Existing Networks
The Contractor shall request the services concerned to reroute any services network (water,
electricity, telephone,) crossing the project site. The Contractor shall also take all necessary

- measures to channel off any natural water flowing through the project site.

0.13 Construction Photographs and Videos

.. The Contractor shall be responsible for the production of Construction Photographs and Videos as

provided herein

Photographs and Videos of the entire Site, or pertinent features thereof, shall be taken before the
commencement of Works and promptly submitted to the Engineer. The same views shall be re-
photographed upon completion of all the construction activities and a complete edited video shall be
submitted with the Contractor's application for final payment. Additional photographs and videos
shall be made each month throughout the progress of the Works at such times as requested by the
Engineer, and submitted with the Contractor’s application for progress payment.
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1.6 Site Clearing and Maintenance of Access Roads

During the execution of the works the Contractor shall keep the site reasonably free from all
unnecessary obstruction and shall store or dispose of any Contractor's Equipment and surplus
materials and clear away and remove from the site any wreckage, rubbish or temporary works no

longer required.

Access roads leading to the site within the project area shall be kept accessible at all times. The
portions of the roads to be maintained shall be those directly linked with the execution of the Building,
from the exit point of their intersection with the principal road of the project.

1.7 Site Office and Meeting Room
The Contractor shall provide site office for his own use, for his site laboratory, and for site meetings.

1.8 Temporary Service Connections

The Contractor shall make all necessary arrangements to ensure connection of the site to water,

- “electricity, telephone and other sundry services networks required in connection with the execution

of the works.

The Contractor shall provide a clean, sufficient and continuous supply of fresh water, both for
construction of the Works and for all offices, laboratories and workshops. He shall undertake all
arrangements including pipelines and meters for connecting to local water mains and the provision
of pumps, storage tanks or water conveyance where necessary, payment for all fees and water
charges and the satisfactory removal of all such arrangements and provisions on completion of the

- Works.

The water shall be clear of suspended solids and free from any matter in quantities considered by
the Engineer to be deleterious to the work. Water supplied to all the offices, laboratories and houses
shall be wholesome and potable to the satisfaction of the public health authorities in the area of the
Site.

1.9 Health, Safety, and Accidents
The Contractor shall ensure, in so far as is considered by the Engineer to be reasonably practicable

and to the Engineer’s satisfaction, the health, safety and welfare at work of his employees including

those of his Subcontractors and of all other persons on the Site. His responsibilities shall include:

. @) The provision and maintenance of the Contractor’s equipment and the adoption of methods of

work that are safe and without risk to health,
b)  The execution of suitable arrangements for ensuring safety and absence of risks to health in
- connection with the use, handling, storage, transport and disposal of articles and substances,

; c). The provision of protective sectioning and equipment, with such personnel and equipment and

such information, instruction, training and supervision as are necessary to ensure the health
and safety .at work of all persons employed on the Works all in accordance with the laws of
- Cameroon,

'd) - The provision and maintenance of suitably equipped and staffed first aid stations throughout

the extent of the Works to the satisfaction of the Engineer. The Contractor shall allow in his
prices and be responsible for the cost of all such site welfare arrangements and requirements,

e) - Designation as Safety Officer of one of his senior staff who shall have specific knowledge of
- safety reguiations, and experience of safety precautions on similar works and who shall advise
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e) Reports and records of all tests and material tests to be carried out by the
Contractor or his suppliers.

f) Drawings, records and reports on specific construction measures to be
supplied by the Contractor in accordance with other provisions of the contract.

Q) As-built drawings, incorporating all changes or amendments made in the
course of the construction works for all Permanent Works, including those for
which the Engineer has prepared the working drawings.

h) As-built drawings shall be supplied to the Engineer immediately after
completion of the particular part of the Works.

i) Brochures and technical literature of all equipment items and fixtures,
which are to be permanently installed in the Works.

1) Allinstructions (in the form of lists, manuals and the like), which are  required

by the Employer for proper operation, as well as for expert maintenance and
repairs of the structures and facilities.

The time limit for approval of working drawings and issuance of other clearances is 15 days. The
Contractor shall therefore take all necessary pre-emptive measures when submitting documents for
approval to avoid any eventual delays on the overall time schedule of the works.

1.10.5 As-built Documents

The Contractor shall establish as-built drawings and plans as the work progresses. These drawings
and plans shall incorporate all the changes and modifications that have been made and approved
by the Engineer in the course of the project.

All the Drawings and plans shall be done on AutoCAD. The Contractor shall hand over all the as-
built drawings and plans to the Employer in the number of hard copies agreed by the Engineer and
an electronic copy of the AutoCAD files.

Section 2: Earthworks, Concrete and Masonry Works
2.0 Composition of Works
Concrete and block works shall comprise:

*  Setling out of structures to be constructed:

» - Excavation of foundation pits and channels.

= - Construction of foundation bases, foundation columns, and ground beams.

= Construction of columns, beams, lintels and binding courses in reinforced concrete.

» Construction of hollow block floor slabs

» Construction of -all other concrete and masonry works as may be necessary for the
. complete execution of the project.

21 . Setting Out

The Contractor shall ‘satisfy himself as to the accuracy in line, level and dimension of any basic

. survey information provided by the Employer. He shall set out the works from all the Employer’s
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Sand and aggregate shall meet the following grading requirements:

Total percentage of weight
Sieve Number Retained Passing
4 Y T T 95-100 N
8 10- 20 80-90
16 20 - 40 60-80
30 40— 70 30-60
50 70 - 88 12-30
= 5 Sn e I T £ -0 i
Sand for mortar shall meet the following grading requirements:
Sieve Number Total % by weight
4 0
8 0-5
16 0-5
30 25-50
50 65— 80
100 85-95

The coarse aggregate shall be clean and angular in shape and shall have granular, crystalline or
smooth (but not glossy) non-powder surfaces. As far as possible, only crushed stone shall be used

as the coarse aggregate for the reinforced concrete part of the work. Crushed stones and gravel
shall meet the following grading requirements-

Qir

Sieve N Total % >d
25 mm 0
20 mm 0-10
10 mm 45— 80
4 mm 90 - 100

The maximum nominal size of stones for reinforced concrete shall be 2.5 cm and for mass concrete
4 cm.

The sources ofaggregates shall be approved by the Employer and approval for change of the source

of supply of an aggregate shall only be granted if it can be shown that the new material is sufficiently

~similar in-all respects to the one previously approved to produce concrete of the required finish,
- colour, and strength.

The grading, once approved, shall be adhered to throughout the works and may not be varied without

" the approval of the Employer.

. 2.3.1 Storage of aggregate

The aggregate shall be stored on site separated in its various types and grading, on a hard, dry,

-clean surface.
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2.3.8 Placing of Concrete.

Before placing concrete, all equipment for mixing and transporting the concrete shall be cleaned and
all debris removed from the places to be occupied by the concrete. Wood forms shall be thoroughly
wetted and masonry units that will be in contact with concrete shall be well drenched. Water shall be

removed from the place of deposit before concrete Is placed, unless otherwise permitted by the
Employer.

Concrete shali be conveyed from mixer to forms as rapidly as practicable and by methods, which

will prevent segregation or loss of ingredients. It shall be deposited as neatly as practicable in its
final position.

Concrete shall be placed before initial set has occurred, and in no event after it has contained its
water content for more than thirty (30) minutes. Unless otherwise specified, all concrete shall be
placed upon clean, damp surfaces, free from water, or dry porous earth. The concrete shall be
compacted and worked in an approved manner into all corners and angles of the forms and around
reinforcement in such a manner as to prevent segregation of the coarse aggregate.

Concreting of any unit or sections of work shall be carried out in one continuous operation and no
interruption of the concreting will be allowed without the approval of the Employer.

The concrete shall be placed layer by layer as directed by the Employer, over the whole area to be
concreted, untii the required height is obtained. Care shall be taken that segregation of the
aggregates by rolling down the exposed working surface of the placed concrete does not occur.
Should any accidental segregation occur within the formwork, the affected area shall be thoroughly
turned over by hand until a homogenous mix has been obtained? Under no circumstance shall
concrete that is partially hardened be rapidly deposited in the formwork.

All structural concrete shall be compacted with the aid of mechanical vibrators. The vibrator shall be
of atype and design approved by the Employer. Enough vibrators shall be used to cause all concrete
to flow or settie readily to the forms and not through the forms, except in sections too thin to permit
the insertion of the internal type, in which case form vibrators may well be employed if approved by
the Employer

Foundations shall be placed over their full depth in one operation and the top surface carefully
levelled. Concrete placed in timbered excavations shall be well rammed close against the
excavation face as the timber is withdrawn. After the concrete has taken its initial set, care shall be
exercised to avoid jarring the forms.

In joining fresh concrete to concrete that has already set, the concrete already in place shall have

its 'surface cut over thoroughly with a suitable tool to remove all loose and foreign materials. The

i . surface shall then be washed and scrubbed with wire broom and thoroughly drenched. It shall remain

moist when the riew concrete is placed. Immediately prior to the placing of the new concrete, the old

" surface of concrete already in place shall be thoroughly coated with cement slurry.

2.3.9 . Curing of Concrete.
Concrete, after it is placed and until the expiration of the curing period herein provided for, shall not

- be allowed to dry out. Water curing shall be accomplished by keeping the surface of the concrete

continuously wet by covering with water, or with an approved water saturated covering, or by
spraying. All water used for curing shall be fresh water. Curing by other method shall be subject to

y : the.approval of the Employer. Curing shall be on for at least seven (7) days.
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coated with lime wash or approved mould oil, care being taken to keep the reinforcement free from
any such coating material.

2.3.19 Formwork for Vibrated Concrete

When concrete is to be vibrated, special care shall be taken by the Contractor to maintain rigidity of
the formwork and supports against the action of the vibration of the concrete.

2.3.20 Removal of Forms

Forms shall be removed in such a manner as will not injure the concrete, and no formwork shall be
removed before the concrete has sufficiently set and hardened. The table below gives minimum
periods before striking formworks.

Type of formwork Minimum period before stnking
1. Vertical formwork to columns 12 hours

2. Soffit formwork to beams and slabs 14 days

3. Props to beams 21 days

The provision of suitable curing methods should immediately follow the removal of the formwork.

2.3.21 Tolerances

The maximum tolerance within which concrete work shall be constructed are as follows:
SIons = bnu

2 Section of concrete members + 3mm
Any rectification of work not constructed within the tolerances set out above shall be entirely the
responsibility and at the expense of the Contractor.
24  Block Work & Plastering

2.41 Scope of Works

The Contractor shall provide all materials, appliances and labour necessary to complete all block
work and plastering required by the contract drawings and specifications.

2.4.2  Sand Crete Blocks

All sand Crete biocks are to be made in a proportion of one part cement and seven parts sand,

B Vibratory type, and in case of the blocks made in an approved machine, the mixture shall be 1 part

cement and six parts sand, well rammed and consolidated in mould, and to be made into blocks
within half an hour of the waler being added to the mix.

CPRABY Momdr . o -

Mortar fdr block-laying is to be composed of one part cement and 3 parts sand. Mortar is to be used
within two hours mixture and mortar which has commenced to set must not be used.

2.4.4 Wallto D.P.C. Level

- All external and internal walls below damp proof course level to be built in 20cm thick solid blocks

40cm long by 20cm deep.

2.45 External and Internal Walls above D.P.C. Level
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3.5.2 Machining of Timber

a) General

All timber should be sawn, planed, drilled or otherwise machined to the correct shape and size in
accordance with the detailed drawings and specifications. Dimensions and spacing should not be

b) Surfaces:

The quality of the surface, as finished, should be appropriate to the position and use of the timber.
Surfaces at any joint in an assembly should be such that the parts may be brought into contact over
the whole area of the Jjoint before connectors are inserted or any pressure or restraints from the

fastening is applied. These surfaces should have a good sawn or planed finish. Bearing surfaces
of cuttings shouid be smooth.

c) End Sealing

Where: splitting is likely to have a deleterious effect, end sealing is recommended.
3.5.3 Jointing

a) General

Details of the joints at nodes of the trusses are as shown on the drawings. Joints at nodes of the
trusses are to be realised in nails.

The Contractor is advised to order wood from the saw mill with lengths that would minimise the need
for joints

b) Nailed Joints
When specified or where necessary to avoid splitting, nails should be driven into pre-bored holes of

diameter not greater than four-fifths of the diameter of the nails. Care should be taken to avoid
placing nails in any end split

C) . Bolted Joints.

in no case more than 1/16 larger than the bolt diameter. Care should be taken to avoid placing a bolt

- in any end split. A minimum of one complete thread should protrude from the nut.

A wésher_should be fitted under the head of each bolt and under each nut. The minimum sizes of
washers are given in the table below:

Diameter of Minimum thickness Minimum sides of square
Bolt (mm) of washer (mrm) or diameter of washer
210 ' 3.5 50 mm
19 5.0 60 mm
38 Assembly of Units.

3.6.1°  General
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The Contractor shall discuss and agree with the Supervising Engineer on details of anchorage of
trusses using metal brackets, plates, bolts, etc, as well as design details of such anchorage
members. Purlins shall be anchored on the trusses with the help of wooden wedges.

3.9 Purlins:

Purlins shall be in well-seasoned timber of dimensions 5 x 10 cm fixed to the trusses with the help
of angular wooden wedges which also serve to keep the purlins on edge at right angles to the rafters.
The purlins must prior to use, be treated with wood preservative as described above.

3.10 Roof Covering:

The roof covering shall be 0f 6/10 aluzinc (or similar) sheets (roof decking type) of maximum possible
length laid to fall as shown on the roof plan.

Section 4 Electricity

4.1 Preamble

4.1.1 The Works.

This section specifies the requirements to be met in the execution of the various operations
involved in the installation of electrical energy and equipment to the building. The Contractor shall
be required to execute the works in strict compliance with the drawings and diagrams provided.

approval of the Supervising Engineer prior to implementing such modifications.  Where the
Contractor proposes a modification, he shall be required to undertake a detailed study and produce
all necessary electrical circuit diagrams and other relevant electrical drawings, and obtain approval
thereof from the Employer prior to execution of the works

4.1.2 Definition of works.

The contractor shall be expected to realise all the works and deliver the installations to the Employer
in working order and according to existing regulations and standards.

4.1.3 Composition of works

The works shail generall comprise:
_ g

Low voltage wiring of the building (i.e. installation of various circuits as required - lighting,
sockets, etc.)
- Installation of various control and protection units as necessary
- " Low voltage horizontal distribution boards.
. Normal lighting of all Spaces in accordance with electrical layout plan and standard
~lighting requirements
- Earthing of the building and installations.

- 4.2 Documents to be supplied by the Contractor.

- Various circuit diagrams and other detailed electrical drawings
- Plans showing passages and reservation in civil works for electrical works.
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» A control of the fixations.
» [nsulation tests
Where certain parts are replaced, the guarantee will be prolonged.

4.6 Equipment (Material, Appliances and Fittings).

Equipment supplied and works executed must conform to the prescriptions made earlier. In
addition, the body of the cabinets must provide the degree of protection prescribed by the
various UTE standards. namely:

Protection of people from parts that are live

Protection of the materials against penetration by solid bodies and dust,

Protection of materials against liquids,

Protection of materials against mechanical damage,

- Protection of material against corrosion.

Current shall he supplied to the distribution main switch box compulsorily through a cut-out and
circuit breaker suitably calibrated, the whole assembly together with sub-circuit projections being
enclosed in the same metallic cabinet. All equipment installed in the distribution box must be well
marked and identified.

Tapping from the terminals of one appliance to supply others is strictly forbidden. Each appliance
shall be supplied from a junction box by means of male/female supreme connectors. Where power

connectors are used, it shall be necessary to use insulating separators between them. Each
connector must be marked with a number corresponding to the plan in the distribution box.

Luminaries shall be preferably selected from those manufactured by MAZDA, LEGRAND or
PHILIPS, unless otherwise requested by the Employer

The earth circuit shall consist of g ringed naked multi-strand copper wire of 29 mm? section at the
base of the foundation, and care shall be taken not to bury it inside concrete.

5.4 As-Built Plans.

At the end of the works, the Contractor shall produce and submit to the Employer, detailed as-built
plans showing the executed works. Such details would include precise locations of pipes and their
joints, stop valves. etc.

Section 6: Joinery Works
6.1 Composition of Works

The works described in this section shall include all wood/metal joinery and iron-monger works as

- follows:

The supply and fitting of all security locking and handling devices for doors and windows
as described in this section.
- Thesupply and installation of all metal and/or aluminum profiles for metal joinery works.

- Supply and fitting of timber frames, door shutters, glazing and finishes in accordance
with the plans.

- Suspended ceiling in.plywood including insulation and all finishes

- All other accessory works necessary for the completion of metal, or timber joinery
WOorks: o

8.2 Materials -
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A schedule of the keys shall be furnished in quadruple giving the letter and number of each key and
the number or names of the rooms, cases, lockers, etc., for which the keys are intended.

6.4 Samples for Approval

A sample of each and every piece of hardware required shall be submitted for approval as to quality
and design. These samples must conform to the requirements hereinafter specified and to the

6.5 Windows

All windows to be fitted on the building shall be high quality louvered frames in galvanised steel
screwed to wooden frames. The dimensions shall be as specified on drawings.
6.6 Wood Joinery Works

6.6.1 Scope

The work under this heading includes generally all interior wood finish, such as doors and frames,
transoms, bhase skirting board, picture-moulding, cupboards, cases, cabinets, lockers, shelving,
fittings for special rooms, etc., and all exterior wood finish as required by the drawings and
specification.

6.6.2 Carpenter and Joiner

Timber:

As much as possible and feasible, all the material specified under this section, shall be the product
of one mill. All timber shall be of very good quality and shall be free from sap, shakes, large loose
or dead knots, wavy edges, borers, termites and other serious defects: it shall be properly seasoned
and holding up to the full scantling after sawing.

For carpentry work timber shall be Mahogany or any other locally obtainable hardwood with similar
properties as may be proposed by the Contractor for approval by the Supervising Engineer. The
hardwood timber and shall comply with B.S 940 or equivalent.

For joinéry work the timber shall be Mahogany, African Walnut, Bete, Makoré, iroko, or other
approved timber and shall comply with B.S. 1186

‘Wrote Face.

All exposed faces of timber are to be wrote unless specifically shown otherwise on the drawings and

~ 3mm will be allowed from the specified size for each wrote face.

The Contractor shall élso submit for approval the sample of the wood to be used for the interior wood

. finish and a sample of the wood to be used for the face veneer of the doors.
' 6.6.3 Preparation. -

The preparation of timber is to commence simultaneously with the beginning of the work

- generally, and should proceed continuously until all the woodwork is to be cut out and framed

together as soon as possible after the detailed drawings are received, but not glued or wedged up

-~ until ready for fixing,
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Doors are supplied complete with frames, security locks, architraves, and all finishes.

6.11  Shelving:

Provide 2.5¢cm shelving to cupboards etc., as shown on the drawing fixed on 5¢cm x 2.5¢cm framed
gallons brackets. All shelving shall be fitted 2.5cm Clear of wall face, as shown in detail drawings.

6.12  Material For Interior Finish:-

All interior wood finish shall be made up of thoroughly seasoned, kiln dried woods of the kinds

- specified.

6.12.1 First quality, clear, plain saw Iroko, Mahogany, Bete, Makorg, etc. flat grain shall be used for

: - all interior wood finish throughout, except as otherwise specified hereinafter or shown on
drawings. All this material shall be clear on all exposed faces and edges, free from checks,
cracks, or other blemishes that would mark the appearance of the finished wood.

6.12.2 In assembling interior wood work, arrange pieces so that variations in grain pattern are kept
o @aminimum at all areas. The Contractor shall submit two samples for the use of the painters
in making colour samples. He shall also submit three sets or more samples of Iroko,
Mahogany and any other hardwood available in Cameroon for approval before starting on

any of the millwork. Dimensions of samples shall be 15cm x 13cm and shall be sand-papered
smooth

First quality red or white Iroko or Mahogany shall be used for all interior window frames, trims,
and for ali wood finish.

5.13.3 Al finished wood work except that which is specified to be stained and varnished shall be
primed on both sides and all edges with white lead and linseed oil before leaving the shop.

The Contractor shall assume ful| responsibility that all the finished woodwork is completely
primed, stained, filled and shellacked as required before applying finishing coats of paint or
varnish

Stain and filler may be applied in one operation, provided that the material to be used is
factory mixed and is approved by the Employer before application.

843 Plywosd:

Where ever 'plywood construction or veneer panels are required by drawings or
specifications, it shall conform with the following requirements:-

Graphic Indication for plywood: Where plies are ‘equired by drawings, disregard the
measured thickness of the individual plies unless dimensions in figures are given thereon.

. 6:13.1. Thic_kn.ess:

All dimensions for thickness, either of plies or overall used in connection with plywood refers
to the thickness before sanding.
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Document No. 6:
Schedule of unit prices
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Document No. 7:
Bill of quantities and estimates
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Document No. 9.
Schedule of sub-detail of prices
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Document Ne. 10.
Model Contract
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SIGNED ON:
NOTIFIED ON:
REGISTERED ON:

Between:

The Government of the Republic of Cameroon, represented by
referred to the “Contracting Authority”

On the one hand,

And

—— . (enferprise)

R.OuBoX: Tel: Fax: -

Business Registry No. -

Taxpayer’s No. o

Represented by M o _, its General Manager, hereinafter

“Contractor”

On the other hand,

Agree on the following:

 hereinafter

referred to as the
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Page _and last of Contract Ne. Cor JO/SC/SCITB/
Awarded after Invitation to Tender [specify references of Invitation to Tender|

With ;
For the execution of ) _ works
Lot No. R Network

EXECUTION DEADLINE B ( ) months
Amount of Contract in CFA F.

| IAT

" EVAT
| VAT (
| AR (3.3 or5.5%)
' Net to be paid

Read and acéepféd by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signafure)_,; ____ (date)

Registration
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ANNEX No. 2: MODEL BID BOND

Addressed to [indicate the Contracting Authority and his address] “Com‘racﬁng Authority”
Whereas the underfoking o hereinafter referred to as the “bidder” has submitted his
bid on __.___for [recall the subject of the Invitation to Tender], hereinafter referred to as “the
bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA francs.

We i [name and address of the bank |, represented by [names of signafories],
hereinafter referred to as “the bank” hereby guarantee payment to the Contracting Authority of the
maximum sum of [indicote the amount] CFA francs, that the bank pledges to pay in full to the
Contracting Authority, binding itself, its Successors and assignees.

The conditions of this commitment are as follows:

If the bidder, having been notified of the award of the Contract by the Contracting Authority during
the validity period:
*  Fails or refuses to sign the Contract, even though required to do so;
" Fails or refuses to furnish the final bond for the Contract (final bond) as provided for by the
Contract;

We pledge to pay to the [Contracting Authority | an amount Up to the maximum of the sum referred
to above upon reception of the his first written request, without the Contracting Authority having to
justify his request, given, however, that in his request the Contracting Authority shall note that he is due
the amount he s claiming because one or the other or both of the above condition(s) has (have) been
fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting
Authority for the submission of bids. It shall remain valid up till the thirtieth day inclusive following the
end of the deadline for the validity of bids. Any request by the Contracting Authority to cause it to
take effect should reach the bank by registered mail with an acknowledgement of receipt before the

©_ consequences.

Signed and authenticated by the bank at , on

[Bonk’s signature /
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ANNEX No. 4. Model of start-off advance bond

Bdrik: reference, address . S .
We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf
5 gh=l e [the holder] to the benefit of the Project
Owner [oddress of the Project Owner]

(the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that. - - - [the holder] has not fulfilled his obligations relating to the reimbursement of the
start-off advance according to the terms of Contract No. _____of e Felating 16

S 5 2 works [indicate the subject of the works, the references of the Invitation to Tender
and the lot, if possible] of the total sum corresponding to the advance of [twenty (20) %] of the amount
inclusive of all taxes of Contract No. —— . Payable upon notification of the corresponding
Administrative Order that is, CFA francs. '

This bond shall enter into force and shall take effect upon reception of the respective parts of this
advance into the accounts of e e holder| opened in the ~ bank
under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC.
However, the amount of the bond shall be proportionately reduced on the progressive reimbursement
of the advance.

The applicable law and iurisdiction shall be those of the Republic of Cameroon,

Signed and auvthenticated by the bank ot ___on__

[Signature of the bank |
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ANNEX Ne. 6: Framework of schedule
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Note on preliminary studies

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is dound to fill the questionnaire in annex 1 accompanied by justifications of the
said studies.

Annex No. 7. Justification of preliminary studies

1. Attach the ;;'rei'iminory studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4: 1f ma intencnce works
2.4 Description of the studies;
2.4.2  Attach the outline of the itinerary bringing out readings of degradations as well as the

dpproved prog ramming documents.

2.5 Rehabilitation or new works
2.5.1  Are quantities in the quotations the same as those of the studiese
2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;

2.5.3  Aftach the said studies.

. N.B. For services of less écope, the Project Owner may furnish a justification of calculation of quantities
of the Tender File.

"l The chairperson of the Tenders Board may, before taking o decision, seek expert advice on the
“quality of the studies.
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Afriland First Bank
Banque Atlantique

Banque Camerounaise des petites et moyennes e

Banque International duy Cameroun pour PEpargn
Bank of Africa Cameroon (BOA Cameroun)
CITI Bank Cameroun
Commercial Bank of Cameroon (CBCQ)
Ecobank Cameroun (ECOBANK)
National Financial Credit Bank (NFC)
Société Camerounaise de Banque au Cameroun (
Société Geéndrale de Banque au Comeroun(SGC)
Sfcmdard Chartered Bank Cameroon (SCBC)
Union Bank of Ccumeroon(UBC)
United Bank for Africa(UBA)

Insurance companies

Activar Insuronce

Lenithe Insurance SA Bp Douala

Aréa Assurances S.A

Aﬂon'rique Asssurances S.A

Beneficial Génerol Insurance S.A

Chanas Assurances S.A

CPA S.A

Nsia Assurancs SA

Pro Assur S.A

SAAR S.A ‘

Saham Assurances

ntreprises (BC-PME)
Banque Gabonaise pour le Financement International (BGFI BANK)

e et le Crédit (BICEC)

SCB-Comeroun)
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