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DOCUMENT Ne. 1:
INVITATION TO TENDER

Page 3 of 82



REPUBLIC OF CAMEROON
Peace — Work - Fatherland
MINISTRY OF DE CENTRALIZATION

REPUBLIQUE DU CAMEROUN
Paix - Travail - Patrie
MINISTERE DE LA DECENTRALISAT.

AND LOCAL DEVELOPMENT ET DU DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-OUEST l
OK U.:S-l:; l-)‘l- \‘/.ISION ARRONI;L;;;.A;;;T D’OKU '
ELA::(:JVCIL COM-A./I-:I;\.I: ;ELAK

—————

ELAK - COUNCIL INTERNAL TENDERS’
BOARD

—————————

COMMISSION INTERNE DE PASSA TION D
MARCHES DE LA COMMUNE D’ELAK

OPEN NATIONAL INVITATION TO TENDER

N°® 06/0NIT/MINDDEVEL/EC/ECITB/2025 of 23/01/2025 FOR THE THE CONSTRUCTION
OF SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI
DIVISION, NORTH-WEST REGION .

v Subject of the invitation to tender:

Within the framework of the 2025 Public Investment Budget (PIB), the LORD MAYOR OF ELAK
“Contracting Authority” hereby launches an Open National Invitation to tender for the THE
CONSTRUCTION OF SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK
COUNCIL AREA, BUI DIVISION, NORTH-WEST REGION .

This invitation to tender comprises one (01) lot as follows:

Amount Project Duration
Lot N° Project Locality for bid Amount Budget in
bond Heads months
o e
o1 COUNCIL AREA, BUI DIVISION, NORTH-WEST EIEM 1020,000° | 51 :000.000 Pe
REGION .
v Nature of services

Work to be done consists of
MARKET IN ELAK COUNCIL AREA, BUI DIVI

The works comprise notably

Studies - site installation
Earthworks

sub structure -foundations concrete /masonry
Super structure

Roofing works

Wood works

Metallic works

Aluminum works

Painting works

Electricial installation
Plumbing sanitary installation
External works

S‘OCD\JOUIAOON—'

— —
N —

Pag

the THE CONSTRUCTION OF SOME
SION, NORTH-WEST REGION LOT 1.

(18) SHEDS AT MBOCKJIKEJEM LOCKuUP

works
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v Execution deadline

The maximum execution deadline shall be four (04) calendar months, including the rainy season and
other vagaries, with effect from the date of notification of the administrative order of work commencement.

v Participation and origin:
I Participation in this invitation to tender is open to Cameroonian enterprises that are in compliance

with the fiscal laws and having a good experience in the domain concerned.

v Financing

The said Works shall be financed by the Public Investment Budget (PIB) of the MINDDEVEL for the
2025 financial year assigned to the Lord Mayor of Elak Council as Authorizing officers with Budget Heads
NeEeeee T0
6. Bid Bond:

Each bidder should include in his administrative document, a bid bond of 1020,000 (ONE MILLION
TWENTY THOUSAND) CFA francs issued by a first rate-bank or financial institution approved by the Ministry
in charge of Finance in conformity with COBAC conditions.

Against the risk of being rejected, only originals or true copies certified by the issuing service or
administrative authorities of the administrative document required, including the bid bond, shall imperatively
be produced in accordance with the Special Conditions of the invitation to tender. They shall neither be older
than three (03) months nor be produced before the signing of the tender notice.

Any offer not in conformity with the prescriptions of this notice and tender file shall not be accepted,
especially the absence of a bid bond issued by a first rate-bank or financial institution approved by the
Ministry in charge of Finance, or the non-respect of the model of the tender file documents, shall lead to a
pure and simple rejection of the offer without any appeal being entertained

7. Consultation of tender file:
Interested eligible bidders may obtain further information during working hours as from the date of
publication of this tender notice, at the Elak Council Complex or through Telephone NO. 670 788 687

8. Acquisition of tender file:

The file may be obtained at the Elak Council, at the Service for the award of Public Contracts
(SIGAMP), Telephone NC. 670 788 687 as soon as this nofice is published against payment of a non-
refundable sum of 127500 FCFA francs, payable at the Council Treasury representing the cost of purchasing
the tender file.

9. Submission of Bids:

Each offer drafted in English or French in 06 (Seven) copies including 01 (one) original and 06 (six)
copies marked as such, should reach the Service for the award of Public Contracts Elak Council, not later than
28/02/2025 at 10.00 am local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER

N° 06/ONIT/MINDDEVEL/EC/ECITB/2025 of 23/01/2025 FOR THE CONSTRUCTION OF

SOME (18) SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA,
BUI DIVISION, NORTH-WEST REGION .

TO BE OPENED ONLY DURING THE BID OPENING SESSION”

10. Admissibility of bids

Under penclty of being rejected, only originals or true copies certified by the issuing service
must imperatively be produced in accordance with the Special Regulations of the invitation to tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or
may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the Minister in
charge of Finance
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11. Opening of bids I

The bids shall be opened in single phase. The opening of the Administrative documents, Technical and
Financial offers shall take place on 28/02/2025 at 11 am local time, in the Elak Council Conference Hall. I

Only bidders may attend or be represented by duly mandated persons of their choice.

12. Evaluation criteria

There are two types of evaluation criteria: eliminatory and essential criteria. [The aim of these l
criteria is to identify and reject incomplete bids or bids not in conformity with the essential conditions laid
down in the Tender File.

i Eliminatory Criteria.

They refer especially to:

¢ Absence or insufficient bid bond, l
Absence of administrative document not rectified within 48hours,

Deadline for execution higher than prescribed,

Incomplete financial offer, l
Mark or sign on an envelope leading to the identification of bidder

False declaration or forged document,

Noncompliance with maijor technical specifications (to be listed), l
Technical assessment mark lower than 75% of “Yes”, l

Suspension of the enterprise by ARMP.

® 4+ 0+ 0 e e 0

¢ Two enterprises with same workers
i. Essential criteria
Essential criteria are primordial in the fudgment of the technical and financial capacity of candidates to

execufe the works forming the subject of the invitation fo tender.

The criteria relating to the qualification of candidates are based on the following:

. General presentation of the tender files;

. References of the company in similar achievements;

. Experience of supervisory staff,

& Logistics (Equipment);

. Methodology;

. Financial capacity;

. compliance with the model| bid,

. Attestation of site visit signed by the Contractor,

) Report of site visit with pictures signed by the Contractor,

. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed

and stamped by the contractor);

signed and stamped by the contractor),
. Pre — Financing capacity not less than 75% of the amount required in the offer.

Page 6 of 82
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The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 75% of the essential criteria

13. Award of the jobbing order

The jobbing order shall be awarded to the bidder whose bid is in conformity with the dispositions of
the tender file and on the basis of the lowest bid and technical quality. (See article 99 of the public
contracts code).

14. Period of validity of bids

Circular Copies

The bidders shall remain committed to their offers during a period of (one hundred and twenty days)
120 days from the deadline set for the submission of bids.

15. Complementary information
Complementary technical information may be obtained during working hours at the, Service of award of

Public Contracts (SIGAMP) through tel; NO. 670 788 687

Done at Elak-Oku the _ 2 3 JAN 2025
RD MAYOR ELAK COUNCIL

‘

LY

- ARMP

- Chairperson of Tender Board
- Notice boards

- DD MINTP Bui

= DD MINMAP Bui

- DD MINDDEVEL
= Archive o~
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN
Peace — Work - Fatherland Paix - Travail - Patrie
MINISTRY OF DECEN TRALIZATION MINISTERE DE LA DECENTRALISATION ET
AND LOCAL DEVELOPMENT - DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-QUEST
OKU SUB DIVISION ARRONDISSEMENT D’OKU
ELAK - COUNCIL COMMUNE D’ELAK

ELAK - COUNCIL INTERNAL TENDERS’ BOARI 'MMISSION INTERNE DE PASSATION DES MARC

DE LA COMMUNE D’ELAK

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

N2 06/ONIT/ MINDDEVEL/EC/ECITB /2025 DU 23/01/2025 POUR LES TRAVAUX DE
CONSTRUCTION DES QUELQUE BOUTIQUES A MBOCKJIKEJEM DANS LA COMMUNE
D’ELAK, DEPARTEMENT DE BUI, REGION DU NORD OUEST.

1. OBJET D’AVIS D’APPEL D’OFFRES :

Dans le cadre du budget d'invesﬁsse JEPPblic, 2025 du MINDDEVEL, Le Maire de |a commune d’Elak
G /f«‘.;.m 0 "»\ les travaux de construction de quelque- Boutiques a
- deBui, Région du Nord-Ouest.

epartis ainsi qu'il suit :

- O e S aw e mw

Mbockjikejem dans la Commune dftfat

CONSTRUCTION DE QUELQUE
BOUTIQUES A MBOCKIJIKEJEM DANS
LA COMMUNE D’ELAK, DEPARTEMENT
DE BUI, REGION DU NORD OUEST :

MBOCKUJIKE
JEM

1020,000 | 51,000,000

2. Consistance des travaux:
—=2nsistance des travaux:

cote de la maison dans la centre de tele de la commune de Elak Département de Bui.
Les prestations comprennent notamment

N° Designation

Etude - installation du chantier
Terrassement

Substructure -foundations BA /masonnerie
Super structure

Travaux de toiture

Travaux de bois

Travaux métalliques

Travaux aluminium

Travaux de peinture

10 Installation electriques

11 Installation de Plomberie et sanitaire

12 VRD

VONOCOUAWN —
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3. Délai d’exécution des travaux

Le délai global d’exécution des travaux est de quatre (04) mois calendaires. Ce délai comprend les
périodes des pluies, toutes les intempéries et sujétions diverses et court a compter de la date de notification
de I’ordre de service de commencer les travaux.

4. Participation et origine :

La participation au présent Appel d'Offres est ouverte aux entreprises de droit camerounais ayant
une expérience avérée dans le domaine concerné et ayant réalisé des opérations similaires.
S. Financement :

Les prestations, objet du présent Appel d'Offres, sont financées par le budget d'investissement public
(BIP) - exercice 2025 du MINDDEVEL,

6. Cautionnement provisoire
Chaque soumissionnaire devra joindre & ses piéces administratives, une caution de soumission de

FCFA 1,020,000 (un million vingt miles), établie par une institution bancaire de premier ordre ou un
institution financiere agrée par le Ministére en charge des Finances aux conditions de la COBAC.

Sous peine de rejet, les autres piéces administratives requises devront étre impérativement produites
en originaux ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Le
Maire de la commune d’Elak, Service de Passation des Marchés Publics), conformément au listing prévu au
Réglement Particulier de I'Appel d'Offres (R.P.A.O). Elles devront obligatoirement étre datées de moins de
quartre (04) mois ou avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre non conforme aux prescriptions du présent avis et du Dossier d’Appel d'Offres sera
déclarée irrecevable. Notamment, I'absence de caution de soumission délivrée par une banque de premier
ordre ou un institution financiere agréée par le Ministére chargé des Finances ou le non respect des modéles
des piéces du Dossier destitution d'Appel d'Offres, entrainera le rejet pur et simple de I'offre.

7. Consultation du Dossier d’Appel d’Offres.

Le Dossier d'Appel d'Offres peut étre consulté aux heures ouvrables & La mairie d’Elak, Service de
Passation des Marchés Publics Tél. : N° 670 788 687. Dés publication du présent Avis.

8. Acquisition du Dossier d’Appel d’Offres :

Le Dossier d'Appel d'Offres peut étre obtenu & la Le Maire de Elak, Service de Passation des
Marchés Publics Tél. : N® 670 788 687 dés publication du présent avis, contre présentation d'une quittance

de versement au Tresor communaire, de la somme non remboursable de 127500FCFA représentant les frais
d’achat du dossier.

9. Remise des offres :

Chaque offre, rédigée en frangais ou en anglais en Sept (06) exemplaires dont un (1) original et Six
(6) copies marquée comme telle, devra parvenir contre récépissé a la Mairie de Elak, Service de Passation
des Marchés Publics au plus tard 28/02/2025 a 10 heures, locale et devra porter la mention suivante :

« AVIS D’APPEL D'OFFRES NATIONAL OUVERT
N2 06/ONIT/ MINDDEVEL/EC/ECITB /2025 DU 23/01/2025 POUR LES TRAVAUX DE CONSTRUCTION DE
QUELQUE BOUTIQUES A MBOOCKJIKEJEM DANS LA COMMUNE D’ELAK, DEPARTEMENT DE BUI,
REGION DU NORD OUEST

A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

10 Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur conformément aux stipulations du Réglement Particulier
de I'Appel d'Offres.

Elles doivent dater de moins de quart (04) mois précédant la date originale de dépdt des offres ou
avoir été établies postérieurement & la date de signature de I'Avis d'Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment |'absence de la caution de soumission délivrée par une banque de premier ordre
agréée par le Ministére chargé des Finances.
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11. Ouverture des offres :

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives, des offres techniques
et financiéres aura liev 28/02/2025_ A 11h00, heure locale, par la Commission de Passation des Marchés
de la Commune d'Elak siégeant en présence des soumissionnaires ou de leurs représentants doment mandatés
et ayant une parfaite connaissance du dossier, dans la salle de Conférence de la commune d’Elak

12. Critéres d’évaluation :

Les criteres d'évaluation sont constitués de deux types: les critéres éliminatoires et les criteres
essentiels. Ces critéres ont pour objet d'identifier et de rejeter les offres incomplétes ou non conformes pour
I'essentiel aux conditions fixées dans le Dossier d'Appel d'Offres

i Critéres éliminatoires

Les critéres éliminatoires fixent les conditions minimales & remplir pour étre admis & I'"évaluation
suivant les criternes essentielles. Le non-respect de ces critéres entraine le rejet de I'offre du soumissionnaire.
Il s'agit notamment:

* Absence du bid bond
Absence ou non conformite d'une piéce administrative non rectifie pendant 48 heurs;
Délai d’exécution supérieur & celui prescrit (supérieur & trois mois)
Offres financiere incomplet
Offres dont I'enveloppe extérieure porte des mentions permettant I'identification du Soumissionnaire;
Fausses déclarations ou piéces falsifiées;
Absence ou insuffisance de la caution provisoire de soumission;
Un score technique minimum de 75%
Suspension d’ enterprise par ARMP
Deux Entreprises avec le méme personnel,
ii Critéres essentiels
Les critéres dits essentiels sont ceux primordiaux ou clés pour juger de la capacité technico-
financiére des candidats & exécuter les travaux, objet de 'appel d’offres.

Les critéres essentiels de qualification sont tel qu'il suit ;
® Présentation générale de I'offre ;
® Références de I'entreprise dans les réalisations similaires ;
* Qualité du personnel clé ;
®* Moyens logistiques ;
* Méthodologie ;
® Capacité financiére ;
* Atftestation de visite du site signe'’ par le responsable de I'Entreprise;
® Rapport de visit du site signee’ par le responsable de I'Entreprise avec photo a I'appui,

® Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signée et cachetée & la fin par
I'entreprise ;

® Cahier des Clauses Administratives Particulieres complété, paraphé & chaque page et signée a la fin
par I'entreprise ;
® Attestation de surface financiére supérieure ou égale 75% du montant de I'offre

Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
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iii Critéres_de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé |'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres éliminatoires et
au moins 75% des critéres essentiels.

iii Critéres_de qualification

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75% de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme pour
I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait @ 100% des critéres éliminatoires et
au moins 75% des critéres essentiels.

13. Attribution de la lettre commande

La lettre commande sera attribuée au soumissionnaire dont I'offre est conforme pour I'essentiel aux
dispositions du Dossier d'Appel d'Offres, et qui aura présenté |'offre évaluée la moins-disante et
techniquement qualifiée, conformément & I'article 99 du Code des lettres commandes Publics.

14. Délai de validité des offres

Les soumissionnaires restent cngagées par leurs offres pendant une période de quartre (04) mois, a
compter de la date limite fixée pour la remise des offres

15. Renseignements complémentaires :

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la commune
d’ Elak Service de Passation des Marchés Publics, Tel: N° 670 788 687

Folf & Elok-Okule _ & 5 JAN 2

de la commune d’Elak,

Ampliations :

ARMP
- Président CPM
- DD MINMAP Bui
- DD MINTP Bui =
- DD MINDDEVEL
- Affichage

- Chrono [ Archives.
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GENERAL RULES OF THE INVITATION TO TENDER
Article 1: Scope of the tender

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby
launches an invitation to tender for the construction and/or completion of the works described in the
Tender File and briefly described in the Special Regulations.

The name, identification number and number of lots which form the subject of the invitation to tender
feature in the Special Regulations of the invitation to tender.

1.2 The bidder retained or the successful bidder shall complete the works within the time- limit indicated in
the Special Regulations and which time-limit runs from the date of noftification of the Administrative
Order or that indicated in the said Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing

The source of financing of the works forming the subject of this invitation to tender shall be specified in the

Special Regulations.

Article 3: Fraud and corruption

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional

ethics during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:
. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in
view of influencing the action of a public official during the award or execution of a
contract;

IIl. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence
the award or execution of a contract;

lll.  “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially maintaining
the prices of bids at levels not corresponding to those resulting from competition;

IV. “Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

3.2  The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take
a decision of exclusion from bidding for @ period not exceeding two (2) years against any bidder
found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption or

production of non-genuine documents in the bid, without prejudice to criminal proceedings that may be
brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following
provisions:

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must be from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged
to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender; or

ii) Presents more than one bid within the context of invitation to tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of
sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as to

compromise the transparency of the procedures of award of public contracts.

(¢) The bidder must not have been excluded from bidding for public contracts.

Page 14 of 82




(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is
(i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) not
under the direct supervisory authority of the Contracting Authority or Project Owner.
Adticle 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject
of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract
shall be limited to the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the
goods are extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder

6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

(b) Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre-
qualification) requested of bidders in the Special Regulations of the invitation to tender, in order to
establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;

(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following

conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must
indicate the information to be furnished by the group and that to be furnished by each
member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified

with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the undertakings vis &
vis the Project Owner and Contracting Authority with regard to the execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project
Owner into a single account. On the other hand, each undertaking is paid into its own account by
the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to
tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information
to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the
invitation to tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his

own responsibility, all the information which may be necessary for the preparation of the bid and the
execution of the works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and
the land for the said visit but only on the express condition that the bidder, his employees and agents free
the Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, loss or material
damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure
of contractors and specifies the terms of the contract. Besides the addendum (addenda) published in
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accordance with article 10 of the General Regulations of the invitation to tender, it includes thel

following documents:
Document No. 1: Invitation to tender

Document No. 2: General Regulations of the invitation to tender
Document No. 3: Special Regulations of the invitation to tender
Document No. 4: Special Administrative Conditions

Document No. 5: Special Technical Conditions

Document No. 6: Schedule of prices

Document No. 7: Bill of quantities and estimates

Document No. 8: The sub-detail of prices

Document No. 9: Model Jobbing Order

Document No. 10: Forms and Standard documents to be used
Document No. 11: Preliminary studies

Document No. 12: Other Document

Document No. 13: List of banking establishments and financial bodies authorised to issue bonds for
public contracts

Document No. 14: Graphic Plan.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender

File. It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in
the Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen (14) days prior to the
deadline for the submission of bids.

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author,
is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender nofice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to
MINMAP and the body in charge of the regulation of public contracts.
Article 10: Amendment of the Tender File
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for
any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the
Tender File by publishing an addendum.
10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of
the General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.
10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in
accordance with provisions of article 22 of the General Regulations of the invitation to tender
C Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for them
whatever the evolution or outcome of the invitation to tender procedure.
Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shall be written in English or French. Complementary documents and the forms provided
by the bidder may be written in another language on condition that a precise translation into either English
or French of the passages concerning the bid is included; in which case for reasons of interpretation, the
translation shall be considered to be authentic.
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Article 13: Constituent documents of the offer
13.1 The offer presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:
Volume 1: Administrative documents
They include:
I. All documents stating that the bidder:
Has complied with all declarations provided for by the laws and regulations in force;

% | current with his taxes, contributions, fees or levies of any kind whatsoever;

» Is not in a State of liquidation or bankruptcy;

> s not struck by one of the prohibitions and disqualifications criteria provided for by the legislation in

force.
Il. Bid bond(s) issued is are in conformity-with the provisions of article 15 of the present RGAO;
IIl. A written confirmation authorizing the signatory of the offer to engage the bidder
IV. The CCAP is duly initialled on each page and signed on the last page.
V. Localization plan is duly signed by the authority concern.

b. Volume lI: Technical Offer
It includes:

Y

I References of the company (the contractor will provide contracts or Jobbing orders for similar work
I carried out as well as related minutes of reception);
| Il. Personnel: the contractor will present the competent technical staff and workers he intends to employ
before the beginning of the work (attach to each staff CV signed by the candidate, certified copy of
' technical diploma attestation of presentation of original of the technical diploma, and the attestation
of availability signed by the candidate);
M. Site equipment: The contractor shall justify the ownership and the State of the equipment necessary
l for the performance of the work (providing registration certificates, invoices and certificates of road
worthiness (visit technique) of rolling equipment;
IV. The technical note on the methodology of intervention of the work: the company will produce a
I technical note dated and signed providing all the information concerning the mode of execution of
the works, the execution plan of the expected output, provision of materials or site materials, the
potential advantages in terms of safety of the environment and the Organization of the company,
I V. Attestation of site visit and the site visit report;
N

Vi The CCTP duly initialled on each page and signed on the last page

Vii  Attestation of solvency of the contractor.

¢. Volume 3: Financial offer
It includes:
I. The submission letter, in original drafted according to the model attached, stamped at the rate in
force, signed and dated;
Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in letters
and figures;
lll. Detail Bill of Quantities and cost estimate of the work completed;
IV. Sub-details of the different prices according to the model attached;

In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of article 17(1) of the General Regulations of the invitation to tender concerning the other
possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of Invitation to Tender, the bidders
present offers for several lots of the same invitation to tender, they could indicate rebates
offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works
described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the
price schedule and the detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and

estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special

Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
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contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the
initial price, as well as the price revision/updating conditions for the said price must be specified.
This is with the understanding that any contract of duration less than one (1) year shall not be
subject to price revision.
14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.
Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of
either Option A or Option B below, the applicable option being that retained in the Special
Regulations of the invitation to tender.
15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and
estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit
expenditures in other currencies for the execution of the works shall indicate in the annex to the bid
the percentage(s) of the amount of the bid necessary to cover the needs in foreign currencies,
without
exceeding the maximum of the three currencies of member countries of the funding institution of the
contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be
specified by the bidder in an annex to the bid in compliance with the specifications of the Special
Regulations. These rates shall be applied for any payment within the framework of the contract so
that the retained bidder does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the
rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and
estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority's country
specified in the Special Regulations and called “national currency™;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the bidder or of
the currency of an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign

currencies and to justify that the amounts included in the unit and total prices and indicated in annex to

the bids are reasonable; to this end, a detailed statement of their needs in foreign currencies shall be
furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract

may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a

way as take account of any modification in the foreign currency needs within the context of the

contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority or Delegated Contracting
Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend
the validity time-limit. The request and the responses that will be given shall be in writing (or by fax).
The validity of the bid bond provided for in article 17 of the General Regulations shall equally be
extended for a corresponding duration. A bidder may refuse to extend the validity of his bid without
losing his bid bond. A bidder who consents to an extension shall not be asked to modify his bid nor shall
he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated
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| by application of the related formula featuring in the request for extension that the Contracting
Authority addressed to bidders.

I The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the
contract or the Administrative Order for start of execution of works by the retained bidder, as specified in
the Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of

I evaluation of bids.

Article 17: Bid bond

17.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the

I amount specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30)
days beyond the original date set for the validity of bids or any other validity time-limit requested by
the Contracting Authority and accepted by the bidder, in accordance with the provisions of article 16

I (2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.
The bid bond of associated enterprises must be established in the name of the group submitting the bid

I and mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

I 17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
l (b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the
General Regulations;
l i) fails in his obligation to furnish the required final bond in application of article 38 of
the General Regulations;
i) Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these

deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by

l the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be

considered as not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first

I assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addition

all the information which the Contracting Authority needs for a complete evaluation of the proposed variant,

including the plans, calculations, technical specifications, sub-details of prices and proposed construction

I methods and all other useful information. If necessary, the Contracting Authority will examine only the

technical variants of the bidder whose bid is in compliance with the basic solution has been evaluated as the

lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of article
31(2) (g) of the General Regulations.

Aticle 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

I preparatory meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

I 19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may not reply to
questions received too late. In this case, the questions and answers shall be transmitted according to the
methods set in article 19(4) below.

I 19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the
Tender File. Any modification of documents of the Tender File listed in article 8 of the General

l Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by
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the Contracting Authority by publishing an addendum in accordance with the provisions of article 10 of
the General Regulations and not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a

reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number
required in the General Regulations, bearing “COPY". In case of discrepancy, the original shall be
considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf
of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the case may be.
All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of the
bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by
the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding
the identity of the bidder.

21.2 The external and internal envelopes:

a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;

b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as
specified in the Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the
General Regulations.

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above,
the Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations.
In this case, all the rights and obligations of the Contracting Authority and bidders previously governed
by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in
accordance with article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorised
representative in application of article 20(2) of the General Regulations. The modification or the
corresponding replacement bid must be attached to the written notification. As the case may be, the
envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a duly
signed written
nofification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids.
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24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to

I them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval

I may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the

, General Regulations.

E. Opening of envelopes and evaluation of bids
I Article 25: Opening of envelopes and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special

I Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be returned to the bidder unopened.

I Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the
signatory to request this withdrawal and if this notification is read to the hearing of everyone. Then the
envelopes marked “Replacement bid” are opened and announced to the hearing of everyone and the

' new corresponding bid substituted for the preceding one which will be sent to the bidder concerned
unopened. The replacement of the bid shall only be allowed if the corresponding notification contains a
valid empowerment of the signatory requesting the replacement and read to the hearing of everyone.

I Lastly, the envelopes marked “modification” shall be opened and their contents read to the hearing of
everyone with the corresponding bid. The modification of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the signatory requesting the modification

l and read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial

I bids] and any variant, where necessary, the existence of a guarantee of the bid if it is required and any
other details which the Contracting Authority deems useful to be mentioned. Only rebates and variants of
bids announced to the hearing of everyone during the opening of bids shall be submitted for evaluation.

l 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session
for whatever reason, shall not be submitted for evaluation.

I 25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A
copy of the said minutes to which is attached the attendance sheet is handed over to all the participants

I at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of

I the bids presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public

I contracts, the head of structure to which is attached the Tenders Board concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids in the form
of a letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and

I possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

I Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and
verification of the qualification of the bidders and the recommendation for the award shall be given to

l bidders or to any person not concerned with the said procedure as long as the preferred bidder has not
been made public, subject to the disqualification of the bid of the bidder and suspension of the authors
from all activities in the domain of public contracts.

I 26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of

I the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to
with his bid may do so in writing.
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Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response there
are formulated in writing but no change on the amount or content of the bid is sought, offered ‘
authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of t
General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Boar

and the Evaluation Sub-committee for questions related to their bids, between the opening of envelop '
and the award of the contract. ei

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof. l

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, condition
and specifications of the Tender File, without substantial divergence or reservation.
divergence or reservation is that: l

i)  which substantially limits the scope, quality or realisation of the works;
i) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or
his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presentecl
bids that essentially complied with the Tender File?

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shcll

A substantial

not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirement
of the Tender File shall not be considered during the evaluation of bids. 1
Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteriol

stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining
qualification.

Article 30: Correction of errors l

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the
following manner:
(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit

price by the quantity, the unit price being authentic, the total price shall be corrected, unless the
Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in which case l
the total price as presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
considered authentic and the total corrected.

(c) Where there is a difference between the price indicated in letters and in figures,
shall be considered authentic, unless the amount is linked to an arithmetical err
sub-detail of the said price, in which case the amount in figures shall prevail subj
and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with

the error correction procedure above and with confirmation by the bidder, the said amount shall be l
deemed to commit him.

30.3 If the bidder who presented the bid

the amount in letters
or confirmed by the
ect to paragraphs (a)

evaluated as the lowest refuses the correction thus carried out his
bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. I
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31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Aricle 32: Evaluation and comparison of financial bids

32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General

Regulations, shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated
amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General
Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences featuring
in the bill of quantities and estimates but by adding the amount of works done under State
supervision where they are costed in a competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adijusting any other modification, divergence or quantifiable reservation on
technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are
authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the
Special Regulations by applying the rebates offered by the bidder for the award of more than
one lot, if this invitation to tender is launched simultaneously for several lots.

g) |If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the
Technical Specifications, the proposed technical variants, if they are permitted, shall be evaluated
on their own merit and independently of the fact that the bidder offered or not a price for the
technical solution specified by the Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the
period of execution of the contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may,
from the sub-details of prices furnished by the bidder for any element or all the elements of the bill of
quantities and estimates, verify if these prices are compatible with the construction methods and
proposed calendar. In the case where the justifications presented by the bidder are not satisfactory,
the Contracting Authority may reject the bid after the technical opinion of the Public Contracts
Regulatory Agency.

Article 33: Award

34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to
execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where
necessary, proposed rebates.

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots,
the lowest bid shall be determined by evaluating this contract with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one
lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities
required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Adicle 34: The right by the Contracting Authority to declare an invitation to tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

Article 34: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall

notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was

retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works
and the execution time-limit.
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Article 36: Publication of results of award and petitions '
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request. I
37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in
charge of regulation shall be kept. I
37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders
Board concerned. I

It must take place within a maximum deadline of five (5) working days after the publication of the results.

Article 37: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the

Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts forl
prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by thel
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3 The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 38: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals
may, in liev of the guarantee, provide a statutory lien or a bond issved by a banking establishment
or first rate financial institution approved in accordance with the instruments in force.

39.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of l
the contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT Ne. 3:

SPECIAL REGULATIONS OF THE INVITATION

TO TENDER
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Special regulations of the invitation to tender I
1) PURPOSE OF THE TENDERS:

The purpose of this tender is THE CONSTRUCTION OF SOME SHEDS AT MBOCKJIKEJEM LOCKU
MARKET IN ELAK COUNCIL AREA, BUI DIVISION, NORTH -WEST REGION, launched by the Lord Mayo
for Elak, within the framework of 2025 Public Investment Budget (PIB), with Invitation to tender Reference: N°

06/ONIT/ MINDDEVEL/EC/ECITB/2025 of 23/01/2025

This invitation to tender comprises one (01) as follows:

Project
tr: Project Locality A:;::T::’ Amount Budget

th
Heads o
THE CONSTRUCTION OF SOME

|
l
SHEDS AT MBOCKJIKEJEM F

Duration in

01 LOCKUP MARKET IN ELAK MBOCKJIKEJEM 1,020,000 51,000,000 04
COUNCIL AREA, BUI DIVISION,

NORTH-WEST REGION LOT 1.

2) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Contracting Authority shall be four (04) Monthsl
maximum, as from the date of notification of the service order.
3) SOURCE OF FINANCING

The said Works shall be financed by the Public Investment Budget (PIB) of MINDDEVEL for the 2025

financial year assigned to the Lord Mayor for Elak Council as Delegated Authorizing officer.
4) CONSISTENCY OF BIDS

Each offer drafted in English or French in 06 (Seven) copies including O1 (one) original and 06 (six)

copies marked as such, should reach the award Services of the ECITB'S office, not later than 28/02/2025 at
10.00 am, local time. It should be labelled as follows:

“OPEN NATIONAL INVITATION TO TENDER I

N° 06/ONIT/MINDDEVEL/EC/ECITB/2025 of 23/01/2025 FOR THE CONSTRUCTION OF

SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI
DIVISION, NORTH-WEST REGION . l

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the I
bidder.

Internal envelopes
Three (03) internal envelopes shall be sealed in an external envelope. l
The first internal envelope shall be labeled;
<< A: Administrative tender>> and shall contain the administrative documents of the enterprise. These
documents shall be original or copies certified by competent authorities not more than three months.

ENVELOPE A: ADMINISTRATIVE DOCUMENTS

DOC DESCRIPTION
No

A.1 | Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force(.dated , signed And stamped by
2 the contractor)

Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of

A.3 | Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03) I
months.

Attestation of bank account of the bidder, issued by a first rate-bank or financial institution

A.4 |approved by the Ministry in charge of Finance or by a foreign bank of first order not more than
three months.

A.5 |Purchase receipt of 127500 FCFA FCFA tender file issued by Municipal treasury
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A bid bond of 1,020,000 FCFA issued by a first rate-bank or financial institution approved by the

A Ministry in charge of Finance in conformity with COBAC conditions
An aftestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
A7
Board (ARMP)
A8 Valid attestation for submission by the Social Insurance Fund, certifying that the bidder satisfied his

obligations with respect to the aforementioned Social Insurance

A9 | Attestation of tax compliance certificate of not more than three months).

Certified Copy of a valid tax payers card, delivered by the chief of center. Dated at most 3

A-10 months.
A]'] Plan of localization
NB:

The above administrative documents should be forwarded in their originals or certified true copies dating not
more than three months old.

The absence or the nonconformity of one of these documents not regulated within 48hrs will result fo the
elimination of the offer

ENVELOPE B: - VOLUME Il TECHNICAL OFFER

Doc

N° DESIGNATION

General presentation of bids

» Properly bound.

B1 » Table of content.

» Separators in color apart from white

% Presentation of documents in the order given in this tender.

» Clearness of the documents

s

REFERENCES OF SIMILAR WORKS EXECUTED

% List of references of similar works executed. The contractor will provide evidence of similar
B.2 work carried out during the past years.

> Show proof of similar projects executed by presenting at least two copies of different
Contracts and reception minutes (provisional reception projects) and related contracts or
iobbing orders first and last pages

PERSONNEL

Bidders shall undertake to have employed or to employ, before the start of works, competent
technical staff, (attach to each staff a CV signed by the candidate, a certified copy of the technical
diploma, attestation of presentation of original of the technical diploma, an attestation of
availability signed by candidate and Certified copy of ID card) notably.
» A works supervisor with at least the level of an engineer in civil engineering or Rural
Engineering with at least five (05) years' professional experience in the domain of civil
construction or similar works.
A foreman with at least the level of a senior technician in civil engineering or Rural
Engineering with at least three (03) years of professional experience in the domain of civil
construction or similar works.
02 Painters with 3years of professional experience,
02 Electricians with 3years of professional experience,
Other support staff or semi-skilled workers

- 02 (Two) builders with 3 years' professional experience on building construction or

similar works. Only CVs signed by the candidates
- 02 (Two) Carpenters with 3 years' professional experience on carpentry or similar
works. Only CVs signed by the candidates

Equipment and construction tools
B.4 The List of equipment the bidder intends to use on site
The contractor shall justify the ownership and the State of the equipment necessary for the

B.3

v

Y Y VY
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performance of the work to be carried out.
» Equipment :

- Legalized Registration document (pickup truck or van, vibrator and a hand Compactor etc.) or
Legalized document to hire equipment.
» Construction Tools
- List of small construction tools or assorted tools signed by the head of the company.
- The bidder Should show justification of construction tools by producing legalized
receipts of : (Wheel barrows; Spades; Hammers; Trowels; Tapes; Spirit levels;
Squares; Lines; Buckets ;Chisels; Cutlasses, clamps and Saws etc)

Technical notes on the methodology and the execution of works.

The bidder will produce a technical note dated and signed on the last page providing all the
following information.

B.5 - The mode of execution of the works
- The planning of intervention, the expected output
- supply of materials or site equipment
- Measures of safety and protection of the environment
- Administrative and technical organization of the enterprise
Attestation of site visit and site visit report
> Attestation of site visit signed by the contractor or their representatives
B.6 > Site visits Report .The bidder shall under his responsibility visit the site and gather all the
information necessary for the preparation of his technical proposals signed and stamped
by the contractor (pictures of the site where the pavement are to be constructed, consistency
of work and execution plans).
Financial Capacity of the Bidder
B.7 |Pre — Financing capacity from a banking institution of first order approved by the Ministry in
charge of finance, not less than 75% of the amount required in the offer.
B.8 The Special Administrative Clauses (SAC); (each page should be initialed and the last page signed
' And stamped by the contractor).
P b ac
B.9 The Special Technical Clauses (STC). (Each page should be initialed and the last page signed And

stamped by the contractor).

ENVELOPE C: FINANCIAL OFFER

onS ouw| mEs Sy Ean DEN NS GED EN N Ban G I e e

Doc

N° DESIGNATION

ca The bid itself according to the model attached, stamped at the rate in force, dated, signed A
; stamped by the contractor.

C2 The unit price schedule duly completed, with an indication of the unit price excluding VAT in words and
z in figures. (signed And stamped) l_

C.3  |Detail quantities and cost estimates of works completed(signed And stamped)

C4 The sub-details of prices according to the model attached and a soft copy in an excel format in o flaI
7 drive or CD drive. i

5) Currency of bid and settlement

5.1. The value of the contract shall be in national currency (FCFA). The amount of the bid, the unit prices, the
price Bill of quantities and sub detailed of unit prices shall be entirely in CFA Francs in the following manner:

a. Prices will be entirely settled in CFA Francs. Any bidder, who wants to engage expenditures in other
currencies for the execution of the work, shall indicate in an annex to his submission, the percentage of the
amount of the offer required to cover the needs in foreign currencies, without exceeding a maximum of three
currencies of Member countries of the institution financing the contract.
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b. The exchange rates used by the bidder to convert its offer in national currency shall be the rate of the
day of the deposition of the bids. This exchange rate will be applied for any payment in respect of the
contract, so that no foreign exchange rate risk is supported by the successful bidder.

The contract prices are firm and no-revisable.
6) Submission of Bids:
Each offer drafted in English or French in 06 (Seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Service of Award Elak Council not later than 28/02/2025 at 10 am
local time. It should be labelled as follows

“OPEN NATIONAL INVITATION TO TENDER
' N° 06/ONIT/MINDDEVEL/EC/ECITB/2025 of 23/01/2025 FOR THE CONSTRUCTION OF
SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI
l DIVISION, NORTH-WEST REGION.

TO BE OPENED ONLY DURING THE BID OPENING SESSION"

7) EVALUATION OF TENDERS

7.1. Opening of bids
The bids shall be opened in single phase. The opening of the administrative documents and the Technical and
Financial offers shall take place on 28/02/2025 at 11am local time, by the ECITB in the conference hall of the
Council.

Only bidders or their duly mandated representatives with a perfect knowledge of their offer shall attend this

opening session.

Representatives of bidders shall have to sign a form stating their presence at the opening of tenders.

7.2. Clarification on the bids

The request for clarification and the response shall be done in writing. No change of the offer price
shall be requested, proposed or authorized.
7.3. Examination of bids

I The tenders' board shall examine the bids to determine if they are complete, if the required guarantees
have been provided, if the documents were produced following the tender file requirements, whether they
l contain calculation errors and if the bids are generally in good order. Any calculation errors will be
corrected on the following bases:

- If there is a calculation error, the total price will be corrected on the basis of the unit price.
l - If there is a contradiction between the price in words and the price in figures, the price in word will

govern.

7.4. Evaluation and comparison of bids
l The technical subcommittee shall evaluate and compare the bids which were previously found
substantially responsive to the conditions of the present call for tenders. This evaluation will exclude and will
not take into consideration any price variation clauses included in the submission.
The evaluation of bids shall be in two steps: technical and financial evaluation.
l 7.4. 1. Technical evaluation
7.4.1. 1. Eliminatory criteria

Eliminatory criteria will focus on the following aspects:

Absence or insufficient bid bond,

Absence of administrative document not rectified within 48hours,
Deadline for execution higher than prescribed,

Incomplete financial offer,

Mark or sign on an envelope leading to the identification of bidder
False declaration or forged document,

Noncompliance with major technical specifications (to be listed),
Technical assessment mark lower than 75% of “Yes”,

Suspension of the enterprise by ARMP.

Two enterprises with same workers

S S 6 6 O O O O
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ii. Essential criteria
Essential criteria are primordial in the judgment of the technical and financial capacity of candidates to

execute the works forming the subject of the invitation fo tender.
The criteria relating to the qualification of candidates are based on the following:
lii Main qualification criteria

7.4.1. 2 Essential criteria
. The criteria relating to the qualification of candidates could indicatively be on the following:

General presentation of the tender files;

. References of the company in similar achievements;

. Experience of supervisory staff,

. Logistics (Equipment);

- Methodology;

. Financial capacity;

. compliance with the model bid,

. Attestation of site visit signed by the Contractor,

. Report of site visit with pictures signed by the Contractor,

. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed
and stamped by the contractor);

. Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped by the contractor),

. Pre — Financing capacity not less than 75% of the amount required in the offer.

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the
Invitation to tender (RPAO).
7.4.1.3 Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable
minimum of 75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having scored 100% of the
eliminatory criteria and at least 75% of the essential criteria

A) The company's references:
Similar works in the past years The bidder shall justify its turnover either by a document from an expert or
by submitting documents that can be used to appreciate the amounts from the realizations and the quality
of the work (certificate of completion and /or minutes of (provisional or final) reception and related contracts,
and jobbing orders).

b) Essential equipment
Essential equipment that the contractor shall make available for the contract (registration documents,
purchase receipt) shall be the following: 4 x 4 pickup vehicle or van for the transportation of personnel and
other materials such as a Vibrator or Legalized document to hire equipment.

C) The qualification of site personnel:
A works supervisor with at least the level of senior technician in civil engineering or Rural Engineering with at
least few (05) years’ professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a Certified copy of ID card)
A foreman with at least the level of a technician in civil engineering or Rural Engineering with at least three
(03) years of professional experience in the domain of civil construction or similar works. (Attached a
certified copy of certificate, CV, attestation of presentation of original of the technical diploma, an
attestation of availability sign by candidate and a certified copy of ID card)
Other support staff or semi-skilled workers

» 02 (Two) builders with 3 years' professional experience on building construction or similar works. Only
CVs signed by the candidates
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(d) The methodology of intervention and execution of work:

The company will produce a technical note dated and signed on the last page providing information
about:

i. The mode of execution of the works.

ii. The planning of intervention, the expected output.

iii. The supply of materials or site equipment.

iv. Measures of safety and protection of the environment.

v. Administrative and technical organization of the enterprise.

E) Self-financing capacity:

An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or of
other financial facilities to ensure the gross margin of self-financing necessary for the duration of the
contract.)

The available amount shall be at least more than or equal to amount required in the offer.
7.4.1. Other criteria
7.4. 2. Financial evaluation
The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of
the coherence of prices as well as the amounts of the totals.
8-Award of Contract
Subiject to the clause of article 99 of the present PCC, the Contracting authority will award the contract to the
bidder whose offer has been recognized substantially responsive to the requirement of the Tender file and
has submitted the lowest feasible evaluated bid price.
9) Right of the Contracting authority to accept or reject any offer
Notwithstanding article 102 of the present PCC, the Contracting authority reserves the right to cancel the
tendering process at any time before the opening of the tenders, without incurring liability to the bidders
affected by its decision, nor obligation to inform them of the reasons for its decision.
10) Site Visit
A site visit is recommended to participating companies in this Tender file.
11) Period of validity of tenders
The period of validity of the tender is 90 days from the date of deposition of the offers.
12) Performance guarantee

Within fifteen (15) days from the date of notification of the contract, the contractor shall provide a
guarantee of three percent (3%) of the amount of the contract (all taxes inclusive), to ensure full
implementation.
13) COMMENCEMENT OF WORK:
Before the commencement of work, the contractor shall be installed on the site by the following:

e The Contracting Authority- Lord Mayor of Elak Council;
Control engineer- MINTP,

The Project Manager- CDO;

The divisional delegate of MINMAP or his representative.
The Divisional Delegate of Environment or his representative;
The Divisional Delegate of MINEPAT or his representative;
The Divisional Delegate of MINDDEVEL or his representative;
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DOCUMENT N°. 4: SPECIAL ADMINISTRATIVE

CONDITIONS
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SPECIAL ADMINISTRATIVE CLAUSES (SAC)
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CHAPTER 1: GENERAL PROVISIONS
ARTICLE 1: SUBJECT OF CONTRACT:
The Subject of the present contract is the construction of some sheds at the Mbockjikejem lockup
market in Elak council Area, Bui Division of the North West Region. .
ARTICLE 2: AWARD PROCEDURE
The present contract is concluded by “OPEN NATIONAL INVITATION TO TENDER N° 06/ONIT /
MINDDEVEL/EC/ECITB/2025 of 23/01/2025 FOR THE CONSTRUCTION OF SOME SHEDS AT
MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI DIVISION, NORTH-WEST REGION. .
ARTICLE 3: DEFINITIONS AND DUTIES (Article 2 of GAC Supplemented)
3.1 General definitions (cf. Code)

- The Contracting Authority shall be the THE LORD MAYOR OF ELAK COUNCIL, He ensures the
preservation of originals of contract documents and the transmission of copies to ARMP through the
focal point designated to this effect.

- The authority in charge of the effective execution of the works: The Lord Mayor Elak Council

- The Control Engineer shall be. The Divisional Delegate of Public Works Bui hereinafter referred to as
the Engineer

- The Project Owner shall be THE LORD MAYOR OF ELAK COUNCIL. He represents the beneficiary
administration of the works. [Authorising Officer].

- The Project Manager shall be the CDO of Elak Council

- The contractor shall be X

3.2 Security

- The authority in charge of ordering payment shall be: The Lord Mayor.

- The authority in charge of the clearance of expenditures shall be the Divisional Controller of Finance.

- The body or official in charge of payment shall be the Municipal Treasury Elak.

- The official competent to furnish information within the context of execution of this contract shall be
the Lord Mayor of Elak Council.

3.3 Duties of the Control Engineer, Project Manager
i. Missions; To ensure the qualitative and quantitative execution according to the terms of this
contract and the respect of time limits
ARTICLE 4: LANGUAGE APPLICABLE LAWS AND REGULATIONS
4.1 The language to be used shall be either English or French
4.2  The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon
both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after the signature l
of the contract, the possible direct resulting costs shall be taken into account without gain or loss for either
party.

Article 5: CONSTITUENT DOCUMENTS OF THE CONTRACT l

The Contractual document, which form part of this contract are in order of priority.

1) The Bid or commitment letter;

2) The bidder's tender and its annexes in all provisions not contrary to the Special Administrative Conditions l
(SAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC); l

5) The particular element necessary for the determination of the contract price, in order of priority are the

unit price schedule, the detail of lump sum prices and detailed estimates break down of the lump sum prices;

6) Plans, calculation notes, trial documents, geotechnical documents,

7) The General Administrative Conditions applicable on public works contracts that went into effect by
Order No. 033/CAB/PM of 13 February 2006;

8) The General Technical conditions shall be applicable to the services forming the subject of the jobbing '

order.

ARTICLE 6: GENERAL APPLICABLE TEXTS

This contract shall be governed by the following general instruments [fo be adapted according to the case]: l
- Framework Law No. 96/12 of 5 August 1996 on the management of the environment;
- The Mining Code;
- Instruments governing the various professional bodies; I
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- Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning

of the Public Contracts Regulatory Agency

- Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax

and customs system applicable to public contracts;

- The Decree N ° 2018/366 of 20 June 2018 to institute the Public Contracts Code;

- Decree No. 2012/065 of 8 March 2012 to organise the Ministry in charge of Public Contracts;

- Circular No. 001 /CAB/PR of 19 June 2012 relating to the award and control of execution of Public

Contracts;

Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental

impact of road maintenance;

- The circular N° 00013995 /C/MINFI of 31* December 2024 on instructions relating to the execution

of the finance law, the monitoring and execution of the State Budget, Administrative, Public

Establishment, Regional and local Authorities for the 2025 financial Year,

- Law NO. 2024/013 of 23 December 2024: Finance Law of the Republic of Cameroon for the 2025

financial year.

- Unified Technical Documents (DTU) for building works;

- Applicable standards;
Other instruments specific to the domain concerned with the contract
Article 72 COMMUNICATION
7.1 All notifications and written communication within the framework of this jobbing order shall be sent to
the following address:

l a) In the case where the contractor is the addressee: beyond the time-limit of 15 days fixed in Article 6
(1) of the GAC to make his domicile known to the Chief of Service and immediately after completion
of the works, correspondences shall be validly address to Elak Council.

l b) In the case where the Project Owner is the addressee:

Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract
Manager, Contract Engineer, Project Manager and where need be, within the same deadline
¢) In the case where the Contracting Authority is the addressee: The Divisional Delegate of Public
Contracts for Bui with copies addressed to the Chief of Service and the Engineer.

7.2 The contractor shall address all writien notifications or correspondences to the Engineer with a copy to
the Chief of Service.

ARTICLE 8: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and notified as follows:
The Administrative Order to start execution of works shall be signed by the Contracting Authority and
nofified to the contractor by the Project Owner with a copy to the Contracting Authority, the Contract
Manager, Contract Engineer, the Paying Body and the Project Manager, where applicable.
Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the
amount and execution deadline shall be signed by Contracting Authority and nofified by the Project
Owner to the Contractor with a copy to the Contracting Authority, the Contract Manager, the Control
Engineer, the Project Manager and the Paying Body. The prior endorsement of the Paying Body shall
possibly be required before the signature of those that have an incidence on the amount.

8.1 Administrative Orders of a technical nature linked to the normal progress of the work and without

I financial incidence shall be signed directly by Contract Manager and notified to the contractor by the

Control Engineer or Project Manager (where applicable) with a copy to the Contracting Authority and
Contract Manager.

8.2  Administrative Orders serving as warnings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer
and Project Manager.

8.3  Administrative Orders for suspension or resumption of work as a result of the weather or any other
case of force majeure shall be signed by the Contracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project
Manager.

8.4 Administrative Orders prescribing works necessary fo remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the
Contract Manager upon the proposal of the Contract Engineer and notified to the contractor by the
Control Engineer.

Page 35 of 82




8.5  The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order'
received. Having reservations shall not free the enterprise of executing the Administrative Orders
received.

8.6  Concerning Administrative Order signed by the Contracting Authority and notified by the Proiectl
Owner, the notification must be done within @ maximum of 30 days from the date of transmission by
the Contracting Authority to the Project Manager. Beyond this deadline, the Contracting Authority
shall establish the default of the Project Owner, take over from him and carry out the saidl
notification.

ARTICLE 9: CONTRACTS WITH CONDITIONAL PHASES (ARTICLE 9 OF GAC)

9.1  [Specify if the contract has one or several phases] '
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an
attestation of proper execution to the contractor. This attestation shall condition the start of the
following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional
phase shall be [to be specified].

ARTICLE 10: CONTRACTOR'’S EQUIPMENT AND PERSONNEL (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made in the technical bid shall only occur after the written approval of
the Contract Manager. In case of modification, the contractor shall have the personnel replaced by a
staff of equal competence (qualifications and experiences).

10.2 In any case, the list of supervisory staff to be used shall be subject to the approval of the Project
Owner in the days following notification of the Administrative Order to start execution. The Project
Manager has Seven (06) days to notify his opinion in writing with a copy sent to the Contract
Manager. Beyond this time-limit, the staff list shall be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the
works shall be a reason for termination of the jobbing order as mentioned in article 45 below or the

application of penalties [fo be specified where need bel. l
CHAPTER 2: FINANCIAL CONDITIONS
ARTICLE 11 GUARANTEES AND BONDS (Articles 29 and 41 of GAC) I
11.1 Final bond

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.

It is constituted and transmitted to the Contracting Authority within @ maximum deadline of twenty (20) days I
of the notification of the contract.

The bond shall be returned or the guarantee released within one month following the date of provisional

acceptance of the works, following a release issued by the Contracting Authority upon request by thel
contractor.

11.2 Performance bond (Guarantee Retention)
The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. l

The return or release of the retention fund or security shall be done within one month after final acceptance
by release issued by the Contracting Authority upon request by the contractor.
11.3 Guarantee of start-off advance '
The contractor may be granted a start-off amount of 20% of the contract amount (inclusive of taxes) upon
request.The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the
Ministry in charge of Finance. '
ARTICLE 12: AMOUNT OF THE CONTRACT
The amount of this contract as indicated by the attached [defail or estimates] is (in figures) (in
letters) CFA francs Inclusive of All Taxes; that is: I
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFA F.
- Amount of AIR CFAF l
- Net to be paid= EVAT- AIR
ARTICLE 13: PLACE AND METHOD OF PAYMENT
The Project Owner shall release the sums due in the following manner: I
a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to I
account No. opened in the name of the contractor in bank.
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ARTICLE 14: PRICE VARIATION (Article 20 of GAC)

Prices shall be firm and not subject to any price revision.

a. Payments on account made to the contractors advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
1.1 Price updating modalities (not applicable)

ARTICLE 15: EVALUATION OF WORK DONE
The work done shall be evaluated using the unit price.

ARTICLE 16: ADVANCES (article 28 of the GAC)

16.1 The Contracting Authority may grant a start-off advance equal to 20% of the amount of the contract].

16.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (1 00) percent by a banking establishment governed by Cameroon
law or a first-rate financial institution in accordance with the instruments in force and reimbursed by
deduction of the payments on accounts to be paid to the contractor during the execution of the contract
according to the modalities laid down in the Special Administrative Conditions.

16.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the
works reaches eighty (80) percent of the amount of the contract.

16.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of
the guarantee upon the express request by the contractor.

16.5The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 17: PAYMENT FOR WORKS (articles 26, 27 and 30 of the GAC supplemented)

17.1 Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job cost sheet
which summarises and fixes the quantities executed and established for each item on the schedule during the
month and capable of giving entitlement to payment.

17.2 Monthly detailed account

No later than the fifth (5™) of the month following the month of the services, the contractor shall hand over to
the Project Manager two draft provisional monthly detailed accounts in seven copies (one detailed account
exclusive of VAT and the other inclusive of taxes), according to the agreed model and establishing the total
amount of the sums to which he may lay claim as a result of the execution of the contract since the start of the
contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the
amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:

- [100-1.1 and/or = (7.5 or 15%)] paid directly into the account of the contractor;
- 1.1 % paid to the public treasury as AIR due by the contractor.
- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed
accounts he has approved.

The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed accounts he
approved such that they are in his possession not later than the twelfth of the month.

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the date
of submission of the approved detailed accounts.
17.3 Detailed account of start-off account (if applicable).
ARTICLE 18: PENALTIES FOR DELAY
A. Penalties for lateness.
18.1The amount set for penalties for delays is set as follows:

a) One two thousandth (1/2000th) of the initial jobbing order amount all taxes inclusive per
calendar day of delay from the first (1 st) to the thirtieth (30th) day beyond the contractual time-
limit.

b) One one thousandth (1/1000th) of the initial amount of the jobbing Order inclusive of all taxes
per calendar day beyond the 30th day.

18.2The cumulated amount of penalties for delay shall be limited to ten percent (10%) of the initial jobbing
order inclusive of all taxes.
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B. Specific penalties.
18.3 Apart from penalties of overrun of the contractual deadlines, the contractor is liable to the followingl
special penalties for the non-respect of the provisions of the contract. Notably:

- Late submission of final bond;

- Late submission of insurances; l

- Late submission of the draft execution programme if the lateness is caused by the contractor.
ARTICLE 19: FINAL DETAILED ACCOUNT (article 34 of the GAC)
19.1[Indicate the time-limit available to the contractor to forward the draft to the Project Manager, after thel
date of provisional acceptance of the works (maximum 1 month)].
After completion of the works and within @ maximum time-limit of 30 days after the date of provisional
acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the contractor may be entitled as a
result of the execution of the whole contract.
19.2[Indicate the time-limit available to the Contract Manager to notify the corrected and approved draft tol
the Project Manager (maximum one month)].

19.3[Indicate the time-limit available to the contractor to return the signed final detailed account (maximum 1
month)].

ARTICLE 20: GENERAL AND FINAL DETAILED ACCOUNT (article 35 of the GAC) l
20.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward fo the contractor after final acceptance. l
At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he has had signed jointly by the
contractor and the Contracting Authority. This detailed account includes: l
- The final detailed account,
- The balance
- The summary of monthly payments on account. I
The signing of the general and final detailed account without reservation by the contract or definitely binds
the two parties puts an end to the contract, except with regard to interest on overdue payments.
20.2 The contractor has up to thirty (30) days to return the signed final detailed account. l
ARTICLE 21: TAX AND CUSTOMS SCHEDULE
Decree No. 2003/651 of 16 April 2003 to lay down the conditions for implementing the tax regulations and
customs procedures applicable to public contracts. The taxes applicable to this contract include notably: l
* Taxes and dues relating to industrial and commercial projects, including the AIR which is a deduction
on company taxes;
" Registration dues in accordance with the tax code; l
* Dues and taxes attached to the execution of services provided for in the jobbing order;
* Duties and taxes of entry in to Cameroonian territory (customs duties, VAT, computer tax);
= Council dues and taxes; '
* Dues and taxes relating to the execution of building materials and water.
These elements shall be included in the costs which the enterprise inputs on its running costs and constitute

one of the elements of the sub-details of prices exclusive of taxes. All prices inclusive taxes mean VAT'
included.

ARTICLE 22: REGISTRATION AND STAMP DUTY

Seven (7) original copies of the present jobbing order shall be stamped and registered at the expense of the l
contractor, in accordance with the applicable regulations.

CHAPTER Illl: EXECUTION OF THE WORKS l
ARTICLE 23: NATURE OF THE WORKS (article 46 of GAC)

The works shall include especially: (position or volume of works)

(To be specified cf. Special Technical Conditions) '
ARTICLE 24: ROLE AND RESPONSIBILITIES OF THE PROJECT OWNER (GAC supplemented)

24.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution

of his mission and to guarantee, at the cost of the contractor, access to sites of projects.

24.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and l
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.
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ARTICLE 25: EXECUTION TIME-LIMIT OF THE CONTRACT (article 38 of the GAC)

25.1 The time-limit for the execution of the works forming the subject of this contract shall be one hundred
and twenty (120) days.

25.2  This time-limit shall run from the date of notification of the Administrative Order to commence
execution of the works.

ARTICLE 26: ROLES AND RESPONSIBILITIES OF THE CONTRACTOR

The contractor shall be responsible for the works for which he has been chosen. To this effect, his
mission shall be to ensure its execution under the supervision of the Engineer in conformity with the regulation
and standards in force and in respect to the work schedule. The contractor shall also be expected to carry
out all the necessary calculations, chose and buy all machines, adequate materials efc. required for the work
and engage suitable workers.

The contractor confirms that he has verified the volume of work to be executed and that he is reputed
to have taken perfect cognizance of the scope of the works and the necessity for prompt action to request
irrespective of whether he has to use his own equipment or hire equipment to execute the work. To this end,
he cannot use any omission or under estimation of the works to make any claims of any nature whatsoever.

Removal of equipment, materials, installations and work site waste shall be carried out by the
contractor before reception, failing which the Contracting Authority shall automatically proceed with it soon
after the expiry date, at the contractor’s expense.

ARTICLE 27: PROVISION OF DOCUMENTS AND SITE (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Confract Manager.
The Project Owner shall make available the site and access ways to the contractor af the appropriate time
as the works progress.
ARTICLE 28: INSURANCE OF STRUCTURES AND CIVIL LIABILITIES (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum amounts
indicated hereafter within fifteen (15) days of the noftification of the contract (to be adapted):
- Liability insurance, business manager;
- Comprehensive insurance of the site;
- Insurance covering its ten-year obligation, where applicable.
ARTICLE 29: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR (Article 49 of the GAC
supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to be
designated)]
29.1 Programme of works, Quality Assurance Plan and others (to be specified).

a) Within a minimum deadline of [Fiffeen (15) days] from the date of notification of the Administrative
Order to commence execution, the contractor shall submit in [six (6)] copies for the approval of [Contract
Manager aofter the endorsement of the Project Manager (or Project Engineer] the execution programme of the
works, his supply calendar, his draft Quality Assurance Plan and the Environment Management Plan, where
applicable.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the
date of reception with:

- Either the indication “GOOD FOR EXECUTION";

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then
has a deadline of five (5) days to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.
The approval given by the Contract Manager or Project Manager does not in any way release the
contractor of his responsibilities. Meanwhile, works executed before the approval of the programme shall
neither be ascertained nor paid for. The updated and approved schedule will become the contractual
schedule.
The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of
the Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall
transmit it within five (5) days to the Contracting Authority without staying its execution. However, if important
modifications alter the objective of the contract or the nature of the works, the Contracting Authority shall
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return the execution schedule accompanied by reservations to be lifted within fifteen (15) days of the dat'

of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site

and basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works an

installation sites.

¢) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish th
responsibility of the contractor with regard to the harmful consequences which their implementation may
cause both towards third parties and the respect of clauses of the contract. l

29.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts
of the structure must be submitted for the endorsement of the [Confract Manager or Project Manager
at most one month (specify the duration which must not exceed one month) prior to the date provide
for the commencement of execution of the corresponding part of the structure.

b) The Contract Manager or Project Manager has a deadline of fiffeen (15) days to examine and mak
known his observations. The contractor then has a deadline of [eight days] to present a new fil
including the said observations.

29.3 In case of the non-observance of the approval deadlines of the above documents by thJ
Administration, these documents shall be deemed to have been approved.

ARTICLE 30: ORGANISATION AND SAFETY OF SITES (article 50 of the GAC)

30.1 Signboards at the beginning and end of each section must be placed within a maximum deadline ol
(01) one month after the notification of the Administrative Order to commence work.

30.2 The contractor shall respect all standard safety measures during the execution and shall clear the sit
upon completion of the works el

ARTICLE 31: IMPLEMENTATION OF STRUCTURES

31.1The engineer shall within @ maximum of fifteen (06) days following the date of notification of the service
order to commence work, make himself available to the contractor for the setting out of the structures '
31.2 Commencement of work: Before the commencement of work, the authorizing officer shall convene an
enlarged site meeting with the following in attendance:

o The: Contracting  aU oY o e et s sacacaaasesenansasaseaasanansnsnse Chairman
Control Engineer DD MINTP BUL......ccciuiiuineiinninicisnnnsnnsneens Secretary
The Divisional Delegate of MINMAP or his representative,......... Observer
The Divisional Delegate of Environment and Nature protection....Member

The Divisional Delegate of MINDDEVEL or his representative ....... Member
The ProjectManager (CDO));reeieeecsscsessasncssscsrsosssassansersonessas Member

The Divisional Delegate of MINEPAT or his representative;.......... member
e The Contractor or his Representatives. ....ccceviiiiveiinnieinnnecnnnens Member

ARTICLE 32: SUB-CONTRACTING l

This jobbing order may give rise to sub-contracts or subsidiary orders with a maximum accord of 30%
of the initial jobbing order amount.
However, any recourse to sub-contractors or placing of subsidiary orders shall be subject to the prior
authorization of the Contracting Authority. Notwithstanding the recourse to sub-contracting or placing of
subsidiary orders, the contracting partner shall be responsible for the execution of all the obligation of the
said contract.
ARTICLE 33: WORKS SITE JOURNAL (LOG BOOKS)
33.1The worksite journal shall be systematically jointly signed by the Engineer and the Contractor's
representative each site visit.
33.2 It is a joint document in a single copy. Its pages shall be numbered and initialled. No page should be

removed. The erased or cancelled parts shall be mentioned on the margin for validation.
Article 34: Use of explosives (article 60 of the GAC) l

Subject to restrictions or prohibitions possibly stipulated in the SAC, the contractor must take under his
responsibility, all the necessary precautions so that the use of explosives is not dangerous to the personnel

and third parties and does not cause damage to neighbouring property and structures as well as to the
structure forming the subject of the contracting.
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CHAPTER IV: ACCEPTANCE
ARTICLE 35: PROVISIONAL ACCEPTANCE (article 67 of the GAC)
36.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the contractor shall ask in writing to the control Engineer, to
organize a technical visit for pre-acceptance. This visit shall include the following operations.

*

» Qualitative and quantitative evaluations of the different works that have been executed.
% Findings and statement of the unexecuted task envisaged in the present jobbing order.

% Findings relative to the completion of the work

% Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.

T C ORIl ENQINGET. o csiesnesssnizorssssnsysmessstventasss siaietant s i s tun iy (Secretary)
- The Contractor or his REPrESENtaIiVe. cesrnnsesssannnnsssnsnnsessssnnnssssssses (Member)
i Prolach MONGEEF «sseswsssissssnsastanssnsaenmzossasssessadsie Boaiinl Vs Sl (Member)

During this pre-reception, the engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the reception. The Engineer shall fix the reception date in
collaboration with the chief of service for the contract.
35.2 Acceptance The contractor shall request the Authorizing officer in writing, to schedule and call for the
provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be attached to the
said request. The Authorizing officer shall then fix the date of acceptance in collaboration with the contract
Engineer and call for the task by a letter of invitation

The acceptance commission shall comprise:

o Contracting AUthOFIY ..c.ceceesanessnnnannsssnnnennssssannassstetinsts (Chairman)
' o Control ENgiNeer,....cceeseeseesassesssnssanssesannasnsssennslssttctosts (Secretary)
e The Divisional Delegate of MINMAP or his representative,......... (Observer)
l o The Project MaNQQET;..essessesssusensussnsansassnsassnsaseassssseasss (Member)
o The DD MINDDEVEL BUL...cooeereeeensaneennnnnnnnnennnnnnsasniasssssts (Member)
e The Contractor or his Representative. ...oe.eee T eiuevaiedsaemanuvaanmay (Member)
' The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An
acceptance report (process - verbal) of the works shall be prepared by the Engineer and sign by all the

commission members.
Of the works shall be prepared by the Contract Engineer and signed by all the commission members on the

site.

ARTICLE 36: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
36.1The contractor shall furnish within one (1) month after completion of the works three (3) copies of all
working documents and drawings as executed, especially those relevant to the maintenance of the works.
36.2 A penalty of 30% of the guarantee retention <hall be retained in the event where the contractor fails

to comply with Article 34.1 above.

ARTICLE 37: GUARANTEE TIME LIMITS

The guarantee period shall be one (1) year to run from the date of the provisional reception of the works.

ARTICLE 38: FINAL ACCEPTANCE

Final reception shall take place within a maximum deadline of fifteen (15) days from the date of expiry of

the guarantee period.

The procedure for final reception shall be the same as for provisional reception.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: TERMINATION OF THE CONTRACT (article 74 of the GACQ)

The jobbing order may be terminated as provided for in Article 182 of Decree No. 2018/366 of 20
JUNE 2018 instituting the Public Contracts Code and equally under the conditions laid down in Articles 74,
75 and 76 of the GAC especially in case of:

¢ Delay of more than fifteen (15) days in the execution of a Service Order or unjustified stoppage of
more than seven (7) calendar days;

Delay in work resulting in penalties of more than 10% of the amount of the works;
Refusal to repeat poorly executed works;

Default by the contractor;

Persistent on payment for services.
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ARTICLE 40: FORCE MAJEURE (Unforeseen Circumstances)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall not b
admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
ARTICLE 41: DISAGREEMENTS AND DISPUTES (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in Bui
Division of the Republic of Cameroon

ARTICLE 42: DIFFERENCES AND DISPUTES
Any dispute arising from this jobbing order shall be resolved amicably. Failure to arrive at a compromise,
the matter shall be referred to the competent court in Bui Division of the Republic of Cameroon.
ARTICLE 43: PRODUCTION AND DISSEMINATION OF THIS CONTRACT

The jobbing order shall be produced by the Contracting Authority and the contractor shall multiply it
in Ten (10) copies at his expenses.
ARTICLE 44 AND LAST: ENTRY INTO FORCE OF THIS CONTRACT.

This jobbing order shall be regarded as finally concluded after its signature by the Lord Mayor of
Elak Council and it shall only come into force after it has been notified to the Contractor
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TECHNICAL SPECIFICATIONS
GENERALITIES

Lot 100: Preliminary works
Lot 200: Earthworks
Lot 300: Foundation works
Lot 400: Wall masonry
Lot 500: Metallic works
Lot 600: Roof structure
Lot 700: Painting
Lot 800: External works
Lot 900: Environmental Mitigation.
1.1PRELIMINARY WORKS
1.1.1 Building site installation I
The contractor shall set up temporary constructions and facilities needed to execute the works,
such as
- Offices of the contractor equipped with tables, chairs and lock-up cupboards: '
- Building site toilet facilities (if it does not exist)
- Store house for materials,

- Setting up of temporary work (fences, field office, sheds, signs etc.) .
1.1.2 Connection to Utility Network
Water '
Connect to the Elak Council water supply network, where possible or any other solution

acceptable to the supervisor where the Elak Council network is not available, the contractor shall
be responsible for the constant supply of sufficient water to the project site. We shall not under
any circumstances, use the excuses that those supplying us with water or the Elak Council have l
failed in its supplies to justify in the execution of the contract. The water used must be of an

acceptable quality for the works. .
1.1.3 Sanitation
The contractor shall ensure the availability and use of toilet facilities at the work site. l

1.2WORKS TO BE EXECUTED

1.2.1 Earth works

Site clearance and excavation works will be done manually and / or mechanically while l
responding to the levels as indicated on the working drawings. Pits will be dug at critical points to
receive pad foundation for pillars and these shall be linked by middle and to beams. These
operations will be done under the close supervision of the site supervisor. l
1.2.2 Blinding concrete

A 5cm thick lean concrete mix of 150kag/m® (cpj 42.5) will be laid under foundation pads for pillar
footings. '
1.2.3 Mass concrete

The ground floors and outdoor pavements to the building shall be o mass concrete dosage at
300kg/m® and following the rules and regulations of pavements and done independently and with
finishes as required by design.

1.2.4 Reinforced concrete

The skeleton (framework) of this building constitutes R.C beams and pillars which must be cast in I
situ designed according to the rules of and CP 110 and batching done according to trial batches or
Dreux method, by weight and or volume closely supervised by the supervisor in charge. Mixing,
transportation, placing and vibration of all concrete work shall be done manually and or
mechanically. A percentage loss due to waste mixing and settlement has to be envisaged in the
quantities which is 32%.

Load evaluation has to be limited to dead, live and service loads of the building external horizontal
and vertical loads due to wind, rain etc have not been considered which is due to the negligible
atmospheric conditions of the area. l
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The 10cm floor has a thick mass concrete of 300kg/m® mix APC and will be laid on 25cm layer of
hard-core spread on the bearing surface area.
The aggregates will be of class 15/25 and free from organic impurities and any substance that
adversely affect the strength and workability of the concrete. Cast concrete shall be cured as
required to achieve its maximum strength.
1.2.5 Reception for Reinforcements
Before concrete is cast, the contractor must inform the supervisor that work is completed in the
assembling of reinforcements so that they can be approved. The contracting authority shall
indicate the term “Good for concreting” on the building log book, after reception, thereby
authorizing the contractor to proceed.
Pre-casting preparations
a) Cleanliness
The form must be free from hydrocarbon products such as grease, iron rust. The stains
must be thoroughly cleaned up if need be.
b) Cleaning
Before concreting, concrete boxes must be carefully cleaned to remove any dust and
debris. Compressed air shall be used to finish the cleaning.
c) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several
times to make the wood as wet as possible causing it to swell and close the joints gaps.
The wet surfaces must not however, be dripping with water. Boxes shall be blown out using
compressed air.
d) Coating with oil
The following shall be oiled before concreting
- Worked moulds of plywood or fibreboard and all mould for fine dressing;
- Excess oil in the moulds must be drained before concreting. The oils used shall be special
stripping oils;
- The oil used shall not touch the reinforcement rods.
Maintenance
If the moulds are to be used more than once, they shall be properly cleaned and if necessary,
repaired before being used again.
Safety of workers and others
Nails, bolts or projections shall immediately be removed from used forms if they are not to be used
again. Otherwise, the forms shall be burnt immediately or stored at a distance from the building
site in a place that is not accessible to the public.
1.2.6 Construction matrials of concrete
Crushed aggregate
All crushed aggregate on the building site shall be stored in the compartment intended for this
purpose. The only aggregate authorized on the building will be the following: -
- Crushed 0/5 gravel (river sand)
Crushed 5/15 fine gravel
- Crushed 15/25 coarse gravel
. Natural or crushed sand 0/5 (quality retained on a 5mm sieve net of less than 10%.
Crushed aggregate to the site shall be subjected to prior approval of the supervisor. The latter
must approve the origin of the aggregate. The aggregate shall have gotten from rivers, quarries or
crushed stable rocks free of foreign bodies, organic material, dust, mud and clay, whether it sticks
to grit or not.
With respect to particle distribution, the following shall apply; -
- Sand (fine aggregate)
Sand shall have the characteristics specified in the tables of approved test and must be fine,
clean, hard, and sharp and must not stick to the hand. It must not be of any soil or limestone,
wastes, debris and wood.
It shall, if need be, be sieved and washed. The sand shall come from approved quarries or from
approved areas. It shall not contain more than 5% weight of grit passed through a sieve with 900
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meshes per cm? and must not contain particles whose biggest dimensions exceed the following
limits
- For mortar 0/2mm l
- For reinforced concrete 0/5mm
- For non-reinforced concrete 10/5mm I
Cleanliness: The sand must have sand equivalent (SE) higher than 75
Cement: Cement shall be true Portland of standard brand i.e. CPA45 or CPJ 42.5 type or
equivalent. l
The cement used shall be artificial Portland cement 215.325P.15.302 standard. It shall be
supplied to the building site in six ply paper bags. Any humid cement shall be rejected and
immediately remove from the building site. l
The contractor shall inform the supervisor that he has received supplies.
Random samples could be taken from each lot and tested in an approved laboratory using the
AFNOR P.15.301 standard at the contractor's expense.
The lots that do not meet the standard must be removed from the stock and taken away from the
building site.
The bags must be in good shape at the time they reach the site and shall be stored in a covered
and completely dry place and on the raised plank surface that is at least 10cm above the ground.

1.2.7 Reinforcements I
All reinforcement or meshes must comply with BAEL 91 specifications and Iron rods that have
French AFNOR 35.001 standard characteristics or similar. All reinforcement of the construction
project must be of the F e E240 grade for smooth bars and the Fe E400 grade for high bond rods.l
The rod must be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may bend for high
adhesive rods of a diameter equal to a larger than 32mm on condition that the control apparatus isl
used to avoid overheating and on the approval of the project manager's representative.

The diameter of the tube benders used for bending must comply with BAEL 91 approval records.
Anchor tabs shall be normal 45 degree elbows at right angle for knee anchoring. The metal used
shall be clean and free from calamine. Bars with defects such as blisters, cracks or hairlines that
can affect tensile strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawingsl
provided by the consulting firm or the contractor.

Reinforcements must be assembled in the workshop at the construction site. This must never be
assembled inside the form box if the cheek boards have already been prepared. I
The space between the walls of the formwork and reinforcement should be least 2cm for elevation
concrete and 4cm for foundation concrete. These spaces should be obtained using prefabricatedl
concrete or plastic shims whose dimensions should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There
should be enough shims and mounting bars to prevent the reinforcement from being deformedl
during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor
or his representative could ask for tensile strength tests on the samples taken from the batch.
Such tests would be done at the contractor's expenses. The tests shall be carried out by an
approved body.

For floor beam frames, all measures shall be taken to keep the bars raised and properly
positioned around the supports. Enough vertical stirrup rods shall be used to prevent any
deformation. All overlaps shall comply with BAEL 91 prescription.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in I
the forms. The reinforcement, whether assembled or not, should be stored on boards and not on
bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed
and stamped production quality. The 6mm diameter iron rods could be used for circles with
diameter of 200: @

The iron rods supplied must be at least 11m long l
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1.2.8 Placing concrete

The concrete should be placed before is initial setting time, and never after it has contained its
water content for more than thirty minutes. Storing it in containers for subsequent use after adding
water is strictly prohibited. All concrete should always be thoroughly vibrated using mechanical
vibrators.

All reinforcing rods shall be placed in such a way that concrete can be poured from the top of the
structure in question. The contractor shall take all measures to trim and position the
reinforcements to prevent them from being displaced during concreting. We shall also add braces
(sleeves, tubes, pipes, angles block, pre-frames, etc) to keep the structure set up.

Concrete should be transported from the place where it is made to the place of use with concrete
buckets, wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned and rubbed
using compressed air, and repeated to reveal gravel and eliminate deposited on the surfaces
should then be washed and scrubbed with an iron brush and thoroughly soaked. If necessary
admixtures for construction joints can be used, but these must comply with producer’s instruction.
No concreting of construction joints shall be done on the dirty parts of structures.

The formwork should be removed only after the concrete has acquired enough strength.

1.2.8 MITIGATING THE RISK ON THE ENVIRONMENT

These standard clauses constitute the Environmental Regulations relating to the construction
works to be carried out by the contractor in the realization of this project. The contractor shall have
to implement not only measures aimed at mitigating the socio-environmental impacts of the
project but also environmental and social clauses outlined below. It should be stressed that these
clauses apply to all types of projects, the main contractor as well as all sub-contractors or dealers
if need be.

These measures include:

« A reduction in the raising of dust particles at the work site in order to protect the health of
the beneficiary population and site workers, by regular watering of the site or the adoption
of an appropriate calendar.

« A reduction in sound (noise) effects due to the movement of the equipment and machines
within the construction site.

« Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream
channels;

« Putting in place a management plan for oils, fuel, lubricants and other dangerous products
during construction and running of the project. This plan will have to include the
recuperation of the above mentioned products and their transfer to specialized companies
for treatment

« Automatic stop of works in the event of discovery of an archaeological or historical artefact,
and to report immediately to the local service of the Ministry of culture

« Prohibition of transport or drive out game, hunting and non-timber forest products by the
personnel working on the site;

e Put the disposal of the personnel working on the site adequate equipment for portable
water and use of domestic water

« Priority for recruitment of local labour, as well as the use of local materials;

« Putting of warning signs (sign boards) at building site during and after work. Putting speed
limits warning signs as well in order to promote the safety and health of the resident
population on health risks, risks of accidents, and on the impact of poaching.

1.2.9 STARTING OF WORKS AND SENSITIZATION OF STAKEHOLDERS

Before the effective start of execution of works, the contractor will prepare an environmental
action plan specifying all the environmental measures to be implemented, as well as rules of
procedures mentioning in a specific way the safety requirements and in particular, the wearing
of appropriate equipment (work cloths) and speed limit warning signs. Furthermore, these
internal rules and regulations will have to prescribe the prohibition of alcohol consumption
during working hours, to transport or hunt game, to abusively use wood for fuel, as well as the
sensitization of the personnel on the dangers of the STI/AIDS, the respect of the customs and
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within the construction site.
On the other hand, an information and sensitization campaign of the personnel and residen
will have thus to be organized beforehand and their attention will have to be drawn to all thesg

habits of the people of Oku and environs. These rules must be pasted at visible Iocationj

aspects, including the calendar of execution and the employment opportunities. In particula

these stakeholders should be informed on the reasons for the choice of the site for th

implantation of the project as well as the environmental action plan. This sensitizatio

campaign will have to continue during the execution phase of the works. i

1.3 SETTING UP A BUILDING SITE

a) Localization

The importance of setting up a site is determined by the volume and the nature of works to bl

realized, the number of workmen or labourers, the number and the type of machines. The plan

of setting up a building site will have to take into account management and protectio

measures. ‘

In this regards, the selected site must be located at a distance of at least

e 50m off the road

e 100m off a lake or river l

o 100m off habitation (dwelling).

The selected site should be such that limits clearing, the pulling up of shrubs or bush and thj

demolition of the trees the valuable trees will be preserved and protected. The site must b

selected away from sensitive zones particularly the marsh zones or wetlands, sacred zones

and steep hillsides. Lastly, the site should envisage an adequate water drainage on the whol1

of its surface.
b) Equipment
the area for the office must be equipped with sanitary facilities (latrines, septic tanks, absorbini
wells and wash-hand basins) in accordance with the work force. The water tanks (reservoir) shal
be installed and the quantity of water must be adequate to the need. Adequate drainage shall be
provided to the installations.
c¢) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installation. These
receptacles are to be emptied periodically and the waste deposited in a garbage tank fo
recuperation by the council or in a dump pit. This pit must be located at least 100m from th
installation and in case of a river at least 150m away.at the end of work the pit will be filled
(restored) with soil up to the level of the original soil. l
The pads (apartment) for servicing and washing of the machines will have to be concreted and
equipped with a sump (container into which a liquid that is not needed can flow) for recuperation
of oils and greases. Worn oils or drainage oils are to be stored in barrels and depth in a secured
place while waiting to be moved to a specialized centre for treatment. It is the same process for oil
filters, batteries and other toxic waste.
1.3.1 RECRUITMENT OF THE SITE WORKER, HEALTH AND SAFETY OF SITE PERSONEL
The contractor shall make use (in the most part) of the local labour force except for skilled labour,
when not locally available then shall labour be brought from outside of the area. Apart for the
training and information for personnel on the aspects mentioned above (point 1) the contractor
must provide his workmen with the adequate safety equipment in conformity with the assigned
duties. —masks to protect against dust particles and noise, helmet, safety shoes, boots, gloves,
goggles etc l
During the work, mobile and fixed signs or notices shall be installed at strategic location to ensure
the safety of staff and the resident population. The contractor shall carry out routine watering of
the site in order to limit airOborn dust particles. We shall also take care to limit the speed of thel
various vehicles and machines to at most 40km/h. in the same way, we shall ensure that the
temporary deviations are identified in collaboration with the resident population and that they done
not affect the sensitive zones. |
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1.3.2 OPENING UP AND EXPLOITATION OF QUARRIES AND BORROWED PITES

a) Opening up and exploitation.

The opening up and the exploitation of quarries shall be regulated by:

Law No 64/LF/3 of April6, 1964

Decree No 64//LF-163 of May 26,1964

Ordinance No 74/2 of July 6, 1974

Law NO 76/14 of July 8, 1988 modified by Decree No 89.674 of April 199

« Decree No 90/1477 of November 9, 1990

Quarries opened and exploited on public lands are subject to authorization.

Quarries opened and exploited on private lands are subjected to declaration.

The contractor shall obtain the authorization envisaged by the text and effect the payments in
force and shall take responsibility for all related expenses including for an eventual
compensation of the owner or proprietor.

The contractor will have to present a programme (plan) for exploitation of the quarry in
conformity with the quantity/volume to be extracted for the works and reserves. If the
exploitation of the quarry generates noise (sound, blast), the residents shall control the
exploitation schedules and the generated noise shall not exceed 90decibels at the interest of
the residents.

The spot for quarry deposits shall have to be selected so as not to obstruct the run-off water
and shall have to be protected from erosion. The contractor shall obtain controller approval for
the quarry deposit spot.

b) Bringing back the site to initial or original state (restoration of the site) and withdrawal from
the site

at the end of the works. The site shall be restored to its initial or original state. In this regard,
installations not necessary thereafter shall have to be taken off the site

« The adjusting of opening materials then the levelling of the site and in particular levelling of
the top soils in order to facilitate the infiltration of water, replanting of grasses and trees as
the case may be;

Restoration of the natural flows.

Removal of the dilapidated aspects of the site

Filling up (either through re-filling) of pits in order to avoid the erosion of the degraded soil;
Restoration of the pit and recuperation of surface water and conservation of the slope if the
quarry of the borrow pit can be used for other uses such as livestock, playground for the
inhabitants, etc.

The contractor shall remove all his materials and machines. We will not abandon any
equipment nor materials on the site, or the surroundings without prior consent of the controller.
Restoration of the site includes all the deviations and contours (e.g. foot parts etc) set up
during the works.

1.3.3 Management of water resources
The contractor will avoid any conflict which can result from the use of water resources. Thus,
for these water needs or requirement (watering of area around the works) the taking away, will
have to be done after obtaining the necessary authorization from the campaign service (water
management committee)
1.3.4 Compensation for the damages caused to third parties
It can happen that the company hurts an individual in a deliberate or accidental manner
(destruction of crops, habitat, etc). If this wrong is not taken into account by the project owner or
contracting authority, it shall be absorbed by the contractor to the satisfaction of the injured party.
On the other hand, we shall issue a certificate of compensation to the beneficiary, to avoid any
subsequent complaints.
SITE SECURITY
For the administration of the first medical care in case of any accident on the site, we will have a
pharmacy box (first aid) on the site.
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The site facilities that are complaint to norms of security will distributed to workers (like helme
gloves, boots etc) arrangements will be made to maintain good circulation at all time on the sit
i

All underlying of materials will be kept in places that will help to prevent failing from a height wh

working. Two day guards shall be employed to take guard of the site during and after work hou
thus. Worker shall be sensitized on the danger of electricity j
Two night watchmen shall be employed to take guard on the site after working hours. Sign posts
shall be prepared and mounted at entrances to indicate that work is underway. They shall contaj

information as indicated in the CCT. !

We shall do everything possible to ensure that traffic is not obstructed by providing deviations an

in places where this is inevitable; we will seek the opinion of the local authorities for the traffi
obstruction for a given period.

SECURITY OF PERSONNEL ON SITE
Personnel on site shall be protected from accident through:

» \igorous respect of construction norms on the site: l
The provision of helmets;
The provision of steel cap shoes;: l
The provision of rain coats
The provision of gloves for those doing concreting and metal works:
Keeping of underlying materials like off cuts in place l
Scaffoldings will be well fixed to avoid falling from a height;

A standby vehicle shall be on the site to evacuate workers to a nearby hospital in case of
an accident;

Provision of sign post to indicate that work is underway;

Education of workers on the dangers of HIV/AIDS and means of prevention

SANTITATION ON SITE

Our enterprise will put and implement sanitation by improving cleanliness in and around the

project site by observing the following;

* Dig a pit toilet for the workers to be using when at work so that they will not be littering the .
site and making it uncomfortable for people as well as the neighbourhood.

* To always have health educational talks with the workers and also teaching them what they'
need to do in order to avoid cholera and other diseases;

» To connect a good potable water as for the workers to be drinking;

» To always keep the project site clean and free from standing water that can lead to; I
mosquito breeding grounds;
» Paste notice of warning to those dirtying the site:
1.10.7 PAVEMENTS ’

Pavements shall be done in pavement blocks placed on a well levelled surface and wel
compacted for the purpose of solidity and durability.
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SCHEDULE OF UNIT PRICES FOR THE CONSTRUCTION OF SOME SHEDS (18 SHEDS) ]

MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA

op Nl

ITE UP IN
M DESCRIPTION UNIT | FIGURES | WORDS
100: PRELIMINARY WORKS '_
101 | Installation of work site FF
102 | Studies (execution planning, report of execution etc) ff
103 | Implantation of the structure ff 1:
SUB TOTAL 100
200: EARTH WORKS 4_
201 | Excavation of pillars footings ff B
202 | Excavation of trenches ML
203 | Backfilling with lateritic soil M 1_
SUB TOTAL 200
300: FOUNDATION WORKS |
301 | Blinding concrete M’ _l_
302 | Corefilled block of (20x20x40)cm on foundation M?
303 | R.C for footings.dwarf pillars and ground beam dosed at 350kg/m3 M l_
SUB TOTAL 300
400: WALL MASONRY I_
401 | Wall elevation with blocks of (15x20x40)cm (sand creed blocks) M?
402 | R.C for pillars, lintels and tie beams dosed at 350kg/m3 M’ 1
403 | Plastering and rendering dosed at 500kg/m3 M?
403 | Concreting of the floor to a thickness of 10cm M’ '
403 | Cement paste on floors and veranda M’
SUB TOTAL 400
500: METALLIC WORKS !l
Metal door of (1.20x2.10) with PACO locks/metal and 2 padlocks j
501 | complete and treated with aniti-rust No
SUB TOTAL 500
600: ROOF STRUCTURE
601 | Treated roof truses of (5x15)cm hard wood timber M’
602 | Purlins of (5x8)cm treated M’
603 | Ridgid covers 50cm large ML
604 | Aluminum roofing sheet ( tole bac 5/10mm) M’ '
605 | tollelise on veranda eaves M? j
606 | Facia board in white wood of 30cm thick ml
607 | facia zink Stole bac 5/10mm) of 30cm height ML
608 | Roof ventilation ( pre-fabricated ) at the eaves U
609 | Plywood ceiling of 4mm thick including nogins M? 1
SUB TOTAL 600 =
700:PAINTING '
701 | Priming coat with National 10000 M? ‘!
702 | Painting of the exterior walls with PANTEX 1300 M’
703 | Painting of the interior walls with PANTEX 800 M’ I
704 | Painting of all metallic elements with oil paint M’ 5]
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705 | Painting of the plywood ceiling with PANTEX 800
SUB TOTAL 700

800:EXTERNAL WORKS
801 | Construction of gutters of 30x40cm round the structures ML
802 | Excavation of an incineration pit of 2x2x1.5m M’

801 | Concreting of 4 ramps of 1.5x2x0.12m M’
SUB TOTAL 800

800:ENVIRONMENTAL MITIGATION

801 | Provision of 4 trash canes, 2 spades and 4pair of gloves LS
SUB TOTAL 800

TOTAL WITHOUT TAXES HT
V.A.T 19.25%

A.L.R 2.2%

TOTAL WITH ALL TAXES
NET PAYABLE
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_ [BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF SOME
l SHEDS (18 SHEDS ) AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL

| AREA
' ITEM DESCRIPTION UNIT | QTY | U.PRICE | AMOUNT
100: PRELIMINARY WORKS
101 | Installation of work site FF 1
I 102 | Studies (execution planning, report of execution etc) ff 1
103 | Implantation of the structure ff 1
l SUB TOTAL 100
| 200: EARTH WORKS
201 | Excavation of pillars footings ff 55
202 | Excavation of trenches ML 235.2
203 | Backfilling with lateritic soil M 125
SUB TOTAL 200
300: FOUNDATION WORKS
301 | Blinding concrete M’ 7.056
302 | Corefilled block of (20x20x40)cm on foundation M’ 188.16
R.C for footings,dwarf pillars and ground beam dosed at
303 | 350kg/m3 M’ 19.968
SUB TOTAL 300

400: WALL MASONRY

Wall elevation with blocks of (15x20x40)cm (sand creed
401 | blocks) M’ 439.32

402 | R.C for pillars, lintels and tie beams dosed at 350kg/m3 M 14.55
403 | Plastering and rendering dosed at 500kg/m3 M’ 878.64

403 | Concreting of the floor to a thickness of 10cm M’ 27.073

403 | Cement paste on floors and veranda M’ 270.73
SUB TOTAL 400

500: METALLIC WORKS
Metal door of (1.20x2.10) with PACO locks/metal and 2

501 | padlocks complete and treated with aniti-rust No 18
SUB TOTAL 500
601 | Treated roof truses of (5x15)cm hard wood timber M’ 11.284
602 | Purlins of (5x8)cm treated M’ 12.34
603 | Ridgid covers 50cm large ML 31.85
604 | Aluminum roofing sheet ( tole bac 5/10mm) M 439.94
805 | tollelise on veranda eaves M’ 107.9
606 | Facia board in white wood of 30cm thick ml 107.9
607 | facia zink Stole bac 5/10mm) of 30cm height ML 107.9
608 | Roof ventilation ( pre-fabricated ) at the eaves U 4
609 | Plywood ceiling of 4mm thick including nogins M’ 270.73
SUB TOTAL 600
700:PAINTING
701 | Priming coat with National 10000 M? 439.32
702 | Painting of the exterior walls with PANTEX 1300 M’ 219.66
703 | Painting of the interior walls with PANTEX 800 M’ 219.66
704 | Painting of all metallic elements with oil paint M’ 46
705 | Painting of the plywood ceiling with PANTEX 800 M? 270.73
55

‘ l 600: ROOF STRUCTURE




SUB TOTAL 700

800:EXTERNAL WORKS
801 | Construction of gutters of 30x40cm round the structures ML 94
802 | Excavation of an incineration pit of 2x2x1.5m M’ 6
801 | Concreting of 4 ramps of 1.5x2x0.12m M’ 1.44
SUB TOTAL 800
800:ENVIRONMENTAL MITIGATION
801 | Provision of 4 trash canes, 2 spades and 4pair of gloves LS 1
SUB TOTAL 800
TOTAL WITHOUT TAXES HT
V.A.T 19.25%
A.lLR 2.2%
TOTAL WITH ALL TAXES

NET PAYABLE
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UNIT PRICE BREAKDOWN FOR THE CONSTRUCTION OF SOME SHED!
(18 SHEDS) AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIl.l

AREA
Designation of Works : l
° -
5 Daily output Total Quantity Duration
price

(days)

[ day

Category Number sD(:lily Days paid | Amount
alary

Site engineer

Site foreman

Team chiefs
% Administrative staff
g Driver
5 Specialised Technicians
o
o) Labourers
= |Total A
o
Type Quantity |Daily rate |Days paid | Amount
9 E Pickup for follow-up
Z = |Small equipment
S
=2
<
=3
@ g Type Quantity |Unit Price | Consumptio | Amount
2 % =
®
> g
0 Z [Total C

D TOTAL DRY PRICE A+B+C

E General site expenses X% D x X%
F General head office expenses Y% DxY%
G TOTALCOST PRICE D+E+F
H Risks + benefits Z% GxZ%
P TOTAL COST PRICE WITHOUT TAXES G+H

Vv SELLING UNIT PRICE WITHOUT TAXES P/QTE

Total B l

i

8‘
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REPUBLIC OF CAMEROON REPUBLIQUE DU CAMEROUN

Peace — Work — Fatherland Paix - Travail — Patrie
MINISTRY OF DECENTRALIZATION AND MINISTERE DE LA DECENTRALISATION
LOCAL DEVELOPMENT DU DEVELOPPEMENT LOCAL
NORTH-WEST REGION REGION DU NORD-OUEST '
OKU SUB DIVISION ARRONDISSEMENT D’OKU l
ELAK - COUNCIL COMMUNE D’ELAK
ELAK - COUNCIL INTERNAL TENDERS’ BOArw COMMISSION INTERNE DE PASSATION DES I
e MARCHES DE LA COMMUNE D’ELAK
ELAK COUNCIL INTERNAL TENDERS BOARD. l
CONTRACT N°. 06/C/M|NDDEVEL/EC/ECITB/2025 OF l
Awarded after an Open National Invitation to Tender
N© 06/ONIT/ MINDDEVEL/EC JECITB/2025 OF 23/01/2025 FOR THE CONSTRUCTION OF SOME SHEDS A
MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI DIVISION, NORTH-WEST REGION .
HOLDER (ETS ADDRESS): ..vvcernarerenrsnninaisnnsesanannnssann
P.OBOX ...ccovvee Bl s aasasesvocansesousossnnses FAX  svensascasusssass
TRADE REGISTER NP(N® R.C.): vecuvveesssuseassreesesssnesssnnsssnnaees '
TAX PAYER N vivrieiereccosnnnssssassessansssanans
BANK ACCOUNT N .ovviiieinnnsscnsssssnsscnsnnns T sy oo s aan s ene e (BANK)
AGENCY OF: o i as s ouisoienavenasensssassss l
SUBJECT: «. . cccivivnsacsossossasnnssssassassssacssssssrasansssessessssssessoaressassscensonsssacsones
EXECUTION DEADLINE: FOUR (04) MONTHS l
AMOUNT IN FCFA:
Amount tax inclusive l
Amount without Taxes
VAT (19.25%)
ALR. (2.2 or 5.5 %) '
Net Payable
FINANCING: ...covvvvvrrneesnsosararasssssssssnssasans
BUDGET HEAD: l
RECORD NUMBER :
LOCATION: MBOCKIJIKEJEM
ENTERED ON: l
SIGNED ON:
NOTIFIED ON:
REGISTERED ON: l




r—-—————-—————

BETWEEN:

The Elak Council, represented by the Lord Mayor hereinafter referred to as the “The Contracting Authority”

B ' e

Enterprise «.... vessesesasseasesssevsnnsnesssesaasone
Whose head office is @f cococuieerrnrannennernnsnenes
Hereinafter referred to as the “Contractor”
Address: P.O. BOX cevvenrnrsnsanssnsssanssnsasnes Jel s esoasnssse FOX coveasaannnnans
Business Registry NO ..cocevrnruenraennnnsnnnnanessensenes
l Tax Payers' €ard NO c.ooeineeeeerrannnnannnnanensensnnnnssesess

|
|
|
|
Represented by its Director, MI./MS wevunanonsasssnnnnonnssseneanssssssesosneteests

lou THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:
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Part I: Special Administrative Cla

use (SAC)

Part ll: Special technical Clauses (STC)

Part lll: Schedule of Unit Prices
Part IV: Details or Estimates

SUMMARY

N

2'



—fiiifi,iiw R,

and last of Contract No 06/C/MINDDEVEI./EC/ECITB/2025 awarded after an Open National
Invitation fo Tender Ne 06/ONIT/ MINDDEVEL/EC/ECITB/2025 OF 23/01/2025

| AWith eceessssssssussesnaessassassanasossaee

! FOR THE CONSTRUCTION OF SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL
AREA, BUI DIVISION, NORTH-WEST REGION .

1

’lEXECUTION DEADLINE: FOUR (04) MONTHS

| lAMOUNT OF CONTRACT IN FCFA:

‘ l Amount tax inclusive
| Amount without Taxes
| VAT (19.25%)
| l A.LR. (2.2 or 5.5%)
| Net Payable
| Read and accepted by the Contractor
|
| !
|
‘ ELAK ©veveenrnnsesnncnns (date)
| Signed by the LORD MAYOR ELAK COUNCIL
i ELAK . +eveesesnssonsasanes (date)
f Registration
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DOCUMENT N° 10
FORMS AND MODELS TO BE USED




r—-—-—-——-——

TABLE OF MODELS

JTALDLL A ———

lAnnex No. 1: Model tender

‘ Annex No. 2: Model bid bond
Model No. 3: Model final bond

lModel No. 4: Model of start-off advance bond
Model No. 5: Model retention fund

Annex No. é: Schedule framework
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Annex Ne. 1: Model tender l
|, the undersigned indicate the name and capacity of signatory] l
Representing the company or enterprise or group' with head office at registered in the trade

Having taken cognisance of all the documents featured or mentioned in the Tender File:
[recall the subject of the invitation to tender]

e After having personally taking account of the situation of the site and evaluated from my point of vi
and under my responsibility, the nature and difficulty of the works to be carried out; 1
e Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in accordance
with the structure featuring in the Tender File. l

e Submit and commit myself to execute the works in accordance with the Tender File, in return for t
prices which | myself establish for each type of structure which prices reveal the amount of the tender for

register of under the number No l

lot No. at [in figures and words] CFA francs exclusive of VAT and '
CFA francs Inclusive of all Taxes. [In figures and words].
e | pledge to execute the works within a deadline of ........coeeeee months.

| pledge to maintain my offer for [indicate duration of validity, in principle 120 days from the deadline '
submission of tenders.

e Rebates and the modalities of application the said rebates shall be the following (in case of the
possibility of award of several lots).
The Project owner shall pay the sums due for this contract by crediting account NO.tereresasessssnsassnnss open
IMeceorenensnsannssssosnannes BANK.eeeeaeroasassassssaennnnns Branch
Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us. l
Signature Of..ccccuierieeaienanananeens in t

capacity of....eciiiiiiaiennn duly authorised to sign the
tenders on behalf of ... uiiieiuimimuinecnianenne

! Delete where necessary
2 Attach the Power of Attorney




IAddressed to [indicate the Contracting Authority and his address] “Contracting Authority”
Whereas the undertaking hereinafter referred to as the “bidder” has submitted his tender on

ANNEX Ne. 2: MODEL BID BOND

| for [recall the subject of the invitation fo tender], hereinafter referred to as “the tender” and to which
shall be attached a bid bond equivalent to [indicate the amount] CFA francs.
We [name and address of the bank], represented by [names of signatories], hereinafter

referred to as “the bank” hereby declare to guarantee payment to the Contracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the

Contracting Authority, binding itself, its successors and assignees.

The conditions of this commitment are as follows:

If the bidder retires his tender during the validity period specified by him in the tender; or

If the bidder, having been notified of the award of the contract by the Contracting Authority during the validity

period:
| l = Fails or refuses to sign the contract, even though required to do s0;
»  Fails or refuses to furnish the final bond for the contract (final bond) as provided for by the contract;
We pledge to pay to the Contracting Authority an amount up to the maximum of the sum referred to above
upon reception of his first written request, without the Contracting Authority having to justify his request, given,
however, that in his request the Contracting Authority shall note that he is dve the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s)
‘took effect.
This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for
the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the deadline
lfor the validity of tenders. Any request by the Contracting Authority to cause it to take effect should reach the
bank by registered mail with an acknowledgement of receipt before the end of this period of validity.
This bond shall, for purposes of its interpretation, be submitted to Cameroon law. Cameroon courts shall be the
only jurisdictions competent to rule on this commitment and its consequences.
Signed and authenticated by the bank at __,on
[Bank's signature]




ANNEX Ne¢. 3: Model of start-off advance bond

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf of [
holder] to the benefit of the Contracting Authority [address of the Contracting Authority] (the beneficiary)

The payment, without contest and upon receipt of the first written request by the beneficiary, declari
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start-
advance according to the terms of contract No. of relating to ___ works [indicate the subject of the
works, the references of the invitation to tender and the lot, if possible] of the total sum corresponding to t‘

advance of [twenty (20) %) of the amount inclusive of all taxes of contract No., payable upon notification of f
corresponding Administrative Order that is, 5CFA francs.

This bond shall enter into force and shall take effect upon reception of the respective parts of this advance i
the accounts of [the holder] opened in the bank under No.

This bond shall remain in force up till the reimbursement of the advance in accordance with the SAC. However,
the amount of the guarantee shall be proportionately reduced on the progressive reimbursement of the advonc'

The applicable law and jurisdiction shall be those of the Republic of Cameroon.
Signed and authenticated by the bank at on

Signature of the bank

o

8




ATTACHMENT No. 4: MODEL OF PERFORMANCE BOND (RETENTION FUND)
Bank:
Reference of the bond: No
Addressed to [Indicate the Contracting Authority]
[Address of Contracting Authority]
B Hereinafter referred to as “the Contracting Authority”

@ Whereas name and address of Supplier] hereinafter referred to “the contractor”, pledged, in
execution of the contract, to carry out the works of [indicate the subject of the work]

 Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % fto be specified] of the
' amount of the contract may be replaced by a joint guarantee,

Whereas we have agreed to provide the Contractor with this guarantee,
B We, [nome and address of the bank],

8 Represented by [names of signatories] and hereinafter referred to as “the bank”,

for a maximum amount of
[in figures and letters] corresponding to [percenfage below 10 % to be specified] of the contract price?.

lHence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Contracting Authority

And we pledge to pay to the Contracting Authority within a maximum deadline of eight (8) weeks upon his simple written
' request declaring that the contractor has not fulfilled his contractual obligations or is indebted to the Contracting Authority
within the meaning of the contract, amended where need be, by its additional clauses, without being able to defer the
payment nor raise any contest for whatever reason, any sum(s) within the limits of the amount equal to [percentage below
l 10 % to be specified] of the total amount of the works featuring in the final detailed account, without the Contracting
Authority having to prove or give the reasons nor the motive for the amount of the sum indicated above.
We hereby agree that no change or addendum or any other amendment shall release us of any obligation incumbent on us
by virtue of this bond and we hereby incline by the present to the notification of any amendment, addendum or change.

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of the final
Iocceptance of the works and upon release issued by the Contracting Authority.

Any request for payment formulated by the Contracting Authority by virtue of this bond should be done by registered mail
with acknowledgement of receipt to reach the bank during the period of validity of this commitment.
| This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon courts shall be the
lonly jurisdictions competent fo rule on this pledge and its consequences.

Signed and authenticated by the bank ot on
[Signature of the bank]

3 In the case where the bond is established once upon start of the works and covers the full bond, that is, 10 % of the amount of the
contract
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ANNEX No. 5: Schedule framework l

The quantities, daily outputs, the duration of execution of works and the slowdowns or even the due interruptions
shall be clearly brought out in the schedules. l

The financial schedule resulting from the schedule of works shall indicate month by month, the estimated amounts

of the detailed accounts of works by item and cumulatively by taking into account the incidence of rainy seas
for the basic solution and possibly variant solution.

[Signature of the ba

-s---————--——ﬂ—




DOCUMENT N° 11
PRELIMINARY SITE STUDIES




T

[To be systematically filled by the Project Owner based on the nature of services to be executed and according to
the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 April 2008 relating to the respect of rules
governing the award, execution and control of public contracts] I

Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Delegated Project Owner must, prior to
commencing the procedure to award contracts or refer to the competent Tenders Board, ensure that draft tend
files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said studies.

Annex No. 7: Justification of preliminary studies

2. Indicate

2.1. The date studies were carried out;
2.2. The name of the public or private Project Manager
2.3. References of the contract, if Private Manager carried it out;

2.4. |If maintenance works

1. Attach the preliminary studies. l

1.4.1 Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the approved
programming documents.
1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of t
tender file.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of the

-s-——-—h-
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EVALUATION GRID

N 06/ONIT/MINDDEVEL/EC/ECITB/2025 OF 23/01/2025 FOR THE CONSTRUCTION OF SOME SHEDS Al

MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL AREA, BUI DIVISION, NORTH-WEST REGION .

 EVALUATION GRID FOR ELIMINATORY CRITERIA

DOC N°

DESCRIPTION _

YES NO
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force(.dated ,
: signed And stamped by the contractor)
Certificate of non-bankruptcy established by the Court of 1st instance or the
A3 Chamber of Commerce, Industry and Trade of the place of residence of the
bidder, not more than three (03) months.
Attestation of bank account of the bidder, issued by a first rate-bank or
A4 financial institution approved by the Ministry in charge of Finance or by a
foreign bank of first order not more than three months.
A.5 Purchase receipt of 127500FCFA of tender file issued by Municipal treasury
A bid bond of 1020 000FCFA per lot (Four Hundred thousand FCFA) issued
A.b by a first rate-bank or financial institution approved by the Ministry in charge
of Finance in conformity with COBAC conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public
' contract Regulatory Board (ARMP)
Valid attestation for submission by the Social Insurance Fund, certifying that
A8 the bidder satisfied his obligations with respect to the aforementioned Social
Insurance
A9 Attestation of tax compliance certificate, not more than three months).
A.10 |Stamped copy of a valid tax payers cord, delivered by the chief of centre.
All Plan of localization signed by the taxation authorities
A.12 | Deadline for delivery higher thon prescribed
A.13 |False declaration or falsified documents
Al4 Two Bids with the same personnel
B) 'EVALU_A'I'ION;.GMD‘FQR;@SEMAﬁ:.CRUERM' .
NG Ty R YES | NO
B.1 General presentation of bids

Properly bind.

Vs
» Table of content.

» Separators in color apart from white

» Order described respected

» Clearness of the documents
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B.2

REFERENCES OF SIMILAR WORKS EXECUTED

% List of references of similar works executed. The contractor will
provide evidence of similar work carried out during the past
years.

» Show proof of similar projects executed by presenting at
least two copies of different Contracts and reception minutes
(provisional reception for 2023 and 2021 projects or final
reception for up to 2024 projects) and related contracts or
jobbing orders first and last pages

B.2.1

First Reference in the domains of construction

B.2.2

Second Reference in the domains of construction

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF FOR

EACH LOT

B.3.1

A works supervisor with af least the level of a senior technician in civil
engineering or Rural Engineering with at least five (05) Years' professional
experience in the domain of civil construction or similar works.

o

» CV signed by the candidate,

% A certified copy of the technical diploma

» An affestation of availability signed by the candidate notably.

B.3.2

A foreman with at least the level of a technician in civil engineering or
Rural Engineering with at least three (03) years of professional experience
in the domain of civil construction or similar works.

» CV signed by the candidate,

% A certified copy of the technical diploma

%  An affestation of availability signed by the candidate notably.

B.3.3

Other support staff or semi-skilled workers

> Two builders with 3 years' professional experience in building
construction or similar works. (Only CVs signed by the candidate)

Two painters with 3 years' professional experience

% Two electricians with 3 years' professional experience

B.4

TECHNICAL PROPOSALS

B.4.1

~ The mode of execution of the works

B.4.2

- The planning of intervention, the expected output

B.4.3

- supply of materials or site equipment

B.4.4

- Measures of safety and protection of the environment

B.4.5

~ Administrative and fechnical organization of the enferprise

B.5

LOGISTICS (Equipment put aside for this project)

B.5.1

Proof of ownership of a pickup fruck or van, or show proof of ability fo
hire

B.5.3

Proof of ownership of a Concrete vibrator or show proof of ability to hire

B.5.4

Proof of ownership of a Hand compactor or show proof of ability to hire




B.5.5 | Masonry Kit : Wheelbarrows, masonry clamps, masonry hammer 300g,
shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, efc.
EQ FINANCIAL CAPACITY
B.6.1 Pre — Financing capacity from a banking or financial institutions of first
Vi order approved by the Ministry in charge of finance, not less than 75 % to
the amount required in the offer.
B.7 ATTESTATION OF SITE VISIT AND SITE VISIT REPORT
B.7.1 Attestation of site visit signed by the contractor
Site visit Report of (The bidder shall under his responsibility visit the site
B.7.2 | and gather all the information necessary for the preparation of his technical
proposals signed by the contractor and justified by pictures
B.8 The Special Administrative Clauses (SAC); (each page should be initialed
- and the last page signed And stamped).
8.9 The Special Technical Clauses (STC). (Each page should be initicled and the
' last page signed And stamped).
 CVALUATIONGRID OFFINANCIALOFFER
C1 The bid itself according to the model attached, shall be stamped at the
; rate in force, dated, signed And stamped by the contractor
C.2 Unit price schedule duly completed, with an indication of the unit price
: excluding VAT in words and in figures. (signed And stamped)
C.3 Detail quantities and cost estimated (signed And stamped)
C.4 The sub-details of prices and a soft copy in an excel format on either a

flash drive or CD drive.




—>—

NE: The financial evaluation shall be based on the corrected amount of the bid. It shall consist of the analysis of the coherence of prices as well
as the amounts of the totals

Main Evaluation criteria’s
l The bids shall be evaluated according to the main criteria as follows:
A/ Eliminatory criteria
Absence or insufficient bid bond,
' Absence of administrative document not rectified within 48hours,
Deadline for execution higher than prescribed,
Incomplete financial offer,
Mark or sign on an envelope leading to the identification of bidder
False declaration or forged document,
| Noncompliance with major technical specifications (to be listed),
I Technical assessment mark lower than 75% of “Yes”,
| Suspension of the enterprise by ARMP.
¢ Two enterprises with same workers
IB/ Essential criteria

=3
PO IR R R R 2

. General presentation of the tender files;

l . References of the company in similar achievements;
" Experience of supervisory staff,

l . Logistics (Equipment);
. Methodology;

l . Financial capacity;
" compliance with the model bid,
. Attestation of site visit signed by the Contractor,

' . Report of site visit with pictures signed by the Contractor,
. The Special Technical Clauses (STC). (Each page should be initialed and the last page signed and
stamped by the contractor);

l . Special Administrative Clauses completed (each page should be initialed and the last page
signed and stamped by the contractor),

l . Pre — Financing capacity not less than 75% of the amount required in the offer.

The essential criteria are subjected to minima whose detail is given in the Special Regulation of the Invitation to

tender (RPAO).

'C/ Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).
This evaluation shall be done in a purely binary method with a (yes) or a (no) with an acceptable minimum of
75% of the essential criteria taken in to account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having scored 100% of the eliminatory criteria and
lot least 75% of the essential criteria
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MODEL ATTESTATION OF SITE VISIT

| the undersigned .....ccevvieeiiniiniiiniininiincnaes
Engineer of the Company: ....cueiiiiiiiiiiiiiiiiiiiiiiieitisieiiiiaienaaennes (Name of Enterprise),

Has actually visited the site which is going to receive the structure relative
TENDER N° 06/ONIT/MINDDEVEL/EC/ECITB/2025 OF 23/01/2025

FOR THE CONSTRUCTION OF SOME SHEDS AT MBOCKJIKEJEM LOCKUP MARKET IN ELAK COUNCIL
AREA, BUI DIVISION, NORTH-WEST REGION .

The interested person declares:
- To have carried out a thorough study of the site taking into considerati
all the constraints relative to the execution of job with respect to norms.
- To establish his unit price schedules taking into account the difficulties o
the site relative to the execution of the works and shall in no condition claim the Contracting
Authority for any increase of unit price.

on

In Testimony Whereof, this present attestation of site visit is established and issued to serve the purpose it
deserves.

Dale cicececsasssssnnasescnssssssconsenassovens
Stamp of enterprise

Signature and Names of the Contractor.
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SITE VISIT REPORT

N
N

aMe Of ProjeCt cevvvvrrrriereererrsiisisieisiisiiieiiiisissansasissnenns
AME OF ENTEIPIISE 1ueuvuruinrnrrnriereniseaeteietiiititiiiesasaeatreterentnssssssessstosssscsssnns

CONTEXT OF THE PROJECT
GEOGRAPHICAL SITUATION
STATE OF THE SITE

PHOTOGRAPHS OF THE SITE (access to the site, existing structures of the road etc.)

SN

Stamp and signature of enterprise

'Name of Enterprise: ...covverrinienacnnnnns
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‘I LIST OF COMMERCIAL BANKS AND FINANCIAL INSTITUTIONS
AUTHORIZED TO ISSUE BONDS FOR PUBLIC CONTRACTS

I- BANKS
. Afriland First Bank
-2 Banque Atlantique
' 3. Banque Gabonaise pour le Financement International (BGFl BANK)

‘l4. Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
M5, QT Bank

‘ 6. Commercial Bank of Cameroon (CBC)
‘ 7. Ecobank
8. National Financial Credit Bank
9 Société Camerounaise de Banque au Cameroun

P10. Société Générale de Banque au Cameroun
1 ARE Standard Chartered Bank Cameroon
s Union Bank of Cameroon
' 13. United Bank for Africa.

Il1- INSURANCE COMPANIES
I 14. Chanas Insurance;

15: Activa Insurance

16. Zenette Insurance
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