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' DOCUMENT N° 1
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
' PAIX - 'I-‘R-A-\-/-.:\l-l-,-—- PATRIE PEACE - W-(-)-l-l-l-(“--l':X'-I'HERLAND
MINISTERE DE LA-I-).I-E-(-I-I;I-\;I:I;ALIZATION ET DU MINISTRY OF I;E(-I-I;;\-I'-I-';XLIZATION AND
l DEVELOPPEMENT LOCALE LOCAL DEVELOPMENT
l REGION-I-)-;J“I;I-(-)-I-{-I.)- OUEST NORT;-;/;E-I-S-'-I‘--I-I-IEGION
DEPARTEMEI-\I-'-I‘“I;EI:; MENCHUM | MEN(;;;GI\H“-I-)-]-\-I-ISION
l SERVICE DE P/IS-S-;X:I-‘;(;;-DES MARCHES SERVICE OF-(;;)-;\I:[‘;A-CTS AWARD
COMMISSION DE PASSATION DES MARCHES DE

LA COMMUNE DE WUM WUM COUNCIL TENDERS BOARD

l OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY CONDITIONS

| NO L|/ONIT/MINDDEVEL/WC/WCITB/2025 OF d%-‘]gzozs FOR THE REHABILITATION OF A BLOCK OF

TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUNICIPALITY, MENCHUM DIVISION
NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER:
Within the frame-work of the 2025 Rublic Investment (MINEDUB 2025), the Contracting Authority
(The Lord Mayor Wum council), hereby representing the State of Cameroon, launches an Open
National Invitation to tender for The Rehabilitation of a Block of Two Classrooms at GS Ngoh in
Wanagwen Village Wum Municipality, Menchum Division North West Region.

l 2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require the Rehabilitation of a Block of Two
Classrooms at GS Ngoh in Wanagwen Village Wum Municipality, Menchum Division North West Region.
l The works and service required are found in the detail description mentioned in the respective bills
of quantities and cost estimates.
3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the
works subject of this tender shall be ninety (90) calendar days with effect from date of notification
I of the Service Order to start execution.

4) ALLOTMENT:
The works subject of this invitation to tender shall be in one lot defined with specifications as in
the table below: -

TENDER NOTICF

Lot Works Locality
l 1 Rehabilitation of a Block of Two Classrooms at GS Ngoh in Wanagwen | in Wum Sub Division,
Village Menchum Division.

. 5) COST ESTIMATE:
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the table below: -
l Lot Works . Locality Estimated Cost

l 6) PARTICIPATION AND ORIGIN:
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Participation in this invitation to tender is open to all registered and qualified companies or groups of
companies based in the Republic of Cameroon with the required technical and professional expertise in the
domain of construction accompanied by the necessary financial capability.

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2025 Public Investment Budget (MINEDUB 2025) of the Republic of Cameroon as

. Project Expenditure
Lot Mindstxy Owner b Vote of charge authorization N°

Rehabilitation; of a Block of Two
Classrooms at GS Ngoh in Wanagwen
Village :

Basic Mayor Wum
Education Council

specified in the table below: - l
]

8) BID BONDS (PROVISIONAL GUARANTEE): :

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s
name by a first rate bank, certified bank cheque, bank guarantee approved by the Ministry in charge of
Finance and that shall respect the model in this tender file featuring on the list in document 12 of the tender file l

and valid for ninety (90) days beyond the original date of the validity of the offers.

Lot Works Locality Estél:;satt =i Bid Bond Tender Fee
Rehabilitation of a Block of | in Wum Sub Division,
1 Two Classrooms at GS Ngoh | Menchum Division, North 14'15,222 00 2?,2’,? : : 2:&?&0
in Wanagwen Village West Region
9) CONSULTATION OF TENDER FILE: l

The Tender documents may be consulted immediately after publication of this invitation to tender from
the Services of the Contracting Authority (Service in charge of the contracts award) during working hours
at the Wum council Office. : '

10) ACQUISITION OF TENDER FILE: ‘ '

The Tender documents shall be obtained immediately after publication of this invitation to tender from
the Services of the Contracting Authority during working hours at the Wum council Library. The document
shall be obtained upon presentation of a Treasury receipt showing the payment of a non-refundable sum of
Twenty-nine thousand (29,000) francs CFA from Wum Council Treasury '

11) SUBMISSION OF BIDS (OFFERS): l

Each bid written in English or French shall be signed by the bidder or by a duly authorized Representative
and presented in seven (7) copies that is one (01) original and six (06) photocopies labelled as such. These
shall be submitted in one sealed external envelope containing three (3) envelopes, that is, Envelope A:
Administrative Documents, Envelope B: Technical documents and Envelope C: Financial documents. It '
shall reach the Wum council in the service in charge of contract award not later than .............. At 10 am
local time. The sealed external envelope shall be free of all identification marks; with which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the following l
inscriptions:
OPEN NATIONAL INVITATION TO TENDER
S UNDER EMERGENCY CONDITIONS I
NO  _”/0NlT/MlNDDEVEL/WC/WCITB/Z025 OF T/t |5 2025 FOR THE REHABILITATION OF A
BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUN ICIPALITY, MENCHUM
DIVISION NORTH WEST REGION. l
Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation
Officials, Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO l
etc) and must imperatively be produced in accordance with the Special Tender Regulations. They
must obligatorily not be older than three (03) months or must not be produced after the submission
of the tender file. Double certification shall not be accepted. Any bid that shall not be in conformity l
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with the prescriptions of this notice and tender file shall be declared null and void, especially bids
containing a bid bond not issued directly in the bidder’s name by a first rate bank approved by the
Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for
unsuccessful bidders not later than thirty (30) days after the period of bid validity. For the successful
bidder to whom the contract will be awarded, the bid bond shall be returned to the contractor by the
Contracting Authority once the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date
for the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from
their submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict
verification of their authenticity during site installation.

13) OPENING OF BIDS (OFFERS): .
Bids shall be opened by the Wum council Tenders Board in a single phase on the 4ot /drrat

11 am local time in the conference hall of the Wum council Library. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note
should be taken that in case of any ambiguities or differences during opening, only the original shall
be considered authentic, that is, any bid which shall not comply with the requirements of the tender
file shall be REJECTED. .

14) EVALUATION CRITERIA:
Tender conformity shall be evaluated as per the following:

A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions.

- False declaration or forged documents;

. Absence of bid bond (certified cheque or bank cheque or bank guarantee or legal
mortgage) or any of these documents not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance.

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with

the names of the other enterprises mentioned as well
Execution period longer than prescribed in the Tender file
Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

B) Essential Criteria They are primordial or key modalities in the judgment of the
technical and financial capaf:ity of candidates to execute the tasks forming the subject of the
invitation to tender. They were determined in relation to the nature and content of the tasks
to be executed. Hence in the evaluation of: - .
(i) Technical documents, it shall be the binary method (YES or NO) based on the following
distribution of points:

CRITERA POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT ; 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40
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-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be .

rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the l
Special Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the
unit price schedule and the sub detail of unit prices. '

15) VALIDITY OF OFFERS: l

NB:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

16) AWARD OF THE CONTRACT: . '

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

17) COMPLEMENTARY INFORMATION: l

Additional information may be obtained during working hours from the Service for the Contracts
Award at Wum council.

18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this Invitation to Tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such l
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the /] b !Di oS l

*

Copies: THE LORD MAYOR WUM COUNCIL
- CHAIRMAN, Wum council Internal Tenders Board (CONTRACTING AUTHORITY)
- Divisional Delegation of Public contracts- Wum
- ARMP Bamenda (for publication and filing)
- Wum council Service for the award of Contracts (for
filing)
- CRTV/ Wum Radio House(s), to facilitate publicity
- BILL BOARDS :
- CHRONO .
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DOSSIER N° 1
REPUBLIQUE DU CAMEROUN REPUB"_‘_F__‘?_F__??EROON
oy TRAVAIL_P ATRIE PEACE - WORK - FATHERLAND
MINISTERE DE LA DECENTRALIZATION ET DU " MINISTRY OF DECENTRALIZATION AND
DEVELOPPEMENT LOCALE LOCAL DEVELOPMENT
REGION DU NORD- OUEST NORTH WEST REGION
DEPARTEMENT DE LA MENCHUM MENCHUM DIVISION
- JEIZYACNED%EPP-XS-S-XT:I-(-);-I;ES MARCHES SERVICE O-E;-C-(-)-N-';:I;:\-(-J:I‘S AWARD
o v HESOELA WUM COUNCIL TENDERS BOARD

AVIS D’APPEL D’OFFRES

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
EN PROCEDURE D’ URGENCY

NO _H/ONIT/MINDDEVEL/WC/WCITB/Z025 oF K l :| 2025 POUR LA REHABILITATION D’UN
BLOC DE DEUX SALLES DE CLASSE AU GS NGOH DANS LE VILLAGE DE WANAGWEN DANS
L’ARRONDISSEMENT DE WUM, DEPARTEMENT DE LA MENCHUM.
1- Objet de I'appel d’offres :
Dans le cadre du Budget d’Investissement Public (BIP MINEDUB 2025), le Maire de la Commune de

WUM, (Autorité Contractante) représentant de I'Etat du Cameroun lance un Appel d’Offres National

Ouvert pour la Réhabilitation D'un Bloc De Deux Salles De Classe Au GS Ngoh Dans Le Village
De Wanagwen Dans L’arrondissement De Wum, Département De La Menchum.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d’offres concerneront les pour la Réhabilitation D’un Bloc De
Deux Salles De Classe Au GS Ngoh Dans Le Village De Wanagwen Dans L’arrondissement De
Wum, Département De La Menchum. Les travaux et le service requis sont détails des descriptions
mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour l'exécution des travaux du présent appel
d’offre est de quatre-vingt-dix (90) jours continus a partir du jour de la notification de l'ordre de
service pour le démarrage.

4- Allotissement : :
Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-apres: -

Lot Travaux Localité

Dans Arrondissement de Wum ,
Département de la Menchum,
Région du Nord-Ouest

Réhabilitation D'un Bloc De Deux Salles De Classe Au GS Ngoh

1 Dans Le Village De Wanagwen

5- Coiit prévisionnel
Le coflit prévisionnel de l'opération a l'issue des études préalables est spécifié dans le tableau ci-
dessous ;-

L S e e

Lot Travaux Localité préwc':;:)txlnel
Dans Arrondissement de Wum,
1 Réhabilitation D’'un Bloc De Deux Salles De Classe | le département de la 14,500,000
Au GS Ngoh Dans Le Village De Wanagwen Menchum, Région du Nord- FCFA
Ouest
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6- Participation et origine :

La participation au présent avis d’appel d’offres est ouverte a égalité de conditions aux Entreprises
ou groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel, technique et
financier dans la construction des infrastructures publics basées au Cameroun.

7- Financement :
Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le
Budget d’Investissement Public au titre de I'exercice BIP MINEDUB 2025 de la République du

Cameroun comme spécifié dans le tableau ci-dessous : -

Lot | Ministere d’'Ouvrage Travaux Charge de dépense

Maitre Vote of N° de 'autorisation

Maire de la | Réhabilitation D’un Bloc De Deux Salles De
1 | MINEDUB | commune | Classe Au GS Ngoh Dans Le Village De
de Wum Wanagwen

8- Cautionnement provisoire (Garanties de soumission)

Chaque soumissionnaire doit joindre a ses piéces administratives, une caution de soumission établie
par une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure
dans la piece 12 du ce dossier d’appel d’offres et valable pendant soixante (60) jours au-dela de la
date originale de validité des offres.

u Cautionne e
" t Prix d’achat
Lot Travaux Localité é (;o'u 1 ment du DAO
PECYISIOTNG provisoire

I’arrondissement de

Réhabilitation Du Centre Médical Glacé | Wum» département | 4, 546660 | 290,000 29,000

1 de la Menchum,
De Bu Région du Nord- FCFA FCFA FCFA

Ouest

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel d’offres peut étre consulté dés publication du présent avis d’appel d’offre aux
services de I’Autorité Contractant (Service communale de passation des marchés) pendant les heures
ouvrables au salle de conférence de la commune de Wum.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de
I’Autorité Contractant pendant les heures ouvrables a la commune de Wum. Le dossier sera obtenu
contre versement d’'une somme non remboursable de Vingt-neuf Mille (29,000) francs CFA payable
a la trésorerie de Wum.

°

11- Remise des offres :

Chaque offre rédigée en francais ou en anglais sera signé par le soumissionnaire ou son
Représentant dument autorisé et présenté en sept (07) exemplaires c.-a-d. Un (01) original et six
(06) photocopies marqués comme tels de trois enveloppes marqué A: pour le dossier
Administratif, B : pour le dossier technique et C: pour le dossier financier. Les offres seront remises
étant dans une enveloppe externe fermée au service de passation des marches de la commune de
Wum au plus tard le <] q'i 0| 2¢)¢ 2 10 heures (midi heure locale). Cette enveloppe externe
devra étre adressée a 'Autorité Contractante portant la mention :

8|Page
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AVIS D’APPEL D’OFFRES NATIONAL OUVERT
EN PROCEDURE D’'URGENCE

NO _| | /ONIT/MINDDEVEL/WC/WCITB/2025 OF A6 I 0l \ 2025 POUR LA REHABILITATION D’UN
BLOC DE DEUX SALLES DE CLASSE AU GS NGOH DANS LE VILLAGE DE WANAGWEN DANS
L’ARRONDISSEMENT DE WUM, DEPARTEMENT DE LA MENCHUM.

“A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux
ou en copies certifiées conformes par le service émetteur (Exemple : service des impéts, banques, etc.)
ou une autorité administrative (Exefple : Préfet, Sous-préfet, etc.), conformément aux stipulations du
Réglement Particulier de '’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la
date originale de dépot des offres ou avoir été établies postérieurement a la date de signature de
IAvis d’Appel d’Offres. La double certification ne sera pas acceptée. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable, notamment
I'absence de cautionnement provisoire délivrée par une banque de premier ordre agréée par le
Ministére chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n’a pas réussit seulement par
I'Autorité Contractante au plus tard trente jours aprés la période de validité. A lattributaire, le
cautionnement provisoire sera remis par l'Autorité Contractante quant il l'aura fournit le
cautionnement provisoire. Le montant correspondant a chaque cautionnement provisoire sera regu
par le soumissionnaire de la banque sous présentation de I'original du cautionnement provisoire. Les
soumissionnaires restent tenus par leur offre pendant quatre-vingts-dix (90) jours a partir de la date
limite fixée pour la remise des offres.

NB: Pendant l'installation de l'attributaire au site de la construction, il sera oblige de présenter les
originaux des documents respectifs pour une vérification stricte de leurs authenticités
13- Ouverture des plis:

L’ouverture des plis sera faite par la Commission de passation des marchés en une seule phase le

A p2 2"5]?1 heures heure locale dans la salle conférence présidé par Président de la commission
de passation des marchés situé 3 Wam. Seul les soumissionnaires ou leurs représentants qui ont une
bonne maitrise des procédures et de la réglementation des marchés publics et disposent des
compétences techniques avérées dans le domaine concerné seront autorisés a assister a la séance de
I'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetées.

14- Criteres d’évaluation :
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Critéres éliminatoires
- Offres remise apres le délai
- Offres remise dans les enveloppes externes ouvertes,
Enveloppes externes ayant les signes d’identification des soumissionnaires,
Documents administratifs certifiés hors du délai de trois mois
Fausse déclaration ou piéce falsifiée
Absence de cautionnement provisoire (cheque de bank, garantie de bank, mort-gage légal,
cheque certifier) ou' cautionnement provisoire non délivrée directement au nom du
soumissionnaire par une banque de premier ordre agréée par le Ministére chargé des Finances
NB : Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de
I'entreprise mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’Appel d'Offres
- Note technique inférieure & 75% au niveau de I'évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix uritaire dans le dossier financier.
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B) Criteres essentiels

Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére

des candidats pour exécuter les tiches faisant objet de I'appel d’offres. Ils sont déterminés tenant
compte de nature et contenant des taches a exécuter. Donc, dans I'évaluation des :

(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des points

suivant :
CRITERE . POINTS

PRESENTATION GENERALE DE L’'OFFRE 6
LES REFERENCES DE L’ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L'ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11

TOTAL 40

Remarque :

- Seules les entreprises ayant obtenu au moins 75% de la notation sur la
Secondaire des dossiers admlmstratlf et technique seront retenues pour I'étape
II;

- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation
figurant au Réglement Particulier de I’Appel d’Offres.

(if) Offres financier, il consistera de parcourir les devis quantitatifs tenant compte de
bordereau des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres
Les soumissionnaires restent tenus par leurs offres pendant quatre quatre-vingt-dix (90) jours a
partir de la date limite fixée pour la remise des offres.
16- Attribution: §
Le marché sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.
17. Les Renseignements Complémentaires
Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé 8 Wum

18- Additif a I'appel D’offres:

L'Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou
consécutivement a une saisie d'un soumissionnaire avant la date de remise des offres, en cas de
nécessité, d’apporter toute autre modification ultérieure utile au présent appel d’offres publiant un
additif. Tout additif ainsi publié fera partie intégrante du dossier d’appel d’offres. Cet additif sera
communiquer par écrit ou signifié par tout moyen laissant trace écrite a tout les soumissionnaires
ayant acheté le DAO en tenant compte du temps il faut pour qu’ils préparent bien leurs offres.

Wum, le /76/ 1 I/ol AN

- Président de la commission départementale | Le maire de la commune de Wum
de passation de marché de la commune de Autorité Contractante)
Wum.

- le Délégué Départemental des Marchés
Publics de la Menchum

- ARMP Bamenda (pour publication et
archivage)

-Service de passation des marches (pour
archivage)

- CRTV

-Radios locales pour faciliter la publicité

- Tableau d’affichage

n/ﬂiy@/{aﬂi~ -%‘0
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

CONTENTS

A. General 3

Article 1: Scope of the tender

Article 2: Financing

Article 3: Fraud and corruption

Article 4: Candidates admitted to compete

Article 5: Building materials, materials, supplies, equipment and authorised services
Article 6: Qualification of the bidder

Article 7: Visit of site of works

. Tender File

Article 8: Content of Tender File ’
Article 9: Clarifications on Tender File and complaints
Article 10: Modification of the Tender File

. Preparation of Bids

Article 11: Tender fees

Article 12: Language of bid

Article 13: Constituent documents of the bid
Article 14: Amount of bid

Article 15: Currency of bid and payment
Article 16: Validity of bids
Article 17: Bid bond
Article 18: Varying proposals by bidders

Article 19: Preparatory meeting to the establishment of bids
Article 20: Form and signature of bids

.

. Submission of bids

Article 21: Sealing and marking of bids

Article 22: Date and time-limit for submission of bids
Article 23: Qut of time-limit bids

Article 24: Modification, substitution and withdrawal of bids

. Opening and evaluation of bids

Article 25: Opening of bids and petitions

Article 26: Confidential nature of the procedure

Article 27: Clarifications on the bid and contact with Contracting Authority
Article 28: Determination of their compliance

Article 29: Qualification of the bidder
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Article 33: Right of the Contracting Authority to declare an invitation to tender unsuccessful or
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Article 37: Signature of the contract
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Article 39: Additional information
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DOCUMENT N° 02
GENERAL REGULATIONS OF THE INVITATION TO TENDER
A-GENERALITIES '
Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAQ”) is the
MAYOR OF WUM COUNCIL who shall be in charge of launching the tenders file. The name, the
reference number and the number of lots contained in the invitation to tenders are found in the
Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company
shall have to execute and finish the tasks defined in the Special Regulations of the invitation to
tender within the deadline spelled out in the service order notifying when to start execution, except
modified by the Special Administrative conditions (“CCAP”) of the Invitation to Tender.

(c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING
The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of
professional ethics during the award and execution of the contract to be established. By virtue of this
principle: '

a) The following definitions shall be admitted:
i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage
in view of influencing the action of a public official during the award or execution of a
contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to
influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of bids at levels not corresponding to those resulting from
competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution of a
contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is
directly or through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres,
collusive or coercive practices for the award of this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against
any bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud,
corruption or production of non-genuine documents in the bid, without prejudice to criminal
proceedings that may be brought against him. -

Article 04: C ITION R CAND ESTOB MITT COM E

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and
professional expertise in construction accompanied by the necessary legal and financial autonomy and
must not have been excluded from bidding for public contracts as well as managed according to
commercial laws and not under the direct supervisory authority of the Contracting Authority or Project
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Owner. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest, subject to disqualification. A potential bidder shall be '
judged to be in a situation of conflict of interest and considered not eligible if he: -

(a) Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other '
documents used within the scope of contracts awarded for this Invitation to Tender.

(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than '
one bid.

(c) And the Contracting Authority or Project Owner has financial interests in the capital in a way as to l
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special
Regulations of the invitation to tender. Origin in this invitation to tender means the place from where

the resource is extracted, cultivated, produced or fabricated and from where comes the services. '
Article 06: QUALIFICATION OF BIDDERS
(a) Asanintegral part of their bid, bidders must: '

(i) Submita power of attorney making the signatory of the bid bound by the bid; and
(ii)Provide all information (complete or update information included in their request for pre-
qualification which may have changed in the case where the candidates took part in pre- I
qualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract. '
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources l
- Orders acquired and contracts awarded
- Pending litigations
- Availability of indispensable equipment '
(b) Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions: - .
- The bid must include all the information listed in paragraph 1 above. The Special l
Regulations must indicate the information to be furnished by the group and that to be
furnished by each member of the group .
- The bid and the contract must be signed in a way that is binding on all members of the l
group
- The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form
- The member of the group designated as the representative will represent all the
undertakings vis a vis the Project Owner and Contracting Authority with regard to the
execution of the contract
- In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid into
its own account by the Project Owner where it is joint co-contracting l
(c) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply
with the technical specifications and execution time-limits set in the Special Regulations of the I
invitation to tender

Article 07: SITE VISIT ; '

It is advisable to potential bidders to visif the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project '
Owner shall authorise the bidder and his employees or agents to enter the premises and the land for
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the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

(a) Document N° 1- Tender Notice ("AA0”)

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).

(d) Document N° 4- Special Administrative Conditions (SAC="CCAP”).

(e) Document N° 5- Special technical Conditions (STC="CCTP”).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES ).

(8) Document N° 7- Bill of quantities and cost estimate (BQCE).

(h) Document N° 8- Sub detail of unit prices. .

(i) Document N° 9- Model Contract. :

(/) Document N° 10- Model forms to be used by bidders,

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(1) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09; CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Wum council
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NB: -A copy of this request must be given to the Project Owner (Contracting Authority) who is
bound to respond to the request at least fourteen (14) days for National Invitations and at
least twenty-one (21) days for International Invitations before the day of opening, copying all
the companies that purchased the tenders file.
-Any potential bidder whose find himself cheated in the award procedure can petition to the I

Minister of Public Contracts
-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory

Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority
has five (05) days to react with copy of the reaction sent to the Minister in charge of Public
Contracts and the Regulatory Organ of Public Contracts. l

Article 10: AMENDMENT OF THE TENDER FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, '
amend the Tender File by publishing an addendum while publishing the amendment which now
constitutes the integral part of the tenders file and must be communicated to all the companies that
purchased the tenders file to give room for bidders to prepare their offers. The Contracting Authority
may postpone the deadline of submission as long as he deems necessary

C-PREPARATION OF BIDS .
Article 11: TENDER FEES

.

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. .
The Contracting Authority and the Project Owner shall in no way be responsible for these charges or try
to regularise a situation involved in the preparation of offers by a bidder.

Article 12; LANGUAGE OF THE BIDS '

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be
written in English or French. However complementary documents may be in any other language l
provided they are accompanied by précised translation into English or French, in which case at the end

of the interpretation the translation is valid. l
Article 13: PRESENTATION AND CONTENT OF BIDS
Each bid shall include three envelops, A, Band C labelled as follows: - l
ENVELOPE ... «......c..... DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER l
OPEN NATIONAL INVITATION TO-TENDER l
UNDER EMERGENCY PROCEDURE
NO _/ONIT/MINDDEVEL/WC/WCITB/Z025 OF 2025 FOR THE REHABILITATION OF

A BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUNICIPALITY,
MENCHUM DIVISION NORTH WEST REGION.
“To be opened only during the bid opening session of the Tenders Board” l
Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of
the invitation to tender, duly filled and put together in three envelopes: -

a. Envelop A: Administrative file shall include: - m
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature; ll
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force; "
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ii) The bid bond established in accordance with the provisions of the General Regulations of the
invitation to tender;
iif) The written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include: - ’

(i) Information on qualification- The Special Regulations list the documents to be furnished by
bidders to justify the qualification criteria mentioned in the Special Regulations of the
invitation to tender

(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent
elements of the technical bid of the bidders especially: a methodological statement on an
analysis of the works and specifying the organisation and programme which the bidder
intends to put in place or use to execute the works (installations, schedule, Quality Assurance
Plan (QAP), sub-contracting, attestation of visit of the site, where necessary, etc

(iii) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies
of the Special Administrative Conditions (SAC) and Special Technical Conditions (STC)
relating to the contract.

(iv) Commentaries (optional)- commentary on the technical choices of the project and possible
proposals

l c¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
l (i) The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate.
(ii) The duly filled Unit Price schedule
. (iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
l (v) The projected schedule of payments, where need be
In this regard, the bidders will use the documents and models provided in the Tender File, subject to
the provisions of the General Regulations of the invitation to tender concerning the other possible
' forms of guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender,
the bidders present bids for several lots of the same invitation to tender, they could
l indicate rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

THE CONTRACTING AUTHORITY
THE LORD MAYOR WUM COUNCIL
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OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE l

NO /ONlT/MlNDDEVEL/WC/WCITB/'Z025 OF 2025 FOR THE REHABILITATION OF
A BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUNICIPALITY, l
MENCHUM DIVISION NORTH WEST REGION.

“To be opened only during the bids opening session of the Tenders Board” '

Note should be taken that: -
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or l
premature opening of offers if the external envelop is submitted not sealed by the bidder.
(c) During calculation of prices: l

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
words and in figures, the unit prices in the price enclosure slip and the unit prices are
to be multiplied by the quantities given in order to obtain the amount of his offer for '
each item. :

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the
BQCE and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and
the amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated
in Francs CFA and furnished in figures and in words without taxes, while the total
amount shall be calculated without taxes and then with taxes according to the BQCE.
The currency that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is
not more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause '
in the contract awarded on the basis of a firm price.

Article 14: A NT OF THE BI l

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks

described in the General Regulations of the invitation to tender, on the basis of the price schedule and
the detailed bill of quantities and estimates presented by the bidder. Hence: - l

(a) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities
and estimates. :

(b) Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the
contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be
included in the prices and in the total amount of the bid presented by the bidder.

(c) If a price revision/updating clause is provided for in the contract, the date of establishment of
the initial price, as well as the price revision/updating conditions for the said price must be
specified. This is with the understanding that any contract of duration less than one (1) year
shall not be subject to price revision.

(d) All unit prices must be justified by sub-details established in accordance with the structure l
proposed in document 8 of the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT l
Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be proof of conversion in an annex. l
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Article 16: VALIDITY OF BID

the bidder shall be rejected.
Remarks:

Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
notification of the contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall
not be taken into account for purposes of evaluation of bids.

Article 17: BID BOND

The amount of the bid bond shall be as specified in these General Tender Regulations and must be of
the model presented in the tender file or otherwise any other model must have been authorized by the
Contracting Authority before use. The bid bond will remain valid for thirty (30) days beyond the
original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of these General Regulations.
Hence: -

(@) Any bid without an acceptat;le bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the group
submitting the bid and mention each member of the associated grouping.

(b) The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

(c) The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

(d) The bid bond may be seized:

(i) if the bidder withdraws his bid during the period of validity;
(ii) if the retained bidder: :
- fails in his obligation to register the contract in application of article 38 of the General
Regulations;
- Fails in his obligation to furnish the required final bond in application of the. General
Regulations
- Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline
proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those
specified shall be considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants
must first assess the basic solution of the Contracting Authority as described in the Tender File and
furnish in addition all the information which the Contracting Authority needs for a complete evaluation
of the proposed variant, including the plans, calculations, technical specifications, sub-details of prices
and proposed construction methods and all other useful information. If necessary, the Contracting
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Authority will examine only the technical variants of the bidder whose bid is in compliance with the
basic solution has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the tasks, these parts of the tasks must be described in the technical
specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of
the General Regulations.

u
Article 19: :wwwﬂm '
Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a

preparatory meeting which will hold at the date and place indicated in the Special Regulations. The
subject of the preparatory meeting shall be to furnish clarifications and answer any questions which l
may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting. The Contracting Authority may not reply to '
questions received too late. In this case, the questions and answers shall be transmitted according to
the methods set in the paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, l
including questions prepared after the meeting, shall be forwarded immediately to everyone who
bought the Tender File. Any modification of documents of the Tender File listed in the General
Regulations which may prove to be necessary at the end of the preparatory meeting shall be done by '
the Contracting Authority by publishing an addendum in accordance with the provisions of the General
Regulations and not through the minutes of the preparatory meeting. l

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not
be a reason for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in seven (07) copies that is, one (01) original clearly indicated
“ORIGINAL” and six (06) photocopies bearing «COPY”. The original must be typed or written with
indelible ink and in case of any ambiguities or differences only the original shall be considered l
authentic. In case of a correction or a page overloaded with information added after, it must be visa by
the signatory (ies) (person or persons mandated to sign for the bidder). The bid shall bear no .

) of

modification, suppression or alteration unless such corrections are initialled by the signatory (ies
the bid

D-SUBMISSION OF BIDS l
Article 21: SEALING AND MARKING OF BIDS

Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes
(called internal envelopes) by marking on these documents “ORIGINAL” and “COPY”, as the case may be. l
The envelopes shall then be put in another envelope (called external envelope) which shall equally be
sealed but which shall not give any indication regarding the identity of the bidder. The external and

internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name and identification number of the project as indicated in the Special
Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BIDS-OPENING
SESSION” as specified in the Special Regulations.
The internal envelopes on the other hand, should equally carry the name and address of the bidder
to enable the Contracting Authority return the sealed bid if it is late in accordance with the General
Regulations. '
Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely. u
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Article 22: DATE AND TIME LIMIT FOR SUBMISSION F BID
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Wum
council internal Service for contracts award against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure,
ensure that the external envelope‘ (enclosing envelopes A, B and C) is stamped and dated. After
submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the
administration shall decline all responsibilities for misdirection or premature opening. Any bid opened
prematurely shall be rejected and returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively: ’
o In English or French language,
o Using the metric system for quantities,
° Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declared late and shall be rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BID

The said notification must be signed by an authorised representative in application of article 20(2) of
the General Regulations. The modification or the corresponding replacement bid must be attached to
the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL”,
and “REPLACEMENT BID” or “MODIFICATION”. Hence: -

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded jn accordance with the provisions of article 21 of the General
Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a
duly signed written notification whose date, post mark being authentic, shall not be posterior to the
time-limit set for the submission of bids. -

(b) In application of paragraph 1, bids being requested to be withdrawn by bidders shall be returned to

them unopened. :

(c)No bid may be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond in accordance with the provisions of article
17(6) of the General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the end
of the time-limit prescribed for the submission of the bids. The notification must be signed by the
person mandated to sign for the bidder. The modification or the corresponding replacement bid must
be attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL” and “REPLACEMENT OFFER’ or “MODIFICATION”. The notification of the
modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written
notification whose date, post mark being authentic, shall not be posterior to the time-limit set for the
submission of bids. Bids being requested to be withdrawn by bidders shall not be opened before
returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and which
shall not be handed back to the bidders shall be transmitted alongside the other offers on the
day of opening. :

- No bid shall be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond.
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E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS
Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage I and Stage

II) on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to the
bidder unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing
of everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the
hearing of everyone and the new corresponding bid substituted for the preceding one which will be
sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the
corresponding notification contains a valid empowerment of the'signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the '
bid shall only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. It is important to note that: - '
> All envelopes shall be opened successively and the name of the bidder announced aloud as well as

the possible modification mentioned, the price offered, including any rebates [in case of opening of

financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is '
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall

be submitted for evaluation. Only bids which were opened and announced to the hearing of

everyone during the opening of bids shall then be evaluated.

- Offers (and modifications received in accordance with the provisions of the article of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening '
session for whatever reason, shall not be submitted for evaluation.

= Bid-opening minutes are recorded on .the spot mentioning the admissibility of offers, their
administrative regularity, prices, rebates and time-limits as well as the composition of the Evaluation
sub-committee. A copy of the said minutes to which is attached the attendance sheet is handed over to
all the bidders at the end of the session on their request.

S At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands l
over to the focal point designated by ARMP an initialled copy of the offers presented by bidders.

= In case of petition as provided for by the Public Contracts Code, it should be addressed to the Public
Contracts Authority with copies being sent to the body in charge of the regulation of public contracts l
and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board. '

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and l
verification of the qualification of the bidders and the recommendation for the award shall be given to
bidders or to any person concerned with the said procedure before the announcement of the results.
Hence, any attempt by a bidder to influence the committee in charge of evaluation of bids or the m
Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders
Board may, if he desires, request any bidder to give clarifications on his offer. This request for
clarification and the response given are formulated in writing but no change in the amount or content ll
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of the offer is allowed, offered or.authorised, except it is necessary to confirm the correction of
l calculation errors discovered by the committee in charge of evaluation during the evaluation in
accordance with the provisions of the General Regulations.
l Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the committee in charge of evaluation for questions related to their offers, between the
opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

l An offer that conforms to the Tender File shall essentially be an offer that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation. A
I substantial divergence or reservation is that: -
i) which substantially limits the scope, quality or realisation of the works;
l ii)  which substantially limits and is not in conformity with the Tender File, the rights of the
Contracting Authority or the obligations of the bidder in relation to the contract; or
iii)  Whose correction would unjustly affect the competitiveness of the other bidders who presented
l offers that essentially conformed to the Tenders File.

If an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and
shall not eventually be rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements
l of the Tender File shall not be considered during the evaluation of offers

During evaluation, the committee concerned shall: -
2Carry out a detailed examination of offers to detérmine if they are complete, if the required
l guarantees are furnished, if the documents were correctly signed and if generally the offers are in
proper order. ;
Hence, the committee in charge of evaluation shall: -
l =>Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based
on the content without recourse to external elements of proof.

>Ensure that the successful bidder, because having an offer substantially in conformity with the
l provisions of the Tender File, fulfils the qualification criteria stipulated in Special Regulations. It is

essential to avoid any arbitrariness in determining qualification.

=>Verify offers considered essentially in conformity with the Tender File to correct the possible
l calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having
l submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification
l Article 30: CORRECTION OF ERRORS
The committee in charge of evaluation shall verify bids considered essentially in compliance with the
Tender File to correct the possible calculation errors. It shall correct the errors in the following manner:
l (a)Where there is an incoherence between the unit price and the total obtained by multiplying the
unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless
the Evaluation sub-committee judges that it is a Gross Error of decimal point in the unit price in
' which case the total price as presented shall be authentic and the unit price corrected.
(b)If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be
I considered authentic and the total corrected.
(c) Where there is a difference between the price indicated in words and in figures, the amount in
words shall be considered authentic, unless the’ amount is linked to an arithmetical error
l confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail
subject to paragraphs (a) and (b) above.
The amount featuring in the offer shall be corrected by the committee in charge of evaluation, in
' accordance with the error correction procedure above and with confirmation by the bidder, the said
amount shall be deemed to commit him.
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If the bidder who presented the lowest bid refuses the correction thus carried out, his offer shall be
rejected and the bid bond may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies, the committee in charge of evaluation shall convert the prices of
bids expressed in various currencies into those in which the bid is payable. The conversion shall be
done using the selling rate fixed by the Bank of Central African States (BEAC) under the conditions

defined by the Special Regulations.

Article 32: QWWM
Only offers considered as being in conformity as per the provisions of the General Regulations, shall '
be evaluated and compared by the committee in charge of evaluation. During the evaluation of offers,
the committee in charge of evaluation shall determine for each offer the evaluated amount of the offer l
by rectifying the amount as follows: :

a) By correcting any possible error in accordance with the provisions of the General Regulations;

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences '
featuring in the bill of quantities and estimates but by adding the amount of works done under
State supervision where they are costed in a competitive manner as specified in the Special
Regulations. .

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b)

above, in accordance with the provisions of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on '

technical or financial basis.

e) By taking into consideration the various execution time-limits proposed by the bidders, if they

are authorised by the Special Regulations; l

f)  If need be, in accordance with the provisions of the General Regulations (GAC) and the Special
Regulations (SAC) by applying the rebates offered by the bidder for the award of more than one
lot, if this invitation to tender is launched simultaneously for several lots.

g) If need be, in accordance with the "provisions of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated
according to their own merit and independently of the fact that the bidder offered or not a price l
for the technical solution specified by the Contracting Authority in the Special Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation

to the estimates of the Contracting Authority, the Evaluation sub-committee may, from the sub-details '

of prices furnished by the bidder for any element or all the elements of the bill of quantities and

estimates, verify if these prices are compatible with the tasks stipulated and proposed calendar. In the

case where the justifications presented by the bidder are not satisfactory it may propose to the l

Contracting Authority to reject the offer. g

As well, the estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation of offers.
Hence, the Contracting Authority reserves the right to accept or reject any modification, difference or
reservation. The modifications, differences, variants or other factors which exceed the requirements
of the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CO TING AUTHORITY TO D LARE AN INVITATION T '
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids l
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent

Tenders Board, without any claims being entertained. “

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting

Authority shall decide either to publish the results or request for re-examination. If the Contracting
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Authority decides to publish the results, he shall award the contract to the bidder whose bid was
' judged essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as the
lowest by including, where necessary, proposed rebates, that is, in function of the provisions of the
' Special Regulations of the invitation to tender, if bidders present bids for several lots of the same
invitation to tender, they could indicate rebates offered in case of award of more than one lot. In this
l case, the lowest bid shall be determined by evaluating the offers with other lots to be awarded
concurrently, by taking into account the rebates offered by the bidders in the case of more than one lot.
Hence, any award of contract shall be made to the bidder fulfilling the technical and financial capacities
l required resulting from the evaluation criteria and presenting the bid evaluated as the lowest. This is
carried out by careful study on the unit prices, the bill of quantities and cost estimates and the sub
detail of prices presented to make sure the bidder did study the prices and has not made an arithmetic
error to arrive at his final contract amount. As concern the procedure for the award, it shall consist of: -

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified threugh his official address or public media. He/she shall in two (02)
days fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board
for study and observations in order for the final vefsion to be established, into which the winner
shall enter and be signed by the Contracting Authority after the finance visa.

his/her chance which shall later on be simply annulled without further notice and the next
bidder in the ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible
for the beginning of execution of works within three (03) days to following notification of the
Service Order to start work by the Project Owner. Failure to respect the duration shall be
considered withdrawal and eventual cancellation of contract. The contract may be cancelled
outright in the cases provided for by Decree N2.2018/366/ of 20th June 2018 to institute the
public contract code

Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
Independent Observer’s report as well as the minutes of the award session of the related contract to
which shall be attached the evaluation report of the bids.

As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request. :

Remarks: :

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the
body in charge of regulation shall be kept.

(b) After publication of the results, the draft contract subscribed by the successful bidder is submitted

l to the Tenders Board for examination and where applicable, to the Minister in charge of Public
Contracts for prior endorsement.
(c) In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body
l in charge of the regulation of public contracts, the Contracting Authority and the chairperson of the
Tenders Board concerned. It must take place within a maximum deadline of five (5) working
l days after the publication of the results.
A

rticle 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
l shall notify the preferred bidder by telecopy confirmed by registered mail or by any other means that
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his bid was retained. This letter will indicate the amount the Project Owner will pay the contractor to
execute the works and the execution time-limit.
Article 37:

The Contracting Authority has a deadline of seven (7) days$ to sign the contract from the date of
reception of the draft contract examined by the competent Tenders Board and subscribed by the
successful bidder and where applicable, the endorsement of the Minister in charge of Public Contracts.
As well, the Contracting Authority must be notified the successful bidder of the signed contract within
five (5) days of its date of signature.

Article 38: FINAL BOND '

Within twenty (20) days from the date of notification of signed contract by the Contracting
Authority, the contractor shall furnish him with a final bond, to guarantee the complete execution of the

works.

REMARK:

(a)Bid bond to be released to the Contractor upon a written request addressed to the
Contracting Authority can only take place after when the contractor must have proven
with attestation for having furnished the Project Owner with a final bond and/or after the
start-off advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract
inclusive of all taxes, may be replaced by a guarantee from a banking establishment
approved according to the instruments in force with the Project Owner as beneficiary or by
a joint or several guarantee. .

(c)Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a I
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions. '

Article 39: ADDITIONAL INFORMATION

This includes the facts that: - .

- Only works and services actually earmarked and executed under the contract shall be paid to l
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project
Engineer (Divisional Delegate of Public Works for Menchum) in collaboration with the
Project Owner). They shall be required to give reports on the tasks executed. The Project
Engineer shall prepare payments that shall be visa by the Contracting Authority and I
transmitted for payment into an account opened by the contractor to this effect.

- Tasks to be executed are placed under the supervision of the Divisional Delegate of Public
works for Menchum. ' l

- Members of the Follow-up Committee may separately visit the site at any stage of the
construction works and have access to the entire document pertaining to the follow-up for
proper execution of works. l

THE LORD MAYOR OF WUM COUNCIL II
(CONTRACTING AUTHORITY)
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

The aim of this document is to help the Projected Owners or Delegated Project Owners and/or
Contracting Authority to furnish specific information corresponding to the clauses of the General

' Tender Regulations and which must be established for in the contract(s) arising from this invitation to
tender. The following provisions which are specific to the works forming the subject of the invitation

to tender should complete or where necessar , specify the provisions of the General Regulations of the

l invitation to tender. In case of conflict, the provisions in the following articles will prevail over those
of the General Regulations.

l
1 DOCUMENT N° 03
f

.

' ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for the
Rehabilitation of a Block of Two Classrooms at GS Ngoh in Wanagwen Village Wum Municipality,
l Menchum Division North West Region. with the specifications as in the Special Technical Conditions and
in the Bill of quantities and cost estimates. The Contracting Authority concerned in this invitation to
tender shall be the LORD MAYOR OF WUM COUNCIL. The reference of this tenders file is

. OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
l NO _/ONIT/MINDDEVEL/WC/WCITB/2025 OF ___ 2025 FOR THE REHABILITATION OF A
BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUNICIPALITY,
MENCHUM DIVISION NORTH WEST REGION.

I ARTICLE 02: EXECUTION DEADLINE
The execution deadline for this project shall be Ninety (90) calendar days, counting in function of
l the date of notification of the service order to start executior. Hence, bids shall be evaluated on the
basis of an execution deadline of the tasks involved between a minimum and maximum ninety calendar
days. The evaluation method features in the General Regulations. The execution deadline proposed by
' the preferred bidder shall become the contractual execution deadline. For this reason, the provisions of

this article are such that the Maydr of Wum council expects net advantages of shorter execution
deadline.

l ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the PIB MINEDUB 2025 of the Republic of Cameroon
imputed under the budgetary supervision of the Ministry of Basic Education and assigned to the Lord
. Mayor of Wum council, Wum Sub Division in Menchum, North West Region.

ARTICLE 04: GIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLI

l The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

. RTICLE 05: PRESENTATION AND CONTENT OF BIDS

Bids will consist of three envelops A, B and C called internal envelops put in another envelop called
' external envelope. The content of the three internal envelops are as follows: -

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder: -
' (a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
. (d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
' (f) Has given powers to a signatory that engages the whole company.

27|Page




To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:

Al
A2

A3
A4.

AS.
Aé6.

A7.
A8

A9.
A10.

All.
Al12.
A13.

Al4.
A15.

The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)
A Treasury Receipt showing the payment for the tender fee Twenty-nine thousand (29,000) '
FCFA. -

An attestation of a bank account in the name of the company (enterprise).

The original copy of a bid security in bidder’s name (Bank caution/bid bond) of Two hundred
and Ninety thousand (290,000) FCFA from a bank accredited by the Ministry of Finance and
recognised by COBAC (“Commission Bancaire pour 'Afrique Central”) (see Model Form N° 04 for
format). l
A certified copy of Tax payer’s card (must bear the current tax regime of the bidder).

A certified copy of current Business Licence (2025 “Patente”) with a turn over up to or above the l
amount of the contract TTC (with tax regime same as in Tax payer’s card) (not necessary)
An original certificate of non-bankruptcy from the court of First Instance of the Headquarters of
the enterprise (Affidavit)
An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions
A certified copy of certificate of incorporation
An original Certificate of non exclusion from the public contracts by the Regulatory Organ of
Public Contracts (ARMP)

An original attestation of site visit signed by the Managing Director of the enterprise see
Model Form N° 13 for format
Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

The Special Tender Regulations initialled and signed on the last page.
The Special Administrative clauses initialled and signed on the last page
Power of attorney where necessary

.

2. ENVELOPE B-Technical Documents
Technical offer will contain: -

(a)
(b)

(c)

(d)

Information on the qualification of the bidder.

Methodology bearing the constituent elements of the technical proposal of the bidder such as: -

(i) Methodological note on the analyses of the tasks involved

(ii) Organization of the company towards the accomplishment of the tasks

(iii) Planning on which the company depends to accomplish the tasks

Prove of acceptance of the conditions of the contract by putting visa on the administrative and

Technical Conditions (“CCTP”)
Commentary on the technical choice of the project and eventual proposal (as the case may be)

To this effect, it shall contain the documents cited below placed in that order:

No

DOCUMENT SPECIFICATION AUTHENTIFICATION

B1.

Attach certified copies of title
deeds, receipts, etc.

NB- The equipment and tools
must be present at the site
during each phase of the
execution

It shall show clearly the means at the
disposal of the enterprise to carry out the,
job (See Model form N° 12 for format)

Equipment
list

B2

It shall contain: Attach for each person a CV
= Works Supervisor: At least a Senior | (signed and dated by the
Personnel list Civil Engineering Technician with at individual) as well as a certified
least 3 years’ experience in the field | copy of highest diploma of each
of construction or Civil Engineering | person concerned. Key
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Technician experience with at least 5
years’ in the building sector.

= Foreman: At least a BAC F4 holder or
equivalence with at least 7 years’
experience in the domain of building
construction.

Personnel shall include the
Works Supervisor Works
Foreman and other dependent
on the bids of the candidate.
NB-All key personnel must
present commitment of
availability duly signed &
certified by the National
Security Service (see Model
Forms N°8 & N° 9 for formats)

Bids shall be assessed based -on the
technical understanding by the enterprise
of the operations and the organisation
intended for the execution of works, that
is, it shall show clearly the organisation of
the enterprise (methodology of execution,
work schedule, site installation, supply of
materials, works to be sub-contracted, to
the use of local manpower, HIMO etc)

Date, signature and stamp of
bidder at the end of document

Information on the sub-contractor
(equipment, personnel, references, etc)

Date and signature of sub-
contractor (only 30% of the
contract can be subcontracted)

Site visit report containing coloured
picture(s) of the Representative of the
company conspicuously seen on site

Dated and co-signed by the

Managing Director and Works

Supervisor of the company

(see Model form N° 14 for
format).

List of similar jobs executed in the last
three (03) years by the enterprise and/or
other civil engineering works realised.

format)

Amount of works, copies of (1st
and last pages) and minutes of
reception or attestation of
effective realisation. Include
accessible telephone number(s)
of beneficiary service(s) to
enable verification when need
arises. (see Model form N° 11 for

' Methodology/
B3 | Organisation
' of works
B4 Sub-
l contracting
l BS Site visit
report
l References of
B6 the
l enterprise.
Technical
B7 . .
l specifications

Provided in tender file.

Initialled on every page and
signed and stamp on the last
page

3. ENVELOPE C- Financial Documents

No DOCUMENT SPECIFICATION AUTHENTIFICATION
Format to be completed and | Signature, date and stamp of bidder.
l L The tender letter tender amount inserted. (see Model Form N° 02 for format)
Sub-detail of prices proposed in
the price list, that is, the price list | Initials on every page and signed on last
C2 | Unitprice schedule |fin accordance with the model and page. All pages must be stamped with
' stating prices exclusive of VAT in enterprise official stamp.
words and in figures
: s . : Initials on every page and signed on last
l c3 Blllcof Qléan.tmes and Deta;{nied cost estimates of. the page. All pages must be stamped with
ostEsthmates Lo enterprise function stamp.
Sub detail of unit Format to be completed showing s
' i prices detail breakdown of prices. Initials and stamped on every page
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Attestation of  pre-financing
delivered by a  banking | Date and signature of bank Manager in

institution recognised by | charge.
MINFI/COBAC ~

C5 | Financial capability

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender I

file. :

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot. l

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)
Each offer written in English or French shall be signed by the bidder or by a duly authorized l

Representative and presented in seven (07) copies that is one (01) original and six (06) photocopies
labelled as such. These shall be submitted in one external sealed envelope containing three (3)
envelopes, that is, Envelope A: Administrative Documents, Envelope B: Technical document and '
Envelope C: Financial document. It shall reach the premises of Wum council, Service in charge of
contracts award not later than at 10 am local time. The sealed external envelope shall
be free of all identification marks, failing without which it shall be rejected. l

The sealed external envelope addressed to the Contracting Authority shall bear the following
inscriptions:

OPEN NATIONAL INVITATION TO TENDER
UNDER EMERGENCY PROCEDURE
NO _/ON]T/MINDDEVEL/WC/WCITB/Z 025 OF ____ 2025 FOR THE REHABILITATION OF A
BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN VILLAGE WUM MUNICIPALITY,
MENCHUM DIVISION NORTH WEST REGION.
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS: l

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance l
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or
must not be produced after the signing of the tender file. Double certification shall not be accepted. Any
bid that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance. l

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) calendar days from the last '
date of for the submission of tenders, that is, the tenders shall be valid for ninety (90) calendar days
with effect from their submission deadline. - n

NB: The contractor shall during site installation, present the originals of the respective certified
documents for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):

Bids shall be opened by the Tenders board in a single phase on the at 11 am local time in
the hall at the Wum council Premise. Only bidders or their authorized representatives having a perfect
knowledge of the file may attend the bid opening session. Note should be taken that in case of any
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ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
l which shall not comply with the requirements of the tender file shall be rejected.

' ARTICLE 09: EVALUATION CRITERIA

They include: -

(2) Eliminatory criteria

- Bids submitted in unsealed external envelopes.

- External envelopes with identification marks or inscriptions,

- False declaration or forged documents;

- Absence of bid bond or bid,bond not issued directly in bidder’s name by a first rate bank
approved by the Ministry in charge of Finance (could be replaced by a bank checkmark
guarantie check, a mortguage, a bank guarantie ete)

NB: Bid bond, certified bank cheque, bank guarantee for a group of enterprises must bear the

name of mandated enterprise with the names of the other enterprises mentioned as

well.
- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 75% (non-respect of 75% of the essential criteria);

. - Administrative documents more than 3months old;

- Absence of quantified unit price (omission of a unit price in the financial bid).

l N.B: All documents shall be originals as requested or certified true copies legalised by

competent authorities or by authorities who issued the originals.

l (b) Essential criteria

They are primordial or key modalities in the judgment of the technical and financial capacity of

‘-

. candidates to execute the tasks forming the subject of the invitation to tender. They were determined in

(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the

CRITERA : POINTS
GENERAL PRESENTATION OF THE BIDS 6
' EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
' METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL 40
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NB:
-Any Bid that shall not obtain 75% evaluation in the technical documents shall simply be

rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the '

Special Tender Regulations (RPAO).

-See Model Form N° 15 for evaluation grid l
The essential criteria are as in the table below: -

- Table of content

GENERAL PRESENTATION . Presentation of all documents in required order I

OF THE BIDS - (Clarity of the documents
- Availability of colour separators

- Quality of the binding (spiral binding with transparent fly-
leaf on front cover recommended)

- Special Administrative and Technical Conditions present

_ List of contracts realised successfully in similar domain in
the last 3years

EXPERIENCE OF THE . Atleast % of them in construction domain
CONTRACTOR - Copies (first and last pages) of at least 3 of the contracts
(Jobbing Orders)

. At least 3 copies of minutes of provisional acceptance

See Model form N° 11 for

format present, . . '
- Atleast 2 copies of minutes of final acceptance present

That is, Bidder’s experience with similar works.
- Company’s organizational chart
QUALITY OF PERSONNEL - Project’s organizational chart I

AND MANAGEMENT OF THE . List of personnel deployed to the project with works
COMPANY Supervisor being at least Senior Civil Engineering

Technician with at least 3 years’ experience or Civil
Engineering Technician experience with at least 5

NB-All key personnel must

present commitments of years’ in the field of construction
. Foreman being at least BAC F4 (GCE ‘A’ level Technical) in

tonstruction or equivalent with at least 7 years’ experience
in the domain of construction.

availability duly signed &
certified by the

Segi;‘sgglr}s:':gl;\;e;zegorm - Certified copies of certificate(s) or diplomas of at least the
& key personnel (Supervisor and Foreman) relevant to the
N°9 for format works concerned
. Curriculum Vitae (CV) of the above personnel signed and
dated by the individuals respectively (see Model Form N° 10
for format).
. Commitment forms of Supervisor and Foreman (see Model
Form N° 09 for format).
That is, Qualification, skills and professional experience of key
personnel relevant to the works.

- The list of equipment for the project

TECHNICAL EQUIPMENT . List of tools for the project
NB- These equipments and hired.
tools must be present at - Description of equipment (giving mark, registration, etc)
the site before and . Evidence of normal functioning of equipment
during each phase . A statement of present location of equipment
See Model form N° 12 for That is, Compliance with technical specifications of the tender file as
format well as equipments and tools vital for the execution of the works.

- Description of the organization of worksite and methods of
execution of works with technical details
- The planning (schedule of the execution of works)

. o

. Proof of ownership or performance invoices that are to be l




- Site visit attestation (see Model Form N° 13 for format).
- Site visit report (see Model Form N° 14 for format).
METHODOLOGY FOR THE - The duration for the execution of the works
EXECUTION OF WORKS - Environmental protection
- Security measures on site
- Appropriate technical specifications
That is, Methodological approach and relevance of proposed solutions
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price
schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the service for Contract Award
at Wum council head office. '

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Wum, the
Copies: Lord Mayor Wum council
- CHAIRMAN, Wum council tenders board (Contracting Authority)
- Divisional delegation of public contracts
Menchum

- ARMP Bamenda (for publication and filing)

- Sub Divisional Service for contract Award-
Wum council *

- CRTV/ Wum community Radio House to
facilitate publicity

- BILL BOARDS

- __CHRONO
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I GENERAL PROVISIONS
Article 1 Purpose of the Invitation to tender
Article 2 Laws and rules applicable
Article 3 Mode of contract award
Article 4 Language applicable to the Invitation to tender
Article 5 Funding
Article 6 Constituent documents of the Invitation to tender
Article 7 Definition and duties
Article 8 Representative of the Contractor (Entrepreneur)
Article 9 Content of works
Article 10 Service order and correspondence
Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor
Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
CHAPTER II EXECUTION OF TASKS
Article 13 Obligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 Insurance and protection of the site
Article 16 Planning of work and Sub-contracting
Article 17 Construction drawings and documents
Article 18 Equipment and personnel to be put in place
Article 19 Replacement of key persc;nnel
Article 20 Modification to structures and temporal suspension of execution
Article 21 Materials
Article 22 Demolition of faulty structures and unapproved materials
Article 23 Rights and patents
Article 24 Work phases
Article 25 Access to the site
Article 26 Duties of the Project Engineer
Article 27 Project site meetings
Article 28 Project record
Article 29

Putting the site at the disposal of the Contractor
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Article 30 Security measures
Article 31 Environmental protection
Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee
Article 36 Maintenance during the period of guarantee
Article 37 Final acceptance
Article 38 Laws governing labour
CHAPTER III FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order)
Article 40 Price consistency .
Article 41 Sub-detailed prices
Article 42 Additional work - variation in the volume and nature of tasks
Article 43 Payment
Article 44 Start-off advance
Article 45 Gurantees
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime
Article 49 Penalties
CHAPTER IV . FINAL PROVISIONS
Article 50 Risks, reserves and force majeure
Article 51 Settlement of disputes
Article 52 Termination of Contract
Article 53 Special commercial charges
Article 54 International transports
Article 55 Validity and entry into force of the Jobbing Order
Article 56 Information to be posted
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Document N°04
THE SPECIAL ADMINISTRATIVE CONDITIONS

[CHAPTER I: GENERAL PROVISIONS|

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is for the Rehabilitation of a Block of Two Classrooms at GS Ngoh I
in Wanagwen Village Wum Municipality, Menchum Division North West Region.
Article 2: LAWS AND RULES APPLICABLE

The laws and rules applicable are those in force in the Republic of Cameroon. l

Article 3: MODE OF CONTRACT AWARD

MU U A A ——————=

The contract shall be awarded following an Open National Invitation to Tender in accordance I
with Decree N2: 2018/366 of 20t June 2018 instituting the Public Contracts Code.

Article 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER l
English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5: FUNDING '
Works referred to in the Invitation to Tender shall be funded through the PIB MINEDUB 2025

under the supervision of the Ministry of Basic Education

Article 6: CONTENT OF THE JOBBING ORDER
It shall be composed of: -

Title I : The Special Administrative Conditions,
Title II: The Special Technical Conditions,
Title I1I: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value
added tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be
payable.
With general reference texts being: -
e Law N°96/12 of 5t August 1996 on the management of environment;
e Law No 2024/016 of 23th December 2024 bearing on finance law of the Republic of
Cameroon for the 2025 Financial year;
e Decree N0.2002/030 of 28t January 2002 relating to the setting-up, organisation and functioning of
Public Contracts Tenders Boards;
e Order N° 093/CAB/PM of 5t November 2002 to fix the amount of the bid bond and the purchase of
tender files; .
e Decree N0.2003/651/PM of 16t April 2003 to lay down the tax and customs regime applicable to l
Public Contracts;
Decree No. 2018/366 of 20t June 2018 to lay down the Public Contracts Code;
Circular N° 0005 /LC/MINMAP/CAB of 3 June 2018 on Transitional measures
Order N° 033/CAB/PM of the 13t February 2007 bearing the general administrative conditions
Circular N° 002/CAB/PM of 31st January 2011 relative to the amelioration of the performance of
Public Contracts system,; l
e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;
e Order N° 22/CAB/PM of 2nd February 2011 to lay down conditions for the recruitment Individual I
consultants;
e Decree N°2012/074 of 8t March 2012 bearing on the creation, organisation and functioning of I
Tenders Boards modified and completed by Decree N° 2013/271 of 5th August 2013.
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Decree N°2012/075 of 8t'March 2012 bearing the organisation of the Ministry of Public Contracts;
Decree N°2012/076 of 8% March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23rd February 2001 bearing the organisation and functioning of the Public
Contracts Regulatory Agency (ARMP);

Circular letter N°001/CAB/PR of 19t June 2012 relative to the award and the control of the
execution of public contracts.

Decree N° 2013/27 of 5t August, 2013 modifying and completing certain dispositions of Decree N°
2012/074 of 8% March, 2012 bearing on the creation, Organisation and functioning of Tenders
Boards. .

Letter N° 0005193/L/PR/MINMAP/CAB of 24t October 2013 bearing method of evaluation of
financial bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15th May 2014 putting in force model tender files for the award of public
contracts. '

Circular letter N° 00004077/LC/MINMAP/CAB of 231 July 2014 bearing modalities for the
constitution of certain files submitted for signature and certain directives and instructing that
Contracting Authorities get copies of bids as soon as opening takes place.

Circular N° 00013995 /C/MINFI of 31t December 2024 bearing on instructions relating to
the execution of the budget of the state and other-Public entities, for the 2025 financial year.
Norms in force in the Republic of Cameroon;

Other texts specific to contracting fields.

Decree No. 2018/366 of 20t June 2018 to lay down the Public Contracts Code;

Article 7:  DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Lord Mayor Wum Council who shall be the Signatory
Authority of the contract arising from this invitation to tender. He shall be responsible for the
conservation of the originals of the Jobbing Order and the transmission of copies to ARMP through the
focal point designated to that effect.

2. The Project Owner, that is, the Lord Mayor Wum Council who shall take part in the award and
follow-up of the execution of the project in collaboration with the Project Engineer and the
Control Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor Wum Council who shall address to the
Divisional Delegate of Public Contracts for Menchum, periodic reports on the partial payments
made, if any. These reports shall present the state of the advancement of works, the financial
situation (payment of the deductions) as well as the difficulties met during the execution of
works.

4. The Chief of Service for the contract that is, the Divisional Delegate of Basic Education for
Menchum who shall in collaboration with the Project Engineer approve the execution program
submitted by the Contractor and ensure the technical specifications are respected during the
execution and submit in maximum every two weeks, reports to the Contracting Authority
through the Project Engineer.

5. The Project Engineer is the Divisional Delegate of Housing and Urban Development for
Menchum who shall be in charge of approbation of execution documents, supervising and
controlling the technical execution of the works. He shall as well ensure he plays his roles
spelled out in Article 26 of these Administrative Conditions and prepare documents for
payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum.
It shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy-two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

Article 8: REPRESENTATIVE OF THE CONTRACTOR
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8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work,
the contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days,
the confirmation shall be considered approved if the Contracting Authority does not give l
objection to it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the '
Sub Divisional Headquarters of Wum sub Division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed
care of (c/o0) the Divisional officer of Wum Sub Division of execution of the project.

That is, within ten (10) calendar days following motification of the service order, the
contractor shall be bound to ensure the foreman who shall have sufficient powers for
representation and decision to lead the works is permanent on site. Information on the
presence of the foreman on site shall be addressed by letter to the Project Engineer.

Article9: CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions. '

Article 10:  NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES

Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee
period, other service orders shall be signed by the Contracting Authority in at least five (05) copies
and notified to start works by the Project Owner relating to the normal execution period of works.
The Project Owner shall transmit copies of the notified Service Order to the Contractor, Contracting l
Authority, Project Engineer and the Public Contracts Regulatory Organ.
REMARK: The Contracting Authority shall have the right to notify service orders signed by him
that are to be notified by the project owner in case this is not done within 30days. l
Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works l
director, the works foreman endowed with powers of representation and decision to manage the site.
Any modification of the technical bid can only take place after a written approval to the Project
engineer. l
Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to l
the Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences : I

All communication between the any parties (Contracting Authority, Project Owner, Contractor,
Contract Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by
writing. They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of
receipt at the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited
any communication between the contracting authority and the contractor relating to the execution of
the work which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer. '
NB: -The contractor has ten (10) days within which to give obseryations on all Service Orders received.

The fact of giving out some reservations does not free the company from executing the Service '
Orders received.

Article 11: KNOWLEDGE THE E, GENE DITIONS OF TASKS AND RESIDENCE TH.
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The contractor (entrepreneur) in order to make concrete performance proposals shall be expected
to have at his expense visited and acquainted himself with the project site, the effective tasks to be
accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of
tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the
necessary facilities, and also the following: -

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of soil, the nature and quantity of
materials met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation
and to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or
to indicate his new place of residence by writing to the Project Engineer, any notification addressed to
his company shall be validly done in the office of the Mayor of Wum council Wum Sub-Division where
the project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances
likely to influence the conditions of execution of works or their prices. To this effect, he
shall not be able to take advantage of any mistake, omission or imprecision contained in the
clauses of the Jobbing Order at his own cost. He will regularize if the case arises, the
damages without intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on

site, fencing of the site, etc and installation of the contractor with his/her personnel shall within

fifteen (15) days from the date of notification of the service order to start execution be carried
out by Commission comprising of:

e The Project Owner/CA- Chairperson

e The Project (Contract) Engineer Secretary

e The chief of service for the contract Member

e The Council Dev’t Officer (Project Manager) Member

e The Contractor - Member

e A Staff of the Control Brigade, DD MINMAP Observer

® DD MINEPAT ---snemmmmme e e e e Observer

o ‘Thevillage Chief or Representative ... insiismssssmssstovsin Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed
by all commission members on site as well.

-If within fifteen (15) days from the date of notification of the service order to start
execution site installation is not carried out, the Contractor shall pay penalties of
1/5000t the cost of the contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation material paid for site installation be taken away
by the Contractor at the end of execution. The installation material shall become the
property of the Beneficiary Administration because the material has been paid for in the
cost estimate contain the contract.

-Attached Attendance sheet.
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ICHAPTER II: EXECUTION OF THE TASKS|

Article 12: CONSISTENCY OF THE WQRKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR I
MOBILIZATION

The tasks that form the subject of the present Invitation to Tender consist of all works foreseen in the I
bill of quantities estimated for the Rehabilitation of a Block of Two Classrooms at GS Ngoh in Wanagwen
Village Wum Municipality, Menchum Division North West Region. l

Time-limits for execution covers: ?
e Transfer of networks and traffic maintenance. l
e Supply of materials;
e Realization of the different tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days'
except in the situation of Force Majeure. Since a contract whose execution duration is maximum
one (01) year can not undergo price revision, price revision shall not be tolerated during the l
execution of this project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service I
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13: BLI ION OF THE CONTRACTING AUTHORITY I

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by
ensuring that the contractor submit two (02) original copies of the registered contract and three (05)
photocopies of the registered contract within a maximum duration of thirty-seven (37) days as from the
date of notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will '
be distributed as follow: -

One original copy/ one photocopy to the Project Engineer

One photocopy to the office of the Regulatory Organ (copy ¢o be given to the CA)

One photocopy to the office of the Control Brigade

One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA) l

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article
13 above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in l
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of
the art. To this effect, the contractor shall take all measures to provide all necessary means to hire I
competent staff.

Hence: y

*He shall within the thirty (30) days from date of notification of the service order to start work, submit
to the Chief of Service of the Contract for approval an execution program otherwise he shall pay
penalties amounting up to 1/5000t of the contract amount (ATI) for every calendar day of lateness.
These penalties shall equally be applied in case of delays after the deadline attributed for corrections l

One original copy/ one photocopy to the office of the Contracting Authority l
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l to be made on the execution program. As well, these penalties shall be applied on any stakeholder
who del

l than two (02) times. .
*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place
an installation and ensure the organization of the site, thereby guaranteeing the security of supplies
l and people on the site;

-The contractor shall put in place all human and material resources necessary for the execution of
works within the prescribed time-limits, '

Article 15: INSURANCE AND PROTECTION OF THE SITES
Civil liability

l The contractor shall prove that he has taken out an Insurance Policy for damages of all sorts
caused to third parties :

' - by his personnel,
- by the equipment used;
- Surrounding properties,

In addition, all the works under the project shall be covered by a comprehensive risks insurance

l Comprehensive risks insurance
l issued to the contractor by a company approved by the competent authority.

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor
shall submit to the Project Engineer the program of works (planning) in five copies for approval. The

4l [Page

l shall be held responsible for any accident that may occur on the sites and affecting the populations.
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contractor shall constantly update the planning of works, constdering the advancement on site. Any
important modifications to this program will only be applied after having received the project
engineer's prior agreement. It shall be established every month end at the contractor’s diligence and at
his expenses, the state of advancement of works to be sent to the administration in seven copies. l

The contractor may assign execution of part of the contract to one or several sub-contractors
provided he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor
envisaged and percentage of the initial contract amount and its additional clauses to be sub contracted.
All subcontracting to a third party for the execution of a part of the works foreseen in the contract
arising from this invitation to tender shall be subordinated to the prior authorization of the Contracting
Authority at a maximum of 30% of the initial contract amount and its additional clauses. This
authorization shall not free the contractor from any of his contractual obligations. The contractor shall
see to it that the sub-contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil
the same conditions as the main contractor. Non-compliance with the above provisions shall give rise to
termination of the contract. Sub-contractors shall fulfil the same technical and financial conditions with
the contractor. They shall execute the works under the sole and full responsibility of the main I

contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible
for the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000™" the initial contract amount shdil be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the
subcontracting. '

Article 17: CONSTRUCT JON DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by .
the contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start
of any work. Designs shall be checked and completed, if necessary, by the contractor who shall then I
give them to the Contracting Authority at least eight (07) days before the start of works. Within seven

(06) days, the Contracting Authority shall make his remarks and observations known to the contractor. I

After this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works. I

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03)
copies of the working plans for the works act'ually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established
by the contractor on the basis of the technical file. Before the final reception, the contractor will hand to
the project engineer three (03) copies of the plans of works really executed (“plan de récollement”)'
called as-built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions. I

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment,
with of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace
more than fifty percent (50%) of his personnel without being liable to the procedure forl
termination of the contract.
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If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of
the contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal
to that of the staff replaced in terms of qualification, experience and competence otherwise such
replacement shall attract penalties of 1/5000t the cost of the contract (ATI) independently of the
procedure for validation of the new personnel. The unit price of the new personnel shall be more by
25% that of the initial price. However, in case of any accident or illness, the contractor shall
immediately replace the personnel in question without delay and inform the Project Engineer, Project
Owner and Contracting Authority through the Chief of Service of the contract. The charges emanating
from such replacement shall be born by the contractor and shall not interrupt execution. Hence, the
above penalties shall not apply for situations of force majeur such as incapacitation of personnel due
to accident and death of personnel or in a situation duly recognized by the procedure spelled out in
Article 50 of these Administrative Conditions.

Article 20: MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests
and trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to
carry out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS

The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant
with the specifications of the contract and their replacement by the right materials approved
following laboratory tests. '

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well
as the materials used.

In case of non-compliance, expenses shall be charged to the contractor.

Article 23: RIGHTS AND PATENTS

The contractor shall, if necessary, agree with owners or holders of patents whose processes he
has applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES

The contractor shall respect the breakdown of works into various phases as spelt out in his bid
so as to make control easy and meet the duration stated in his work plan.

Article 25: ACCESS TO THE SITE
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The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,l
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information

necessary for the achievement of this mission.

Article 26: DUTIES OF THE PROJECT ENGINEER l
The duty of the Project Engineer is to ensure that works are executed properly and in l

accordance with the terms and conditions of the contract. The Project Engineer shall not relieve the

contractor of any of his obligations under the contract or order any task that may delay the execution of

works or lead to additional payment by the Contracting Authority or order any significant modification I

to the structure to be constructed. The Project engineer shall have the power to prepare and sign orders
for technical services. .

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured

again. l
The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of
execution documents within seven (07) days otherwise Administrative Sanctions as per the l
regulations in force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the
agreed schedule of execution; .

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be
subject to an approval report signed by the Contracting Authority and the contractor; l

- Controlling and approving origin of materials and compliance with the terms and conditions
of the contract; '

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted
by the contractor; '

- Proposing solutions or specifications about works underway to the foreman or contractor;

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of '
each meeting shall be signed on the site by the participants who shall each have right to a copy. A copy
of the report shall be forwarded to the Project Owner for appraisal and intervention on points not
resolved, susceptible to perturbate the smooth running of the operations. The contractor shall be bound l
to attend these meetings. Refusal to transmit the report shall attract penalties of 1/5000t% per report,
the cost of the contract of the Project Engineer as the case may be.

Article 28: RECORD
A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.
On a daily basis, entering in this record it shall include the following details:
e Administrative procedures relating to the execution and settlement of the contract
(notifications, trial results, daily statements);
Weather conditions;
Receipts of materials and authorizations of all sorts;
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* Incidents or details of all sorts having some interest with regard to the future handling of the

structures or the actual duration of works;

Works done during the day, the personnel and material used;

Works progress;

Required prescriptions;

Detailed quantities of works;

Works done by sub-contractors;

Non- compliances;

Official visits.

The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.
This record shall be countersigned by the Project Engineer and the foreman following each visit

to the site, and visa after each project meetings. For any claim that the contractor may make, only

events or documents mentioned in due time in the project record shall be taken into consideration. Any

refusal to present, or any attempt to destroy all or part.of this journal or to forge it, shall give rise to

sanctions. Whatever the case, the contractor shall not take advantage of the impossibility to consult the
project record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel, quarries, borrow pits and paths shall be constructed
only on premises approved by the Project Engineer in agreement with the administrative and
traditional authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or

public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the
project Engineer

Article 31:  ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection
in the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on
Environmental Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical
visit (pre-technical acceptance) before technical acceptance. The visit shall include, among others, the
following operations: .

Controlling the quality and quantity of the structures constructed;

Carrying out trials provided for by the Special technical conditions;

Recording the possible non-execution of works provided for under the contract;
Recording the folding up of the installations and cleaning of the project site;
Recording the completion of works; '
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e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and
recommend tasks to be accomplished before the date of technical acceptance. The Contractor shall
request for technical acceptance by writing to the Project Engineer with copy to the Contracting
Authority. The agreed date shall be communicated to the other technical committee members. The '
commission for technical acceptance shall be composed of: -

e The Project (Contract) Engineér Secretary l
e The chief of service for the contract Member
e The Council Development officer (Project Manager)--------==--==== Member
e The Contractor ----=---======-=- Member I

Remark: The technical acceptance report shall be prepared by the Project Engineer on the site
and signed by all commission members on site as well. Technical acceptance shall mark
the end of execution of works. Hence, if the Contractor was already within the penalty
zone, counts of calendar days overrun shall stop on the day of technical acceptance. In
case of delay of technical acceptance caused by one or more members of the commission,
the date that was agreed upon and communicated to all members shall mark the end of
counts of calendar days overrun. Attached attendance sheet.

Article 34: _ACCEPTANCE (Provisional acceptance) I

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the l
Project Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation
from the Contractor. The Project Owner shall then invite members of acceptance committee made up l
of:

e The Project Owner/CA Chairperson

e The Project (Contract) Engineer Secretary l
e The chief of service for the contract : ‘ Member

e The Council Development Officer Member

e The Contractor Member. l
e The stores Accountant Wum councilu.....ors Member

e A Staff of the Control Brigade, DD MINMAP Observer .
e The village Chief or Representative ... Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

» Refusal of acceptance of works; I
= Acceptance of works with reserve;
= Acceptance of works without reserve.
Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all '
commission members on site as well. Attached attendance sheet.
Article 35: P D OF RAN

This period shall last for twelve (12) months as from the date of provisional acceptance. The period

of guarantee concerns works relating to the structure and exhaust equipment that may be installed.
Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE I

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every
three months) and carry out at his expense repairs in due time of any disorder that may occur as a result
of defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible
for any disorder that may occur to the structure, except those resulting from fair wear and tear, even
those which have not been recorded by the Project Engineer. The contractor shall within twenty (20)
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days from date of information carry out the repairs identified by the Project Engineer and/or Project
Owner. After this deadline, the Project Engineer shall have the right to have the repairs carried out at
the contractor’s expense.

Article 37: FINAL ACCEPTANCE |

After visiting the site, the acceptance committee shall examine the report of Provisional
Acceptance and carry on the Final Acceptance if appropriate. The final acceptance shall give rise to an
acceptance report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance '

During final acceptance, the Secretary of the committee shall draw up a report which may declare
either of the following:

= Refusal of acceptance of works because of reserves identified;

= Acceptance of works without reserve.

* In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project Engineer on the site and signed by
all the members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well
in its own organization in the implementation of the contract. As far as possible, he shall give pride of
place to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and
fiscal obligations in force are changed after the sngnature of the contract, the eventual costs will be
borne by the contracting parties.

ICHAPTER III- FINANCIAL CONDITIONS|

Article 39: AMOUNT OF THE CONTRACT
The amount of the contract (w....cswsssesrsssssnennnnnn. Francs CFA, ATI) shall be stated in the detailed cost

estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATI) and net
payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on
the basis of the economic conditions prevailing in the Republic of Cameroon during the month
preceding that of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

the nature and quality of the land and soils;

transport and access conditions to the site at any period of the year;
constraints relating to the geographic situation of works;

water regime and rainfall in the area and possible risk of flood;
Presence or absence of a Development association in the village.
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The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill, I

travelling expenses.
They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including
offices, laboratories, possible quarry material, workshops, accommodation etc;
e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;
Maintenance of existing structures used for the execution of the contract arising from this
invitation to tender; '
Prospecting for sources of materials, extraction, storing, drainage of deposits;
Measures aimed at reducing direct environmental impacts;
Maintenance of structures during the period of guarantee;
Insurance including civil liability;
Insurance charges for the project;
Financial charges and overheads for the project;
e Remuneration for profit and unknown factors.
Prices on the price list shall include all the execution charges whether or not they are provided for
in the Special administrative conditions or the Special technical conditions. A modification of quantities
may be brought in the volume of works, increasing or reducing it, irrespective of the volume of the
works actually executed; unit prices of the unit price list shall be applied. l

Article 41: SUB -DETAILED PRICES

The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well
as the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as
well as miscellaneous charges, overheads, incidental expenses and profits. '

Article 42: DD L WORKS - VARI THE VOLUME A TURE OF W

In case of increase of the volume of works or structures not provided for in the contract, no extra
bill shall be accepted on additional works executed by the contractor unless a Service Order issued. l

.

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price
not provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT '

Within the meaning of the security regime laid down by decree No. 2018/366 of 20t June 2018
the following definitions of duties shall apply:

(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted
in the payment documents (“decompte”);

(b) The Project Owner shall visa the payment documents before any payment can be effected; l
(c) The Municipal Treasurer for Wum Sub Division shall be in charge of payments;

(d) Security shall be subject to the rules governing public contracts and I

(e) Payments shall be done by bank transfer. .

(f) The contractor may obtain periodic payments on account. This periodic payment may be
spread out during the term of the contract in several periodic installments

(g) Each payment on account shall include a part corresponding to building materials bought for ™
the execution of the works and are on site. The amount for these materials is obtained by
taking into account the prices from the sub-details. Materials having been the subject of
payment on account cannot be taken away from the site without a written authorization of
the Project Owner or the Project Engineer.

In respect of the above: - I
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— * Mode of payment of works executed

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of 20t
June 2018, the contractor shall be paid through accounts drawn up by applying the prices on the unit
price schedule for tasks actually accomplished. In order to realize this: -

- The Project Engineer and the Contractor 'shall periodically draw a joint statement
summarizing and setting the quantities achieved and record for each heading. Works
executed by the contractor and entered into the job cost sheet give entitlement to payment on
account (bill) may give right to payment;
- Not later than the fifth (5th) of the month following the month when the work was carried
out, the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts; :
- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried
out which shall sum up the amounts that he can claim as payment for the works executed. The
draft final account which shall be the summary of the periodic statements of account shall be
submitted by the contractor for verification and approval by the Project Engineer and once
approved by the Project Engineer the draft final account shall become the final account. It
shall serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;
- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period; :
- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;
- Default interests shall be paid by statement of the amounts owed;
- The currency of the tender and payment shall be the CFA Franc.
The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to
the contractor in such a way that 98.9% shall be paid in the account of the contractor and
1.1% shall be paid in the public treasury.
- Upon presentation of an account drawn up by the contractor in seven (07) copies including
the stamped original copy, the Project Engineer shall after verification finalize and transmit to
the Chief of Service for the contract (DD MINEDUB for MENCHUM) who in turn shall verify
and sign as a means to order for payment and transmit to the Authorizing Officer/ project
owner. The Project Owner after verification and concluded good for payment shall affix a
VISA and transmit to the Divisional Finance Controller who shall commit the State of
Cameroon for payment to be carried out as defined in the contract in respect to the
information on the credit card;

Each request for payment shall include the following documents:

e Seven copies of the final account mentioned above;
e Seven copies of signed Statements of work done;
e Acceptance report signed by all the members of the acceptance committee;

e Report of execution of work (“attachement”) signed by the Project Engineer and bearing
the visa of the authorising officer;

e A copy of the following documents making up the tax file certified by the relevant
Authorities and dated less than three (03) months:

> An attestation of non-indebtedness;

> Alocation plan
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An attestation of localisation ;
A Taxpayer’s card ;
A Business licence ;

A clearance attesting to the payment of taxes;

VvV V Vv V V

An attestation of solvency (non-bankruptcy), also called -certificates of
incorporation;

> A Clearance Certificates issued by the National Social Insurance Fund (“CNPS”).

> An attestation of Bank account; l
REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such
a case, for payment to be effected the contractor shall before the 5t of every month
following the works executed transmit seven (7) copies of the partial invoices to the l
Project Engineer who shall within a time-limit of seven (7) days approve and forward for
processing by the services of MINEDUB and MINFI.

* Venue of payment of works executed l
It shall be carried out by the Wum council treasury.
Article 44: START-OFF ADVANCE l

The Contractor may through a simple request without any justification addressed to the Project
Owner with copy addressed to the Contracting Authority obtain a so-called “start-off” advance orl
advance “for purchase of building materials”. The Start-Off Advance or payment of the start-off advance
shall be at most 20% the initial contract price (ie. all taxes inclusive) but the advance must be
guarantied at 100% by a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate
financial institution. This advance may be released after the notification of the Service order to start the
work. It’s reimbursed by deduction done at 50% on each payment on the account (“décompte”) made to
the contract holder during execution as from when works must have been executed more than 40% of
the contract and must be totally reimbursed not later than when the execution of the contract must
have reached 80%, i.e. when the value of the basic price of the goods & services rendered shall have
reached 80% of the contract price. Following of the rate of reimbursement of the advance, the
Contracting authority shall authorize the payment of the corresponding part of the contract upon
written request. Whatever be the case, the reimbursement must be completed one (01) month before
the date of expiration of the contractual period. As the start-off advance is refunded, the Contracting
Authority shall release the corresponding bid bond if the contractor requests it.

Article 45: GUARANTEES l

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the
Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete l
execution shall be provided within twenty (20) days as from the date of notification of the contract and

in any case before the first payment and/or before the expiry of the bid bond. It shall be addressed to
the Contracting Authority who shall then act as the Beneficiary, reason why he shall be one to keep it.
The amount of the final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI).
The bid bond shall only be returned to the contractor by the Contracting Authority once the final bond
has been provided. The Bank that issued shall refund corresponding amount upon presentation of the '
original bid bond by the Contractor. #

Remarks: ' I
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- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank
banking institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

- In case where the Contractor does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up to 1/5000t of the contract amount (ATI)

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantee for
proper execution shall be the sum deducted (blocked up) from the amount on account during each
payment made to the Contractor. After provisional acceptance, the guarantee period of this project shall
be one year during which the Contractor shall be expected to carry out period visits every three
months to carry out corrections of imperfections or defects. The amount of the retention bond shall be
10% of the value of the initial contract (all taxes inclusive), increased if need may be, by the value of the
additional clauses. -

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
Structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond
shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the
prices shall be concluded firm and so shall be final and unchangeable. As well the contract arising from
this tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum.
Hence, possible differences noticed for each type of structure or each element of the structure between
the quantities in the cost estimates and the quantities effectively executed shall not lead to the
modification of the said contract amount. This applies to errors that the cost estimates may include. The
contract shall be paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this
invitation to tender shall be stamped and registered by at the expense of the contractor, in accordance

L]
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with the laws in force; within thirty (30) days as from the date of notification of the contract by the
Contracting Authority.

Article 48: TAXAND CUSTOMS REGIME '

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the '
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with
the contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon. .

Article 49: PENALTIES l
(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:
e 1/2000t of the amount of the contract per calendar day overrun, from the 1st to the 30t day; '

e 1/1000t of the amount of the contract per calendar day, beyond the 30t day;
e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract. l

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the
Contractor shall be liable to the fo]lowing particular penalties for the non-respect of the terms of
the contract notably: -

e The late provision of the final bond In case where the Contractor does not provide the final
bond within the twenty (20) days from date of notification of the contract, he shall pay penalties '
amounting up to 1/5000t of the contract amount (ATI) for every calendar day of lateness;

e The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all
execution activities shall be suspended without suspending the execution deadline. Hence
penalties arising from failure to complete the work within the contractual time-limits shall be
paid. After two months from the date of notification of the contract the Contractor has not'
complied, the contract may be terminated;

e The late provision of the execution program: In case where the Contractor does not provide I
the execution program within the thirty (30) days from date of notification of the service order
to start work, he shall pay penalties amounting up to 1/5000t" of the contract amount (ATI) for
every calendar day of lateness. As well, these penalties shall be applied on any stakeholder who l
delays the process of approving the execution program submitted or who carries out abusive
rejects of the execution program;

e The late request for site installation: If within fifteen (15) days from the date of notification of
the service order to start execution site installation is not carried out, the Contractor shall pay
penalties of 1/5000t the cost of the contract (ATI) for every calendar day of lateness.

e The replacement of Key Personnel: If in replacement of key personnel, the qualities of thel
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000t the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeure such as incapacitation of personnel due
to accident and death of personnel or in a situation duly recognized by the procedure spelled out
in Article 50 of these Administrative Conditions.

e Absence of Project Site Log Book: It shall attract penalties of 1/5000t the cost of the contract
(ATI) of the main Contractor and that of the Chief of Service of the Contract as the case be of
complicity. .

Remark: The total of penalties shall not be more than 10% the amount of the contract in

concerned otherwise the contract will be terminated. '
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ICHAPTER IV: FINAL PROVISIONS|

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not
only costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has
notified in writing to the Project Engineer with copies forwarded to Project Owner and Contracting
Authority of his intention of how the effect(s) on execution arising from the Force Majeure should be
treated. This shall be done before the end of the 20t day following the event. The Project Engineer
shall visit the site of the Force Majeure, carry out his own evaluation of its gravity basing as well on the
evidence given by the contractor and decide on the nature of force majeure and if he considers that the
Contractor’s preoccupation(s) should be taken into account: -

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal
and suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension
of execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the
Contracting Authority.

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 100 of decree No.2004/275 of 24/09/2004 to lay
down the Public Contracts Code and the following special conditions:

non-registration of the contract within the requiréed time-limits;
Non-compliance of technical documents ;
a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt
of works exceeding seven (07) calendar days;
a delay giving rise to penalties beyond 10% of the amount of the contract;
refusal to carry over works declared not properly done;
refusal to carry out works notified by service order;
unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel;
» Non-payment of insurance charges.
Article 53: L COMM E

The contractor shall declare that the contract agreement has not given and shall not give rise to
the collection of special commercial charges. '

VVYV
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In case special commercial charges are provided for under the contract agreement, thel

contractor shall reserve the amount of these charges for the Project Engineer on behalf of the
Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he '
shall be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS . '

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the .
provisions of international covenants and agreements at the expense of the contractor.

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT l

The contract arising from this invitation to tender shall become valid only after it must have
been read and approved by the Contractor, visa by the Wum Council Treasurer, Menchum and signed
by the Contracting Authority. Its execution shall enter into force upon notification of the Contractor by
the Contracting Authority.

Article 56: INFORMATION TO BE POSTED
board l

The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters,
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text: .

REPUBLIC OF CAMEROON

Peace - Work - Fatherland

REHABILITATION OF A BLOCK OF TWO CLASSROOMS AT GS NGOH IN WANAGWEN
VILLAGE WUM MUNICIPALITY, MENCHUM DIVISION NORTH WEST REGION.

CONTRACTING AUTHORITY: THE LORD MAYOR WUM COUNCIL
PROJECT OWNER: THE LORD MAYOR WUM COUNCIL
AUTHORISING OFFICER: THE LORD MAYOR WUM COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: THE DIVISIONAL DELEGATE OF BASIC
EDUCATION FOR MENCHUM

PROJECT ENGINEER: THE DIVISIONAL DELEGATE OF HOUSING AND URBAN
DEVELOPMENT FOR MENCHUM

CONTRACTOR... -
FINANCING: PIB MINEDUB 2025

DURATION OF CONTRACT: NINETY (90) CALENDAR DAYS
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- DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended tb define the content of the Rehabilitation of a
Block of Two Classrooms at GS Ngoh in Wanagwen Village Wum Municipality, Menchum Division
North West Region.

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as
objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and cost
estimates:

- Installations

- Enrochements .

- Assainissements- Drainage

- QOuvrage d’Art

- Signalisation et équipements de sécurité
- Divers

Reference documents

In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations involved
in the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper execution
of the construction works. .

The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU, the ARNOR norm.

Article 01: UCTURE AND EXECUTION PL -
It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner.
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Article 02: PRELIMINARY WORKS:

These works concern the demolition of any existing structure on the site and the evacuation of the
rubbish to the public discharge, the clearing-and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone I
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS: '

Through the Project Engineer, the Contractor shall furnish the owner of the project within the
shortest possible time with an installation plan showing clearly how he intends to run the work site. A
fence in local materials enclosing the whole work site to avoid trespassing and site sign board bearing
information recommended to be posted shall be in place during this inspection mission. To install, the

contractor with his/her personnel shall be installed on the site by a Commission comprising of: '
e The Project Owner - Chairperson
e The Project (Contract) Engineer Secretary
e The chief of service for the contract Member l
e The Council development officer Member
e The Contractor ---- --- Member
e Chief of Staff of the Control Brigade, DD MINMAP ---------=-=---== Observer l
e The village Chief or Representative .......oewsrismnsmsensesseons Observer, if need be

Remark: A report on the site installation shall be prepared by the Secretary on the site and signed l
by all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS: I

The Contractor shall be responsible for-the protection of the structures before final reception. He
shall be equally responsible for all tools and materials present at the work site. He shall seek an l
insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures againsg accidents. The owner of the project l
reserves the right to intervene in case of any emergency without necessary interfering with the
responsibilities of the Contractor. l

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be

measured with a scale rule from the plans. The Contractor shall check in-situ the possibility ofl

translating the dimensions on plans to the structure before work begins. He shall refer to the Project

Engineer in case of any doubt. He shall not on his own modify anything on the structure and shall l

inform the Project Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Cantractor shall be accomplished in a specified duration and
at his cost without modification of the Jobbing Order amount. The owner of the project shall '
have the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISS IN THE DOCUMENTS: I
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for
examination, elaboration and conclusion. .

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality, and put up in keeping with the rules
and with great care. l

They shall meet the general specifications and the general requirements set out by the CSTB.

Reference of manufactured goods
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The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies R

DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS

TECHNICAL SPECIFICATIONS FOR EXECUTION
TECHNICAL SPECIFICATIONS FOR EXECUTION

This technical description of estimates is intended to define the content of the Rehabilitation of a
Block of Two Classrooms at GS Ngoh in Wanagwen Village Wum Municipality, Menchum Division
North West Region.

[t specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as
objective the definition of the consistence of works to be executed in accordance with the plans and
according to technical norms for the execution of public projects.

Description of tasks

The main tasks to be carried out shall be the following order as per the bill of quantities and
cost estimates: '

100:PRELIMINARY WORKS
200:EARTHWORKS

300: FOUNDATION

400: WALL MASONARY

500: ROOF

600: METALWORKS

700: ELECTRICAL INSTALLATIONS
800: PAINTING

900: EXTERNAL WORKS
Reference documents

In the study and execution of the Jobbing Order, the successful bidder shall comply with the
following:

- Statutory and regulatory instruments (laws, ordinances, decrees, orders)

- Unified technical documents (requirements, special conditions, designing rules)

- French norms approved by ARNOR

- Security rules and norms relating to public protection

- Agreements, technical opinion and recommendations of the CSTB applicable to works relating

to this invitation to tender in force on the date of signature of this Jobbing Order.

To carry out the general control of works, the Project Engineer and the other administrations
involved in the follow-up of the project may make regular or unexpected visits to the site.

The description of estimates is intended to spell out the technical requirements for a proper
execution of the construction works.

The Contractor shall strictly comply with the description of estimates in keeping with rules and
norms prescribed in the DTU, the ARNOR norm.

Hence for:-
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Article 01: STRUCTURE AND EXECUTION PLANS: .

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipment and furniture provided by the

project owner.

Article 02: PRELIMINARY WORKS:
These works concern the demolition of any existing structure on the site and the evacuation of the

rubbish to the public discharge, the clearing and levelling of the site where necessary. To do these, the
Contractor shall obtain all the documents necessary for the realization of the Jobbing Order from the
competent services concerned. He shall also make contacts with the water, electricity and telephone
network authorities in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the
shortest possible time with an installation plan showing clearly how he intends to run the work site. A
fence in local materials enclosing the whole work site to avoid trespassing and site sign board bearing
information recommended to be posted shall be in place during this inspection mission. To install, the
contractor with his/her personnel shall be installed on the site by a Commission comprising of:

Remark: A report on the site installation shall be prepared By the Secretary on the site and
signed by all the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:

The Contractor shall be responsible for the protection of the structures before final reception.
He shall be equally responsible for all tools and materials present at the work site. He shall seek
an insurance policy to cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project
reserves the right to intervene in case of any emergency without necessary interfering with the l
responsibilities of the Contractor. :

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be
measured with a scale rule from the plans. The Contractor shall check in-situ the possibility of
translating the dimensions on plans to the structure before work begins. He shall refer to the
Project Engineer in case of any doubt. He shall not on his own modify anything on the structure l
and shall inform the Project Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at gy
his cost without modification of the Jobbing Order amount. The owner of the project shall have .
the right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:
The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for

examination, elaboration and conclusion. l
Article 09: QUALITY AND TERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules '
and with great care.

They shall meet the general specifications and the general requirements set out by the CSTB. l
Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies ' '

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any
justification may be requested from the Contractor before use.
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Every material and supplies used shall be of high quality and put up in keeping with the rules
and with great care. They shall meet the general specifications and the general requirements set out by
the CSTB.

' SAND

All the sand supplied by the Contractor put at his disposal shall be subject to the approval of the
Control Engineer.

The granulometry shall vary between 0.80 mm and 2.5 mm for mortars and toppings and
l between 0.16 mm and 5 mm for concrete structures.

FINE GRAVELS

All the fine gravels supplied by the Contractor or put at his disposal shall be subject to the
' approval of the Project Engineer.

Meant for the production of concretes, fine gravels shall be homogeneous natural or crushed
l materials. The films of the gravels must have been blown or washed away.

MIXING WATER

Water meant for the production of concretes shall be supplied by the Contractor at his expense.
In general, water may be obtained near the building site from water points or rivers, provided its
quality meets the conditions stated below. Water may also be obtained from other sources (boreholes,
wells, etc.) 3

Mixing waters shall be clean, not salty, and vfrtually free from bodies in suspension and
dissolved mineral salts, namely sulphates and chlorides. It shall be forbidden to use water from swamp
or peat bogs.

BINDERS

The cements used for concretes and mortars shall meet the general conditions set out by the
laws in force. They shall be of type CP] 35 and shall bear no trace of damp. Therefore, storing on the site

. shall be done on a dry and ventilated floor.

REINFORCEMENTS

Reinforcements for reinforced concrete shall be high-bond mild steel in compliance with the
specifications of the BAEL 91 rules. They shall be perfectly clean without any trace of rust, paint or
grease.

They shall be formed and put up in accordance with the bar bending plan submitted by the
contractor to the approval of the Project Engineer before the start of works.

woobD

The wood chosen for the construction of the structures and formwork shall be free from any
trace of rot, hard rot, decayed knot, splits or shake.

Forms shall be simple and solid. They shall bear, without any noticeable deformation, the weight and
pressure of concrete, the effects of vibration and the weight of workers during construction. Forms
shall be tight enough so as to prevent extra water from washing cement away.

' In other words:-

1) SITE PREPARATION: The setting out will be in respect of the technical plans. The setting out

profile boards will be at least 1,20 m from the outside axes, this to facilitate terracing (trench

l and other earthworks) and a good circulation. No starting of excavation will be accepted by the
Project Engineer without the checking of the conformity of the setting out axes of the building.

' 2) EXCAVATION: - Some minimum excavation will be necessary to bring the site to a relative flat
surface. The vegetable soil has to be cleared off. Excavation and levelling shall be carried out
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normally using dig axes, spades and sledge hammers. The minimal depth of the excavation
trenches will be of 80 cm, and depending on the soil bearing capacity. Where there is black
cotton soil or soil with low bearing capacity at the bottom of the trench, the contractor shall
continue excavation up to a depth as will be approved by the control engineer. The excavations
will be done manually and no concrete or mortar shall be laid on the bottom of the trench
without the acceptance of the trench bottom of excavation by the Project Engineer. The
foundation shall be excavated to obtain the hard soil where it shall resist and to bear the

foundation work.

works.

3) CONCRETE:

-Ordinary concrete specifically lean concrete shall be 5cm thick and laid all-round the excavated
foundation trenches before the stone/block work is carried out and dosed at
150kg/m3.

- Over-site concrete shall be 10cm thick laid over the entire floors and paved area between walls l
and gutters at 250kg/m3.

NB: The external veranda shall be 5cm below the Jevel of the internal floor with 2% slope outwards.

-Reinforced concrete shall be specifically for pillars, beams damp proof course (DPC), lintels and .

ring beams and their mixture shall be in a proportion of 350kg/m3.

NB: All concrete works should be properly cured (i.e. water three times a day for seven days)

-Rods shall be mild steel reinforcement, Tor or high yield (Haute Adherance HA) Steel in accordance '
with the R/C & 3 rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to
paint or grease. The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the

NB: The final depth of excavation must be received before the continuation of any other '

main reinforcement steel rods and round-smooth RL E235 for the stirrup rings. I
NB: All rods should preferably imported and reinforcement rods must respect the prescriptions on
the table below:-
N2 STRUCTURE SIZES | RODS | RODS ST[R.RUP DOSAGE TYPE I
Nos () Tors¢ | Spacing

1 | Damp proof course 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40

2 | Lintel (15x20) 4 ‘Bmm 6mm 20cm 350kg/m3 | Fe-E-40 l
3 | Veranda Pillars 30x 15 6 10mm | 6mm 20cm 350kg/m3 | Fe-E-40

4 | wall pillars 15x15 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40

5 | Wall plate 15x20 4 8mm 6mm 20cm 350kg/m3 | Fe-E-40 '
6 | Beams 15x20 4 10mm | 6mm 20cm 350kg/m3 | Fe-E-40
- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary from l

0.08 to 2.5mm for mortar and other resisting surfaces like concrete structure shall vary
from 0.16 to 5mm. It shall be river sand and nothing else. The sand shall have very fine
elements settlement of less than 4%. .

- Aggregate shall consist of natural and homogeneous materials or crushed stones. Tiny layer of
grave (dust) shall be removed by sieving, blowing or washing. The fine and coarse'
aggregates may either be from the river or quarry crushed and must be approved by the
control engineer before any use on the site. The gravels shall be clean and well graded with
very fine elements settlement of less than 2%.

. Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean and
free from impurities, meaning potable water.

- Cement: To be used mostly for cement mortar and for all concrete mixtures, they must satisfy the '
general conditions laid down by regulation in force. The cement which shall not show any
trace of uneven mixture shall bé the CPA325 class from CEMENCAM or from an approved
factory. Storage on the building site shall be done on a dry and ventilated floor. Any stock l
presenting an unsatisfactory pulverulent condition will be discarded and cleared away
within four (04) days. '
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- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of
l concrete, the effect of vibration and weight of workers involved in setting it up.
- Blocks- Load bearing wall shall be mounted in compressed cement Blocks of (15x20x40) cm for
load bearing walls of PC300 Kg/m3 (at most 30 blocks per bag of cement). Blocks should
' show an appreciable degree of resistance to violent pressure.

Note
' -All blocks shall be cured for at least 28 days before being used.
-Blocks shall be randomly chosen in the lot made and tested for the respect of the dose prescribed above

and level solidity

' plastering shall not be less than three (03cm).

8cm concrete floor and the screed shall be 2cm thick. Angle bar 35mm will framed at the
edges of the veranda to prevent cracking. i

l Article 10: TECHNICAL REQUIREMENTS

The Contractor shall comply with the laws in force concerning fire protection, thermal
insulation, acoustical insulation and ventilation; even if provisions have not been made in the plans and
l written documents,

It should be noted that all the works to be carried out or modified following amendments
l brought in keeping with the rules, shall be charged to the Contractor.,

Fire protection

Application of the instruments in force relating to protection against the risks of fire and panic
in Establishments open to the public (EOP)

fl
Classification of the establishment: category 5 EOP;
l Behaviour of building components in fire;
FR: fire resistant;
FB: firebreak; :
FC: fire check;
%2 h FR components supporting the shell of the building;
1h FC Floor; '
Y2 FB internal partitions.
Highly inflammable materials shall be avoided.
Smoke clearing

In case of fire, all the premises open to the public shall be cleared by openings having direct

1

l

g

f

. access to the outside.

Emergency means
l Instructions on what to do in case of fire shall be posted in the corridor.
Article 11: PROTECTION OF T VIRONMENT

I

1

l

The entrepreneur will propose to the control engineer, before the beginning of works, the place of
his yard facilities and will request his authorization of installation.

The site must be chosen outside af the sensitive zones, in order to limit the site clearing, the
extraction of bushes, the setting out of the building and general circulation.
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The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and

of washing should be concreted. These maintenance areas should have a slope toward a cesspool '
provided for the purpose and toward the inside of the platform in order to avoid the out-flow of the
polluting products toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various '
places of the site. The entrepreneur should fold all his material, and equipment. He should demolish all
stationary installation, as foundation, support made of concrete or metallic, etc.. in order to put back the
site in its nearest initial state. Neither equipment nor materials should be abandoned on the site or in I
the vicinity after the execution of all the works. Left-over materials are to be covered with a layer of

earth, and the site has to receive an adequate drainage in order to avoid all erosion as the case may be. l

MODE OF EXECUTION OF WORKS
Article 12: ST RUCTURES OF THE BUILDING SITE '

The Contractor shall be in charge of the setting up operations which shall include:

buildings, etc.), premises for the stoting of materials and parking of equipment and vehicles,
including the necessary coatings and their maintenance;
e Anidentification board and a notice board of the building site;
Putting up a structure containing a storehouse and an office equipped with a table and chairs I
where the project record and graphic documents shall be available on a permanent basis.
Supplying water (if possible) and guarding;
Any other measure for the proper running of the building site; l
Conveyance and folding up of any material needed on the building site;
Dismantling and folding up of structures; , l
Their possible transfer; '
Development and maintenance of premises for setting up and execution of work;
Putting in place of means which are essential for the safety of personnel and users, especially I
putting signals on the building site;
e Cleaning of premises after execution of work.
The plan relating to setting up operations shall give all the details on the following points: '

e Development of access roads and platforms for the structures of the building site (raising of '

o In addition, setting up operations shall include the actual mobilization of supervisory staff, the
foreman, and the charge hands among others.

Signals, safety, miscellaneous

The Contractor shall plan to put in pl.ace temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the '
Contractor at the start of work.

Article 12: CONSTRUCTION WORKS '
|- Plan of execution:

It shall be made up as follows:

- construction drawing and details at the appropriate scales; l
- work planning; .
- method and technical approach to execution; l
- organization of the building site;

Knowledge of the soils '

The Contractor shall be supposed to have perfect knowledge of the nature and consistency of
the soils. No complaint shall be accepted in the course of work; differences in the nature of soils
noticed during the execution of work shall not give rise to an increase in the price of the Jobbing Order. .

Appraisal of the difficulties of the field
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The Contractor shall be supposed to have accepted all the difficulties that he may encounter and
I relating to the configuration of the sites, the nature of the soils, the stone and brick works, and solids
existing in the soil,

Moreover, the Contractor shall take note of the location of the eventual old networks: telephone,
water, electricity or other that may be found in the field. Therefore, he shall not remove any existing
meter or pipe without informing the Project Engineer of their presence.

It shall be the Contractor’s responsibility to follow the required procedures to obtain from
public services the authorization to remove these networks.

Party walls survey

Site survey

perceived all the difficulties that he may encounter and relating to the configuration of the site, the
nature of the soils, neighbouring constructions, etc...

Construction drawing

design, bar bending design, form of pitch, partition, etc...) and all the designs that may be requested by
the Project Manager in the course of work.

These designs shall be submitted to the approval of the Project Engineer in due time. This
approval shall not relieve the Contrgctor of any of his responsibilities.

Before acceptance, the Contractor shall give to the Delegated Contracting Authority one
(01) blueprint and three (03) design drafts in compliance with execution,

lI- Foundations:

Any fill material for the foundation and the surroundings structures shall have no particle
dimension above 50mm and with plasticity index of less than 35, Fill materials shall also be free from
organic elements and shall have a good granularity grading. No black vegetable soil shall be accepted
for backfilling.

Reinforced concrete footings shall be built on 5 cm with coarse-aggregate concrete. They
I shall fill the excavation. After cleaning, blending concrete shall immediately be put in place so that
earth should not fill back the excavation.

NB:

- Any blinding concrete will be of thickness 5cm dosed at 150 kg/m3 of firm consistence and will be
laid on the bottom of the excavations where necessary. On it will be laid on the footings of the
' ground half pillars until the level of the finished foundation. These footings shall be of sizes

l The Contractor shall take over the site as he shall find it. He shall therefore be supposed to have

20cm in reinforced concrete as specified in the working drawings.
l -Stones for masonry works shallbe of basalt, gneiss or granite type, be esthetical and should be
gotten from the quarry or deposits with dimension sizes of not less than 20cm.
-The foundation will be filled with earth of good quality in successive compacted layers of 20 cm
' where the fill depth exceeds 30cm. An over site coricrete of thickness 8cm will be laid to cover the
whole foundation area at a dosage of 250 kg/m3. -
I - Floor slab
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Slabs shall be made on levelled and properly rammed earth platforms. The foundation shall
be drained and well beaten down. l

[nsulation from moisture shall be done with a polyane leaf placed directly beneath the
concrete under-coat and raised on the periphery building of a concrete under-coat reinforced with
2 middle welded wire fabric. The thickness of this under-coat shall vary according to the load to be
born. A slab with ordinary concrete batched at 300 kg/m3 measuring 08 cm thick shall be put on
the floor.

111- Block Work and other Elevations

1- Bearing walls: .

Bearing walls shall be built with agglomerated hollow cement Blocks measuring 15x20x40 with a
good crushing resistance as indicated in the designs. The mixing for block moulding should give at
most 30 blocks per bag of cement for the blocks to conform to the regulations and shall be approved '
by the Project Engineer. They should be kept dry for at least 21days before laying on the elevation
walls. The reinforced concrete pillars of section 15 x 20, 15 x 25 and g30 at 350 kg/m3 shall be
casted as the agglomerated hollow blocks walls are raised and this is to permit a good adhesion. The l
characteristic strength of concrete at 28 days should not be less than 16Mpa. The maximal spacing
of the pillars is to be 5,00 m of span. The lintels 15 x 20 in reinforced concrete at 350 kg/m3 will be l
levelled to + 2,20 m above the level of the finished foundation. The average height under the ceiling
is about 3,00m. A chaining beam of 15 x 20 cm in reinforced concrete at 350 kg/m3 will be laid
above the finished level of the agglomerated hollow blocks walls with fixing plates so as to receive l
the wooden roof truss.

Any stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should
be gotten from the quarry or deposits approved by the control engineer with dimension sizes of not l
less than 20cm.

2-Plastering: _

Materials to be used should follow the characteristics define in the estimates. The aspect shall be l
uniformed in the same local and differences will not be tolerated. It shall be of cement mortar at 400
kg/m3 of thickness 1, 5 cm. There will be an under-coat layer and a finish layer floated and foamed to
finish. They must be well cut horizontally and vertically. The floor will be finished in cement sand I
screed and coated to finish with cement paste trowel to finish. Hence:-

- The bearing surface shall be clean, free from any trace of dust or product resulting from the
removal of the formwork. It shall enable the coating to stick firmly; otherwise it shall be treated by I
wire brushing, staking out or bush-hammering.

- The bearing surface shall be watered to make it deeply wet but then cleaned on the surface during I
the application of the coating.

- After roofing-in, coating shall start only on Block works that have been completed for at least two I
weeks. '

- Plastering shall comprise three coats. l

o Bond coat or dash bond coat
Batching of the dash bond coat shall be 350 kg/m3; the mortar shall be batched so as to obtain
proper workability. A dash bond coat measuring 1 cm thick shall evenly cover the surface to beI
coated.

o Second coat
It shall be put on the bond coat three days after. The capacity of this coat shall be obtained byl
close and even tightening of mortar with a steel float. The surface shall be rough and obtained by

applying a ruler to it. It shall be 1.0 cm thick.
o Finishing coat l
It shall measure about 0.5 cm and shall be put up at least 8 days after the second coat.
3- Fine joints: l
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Whenever Block works are astride an expansion joint, a fine joint shall be drawn with wire in
order to make the edge clean.

4- Topping:
It shall be 4 cm thick and shall be fitted in the slab built with coarse sand 400 kg/m3 mortar.
Finishing and polishing shall be made with cement grout.

TILING

Materials to be used should follow the characteristics defined in the estimates. The aspect shall be
uniformed in the same local. They differences will not be tolerated. Before the start of the work, the
I contractor should present the sample of the tiles to the Project Engineer for approval.
e Mortars for the laying of tiles (350kg/m? of CP] 325
l e Mortars for binding flow of join of tiles 500kg/m?
Before laying there shall be:-
-Cleaning of the supports: Before the start of the work, the contractor will do the cleaning of the
l support by scrapping, brushing and sweeping with broom. This is in order to have a clean surface
exempted of any particle that can disturb the application of the tiles.
-Prescription on the laying of tiles: Any cut, adjustment on angles, wood, pipes or any penetration
I should be perfectly done. Measures for alignments should be determined in the way to manner the
cuts. Cuts for tiling are done under the skirting. Any cut near the pipe, taps should be well adjusted.
When tiles get broken, they are immediately replaced at the expenses of the contractor as well as any
I other work deemed necessary. Tiling on sealed area will be laid on a support with a simple mortar.
The join will be filled before the collection of extra mortar to ensure the good adherence.
The tiling on reinforced structure will be done with a thin coat of adhesive on the support well
l cleaned. During the application of the adhesive, it is not allowed to go 2 /3 high the thickness. The
join will be filled with the binder floor or special binder for tiling done with gum. For tiling on walls,
plasters should be well dressed and sand screed. Tiling is done on adhesive. Same measures are
I applicable for other tiling as concerned the join and cleaning. All tile works include the screed in
cement mortar of 3-4cm thick. '
l FRAMEWORK - ROOFING

Content of works

1- Framework:

The timber for the roof work will be of good quality, with the straight grain and free of any defect.
Trusses:

Trusses shall be made with solid wood (hardwood) shall compose of single frame rafters of
5cmx15cm and spaced at 1.50m interval and treated with wood preservative such as xylophone,
xylamon or carbonyl section 3x15.The assembly will be made in-situ and the slope should be
respected (>15%). These should be well assembled before setting them up to form the shape of the
roof. The truss shall be of rafters of 5x15 solidly attached to the wall plate with the help of standby

l beam iron rods spaced at 1.50m maximum spacing. The tie beam and principal rafter shall be
doubled. Joints shall be nailed.

I Note -Examples of hardwood include eucalyptus, mahogany, iroko, mouvinga, etc,

Ridge poles/Purlins:

Ridge poles made of solid wood shall be raised, treated with carbonyl section 8x8 and fixed to the
l trusses by steel staples diameter 6 and they shall be fixed to the gables and partition walls by steel
diameter 6. As well it shall be covered with ridge sheet 50 cm. The purlins shall consist of 5x8 cm or

l 6 x 8 timbers at a spacing of 0,90m to 1,20m maximum.

NB : All structural timber shall be treated with carbonyl.
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2- Roofing sheets: They shall be in high rib (Téle BAC) aluminum sheets of type 5/10th (5/10mm).
The sheets shall be fixed onto the purlins using screw nails at least 3.5inches (8.7cm) long '
equipped with aluminum gaskets and bituminous rubbers caps.

3- Fascia board (Front and back sides): I

Shall be 30cm wide and of high rib aluminum sheets (t6lebac) of 0.35mm thickness.

4- Ceiling
The noggins for the ceiling will be in wood of 4x4 or 5x5 treated with carbonyl or xylamon covered
with plywood boards. The peripheral ceiling round the building will be in metal sheeting (tolelisse).
Will be made of 4mm thick red plywood on both sides, fastened on a joist in lath of 4cm thick by 8cm
wide and treated with carbonyl. The spaces for ceiling joist panel will be 60x120cm in size fixed to lath
Joists measuring 4 cm x 8 cm; they shall be separated one from the other by a hollow joint of 5 mm.
- Peripheral over strips, inside and outside '
- Cellar flap to be put in easily accessible places .
- Vent holes perforated on the external boards on the right side of each board.
Eaves shall be equipped with wire mesh ventilation holes and two trap doors will be provided in l
each of the classrooms. For external ceiling, “TOLE LISSE” shall be used at the eaves

Regulations to observe

In the construction of the structures referred to in the specifications, the Contractor shall
conform to the laws, regulations, and norms in force at the moment of execution of work, notably: '

- DTU No.30: framework and stairs in wood
- DTU No.40.42: Roofing large steel sheets and bands
- Norm Frangaise (NF) P 21.202: design and assembling I
- Rules CB 71: designs and design of wood frameworks.
TA R OIN

- Frames: They shall consist of angle bar 35mm for metallic doors and window frames. While the '
door metallic frame of 2.20m high by 1.02m width shall be anchored in the wall and floor,
window frames having solid metat protectors made of metallic square tube 25mm fitted from l
the inside shall be anchored in the walls to permit shutters opening to the outside and
ventilation.

- Shutters: All door shutters (2m high by 1m width) shall be of metallic square tubes of I
30mm-+steel plate 10/10 on both faces + 3 pairs of size'hinges and a canon lock
(“VACHETTE” or “PACO”) and iron staple bolts and panel design for all doors. All window
shutters shall be fabricated out of metallic square tube 30mm framing having lampensen
fitted on them, each provided with two hinges to permit average ventilation and light. Both
door and window shutters shall open to the outside.

ELECTRICITY l
The interior facilities (sheaths, VGV cables, TH etc...) will be executed according to the norms and the

rules concerning electrical installations at the time of the over site concrete or as the agglomerated I
hollow blocks walls are being raised. Any necessary branching from SONEL network should respect the

regulation in force. Accessories and luminous elements (sockets, switches etc...) will be of good model.
The set of facilities will be joined to a general earth hold. l

1- Cable sleeves: They will consist of orange insulation tubes, diameter of 16 mm embedded into
the Block work.

2- Cable: They shall be of 2.5 mm? (of type TH ) single will be run inside 11mm plastic conduit l
pipes for power outlets and switches. that shall be embedded in walls. As a general rule, the
following sections shall be taken, that is, 1.5 mm? for lighting circuits and 2.5 mm? for outlets l
circuits.
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3-Lighting equipment: It will consist of four (04) fluorescent lamps of 1.20m fitted inside each of
the classrooms with two outside on the veranda and two fluorescent lamps fitted at the rear ends
of the building to act as security lamps. Model of lamps shall be Philip or Mazda

4-Interuptors: A two way two gang fuse box has to be provided at the supply inlet for connection
to the existing network. A master’s switch shall be put above the main black board to control the
sockets. The entire building shall be properly earthed.

I NB: Generally, electrical installation will be carried out in conformity with the rules and
, regulations of ENEQ

PAINTING:

Painting work will include rubbing down, flatting and filling-in the paint coating and the respect of
all grinning and sanding equipment and for:-

-Plastered surfaces, after the preparatory work consisting of a base coat of quicklime, they will be

level inside and 1.5meters outside,

NB: Skirting on the walls shall be in two coats of chassis red oil paint up to window level inside and 150cm
at the external in appropriate colour.

- Metal works, a primary coat of antirust will be applied on them before final painting. All metal works
shall be painted with oil paint (chassis red) in two coats,

l -Ceiling, it will receive two coats of white glue paint (crystal white).
In summary: '

l 1- Primer:

-Walls: pantex 800
l -Ceilings: pantex 800

2- Finishing:
l Walls and ceilings:

* Ceilings: White glue paint (crystal white): Two (02) coats

" External walls: KM Professional (Cream Exterior acrylic semi-gloss enamel) or PANTEX 1300:
Two (02) coats

* Internal walls: KEL-PRO (Cream Interior latex) or PANTEX 800: Two (02) coats

NB: At the wall base two coats of 15cm high of alkyd paint shall be applied before applying the above
Regulations to observe

- DTU No.59 : paint works afid cleaning
- DTU No.81: resurfacing
- DTU No0.39.4 : mirror work and glazing with thick panes
- Specifications of paint products and UNP testing method.
NB: Errors or omissions resulting from the exploitation of the constituent documents of the Jobbing

' Order shall be taken into consideration.

GUTTERS;

They shall be created on all sides of the building with mass concrete in peripheral gutter of
40x25cm that will facilitate drainage problems and over site concrete between this peripheral gutter

water for level surfaces.
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Prefabricated slabs of 1.20m wide each shall be provided at the main entrance of the classrooms at

right angles.
Equally ramps cast in-situ of one meter twenty (1.20m) wide each shall be provided at the

entrance of each classroom for handicaps on wheel chairs or otherwise.

Document N° 6
THE SCHEDULE OF UNIT PRICES
Article 01: GENERAL ) l

In general, the contractor is supposed to be fully aware of all the expenses relating to works as
well as all the conditions prevailing in the area and likely to influence the execution and cost of works. l
Therefore, he shall not present any complaint, except in the conditions provided for by the contract
arising from this invitation to tender. Works done by the contractor shall be paid to him by applying
prices of the Price list to the quantities actually carried out and assessed according to the conditions of
the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account I
in the costs for execution of quantifiable works and shall be included in the various Price lists. The costs
and charges are as follow:

. Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances
for housing on the building site, miscellaneous allowances, premiums, insurances, medical l
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notablyl
expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling'
equipment, vehicles of all categories are also supposed to have been included in the costs for execution
of quantifiable works. l

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in
words agree with unit prices in figures.
The contractor shall not put forward his good faith to shirk his commitment if the global amounts of l
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of
the detailed estimates.




Article 02: DEFINITION AND CONSISTENCY OF UNIT PRICES

UNIT PRICE SCHEDULE FOR THE REHABILITATION OF A BLOCK OF TWO CLASSROOMS AT
GS NGOH IN WANAGWEN VILLAGE WUM MUN[CIPALITY, MENCHUM DIVISION NORTH
I WEST REGION.
UP IN UPIN
ITEM DESCRIPTION UNIT Q'TY FIGURES WORDS
' 100:PRELIMINARY WORKS
Inspection of worksite installations
I (fencing, project information board, etc)
101 | and site installation ff 1
200:EARTHWORKS
I Backfilling with selected lateritic soil in
202 | areas affected by erosion. m3 65.00
l 300: REPAIR FOUNDATION
Concrete floor (8c¢m thick dosed at
300kg/m3) with the veranda inclusive in
l 303 | areas that are bad. m3 6.20
400:WALL MASONERY |
Sun dry Blocks of 15x20x40 for wall
l 401 | elevation m2 530
Repairs on R.C. for pillars, lintels, and )
l 402 | beams dosed at 350kg/ m3 m3 1.35
Repairs Rendering (Plastering of walls)
l 403 | with cement mortar dosed at 300kg/ m3 m2 1060
Wall blackboard (500x120)cm with
' cement paste finish including painting with :
| 404 | good quality black paint U 2
Floor finish in cement screed of 3cm thick
l 405 | and cement paste m2 80
Blackboard stages with angle bars at the
l 406 | edges U 2
500:ROOF
Truss (complete in hard wood treated,
I 501 | king-post=175cm) u 12
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502 | Purlins (5x8) : ml 250

503 | Noggins (4x4) : m2 200
Ceiling in hard plywood (4mm thick &

504 | red on both sides) m2 + 200
Ceiling at the eaves (external perimeter)

505 | with smooth zinc sheet (tole lisse) m2 37.0
Aluminium roofing sheets (tole bac

506 | 5/10mm) m2 235.0
Fascia board (téle bac 3.5/10mm of 30cm

507 | height) including lining ml 70.3

508 | Angle sheets of 50cm large ml 23.7

509 | Aluminium ridge cap ml 243
Ventilation of roof with pre-fabricated air

510 | block and wire mesh at the eaves i 0

600:JOINERY

Complete metal doors of 210cm :
high;120cm wide with accessories like in-
locks (VACHETTE OR PACO), two pad
601 | locks, ete. : u 4

Complete metal window framing of

protectors of 120cm high; 150cm width
(tube 25mm) fitted internally with triple
shutters of Lampersen

1
1
I

|
1
4
Y
1
120cm high; 150cm width having window .
|
1
} |
l

N |
]
J

602 u 10
700:ELECTRICAL INSTALLATIONS

701 11mm conduit pipes Roll 2.5

702 | Cables V.G.V 1.5mm?2 for lighting Roll 2:5

703 | Cables TH 2.5mm2 for power sockets Roll 2.5

704 | Complete fluorescent lamps 4ft (1,20m) u 15.0

705 | Complete fluorescent lamps 2ft (0,60m u 2.0

706 | Two way switches built-in ] u 6.0

707 | Power sockets built-in u 8.0

708 | Master switch for sockets u 2.0
Complete earthling of the structure

709 | (copper cable 3m, earth rod 1m etc.) ff % °1
800:PAINTING
Priming coat in ordinary paint (National

801 | paint) m2 436 .
Two coats of cream water based paint on

802 | internal walls (KEL-PRO) m2 195.2

Two coats of water resistant paint on

Red oxide oil paint on metallic door &
skirting with up to window level from -
804 | floor internally and externally m?2 144.42

803 | external walls(Kelly Moore Professional) m2 143.3 }
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