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TENDER NOTICE

OPENED NATIONAL INVITATION TO TENDER
N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 07/02/2025
For the Construction of a block of two classrooms at G.S Mboshong village in Mbven Sub division, North West
Region <EMERGENCY PROCEDURE>

Financing: Public Investment Budget - 2025

y Subject of the Invitation to Tender:
Within the framework of 2025 Public Investment Budget, the Lord Mayor of Mbiame Council, Bui Division
Contracting Authority, hereby launches an Opened National Invitation to Tender for the Construction of a block of two
classrooms at G.S Mboshong village in Mbven Sub division, North West Region
Nature of work:
The works include the following:

= Preparatory works ;

= Earth works;

= Foundation ;

= Masonry elevation,;

Carpentry-roof works;
Metallic works;
Electricity works;
Painting;

Surface drainage

2.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming the subject
of this Invitation to tender is one hundred and fifty (150) days

3.  Estimated cost
The estimated cost after preliminary studies is 20 000 000 FCFA (Twenty million francs FCFA), For the
Construction of a block of two classrooms at G.S Mboshong village in Mbven Sub division, North West Region

4.  Participation and origin

Participation to this Invitation to Tender is opened to Cameroonian enterprises that are in compliance with the
Cameroon laws.

5.  Financing




Works which form the subject of this Invitation to Tender are to be financed by the 2025 Public Investment Budget
of MINEDUB, Budget Head No 59 16 202 01 642020 464210 426

6. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking establishment
approved by the Ministry in charge of Finance and whose list is found in document Ne. 12 of the ..;_...__ ]
amount of 400 000 francs CFA (FOUR HUNDRED THOUSAND FCFA) and valid for thirty (30) days beygi
validity of bids Y

7. Consultation of Tender File: i
The file may be consulted during working hours at the MBIAME Council, Contract Award | ETVICE
this notice is published. \

10.  Acquisition of Tender File:

payment of the non-refundable sum of 20,000 CFA francs (Twenty thousand Francs CFA), payable at a Mbiame
Council Treasury, representing the cost of purchasing the Tender File.

11.  Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06 (six) copies
marked as such, should reach the Mbiame Council Contract Award Service not later than 28/02/2025 at 10:00 am local
time and should carry the inscription:

<< OPENED NATIONAL INVITATION TO TENDER
N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 07/02/2025
FOR THE Construction of a block of two classrooms at G.S Mboshong village in Mbven Sub division, North West
Region >>.
“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance
with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance.

13.  Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial
offers will take place on the 28/02/2025 at 11: 00AM local time, in the conference hall of the Mbiame Council Contract
Award Service, by the competent members. Only bidders may attend or be represented by duly mandated persons of
their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
Absence or non-conformity of an element in the administrative file:
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the identification of the bidder;
Incomplete financial file; '
Change of quantity or unit;
Non respect of 75% of essential criteria;
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9. Bidders on list of company suspended by ARMP
B. Essential criteria

1-  General presentation of the Tender;

2- Financial capacity;

3- References of the company in similar achievements visa by the competent authority;
4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by honour of the bidder.

9- Special Technical Clauses initialed in all the pages;

10- Special Administrative Clauses completed and initialed in all the pages.

15. Award

This evaluation will be done in a positive way (yes) or (no) with an acceptable minimum of 75% of the essential
criteria taken in account.
The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in

conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria and at
least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for sixty (60) days from the deadline set for the submission of
tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the Mbiame Council Contract Award
Service Mbiame on Tel: 675 99 99 64 /671 92 54 41

The Lord Mayor of Mbiame Council

Copies:

- ARMP BAMENDA

- DD MINTP/BUI

- DD MINMAP-BUI

- Chairperson of MCITB
- Notice Board

- File/archives
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AVIS D’APPEL D'OFFRES

CONSTRUCTION D'UN BLOC DE DEUX SALLES DE CLASSE AU VILLAGE MBOSHON Ni""r
L’ARRONDISSEMENT DE MBVEN, DEPARTEMENT DE LA BUI, REGION DU NORD-OUEST.
<EMERGENCY PROCEDURE>

Financement : Budget d’Investissement Public 2025

1. Objet de I'Appel d'Offre
Dans le cadre de I'exercice budgétaire 2025, le maire de la commune de Mbiame, Autorité Contractante lance un Appel
d'Offres National pour CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE AU VILLAGE MBOSHONG,
DANS L’ARRONDISSEMENT DE MBVEN, DEPARTEMENT DE LA BUI, REGION DU NORD-OUEST
Consistance des travaux
Les prestations comprennent les opérations suivantes :

* Travaux préparatoires ;

= Terrassement ;

= Fondation ;

= Magonnerie en élévation ;
= Charpente-couverture ;

= Menuiserie metallique
= Electricité
= Peinture.
= VRD.
2. Délais d’exécution

Le délai maximum prévu le Maitre d'Ouvrage pour la réalisation des travaux objet du présent appel d'offres est
de cent vingt jours.

3. Coiit prévisionnel

Le codt prévisionnel de I'opération a lissue des études préalables est de vingt millions francs CFA (20 000 000
FCFA)
4. Participation et origine

La participation & cette consultation est ouverte aux entreprises de droit camerounais.

5. Financement

Les travaux objet du présent appel d'offres sont financés par le Budget d'Investissement Publics 2025 de MINEDUB
sur les lignes d’imputation budgétaire No. 59 16 202 01 642020 464210 426
Cautionnement provisoire

Chaque soumissionnaire doit joindre & ses piéces administratives, une caution de soumission établie par une
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banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece 12 du DAO,
d'un montant de quatre cent mille, FCFA (400 000 FCFA) et valable pendant trente (30) jours au-dela_de.la
originale de validité des offres.

6. Consultation du Dossier d'Appel d'Offres .
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables au Cffs 23
Service de Passation des Marchés Publics dés Publication du présent avis

1 Acquisition du Dossier d'Appel d'Offres N
Le dossier peut étre obtenu aux heures ouvrables & Commune de Mbiame Service de Passa \ 8
Publics dés Publication du présent avis, contre présentation d'une quittance de versement au Trésorerie Tufieipat de
Mbiame de la somme non remboursable de F CFA 20 000 (Vingt mille francs CFA).
8. Remise des offres
Chaque offre rédigée en frangais ou en anglais en sept (07) exemplaires dont un (01) original et six (06)
copies marquées comme telles, devra parvenir contre récépissé & la comune de Mbiame service de passerions de
marchés public au plus tard e 28/02/2025 a 10 h 00, heure locale et devra porter la mention suivante:

<< AVIS D’APPEL D’OFFRES NATIONAL OUVERT N° 01/AONO/CIPM/CM/BUIRNO/2025 DU 28/02/2025 POUR
CONSTRUCTION D’UN BLOC DE DEUX SALLES DE CLASSE AU VILLAGE MBOSHONG, DANS
L’ARRONDISSEMENT DE MBVEN, DEPARTEMENT DE LA BUI, REGION DU NORD-QUEST. >>.

«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT»

9. Recevabilité des offres

Sous peine de rejet, les pigces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-préfet...), conformément
aux stipulations du Reglement Particulier de I'Appel d'Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépét des offres ou avoir été
etablies postérieurement a la date de signature de I'Avis d’Appel d'Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable.
Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée par le Ministére
chargé des Finances.

10.  Ouverture des plis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des offres techniques et
financiéres aura lieu le 28/02/2025 & 11h00, heure locale, dans la salle de conférence de la commune de Mbiame,
siégeant en présence des soumissionnaires ou de leurs représentants diiment mandatés et ayant une parfaite
connaissance du dossier.

1. Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agit notamment :
1- Absence ou non-conformité d'une piéce administrative :
2-  Délai d'exécution supérieur & celui prescrit (supérieur & trois mois) ;
3- Fausses déclarations ou pigces falsifiées ;
4-  Absence ou insuffisance de la caution provisoire de soumission ;

5- Offres dont l'enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire :
6- Offres financiére incompléte,

7- Le changement d'une unité ou d'une quantité dans l'offre financiére ;
8- Le non-respect de 75% des critéres essentiels :

9- Non achévement d'un projet pendant les années antérieures sur I'étendue du Termitoire National et
suspendu par le ARMP

B - Critéres essentiels




Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur:
1- Présentation générale de ['offre;
2- Capacité financiére;
3- Références de I'entreprise dans les réalisations similaires;
4- Qualité du personnel;
5- Organisation technique des travaux;
6- Sécurité au chantier;
7- Moyens logistiques;
8- Attestation de visite du site signée par l'autorité de soumissionnaire.
9- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
10- Cahier des Clauses Administratives Particuliéres complété et paraphé & chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement Particulier de
I'Appel d'Offres (RPAO).
12.  Attribution
Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d’au moins 75% de 'ensemble des critéres essentiels pris en compte.

Le marche sera attribué au soumissionnaire qui aura proposé l'offre la moins descente, conforme pour I'essentiel aux
prescriptions du Dossier d'Appel d'Offres, ayant satisfait a 100% des critéres éliminatoires et au moins 75% des critéres
essentiels.

13.  Durée de validité des offres

Les soumissionnaires restent engagés par leur offre pendant 60 jours & partir de la date limite fixée pour la
remise des offres.
14.  Renseignements complémentaires

Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés de Maire de Mbiame a
Tel: 67599 99 64 /671 92 54 41

Fait a Mbiame, le
Le Maire de la Commune de Mbiame

TTOR
Ll N

- ARMP;

- DDMINTP/Bui

- DD MINMAP-Bui
- Maitre d'Ouvrage
- Présidents CIPM ;
- Affichage.

- Chrono/archives : “% bera 1] Y.
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender /
The Contracting Authority, the Lord Mayor of Mbiame Council hereby launches an Opened Nati 1]
N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 07/02/2025 for the Construction of a blogk oft
at G.S Mboshong village in Mbven Sub division, North West Region %(fg,
The bidder retained or the preferred bidder must complete the works within the time- limit indica !e ethes
Regulations which runs from the date of nofification of the Administrative Order. ™
1.3 In this Tender File, the term “day” means a calendar day.
Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special
Regulations.
Article 3: Fraud and corruption
31 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics

during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i)  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a Public official during the award or execution of a Contract;

i) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award
or execution of a Contract;

iii) “Collusive practices” shall mean any form of agreement between two or among several bidders
(whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at
levels not corresponding to those resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a Contract.

b)Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices
for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed competing
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-qualification
procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:
(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must be from
an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not be

in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of
conflict of interest if he:

12




i) s or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents.used-withi
scope of Contracts awarded for this Invitation to Tender: or Z

if) Presents more than one bid within the context of Invitation to Tender, except autl_
to article 17, where need be; meanwhile, this does not prevent the participation @f su
than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in &3 N
the transparency of the procedures of award of Public Contracts. ;

(c) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i) legally
and financially autonomous (i) managed according to commercial laws and (iii) not under the direct
supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor's materials, supplies, equipment and services forming the subject of this
Contract must originate from countries meeting the criteria of origin defined in the Special Regulations of
the Invitation to Tender and all expenditure done within the context of the Contract shall be limited to the
said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submita power of attorney making the signatory of the bid bound by the bid; and

(b) provide all information (complete or update information included in their request for pre-qualification which may
have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the Invitation to Tender, in order to establish their qualification to execute the Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers:
(ii) Access to a line of credit or availability of other financial resources:
(iii) Orders acquired and Contracts awarded:;

(iv) Pending litigations;

(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

(b) The bid and the Contract must be signed in a way that is binding on all members of the group;

(c) The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form: '

(d) The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;
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(e) In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the-ProeE W
where it is joint co-Contracting. :‘_‘_K.,,j; A8

‘: \ 0 i’.
6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessanirfar
that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation ¥Ggng

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land for
the said visit but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they shall
remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred from this
visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing
the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. Tender File

Article 8: Content of Tender File
8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of

Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the Invitation to Tender, it includes the following documents:
Document No. 1. The Tender Notice;
Document No. 2. The General Regulations of the Invitation to Tender:
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. 6. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references:

Model bidding letter;

Model bid bond;

Model final bond;

Model of bond of start-off advance;

Model of guarantee in replacement of the retention fund;

Model Contract;

T@mpaooo

Document No. 10. Models to be used by bidders;
a. Model Contract;
Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner;
Document No. 12. List of first grade banking establishments or financial institutions approved by the Minister in

charge of Finance authorised to issue bonds for Public Contracts to be inserted by the Contracting
Authority.
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8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the.;
up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the sgik

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the &
writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the SPEtia
the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority replies, i, viting
request for clarification received at least fourteen (14) days prior to the deadline for the submission of Bid

A copy of the Contracting Authority's response, indicating the question posed but not mentioning the author, is
addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening of
bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the Minister in
charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and the
body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File by
publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the General
Regulations of the Invitation to Tender and must be communicated in writing or made known by a traceable means to
all bidders who bought the Tender File.

10.3  In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 22 of the General Regulations of the Invitation to Tender.

C Preparation of bids
Article 11: Tender costs
The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority
and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or
outcome of the Invitation to Tender procedure.
Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder may be
written in another language on condition that a precise translation into either English or French of the passages
concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered to be
authentic.

Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation
to Tender, duly filled and put together in three volumes:
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a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder: \
- has subscribed to all declarations provided for by the laws and regulations in W
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

i) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the
bidders especially: a methodological statement on an analysis of the works and specifying the organisation and
programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality
Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
. The signed and dated original bid prepared according to the attached model, stamped at the prevailing
rate;
The duly filled Unit Price schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.

Ul ol

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions of
article 17(2) of the General Regulations of the Invitation to Tender concemning the other possible forms of guarantees.
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13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders present
bids for several lots of the same Invitation to Tender, they could indicate rebates offered in case-of-awa
of more than one lot.

Article 14: Bid price
141 Except otherwise stated in the Tender File, the amount of the Contract shall cover all e’V
article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the pfice:seh

detailed bill of quantities and estimates presented by the bidder. !

14.3  Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of
the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price, as
well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any Contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in document
8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either Option

A or Option B below, the applicable option being that retained in the Special Regulations of the Invitation to
Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the Contract.

b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the Contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed in
the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in the
following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority's country shall be in currency of the Contracting Authority's country specified in the Special
Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority's country shall be in the currency of the country of origin of the bidder or of the currency of an
eligible member country widely used in international trade.
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15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the

reasonable; to this end, a detailed statement of their needs in foreign currencies shall be u:‘(-"
/(:f" \)e‘\"\;\E Co

15.5 During the execution of the works, most of the foreign currency to be paid as pﬁrtf@ Sontractoriay

revised by mutual agreement between the Contracting Authority and the entrepreneur if

of any modification in the foreign currency needs within the context of the Contract. 25 V%

Article 16: Validity of bids S
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submiSSten-otte
fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a shorter
period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validity
time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of the bid
bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding duration. A
bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents to an
extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by
more than ninety (90) days, the amounts payable to the bidder retained shall be updated by application of the
related formula featuring in the request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of ninety (90) days to the date of notification of the Contract or
the Administrative Order for start of execution of works by the retained bidder, as specified in the Special Administrative
Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount specified in
the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject to
the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond the
original date set for the validity of bids or any other validity time-limit requested by the Contracting Authority and
accepted by the bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond

of associated enterprises must be established in the name of the group submitting the bid and mention each
member of the associated grouping.

174 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the
award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and
furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

i) fails in his obligation to register the Contract in application of article 38 of the General
Regulations;

ii)  fails in his obligation to furnish the required final bond in application of article 38 of the General
Regulations;
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iii)  Refuses to receive nofification of the Administrative Order to commence exésitiof

Article 18: Varying proposals of bidders ;
18.1 Where the works can be executed within variable deadlines, the Special Regulations shall g
and shall indicate the method retained for the evaluation of the completion deadline proposed b \
specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not'be |

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess
the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the information
which the Contracting Authority needs for a complete evaluation of the proposed variant, including the plans,
calculations, technical specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of the bidder whose bid is in
compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the works, these parts of the works must be described in the technical specifications. Such variants shall
be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1  Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may be
raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority
at least one week before the meeting. The Contracting Authority may not reply to questions received too late. In
this case, the questions and answers shall be transmitted according to the methods set in article 19(4) below.

194 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any
modification of documents of the Tender File listed in article 8 of the General Regulations which may prove to be
necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and not through the minutes
of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General Regulations
in a volume clearly indicated “ORIGINAL". In addition, the bidder shall submit the number required in the General
Regulations, bearing “COPY". In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the case
of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance with
article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid containing alterations
or changes must be initialled by the signatory (ies) of the bid. '

20.3 The bid shall bear no modification, suppression or alteration unless such corections are initialled by the
signatory(ies) of the bid.
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D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (intemal .
these envelopes “ORIGINAL" and “COPY”, as the case may be. The envelopes shall t
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envelope which will equally be sealed but which will not give any indication regarding the id 1

21.2 The external and intenal envelopes: -
a) should be addressed to the Contracting Authority at the address indicated in the Special Regulations;

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION" as specified in the
Special Regulations.

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority retumn the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

214 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids
22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case, all
the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written nofification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said notification must be signed by an authorised representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be attached
to the written notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL’, and
‘REPLACEMENT BID’ or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed, marked
and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally
be notified by telex but should in this case be confirmed by a duly signed written notification whose date, post mark
being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them unopened.
24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids

specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation
of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.
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E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions f’
25.1 The Mbiame Council Internal Tender's Board shall open the envelopes in single dr dp :
presence of the representatives of bidders who wish to attend at the date, time and addp
Regulations. Representatives of bidders shall sign a register attesting to their presence. *

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the heafig of everyone,
while the envelope containing the corresponding bid shall be retumned to the bidder un opened. Withdrawal shall be
allowed only if the corresponding notification contains a valid empowerment of the signatory to request this
withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement
bid" are opened and announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the replacement
and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened and their
contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the modification
and read to the hearing of everyone. Only bids which were opened and announced to the hearing of everyone
during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any
variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the
Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing of
everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid- opening session for whatever reason, shall
not be submitted for evaluation.

25.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said
minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.

25.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of Public Contract an initialled copy of the bids presented by
bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate in
charge of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head of
structure to which is attached the Tenders Board concemned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to
which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the
chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person not
concerned with the said procedure as long as the preferred bidder has not been made Public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of Public
Contracts.
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26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids-of the
Authority in its award decision may lead to the rejection of his bid. ,(de
V&
Y
26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and thé‘a
if a bidder wishes to enter into contact with the Contracting Authority for reasons having td wif
writing. \2

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so deSires=teguest any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in
writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary to
confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award of
the Contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if the
required guarantees are furnished, if the documents were correctly signed and if generally the bids are in proper
order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in the
Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the Contract;

iiiy  Whose correction would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File.

284 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

285 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall
not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in
article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to correct
the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the
quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-committee

judges that it is a gross error of decimal point in the unit price in which case the total price as presented shall be
authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.
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(c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shaIl be corrected by the Evaluation sub—committee in accordance with the error

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carn ’:‘"4"?‘
rejected and the bid bond may be seized.

Article 31: Conversion into a single currency 9&

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall converf
expressed in various currencies into those in which the bid is payable in CFA francs. G

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States ( REN TNt
conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations, shall
be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the bid
by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b)By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d)By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised by
the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this Invitation
to Tender is launched simultaneously for several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of
the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of prices
furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if these prices
are compatible with the construction methods and proposed calendar. In the case where the justifications presented by
the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public
Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for in
the Public Contracts Code.
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Article 34: Award
341 The Contracting Authority shall award the Contract to the bidder whose bid was judged e én
with the Tender File and who has the required technical and financial capacities to execute the Carit
whose bid was evaluated as the lowest by including, where necessary, proposed rebates " )
34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises Sgve
bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by ta
rebates offered by the bidders in the case of more than one lot. .
34.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities requwed
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.
Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel a
procedure
The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation of the
Minister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an
Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.
Article 36: Notification of award of the Contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the
preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will
indicate the amount the Project Owner will pay the Contractor to execute the works and the execution time-limit.
Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed to
it within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer’s report as
well as the minutes of the award session of the related Contract to which shall be attached the evaluation report of the
bids.
37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned
who so request.
37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed, without
any claims for compensation being entertained. Only the copy destined for the body in charge of regulation shall be kept.
37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of the
regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.
Article 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders
Board for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.
38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the
draft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable,
the endorsement of the Minister in charge of Public Contracts.
38.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.
Article 39: Final Bond
39.1  Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish the Project
Owner with a final bond, to guarantee the complete execution of the works.
39.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the Project
Owner as beneficiary or by a joint or several guarantee.
39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in lieu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial institution
approved in accordance with the instruments in force.
394  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the Contract
under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References of General

the General

regulations
Definition of works:
Construction of a block of two classrooms at G.S Mboshong village in Mbven Sub d|V|S|on

1 North West Region
Name and address of the Contracting Authority: The Lord Mayor of Mbiame Council
Reference of Invitation to Tender: N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025
OF07/02/2025

2 Execution deadline: one hundred and fifty (150) days
Source of financing

3 Works which form the subject of this Invitation to Tender shall be financed by the 2025 Public
Investment Budget of the Ministry of MINEDUB .N0.59 16 202 01 642020 464210 426

4 List of pre-qualified candidates, not applicable

5 Origin of building materials, equipment, materials, supplies and equipment; The materials will
generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria

CoNOO AR LN

Absence or non-conformity of a document in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign or mark leading to the identification of the bidder:
Incomplete financial file;

Change of quantity or unit;

Non respect of 75% of essential criteria;

Bidders whose company are in list suspended by MINMAP

D. Essential criteria
1- General presentation of the Tender Files;
2- Financial capacity;
3- References of the company in similar achievements;
4- Quality of the personnel;
5- Technical organization of the works;
6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Bidder in his honour.
9- Special Technical Clauses initialed in all the pages and signed at the last page;
10- Special Administrative Clauses completed and initialed in all the pages and signed at the last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum from at

least 75% of the essential criteria taken in account.
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The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory-criferaamne.a
least 75% of the essential criteria. ¢

ARTICLE 6: Language of the bids:
The offer like any correspondence and all documents concerning the tender, exchangeg

and the Project Owner will be written in French or English. The complementary documents and e A
provided by the Bidder can be written in another language in condition of being accompanied by apreg
French or English; in which case and for purposes of interpretation of the offer, the translation will be\ts

PRESENTATION OF THE TENDER.

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked thus, shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technical Documents
C) Financial Documents
5.1 External envelope.

Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be
written.

<< OPENED NATIONAL INVITATION TO TENDER
N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 07/02/2025For the Construction of a block of two classrooms at
G.S Mboshong village in Mbven Sub division, North West Region>>.
“To be opened only during the bid-opening session”

N.B:  The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
8.2  Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authoriies not more than three
months.

ADMINISTTRATIVE DOCUMENTS.
DOCUMENT DESCRIPTION

NO

A1 Certified Copy of the Business Registration, not more than three months old.

A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).

A3 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber Commerce,
' Industry and Trade of the place of residence of the bidder, not more than three (03) months.

Ad Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in
' charge of Finance or by a foreign bank the first order not more than three months.

A5 Purchase receipt of Tender File issued by Mbiame Municipal treasury

A6 A bid bond of 400,000 CFA ( FOUR HUNDRED THOUSAND FCFA) issued by a first rate-bank
' approved by the Ministry in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract Regulatory
' Board (ARMP)

AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his

obligations vis a vis the Fund; the attestation valid within the given time.
A9 A valid Certificate of imposition certified by the chief of center for taxation

A10 Certified Copy of a valid taxpayers’ card, delivered by the chief of center of Taxes.
A11 Plan and attestation of location of the Company signed by the Chief of Taxation

The absence of one of these documents will result to the elimination of the offer
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The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the
following:

MARKING GRID

N° CRITERIA CONFORMITY OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

1 Properly bind document spirally HES

2 [Table of content é’/* f

3 |Page separators in colour apart from white { -

4 [Order prescribed respected &K % ‘
IR p

5 (Clearness of the documents % ‘?‘

6 [|Page numbering

REFERENCES OF THE COMPANY

4 Minimum one (01) registered contract (1st and last pages) certified
by a competent authority

Minimum one (01) PV of reception corresponding to the-joint
contracts certified by a competent authority

PERMANENT OR MOBILIZABLE MATERIAL MEANS

9 | Certified Proof of a vibrator in good operating condition

10 | Certified Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)

Certified Proof of a, head pans, rubber buckets, spades, shovels, dig axes,
11 '

QUALIFICATION OF SITE PERSONNEL

12 | Organizational Chart of the company

13 | Organizational Chart of site with comments

14 Works Director ( Civil or Rural Engineer with at least 03 years of
experience in similar works)

15 Certified copy of the Diploma of Work Director signed by the
competent authority

16 | CV signed and dated by the works Director

17 | Attestation of availability signed by owner

19 Site foreman (at least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in similar works)

20 | Certified copy of certificate of Foreman

21 | CV signed and dated by the site foreman

22 | Attestation of availability signed by the owner

METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS

23 | Attestation of site Visit

24 | Site Visit report

25 | Methodology of work execution

26 | Planning of execution of works

27 | Description of safety measures at the construction site

28 Description of socio - environmental measures for the protection of
the site

29 CCTP dully initialled on each page and signed and dated on the last
pa

CAPACITY OF SELF-FINANCING

30 | Attestation of credibility Minimum 75% of the bid price in FCFA I
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ENVELOPE C- FINANCIAL FILE

No. DESIGNATION.

C1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices. Y X

C3 Signed Bills of quantities and cost estimates indicating the total amount withoutaxesiEt car
with taxes (TTC)

C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject
to the provisions of Article 19.2 of the RGAO concemning the other possible forms of bid bond.
e The various parts of the same file must be separated with colour guides from as well in the original as in the
copies, so as to facilitate its examination
Supply price
ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm and non-
revisable for the whole of the works and the equipment defined in the present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily expressed
in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer.
In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway or
road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
The amount of the provisional guarantee or guarantee of tender is fixed at 400,000 CFA (FOUR HUNDRED
THOUSANDS FCFA).

The time of validity of this guarantee is one hundred and fifty (150) days as from the date of depositing of the offers.
10.2 Final Bond
The final Bond is fixed at ten percent (2%) of the initial amount of the services envisaged in the country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by the Ministry
of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the Contract in a
bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract. The
corresponding sum will be paid or the released guarantee, with the final acceptance of work.
ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for ninety (90) days as from the handover date of the offers.

If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel his
offer, or to ask for a new negotiation of the unit prices.
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ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

<< OPENED NATIONAL INVITATION TO TENDER
N° 01/ ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF 07/02/2025 For The Construction of a Block of two
Classrooms in G.S Rifem, in Mbven Sub Division, Bui Division, North West Region >>7
TO BE OPENEDED ONLY DURING THE OPENING SESSION )

ARTICLE 13: Date and latest time of deposit of offers #<
The offers will have to arrive under closed fold and seal latest 28/02/2025 at 10:00AM, tﬂ gt
acknowledgement of delivery or by deposit against receipt to the following address: il ’_,

THE SERVICE OF THE MBIAME COUNCIL CONTRACT AWARD ‘\
Beyond this time no offer will be received nor accepted. ‘»;\% %

ARTICLE 14: Opening of the tenders
The opening of the folds will be carried out in the conference room of the Mbiame Council on 28/02/2025 as

from 11: 00AM, by the Mbiame Council Internal Tender's Board sitting in the presence of the duly elected bidders or
their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
The Mbiame Council Internal Tender's Board will propose to the Contracting Authority to award the Contract to
the bidder who will have presented the offer with the lowest offer, essentially conforming to the regulations of the
Tender File, having satisfied to 100% of all the eliminatory criteria and at least 75% of the essential criteria taken
into account.

The decision carrying attribution of the Contract will be published by way of press release or any other means of
Publication of use in the Administration.

If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting Authority
reserves the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs of
the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge
due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a proposal
which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:

Before the commencement of work, the Contractor must be installed on the site by the following:
+ The Authorizing Officer or his representative(Chief of General Affairs Mbiame coungil),,,,,(Chairman)

% The DD MINMAP BUI or his representative,,,,,,.,,,111s011s5551s51100119005,(ODSEIVET)
% The DD MINDDEVEL BUI or his representative.................cccceeene.nn (member)
¢ The DD MINEPAT-Bui or his representative; ................ccccuen..... ( member)
¢+ The DD MINEPDED -Bui or his representative...................c......... ( member
%+ The Contract Engineer DD MINTP BUL............ccoocvvvvviviiircrecnnnn, ( Secretary)
< Projectmanager............cccccovvmnnnenresnesesseressssessessosssnssessosenens (member)
<% The contractor or his representative,,..,,,.,mmssssmsmmsmmmmsmsssmne-(Member)
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Article 49 and last: Entry into force of the Contract
Chapter I: General

Article 1: Subject of Contract
The subject of this Contract is the Construction of a block of two classrooms at G.S Mboshang
division, North West Region
Article 2: Contract award procedure
This Contract is awarded by Open National Invitation to Tender N°
N° 01 ONIT/MINDDEVEL/BU/MC/MCITB/2025 OF(07/02/2025
Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)

v" The Contracting Authority shall be the lord mayor for MBIAME COUNCIL in this respect; he preserves the
original documents relating to the Jobbing Order and transmits copies to the Public Contract Regulatory
Agency.

v" The Project Manager is the Secretary General of Mbiame Council; in this capacity he/she shall respect the
administrative, technical and financial clauses of this Jobbing Order.

v The Contract Engineer is the Divisional Delegate of MINTP for Bui Division who shall validate the different
crucial phases of work done, from the installation of the Contractor to the Provisional Technical Reception.

v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security, subject to any form of transfer of the debt.
In this case:

- The authority in charge of clearance and expenditure shall be the Divisional Financial Controller

- The authority in charge of ordering payment is the Mayor of Mbiame Council (Authorizing Officer).

- The body or official in charge of payment shall be the Mbiame Council Treasury.

- The official competent to furnish information within the context of execution of this Contract shall be the DD
MINTP Bui and the Mayor of Mbiame Council

3.3 Duties of the Control Mission, Project Manager

3.3.1 Missions [not applicable].

3.3.2  Means put at the disposal of the Control Mission [not applicable]
Article 4: Language, applicable law and regulation

1.1 The language to be used shall be [English and/or French].

1.2 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within his
own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the
Contract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)

The constituent Contractual documents of this Contract are in order of priority: (to be adapted to the nature of the

Works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC) and
the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority: the unit
price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-details
of unit prices;

6) Plans, calculation notes, trial documents, geotechnical documents;

7) The General Administrative Conditions applicable on Public works Contracts that went into effect by Order No.
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Article 6: General instruments in force :’
This Contract shall be govered by the following general instruments fto be adapted according to fhie

Framework Law No. 96/12 of 5t August 1996 on the management of the environment, %%

The Mining Code; ’

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the Setting up, Organization and Functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16t April 2003 to lay down the Procedure for Implementing the Tax and Customs
System applicable to Public Contracts:

6. Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code;

7. Decree No. 2012/074 of 8" March 2012 relating to the Creation, Organisation and Functioning of Tenders
Boards amended and supplemented by Decree No. 2013/271 of 5 August 2013;

8. Decree No. 2012/075 of 8t March 2012 to organise the Ministry in charge of Public Contracts;

9. Circular No. 001/CAB/PR of 19t June 2012 relating to the Award and Control of Execution of Public Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact of road
maintenance;

11. Law NO- 2024/013 of December 2024 relating to the Finance laws, of the Republic of Cameroon for the 2025
financial year.

12. Unified Technical Documents (DTU) for building works;

13. Applicable standards;

14. Other instruments specific to the domain concerned with the Contract.

PO~

Article 7: Communication (Articles 6 and 10 supplemented)

7.1 All communications within the framework of this contract shall be written and notifications sent to the following
address:

a) In the case where the contractor is the addressee: Sir/Madam.........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to the

Project Owner and Contract Manager, correspondences shall be validly addressed to the [to the
specified] council, chief town of the province in which the work

was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract

Manager, Contract Engineer, Project Manager and where need be, within the same deadline.
¢) In the case where the Contracting Authority is:
SirMadam [to be specified] with a copy addressed within the same deadline to the Project Owner,
Contract Engineer and Project Manager, where applicable
7.2. The contractor shall address all written nofifications or correspondences to the Project Manager with a copy to the
contract Engineer.
Article 8: Administrative Orders (Article 8 of GAC)
The various Administrative Orders shall be established and notified as follows:
8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified to
the Contractor by the Project Owner with a copy to the Contracting Authority, the Contract Engineer, the Paying
Body and the Project Manager, where applicable.

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount and
execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the Contractor
with a copy to the Contracting Authority, the Contract Engineer, the Project Manager and the Paying Body. The
prior endorsement of the Paying Body shall possibly be required before the signature of those that have an
incidence on the amount.
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8.3  Administrative Orders of a technical nature linked to the normal progress of the work and wi
incidence shall be signed directly by notified to the Contractor by the Contract Engine/g;.r or Pejee
(where applicable) with a copy to the Contracting Authority. fgqo"

4
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84  Administrative Orders serving as wamings shall be signed by the Contracting Au
Contractor by the Contract Engineer with a copy to the Project Owner and Project Manager,

85  Administrative Orders for suspension or resumption of work as a result of the weather

with a copy to the Project Owner, and Project Manager.

86  Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the project Manager upon the
proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer.

8.7 The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order received.
Having reservations shall not free the enterprise of executing the Administrative Orders received.

88  Concerning Administrative Order signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 [Specify if the Contract has one or several phases}
At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation of
proper execution to the Contractor. This attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for nofification of the Administrative Order to start execution of a conditional phase shall be
five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the Contractor shall have himself replaced by a member of staff of
equal competence (qualifications and experiences).

102 Inany case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in the
days following notification of the Administrative Order to start execution. The Project Manager has 5 (five) days
to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list shall
be considered as approved.

10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works shall
be a reason for termination of the Contract as mentioned in article 45 below or the application of penalties [to
be specified where need be).

Chapter II: Financial conditions
Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 5 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Project Manager within a maximum deadline of twenty (20) days of the
notification of the Contract.
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The bond shall be retuned or the guarantee released within one month following the date of provisional acceptance of
the works, following a release issued by the Contracting Authority upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release
issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance

The contractor may be granted a start off amount of 20% of the Jobbing Order amount (inclusive of taxes) upon
request.

The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of
Finance.

Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is
CFA francs Inclusive of All Taxes; that is:

(in figures)

(in letters)

- Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Netto be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
Ne, opened in the name of the Contractor in bank.

Article 14: Price variation (Article 20 of GAC)
14.1 Prices shall be firm.

a. Payments on account made to the Contractor as advances shall not be revisable.
b.  Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price reductions.

14.2  Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the amount of the Contract
and its additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:
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- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipme arked up by
25 % to take into account the overheads, profits and the Contractor’s unforeseen. .~
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Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1 [Indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)
20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall be
guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a first-rate
financial institution in accordance with the instruments in force and reimbursed by deduction of the payments on
accounts to be paid to the Contractor during the execution of the Contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the Contract.

204 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender
File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30™ of each month, the Contractor and the Project Manager shall jointly establish a Jjob cost sheet which
summarises and fixes the quantities executed and established for each item on the schedule during the month and
capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5%) of the month following the month of the services, the Contractor shall hand over to the Project
Manager two draft provisional monthly detailed accounts in seven copies (one detailed account exclusive of VAT and
the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums to which he
may lay claim as a resulf of the execution of the Contract since the start of the Contract.

Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of the
taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the Contractor as follows:
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[100-1.1 and/or - (7.5 or 15%)] paid directly into the account of the Contractor; /<52
- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.
- 7.5% or 15% paid into the Public treasury as TSR due by the Contractor.

execution phases as defined in the Jobbing order.
Payment on account shall take place within thirty (30) days from the date of transmission to the competent accounting
officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of the
month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service.
The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce the
documents giving entitlement to payment on account and transmit same to the competent accounting officer.

21.3 Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with article 88 of Decree No.
2004/275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay
23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000") of the initial Contract amount all taxes inclusive per calendar day of delay
from the first to the 30t day beyond the Contractual time-limit;

b) One thousandth (1/1000% of the initial amount of the Contract inclusive of all taxes per calendar day
beyond the 30t day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract
inclusive of all taxes.

B. Specific penalties [amount to be indicated)]

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the following
special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor.
Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where need
be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 After completion of the works and within a maximum time-limit of fourteen (14) days after the date of provisional
acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of works
executed and which detailed account summarises the total sums to which the Contractor may be entitied as a
result of the execution of the whole Contract.

25.2 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project owner.
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25.3 The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to the
competent accounting officer.

Article 26: General and final detailed account (article 35 of the GAC)
26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account
and forward to the Contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws up

the general and final detailed accounts of the Contract which he had signed jointly by the Gefitrac
Contracting Authority. This detailed account includes:

- the final detailed account, /&

- the balance /i

- the summary of monthly payments on account. rk x

The signing of the general and final detailed account without reservation by the Contractor\definit
parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)
Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax regulations
and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company
taxes;

- Registration dues in accordance with the Tax Code;

- Dues and taxes attached to the execution of services provided for in the Contract;

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute one of
the elements of the sub-details of prices exclusive of taxes.

All taxes inclusive prices mean VAT included.
Article 28: Stamp duty and registration of Contracts (article 37 of GAC)

Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with the
applicable regulations.

Chapter lll: Execution of works

Article 29: Nature of the works (article 46 of GAC)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)
30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.
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Article 31: Execution time-limit of the Contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this Contract shall bg o
(150) days. { 3

31.2  This time-limit shall run from the date of notification of the Administrative Order to com
works.

Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)

The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in five (05)
copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)
A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the works
progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance
company governed by the “CIMA” insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)

35.1 Programme of works, Quality Assurance Plan and pegging map.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the
endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable and the water supply network pegging map
at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be retumed to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication “GOOD FOR EXECUTION™:
- Orthe indication of their rejection including the reasons for the said rejection.

The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution
schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities. Meanwhile,
works executed before the approval of the programme shall neither be ascertained nor paid for. The updated and
approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site. Significant
modifications may only be made on the Contractual programme upon receiving the approval of the Project engineer.
After approval of the execution schedule by the Contract Manager, the latter shall transmit it within five (5) days to the
Contracting Authority without staying its execution. However, if important modifications alter the objective of the
Contract or the nature of the works, the Contracting Authority shall return the execution schedule accompanied by
reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and installation sites
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c) The Contractor shall indicate in this schedule the e
the personnel he intends to employ.

\/I
/A
/

d)The approval granted by the Contract Engineer shall in no way diminish the responsibi@iﬁ’b the
regard to the harmful consequences which their implementation may cause both towards thiljdg i
of clauses of the Contract. b

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of a of the
structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date
provided for the commencement of execution of the corresponding part of the structure.
b) The Contract Engineer has a deadline of five (05) days to examine and make known his observations. The
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days
after the notification of the Administrative Order to commence work. It must have the following characteristics:
Height = 2.80m, width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer
shall put the Contractors’ disposal the text to be used.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To be specified in
accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules of
hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall be 30 % of the initial amount of the Contract and its additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special
Technical Conditions.

39.2 The Contract Manager has a deadline of three days to approve the Contractor's personnel and laboratory as soon
as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and
the Contractor’s representative each day.

40.2 Itis a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

Article 41: Use of explosives (article 60 of the GAC)
Chapter IV : Acceptance
Article 42 : PROVISIONAL ACCEPTANCE
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421 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to

technical visit for pre-acceptance. This visit shall include the following operations. I:@ff'/;\.‘:/:\’OéJ%EUCCA
e\

» Qualitative and quantitative evaluations of the different works that have been executed. | GNE COg;

» Findings and statement of the unexecuted task envisaged in the present jobbing order. r;".*'}f,( o/ T”F ot 5

> Findings relative to the completion of the work (- %

> Findings on the quantity of works that have been effectively realized | 3\Q 3
These operations shall be subject to a site report drawn up on the field, signed by the following. \E@%%“”RE \vsg“ gf
-Contract Engineer, % Wﬁ:@%&
-Contractor. %mmgm

During this pre-acceptance the contract Engineer shall eventually specify the reserves to be lifted and the
corresponding works to be effected before the acceptance. The contract Engineer shall fix the acceptance date in
collaboration with the Contracting Authority

42.2 Acceptance
The acceptance commission shall comprise:

1- Contracting Authority or his representative (Chief of General Affairs Mbiame Council) ............ (chairman)
2-The DDMINMAP or his repreSentative. ....................coovreoeereoeeeooeoeooooooo (Observer)
3D MINDDEVEL BUL :5555s55535555515555555 6550 nsarasrossansssnsmersesssnenseommassimsise ssxsisms ssscsssmsnssons (Member)
4-The CONTACt ENGINEET..........ooovuuurrrrese oo eeeeeeeeesseoosesesssee e eeeeeeeeeeeeeeeseeos (Secretary)
5-The ProjeCt MaNAGET...........c...oooiuiueiiriieieeceeeeee e (Member)
6-The Contractor or his repreSentative............. ..........o.ovevveeoeeeereooooooooe o (Member)

The commission shall examine the report of the pre-acceptance and shall proceed to the acceptance. An acceptance
report (process - verbal) of the works shall be prepared by the Contract Engineer and sign by all the commission
members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION

431 The contractor shall furnish within one (1) month after completion of the works three (3) copies of all working
documents and drawings as executed, especially those relevant to the exploitation and maintenance of the works.

43.2 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply
with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of [fifteen (15) days] from the date of expiry of the
guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

Chapter V: Sundry provisions

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in article 182 of Decree No. 2018/366 of 20t June 2018 and equally
under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in the execution of an Administration Order or unjustified stoppage

of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works:

- Refusal to repeat poorly executed works;

- Default by the Contractor;

- Persistent non-payment for services.
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Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted are:
- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second,
- Flood: decennial flood frequency.

Article 48: Disagreements and disputes (article 79 of the GAC)

Disagreements and disputes resulting from the execution of this Contract may be settled amicably.

Where no amicable solution can be found for a disagreement, it is brought before the competent court in the North-
West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract

Seven (07) copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract
Manager. / contracting authority

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as it is
notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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GENERALITIES

This descriptive notes and technical specifications are drawn up for the purpose of execution of construction projects.
This document is intended mostly to help building contractors and site supervisors to maintain reliable standards in
order to ensure that the final product would be of durable quality. Also these descriptive notes are for those to execute,
supervise and the contractor, to direct and guide them towards quality choice of materials, method of job execution and
conditions of - execution in order to achieve this highly desired goal. Building materials concerned are generally what is
accepted in the construction industry and only qualified technicians are required to transform these materials into
structure clearly shown on the working drawings as its aesthetics is also very much dependent on the manipulation of
the carefully chosen materials. The selected site has been found favorable to the envisaged structure in terms of
geotechnical cross-section, atmospheric conditions, topography, sewage disposal, and automobile and pedestrian
accessibility. This document has been prepared also to serve the interests of persons who would occupy the houses
constructed and those financing the construction as stakeholders who must be concerned about achieving quality in the
final product.

PLANNING AND SITE ORGANIZATION

Careful forethought and planning are required for sound site organization. Consideration must be given to the efficient
use of available space at the site during building operations in order to ensure that all building activities move smoothly
with minimal interference or delay. The proper choice of suppliers and subcontractors plays an important part in
achieving desired quality and efficiency.

THE CONSTRUCTION PROCESS AND SUPERVISION

Reliable standards must be maintained throughout the whole construction process in order to ensure that the built work
is durable, is functionally sound and aesthetically satisfying. Simple time-tested methods that have proved effective in
ensuring quality can be employed to make sure that problems do not develop later, which can be expensive and difficult
to rectify. Close supervision of craftsmen and workers employed by the main contractor on the site is essential to make
certain that all the elements that make up the building conform to acceptable standards of quality. The work of sub-
contractors too requires planning and supervision to ensure quality is maintained in all aspects of construction, including
services.

CHOOSING SUPPLIERS AND PURCHASING MATERIALS
conformity to the specifications should be the primary consideration and not the cheapest price when choosing
suppliers and materials. Whenever and whatever the contractor aims to purchase, s/he should aim to buy:

- the right quality e

- atthe right time

- the right quantity

- from the right source

- atthe right price
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CONTENT OF THE STRUCTURE

The contractor in charge of this execution shall carefully study the working drawings, visit the site and bring up points
not understood to the site supervisor for a clarification before making shop drawings and before setting out is carried

Lot 100: Preparatory works

/,{{S;\)OJ W A
Lot 200: Earth works /] & e uavor G
Lot 300: Foundation (% = Q?@B
Lot 400: Masonry work g\,

Lot 500: Roof work o/% LENARE <
Lot 600: Metal work/wood work e pee

Lot 700: Electricity e
Lot 800: Painting
Lot 900: External works

He will proceed to a careful study of the project and make observations and finished modifications to the Architect
before commencement of work. All supplementary tasks must be verified and signed by the supervisor. Careful studies
must be done before commencement of foundation.

PRELIMINARY WORKS
Determine requirements -plant/equipment, materials, and personnel

The contractor shall Study the plans and specifications in relation to the phases of construction, double check the
accuracy of the Bill of Quantities, listed the materials required at each successive stage of construction then draw up a
schedule of personnel required for carrying out the project to completion. He shall check the work planning ‘s time
periods for completing each activity in sequence, taking into account holidays, inclement weather and other common
factors that cause delays and determined the feasibility of completing work on schedule.

Choosing suppliers and purchasing materials
Quality and conformity to the specifications should be the primary consideration and not the cheapest price when
choosing suppliers and materials. Whenever and whatever the contractor aims to purchase, sfhe should aim to buy:

- the right quality

- atthe right time

- the right quantity

- from the right source

- atthe right price

Building Site Installations

The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility(if it does not exist)
- Storehouse for materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).

CONNECTION TO UTILITY NETWORKS

Water:

Connect to the Community water network, where possible or any other solution acceptable to the supervisor,
where the Community water network is not available. The Contractor shall be responsible for the constant supply of
sufficient water to the project site. He shall not, under any circumstance, use the excuse that those supplying him with
water or that Community water network have failed in its supplies to justify delays in the execution of the contract. The
water used must be of an acceptable quality for the works.
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Sanitation
The contractor shall ensure the availability and use of toilet facilities at the works site.

WORKS TO BE EXECUTED

Site preparation
This involves:
- Clearing the surface of grass and other vegetable matter as well as roots of all, felled and fallen trees, plants
etc. that come within the area of the proposed building/s;
- Removal of the topsoil at the site and stockpiled (in a suitable place) the removed topsoil for later reuse in the
garden surrounding the proposed building;
- Ensuring that the area for the proposed building is properly drained of surface water so as to prevent the
collection of water within or very near the proposed building area during and after construction is completed.

Locating of services on site
The contractor shall locate on site - the following?

- Area for storage of cement, aggregate, sand, timber, steel, bricks, stones;
- Concrete mixer and concrete mixing platform;

- Lock-up store for equipment and tools with necessary racks, bins etc;

- Steel bending bench;

- Temporary toilet/s for workers (if no off site toilet is available);

- Aplace where a First Aid kit can be accessible to all workers on site;

- Asite office with racks for documents and basic furniture;

Setting out the building

The building is set out in relation to the building line. No part of the building should encroach upon this line (except
overhead projections such as roof eaves, hoods or cantilevered floors up to 3' - 0" width). Initially, the setting out of any
projections of the building’s plan form should be ignored, and only the main rectangular, square or other basic form
should be set out. The projections can then be added.

- Check the site levels in relation to the access road levels and fixed the finished ground level at an elevation
above the crown of the access road and at a height that will prevent entry of surface water from the road into
the site;

- Establish the position of the building line from the local authority;

- Peg out the frontage of the building in relation to the building line;

- Make sure that rear walls of the building do not encroach on the required rear space as per local building
regulations;

- Check the squareness of square or rectangular buildings by using the 3, 4, 5 method.

- Establish centre line of one wall as primary axis (axis 1,

- Mark off 3 feet (or 3 equal units of measure) from end of axis wall that meets adjacent side wall (axis 2);

- From marked point on axis 1 measure 5 feet (or § equal units of measure) to coincide with the measurement of
4 feet (or 4 equal units of measure) starting from the end of the axis 1 wall. The point of coincidence indicates
the line of the perpendicular adjacent wall (axis 2).

- Repeat the above steps for the third wall (axis 3) and fourth wall (axis 4)

- Double check accuracy by ensuing that the diagonals between opposite corners of the square or rectangle are
of equal length.

Positioning excavations for foundations

- Establish centre lines of principle walls and identified these with pegs and chords
- Use the centre lines to establish the side limits of excavations for wall foundations as per architectural/structural
drawings
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Excavation for foundations

The excavation works shall be done manually and /or mechanically while responding to the levels as indicated on the
working drawings. Pits will be dug at critical points to receive pad foundation and pillars linked by ground beams. These
operations will be done under the close supervision of the Project engineer.

The foundation width and depth will be done strictly as followed on the detailed structural drawings and calculation table
specifically for that purpose.

- Make sure that excavated soil is not stacked too close to excavations, to prevent sides of trenches from
collapsing and excavated soil reentering the trench.

- Use support work if necessary (in sandy or unstable, soil) where side walls of trenches show evidence of
collapsing readily.

- The depth of the excavation is determined by a structural engineer who considers the soil, the frost line and the
height of the water table (the depth in the soil at which you find water). Surface soil is removed to expose soil
that is compacted enough to bear the load of the home. The excavation must be deep enough to place the top
of the footing below the frost line. This prevents the concrete from cracking due to the freeze-thaw ¢ the.
surrounding soil. The excavation cannot be so deep that it's below the water table, however, b
cause a chronically wet or flooded basement. /

TR

Foundation walls sl
Foundation walls are constructed by pouring concrete between sets of form work (the total system o‘;s‘(ip'gort
assemblies for freshly poured concrete, including mold, hardware and necessary bracing.) Once the can%
full strength, the form work is removed. Foundation wall thickness is determined by a structural enginé‘“@ A
the height of the wall and the load it has to bear. (Structural load is the force or combination of forces of & ».:;'n‘ '
and earth that acts upon the structural system of a home). Wall thickness varies from home to home, and even Wit
home.

Blinding concrete.
A 5cm thick lean concrete mix of 150kg/m3  (cpj 42.5) will be laid under foundation pads for pillar footings.

Mass Concrete

The ground floors and outdoor pavements of this building  will be of mass concrete of dosage 300kg/m3  and
following the rules and regulations of pavements and done independently and with finishes as required by design.

Reinforced concrete

Reinforced concrete is concrete in which reinforcement bars ("rebars"), reinforcement grids, plates or fibers have been
incorporated to strengthen the concrete in tension. Concrete is strong in compression, but weak in tension, thus adding
reinforcement increases the strength in tension. In addition, the failure strain of concrete in tension is so low that the

reinforcement has to hold the cracked sections together. For a strong, ductile and durable construction the
reinforcement shall have the following properties:

- High strength

- High tensile strain

- Good bond to the concrete

- Thermal compatibility

- Durability in the concrete environment
In most cases reinforced concrete uses steel rebars that have been inserted to add strength.
The skeleton (framework) of this building constitutes 380kg/m3R.C for beams and pillars, which must be cast in-situ
designed according to the rules of CP 110 and batching done according to trial batches or Dreux method, by weight and
or volume, closely supervised by the supervisor in charge. Mixing, transportation, placing and vibration of all concrete
works shall be done manually and or mechanically. A percentage loss due to waste, mixing and settlement has been
envisaged in the quantities which is 32%.
Load evaluation has been limited to dead, live and service loads of the building external horizontal and  vertical
charges due to wind; rain etc have not been considered which is due to the negligible atmospheric conditions of the
area.
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The floors have a thick mass concrete of 300kg/m3 mix APC and will be laid on 8cm layer of hardcore spread on the
bearing surface area.

The aggregates will be of class 15/25 and  free from organic impurities and any substance that may adversely affect
the strength and workability of the concrete. Cast concrete shall be cured as required to achieve its maximum strength.

Reception for Reinforcements
Before concrete is cast, the Contractor must inform the superwsor that work has been completed |n the.2

building site log, after reception, thereby authonzmg the Contractor to proceed.

Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless othe

supervisor and should meet the following requirements: ” 2
a) Ifthe concrete box is made with timber that has simply been assembled, the boards miis{be 4fa
and properly joined

level. The tolerated space between joints should be same as those between sawn timbers.

c) Formwork for Reservations or recesses: Recesses intended for masonry fittings or other uses should be made
using appropriate forms. Such forms should be put together in such a way that its parts can be removed with
ease.

Pre-casting Preparations
a) Cleanness

The form must be free from hydrocarbon products such as grease, etc or by rust. The stains must be thoroughly
cleaned up, if need be.

b) Cleaning
Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.
Compressed air should be used to finish the cleaning.
c) Watering
Timber forms must be sufficiently watered before concreting. It should be watered several times
to make the wood as wet as possible, causing it to swell and close the joint gaps.
The wet surfaces must not, however, be dripping with water. Excess water shall be blown out
using compressed air.
d) Coating with oil
The following shall be oiled before concreting:
- Worked moulds of plywood or fiberboard and all moulds for fine dressing
- Excess oil in the moulds must be drained before concreting. The oils used should be special
stripping oils
- The oil used must not touch the reinforcement rods.

Maintenance

If the moulds are to be used more than once they should be properly cleaned, and if necessary, repaired
before being used again.

Safety of Workers and Others

Nails, bolts or projections should immediately be removed from used forms if they are to be used again.
Otherwise, the forms should be burnt immediately or stored at a distance from the building site, in a place that is not
accessible to the public.

CONSTITUENT MATERIALS OF CONCRETE

e Crushed Aggregate
All crushed aggregate on the building site should be stored in the compartments intended for this purpose. The only
aggregate authorized on the building site is the following:
Crushed 0/5 gravel (river sand)

49



Crushed 5/15 fine gravel
Crushed 15/25 coarse gravel
Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.

Crushed aggregate to the site shall be subject to prior approval of the supervisor. The latter must approve the origin of
the aggregate. The aggregate should come from rivers, quarries or crushed stable rocks, free of foreign bodies, organic
material, dust, mud and clay, whether it sticks to grit or not.

With respect to particle distribution, the following shall apply:

e Sand (Fine Aggregate)

Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard, and
sharp and must not stick to the hand. It must be free of any soil or limestone, wastes, debris and wood.

It should, if need be, be sieved and washed. The sand must come from approved quarries or from rivers. It must not
contain more than 5% weight of grit passing through a sieve with 900 meshes per cm? and must not contain particles,
whose biggest dimensions exceed the following limits: :

- Formortar  0/2 mm

- Forreinforced concrete  0/5 mm

- For non-reinforced concrete  10/5 mm

Cleanness: The sand must have sand equivalent (SE) higher than 75.

e Cement

Cement shall be true Portland of standard brand and manufacture, i.e.CPJ 42.5 type or equivalent.

The cement used should be artificial Portiand cement 215.325 P.15.302 Standard. It should be supplied to the
building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from the building site.

The Contractor must inform the supervisor that he has received his supplies.
Random samples could be taken from each lot and tested in an approved laboratory using the ANOR P.15.301
Standard, at the contractor’s expense.

The lots that do not meet the standards must be removed from the stock and taken away from the building site.

The bags must be in good shape, at the time they reach the site, and should be stored in a covered and completely

dry place, and on a raised plank surface that is at least 10 cm above the ground.

e Reinforcements

Al reinforcements or meshes must comply with BAEL 91 specifications. Iron rods must have French ANOR 35.001
standard characteristics or similar. All reinforcements used in the construction project must be of the Fe E240 grade for
smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears.

The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive
rods of a diameter equal to or larger than 32 mm, on condition that 3 control apparatus is used to avoid overheating,
and on the approval of the Project Manager’s representative.

The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records. Anchor tabs
shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall be clean and free from
calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength shall be rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided by the
consulting firm or the Contractor.

Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside the
form box if the cheek boards have already been putin place.

The space between the walls of the formwork and reinforcements should be at least 2.3 cm for elevation
concrete and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or plastic
shims, whose dimension should match the results to be obtained.

The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough shims
and mounting bars to prevent the reinforcements from being deformed during handling and concreting.

If there are any doubts as to the quality of the iron rods supplied to the project site, the supervisor or his
representative could, ask for tensile strength tests on the samples taken from the batch. Such tests would be done at
the contractor’s expense. The tests should be carried out by an approved body.
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For floor beam frames, all measures should be taken to keep the bars raised and properly positioned around
the supports. Enough vertical stirrup rods should be used to prevent any deformation. All overlaps should comply with
BAEL 91 prescriptions.

Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms. The

reinforcements, whether assembled or not, should be stored on boards and not on bare ground.

The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed /a;ﬁf \
production quality. The 6 mm diameter iron rods could be used for circles with diameters of 200: @.
The iron rods supplied must be at least 11.5 m long

e Wood

Wood for formwork: type white wood or equivalent
Wood for openings: type Bubinga or equivalent, dry wood (15-20% of humidity), having less than ong: oge/ih
Wood for roof: type hard wood, moabi, mouvingui, frake or equivalent, dry wood of identical humidity as3boi
Wood for ceiling (knockings): identical qualities as above; with section 5x5¢cm

Plywood: 4mmin Ayous or equivalent wood, treated before use.

Rafters and Purlins: same wood type and quality of sectons 5x15cm and 5x7.5cm respectively.
All wood shall be treated with xylamon or similar product.

SUMMARY ON DOSAGE PER 50KG BAG OF CEMENT

Designation Cement Sand Gravel Water Dosage
Lean concrete 1bag 3 wheel barrows 4 wheel barrows Done in 150kg/m3
R. Concrete 1bag 1 wheel barrows 2 wheel barrows :ﬁg\o trg:nce 250kg/m?3
M. Concrete 1bag 1.5 wheel barrows | 2 wheel barrows directives of | 250kg/m3
Mortar for plastering | 1bag 2 wheel barrows the site 250kg/m?

foreman
THE CONCRETE.
Quality of Concrete.

Fifteen (15) days later after the opening of the construction site, and before any execution, the contractor shall
submit to the National Laboratory “LABOGENIE” Civil Engineering or any other laboratory authorized by the control for
approval, a composition of all concrete and mortars to be implemented, taking account of the materials delivered to the

site.

All concrete used in the foundations (lean concrete, mass concrete, stressed and pre-stressed....) will be executed with
the CPJ 35 cement. The composition of concrete implementation will be defined by

an analysis of composition of FAURY, VALLETTA, DE DREUX of BOLOMAY methods, carried out by the National
Laboratory of Civil Engineering. The contractor shall bear the costs of new composition in laboratory studies. All
concrete for reinforced concrete must meet the conditions of required resistance. The requirements are the following.
-Characteristic of 21 days compressive strength; 20 bars

-Resistance to traction at 21 days; 22 bars.

In case these values are not obtained, the company will produce a supporting calculation note of security works
concerned in accordance with the rules BAEL. 91. Otherwise, it will request the demolition of the concerned works or

their strengthening.

Manufacture of concrete and mortar.

The manufacture of concrete will be conducted by a central concrete to weight determination. Whatever the
manufacturing process used, the products obtained shall be homogeneous and perfectly coated aggregates of binders.
The duration of mixing to be sufficient to achieve the result intended; once this is achieved, the mixing should not be

extended.




The contractor will have any, realize a liquid concrete, given the decrease in resistance caused by excess water. The
implementation of dry concrete will be facilitated by the compulsory use of the vibrator.

A sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating in the-pals

hand and detach easily from the latter without dirt. Testing the cone may be imposed. The water,
determined by the moisture of aggregates. Y.

Concrete: { |
Concrete works shall be of 4 types: EAPR
i.Lean concrete for foundation works where indicated shall be PC 150kg/m? and 75mm thick. =\

ii. Mass concrete for floor works; All concrete in floor construction shall be 80mm/150mm3-,_.;gbf)é|@0
PC300kg/m? X

iii. -Reinforced concrete for works above ground level and not submerged for beams, slabs lintel,colu

works shall be PC350kg/m? with thickness as shown on the construction drawings.

iv. Reinforced concrete for underground and submerged structure works including; beams, slabs and pillar works: All
reinforced concrete work dosage in these locations shall be PC400kg/m3
Underground concrete works shall be mixed with waterproof additives (Super Zaikalite-1kg powder imported) in
recommended manufacturer’s dosage.

Mortar:

Mortar shall be a mixture of 250 (two hundred and fifty) kilogrammes of cement per cubic metre of dry sand.
If the M250 mortar is more than 20 (twenty) millimeters thick micro-concrete mixed with 300 (three hundred)
kilogrammes of cement whose composition shall first of all be submitted for the Supervisor's approval shall be used.
(Use mortar mixes for various structural components works as specified in project consulting documents).

Implementation of concrete.
Concrete will be implemented as their manufacture: storage in containers requiring an addition of water at the
time of employment is strictly prohibited concrete will be always carefully vibrated by cylindrical needles.

Reinforcement nodes will be willing to allow a good implementation of the concrete on the height of the
considered work. The company will take all provisions to ensure an altimeter and a correct fixation of the steel to avoid
their displacement during casting. Similarly, it will add all bar mounts and ligatures for correct maintenance of the works
(sheaths, tubes, pipes, boxes, cleats, pre-frames. efc) taken by itself or other bodies of state in concrete forms.

The implementation of concrete will be made to the right of the beams and the sails. Before casting of a recovery, the
former concrete will be carefully disposed of all gravat the jet of air compressed, transplanted to overhang or project
outboard gravels and eliminate milt, then washed if necessary, resumption of concrete additives used according to the
sheet fact of the product. No r resumption of concrete will be made in the visible parts of the works.

Stripping of the works will be carried out when the concrete will have acquired sufficient strength.

Test of Convenience.
It will be executed on the site before the start of the work, a concrete witness to each “workshop” of concrete.

Workshop of concrete, consider a set determined position fixed or movable one site to another and which is served by a
determined team fixtures. The minimum number of tubes subjected to test is 9.

The actual manufacture of concrete for the construction can start, after agreement of the control, if the nominal
resistance to traction and compression to 7 days, are at least equal to 75/100 minimum resistance required in 28 days.
The typical 28 day compressive resistance must be at least equal to 270 bars. Otherwise should immediately repeat
the test with a new composition.

Tests of concrete during work, test tube,
They are defined in article “Test of receipt of materials”.

Failure to implement, surface condition.
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For no-admissible by the Delegated Contracting Authority considered on concrete surface conditions, the contractor
will have to run to exclusive costs a full patching of the corresponding works with a coating synthetic resin of the type
SIKALATEX or equivalent. Implementation and measurements of this coating must conform to the manufacturer's
technical background.

Security staff and third parties. _

The concrete forms and structural elements, which after employment possess any nails or spikes eFke
immediately bald their points if they are intended to be re-used. Y/
Otherwise, they will be immediately burnt or stored out of the site, in a no-publicly accessible locatjt

Acceptance of materials testing.

The DTU standards specify the result of the tests required on materials and their pace. N
The resistors mentioned in the tables correspond to characteristic resistance. These tests muSEa iie
Engineering National Laboratory or any other laboratory approved by the MINTP, at the expense of the COPRPEES

e Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water content
for more than thirty minutes; storing it in containers for subsequent use after adding water is strictly prohibited. Al
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure in
question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep
the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed and
scrubbed with an iron brush and thoroughly soaked.

If necessary, admixtures for construction joints can be used, but these must comply with producers’ instructions.
Concreting of construction joints should not be done on the visible parts of structures.
The formwork should be removed only after the concrete has acquired enough strength.

e Masonry work
The foundation walls shall be done in black stone shaped or unshaped where need be or cement hollow block of
20x20x40cm filled with concrete mixed 150kg/m3 and cement mortar while the partition walls shall be erected in cement
hollow blocks of 15x20x40cm and 10x20x20cm for toilet walls as shown in the working diagrams.
The locally produced blocks must be laid using cement mortar as specified.

e Plastering

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the walls
respectively in cement mortar of 400kg/m3 mix.

e Carpentry and Joinery
Timber will be gotten locally, well-seasoned and shall be free from shakes, defects, insects attack and dry rods. All
doorframes are of hardwood panel timber.
Timber is sensitive to changes in temperature and moisture, therefore requiring special attention in Cameroon. Timber
is also subject to deterioration by wood-destroying fungi, insect attack, weathering, mechanical wear as well as
chemical action. It is therefore prudent to take measures to retard the deterioration of timber as far as possible. In view
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The contractor will have any, realize a liquid concrete, given the decrease in resistance caused by excess water. The
implementation of dry concrete will be facilitated by the compulsory use of the vibrator.

A sample of concrete taken directly in a waste will have to form a regular ball after quick reciprocating in the palm of the
hand and detach easily from the latter without dirt. Testing the cone may be imposed. The water/cement ratio will be
determined by the moisture of aggregates.

Concrete:
Concrete works shall be of 4 types:
I Lean concrete for foundation works where indicated shall be PC 150kg/m3 and 75mm thick.

ii. Mass concrete for floor works; All concrete in floor construction shall be 80mm/150mm thick and dosage of
PC300kg/m?

iii. ‘Reinforced concrete for works above ground level and not submerged for beams, slabs,lintel.columns and pillar




For no-admissible by the Delegated Contracting Authority considered on concrete surface conditions, the contractor
will have to run to exclusive costs a full patching of the corresponding works with a coating synthetic resin of the type
SIKALATEX or equivalent. Implementation and measurements of this coating must conform to the manufacturer's
technical background.

Security staff and third parties.

The concrete forms and structural elements, which after employment possess any nails or spikes_or=krpb!
immediately bald their points if they are intended to be re-used. /fo »0

Otherwise, they will be immediately burnt or stored out of the site, in a no-publicly accessible Ioc,';)}‘@"fjQ

/
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Acceptance of materials testing.

G
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The DTU standards specify the result of the tests required on materials and their pace.
The resistors mentioned in the tables correspond to characteristic resistance. These tests mgsk 10
Engineering National Laboratory or any other laboratory approved by the MINTP, at the expense of thextamp:

e Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water content
for more than thirty minutes; storing it in containers for subsequent use after adding water is strictly prohibited. Al
concrete should always be thoroughly vibrated using mechanical vibrators.

All reinforcing rods should be placed in such a way that concrete can be poured from the top of the structure in
question. The Contractor shall take all measures to trim and position the reinforcements to prevent them from being
displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to keep
the structures set up.

Concrete should be transported from the place where it is made to the place of use with concrete buckets,
wheelbarrows or head pans.

Before concreting construction joints, the old concrete must be thoroughly cleaned of any rubble using
compressed air, and repeated to reveal gravel and eliminate deposits of dirt; this surface should then be washed and
scrubbed with an iron brush and thoroughly soaked.

If necessary, admixtures for construction joints can be used, but these must comply with producers’ instructions.
Concreting of construction joints should not be done on the visible parts of structures.
The formwork should be removed only after the concrete has acquired enough strength.

e Masonry work

The foundation walls shall be done in black stone shaped or unshaped where need be or cement hollow block of
20x20x40cm filled with concrete mixed 150kg/m3 and cement mortar while the partition walls shall be erected in cement
hollow blocks of 15x20x40cm and 10x20x20cm for toilet walls as shown in the working diagrams.

The locally produced blocks must be laid using cement mortar as specified.

e Plastering

Two coats of plaster of 2cm thick and two coats of (stucco) rendering 2.5cm thick shall be applied on the walls
respectively in cement mortar of 400kg/m3 mix.

e Carpentry and Joinery
Timber will be gotten locally, well-seasoned and shall be free from shakes, defects, insects attack and dry rods. Al
doorframes are of hardwood panel timber.
Timber is sensitive to changes in temperature and moisture, therefore requiring special attention in Cameroon. Timber
is also subject to deterioration by wood-destroying fungi, insect attack, weathering, mechanical wear as well as
chemical action. It is therefore prudent to take measures to retard the deterioration of timber as far as possible. In view
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of the questionable quality of available timber, it is vital that some form of preservative be used prior to ugi‘ng the timber
in a building. =

Types of preservatives that are used
There are three basic types: Insecticide, fungicide, and a combination of the two.
- T.0.(Taroils) of which the best known is creosote
- 0.S. (Organic Solvent), with dissolved chemicals ;
- W.B. (Water Borne), which consists of salts dissolved in water, giving it a toxic solutiorifree-0tdgr
Organic solvent types are very effective for the treatment of decay and insect attack, havifig.ge
properties. Water borne types are often used for pressure treatment of timber and this type can be
externally, although some tend to leach away when soaked with water.

OPENINGS

Metallic and wooden doors

All the doors and windows at sensitive areas shall be of high metal and wood quality properly finished
respecting the dimensions on the working drawings. They shall be received on site by the supervisor before fitting is
carried out.

The strength, type and method of mounting the various types of iron fixtures must be compatible with the use.
They are intended for and be adapted to the location in which they will be mounted. The contractor should, where
necessary, modify the types of locks if he deems that those proposed in the contract documents are not suitable or
adapted to the use for which they are intended. However, this will not give rise to any price increase. All iron pieces,
whether chrome-coated or aluminium-coated, must be protected with a peal-off film or any other equivalent material. All
iron pieces, iron fittings and accessories of iron must receive a thin coating of red lead on all surfaces or be protected
by chromium plating, depending on specifications. Mobile parts of iron fittings must be greased or oiled where
necessary before being mounted. Doors made of iron must be double paneled.

The mobile elements of these fittings must be verified and repaired at the contractor's expense before
reception. In the case where the make, quality dimensions and types of metals used for the iron fittings mentioned in
the contract documents were not specifically defined, the contractor shall make proposals to the Delegated Contracting
Authority for approval. These locks and fitting should be of the highest quality.

Windows
The would be metal and wooden window openings which shall be constructed as shown on the working drawings.

PAINTING

Procedure

- Thoroughly clean the surface to be painted before applying paint;

- Mix the recommended proportions of paint and water (As specified by the manufacturer) for water-  based
paints such as emulsion and cement paint;

- Mix the recommended proportions of paint for thinner (As specified by the manufacturer) for oil-based Enamel
paints;

- Ensure that manufacturer’s instructions are followed when applying overcoats on undercoats;

- Ensure that good quality brushes have been used for applying paint;

- Ensure the stability of working platform for painters;

- Ensure that all paint drippings are cleaned off while the paint is fresh

GENERAL GUIDELINES FOR PAINTING

Preliminaries:

Working environment, working gear and protection of surroundings make sure there is plenty of air circulation while
painting — good ventilation is important to prevent respiratory problems. Make sure that the area around the proposed
work area for painting is clear of debris or furniture. Depending on the job to be done, wear goggles, face mask, old
clothes or disposable overalls, a cap oOr hat for ceiling work and suitable gloves. Use masking tape, polythene
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dustsheets or newspaper to cover woodwork and window panes when painting walls. Place cover sheets, which-do.
slip, over the floor areas that are likely to be spotted by dripping paint. If paint inadvertently falls on the % tha
drippings are quickly cleaned off while the paint is yet fresh. }

Preparation of surfaces to be painted '
Wz
Iron and steel surfaces: Remove all rust using emery cloth, wire wool or wire brush according to the.
is observed. Fill any holes with suitable filler and apply primer soon after. “?"c;;u:yﬁ%,
Plastered wall surfaces: make sure that the wall surface is quite dry before painting begins. If .:l, G
observed - establish the cause/s and rectify the problems first before painting begins. Failure to do so will affew=damp
patches to recur causing new paint to flake off. A possible common cause is leaking water pipes embedded in walls.
When the causes of dampness are rectified and the wall surface is well dried, prime it with a damp seal to prevent
watermarks from showing through. When previously painted walls are to be repainted, the surfaces have to be washed
down with soapy water or mild detergent using a large sponge or lint-free cloth. Rinse thoroughly but do not soak the
sponge/cloth. Ensure that streaky stains are not permitted to remain on the surface. Be careful to protect electrical
fixtures from water. If a chalky coating is seen to come of the wall surface when it is washed, stabilize the surface
before painting is done otherwise the new paint will not stick. To stabilize the surface, properly seal the surface with two
coats of a suitable stabilizing solution recommended for porous surfaces. Surfaces for painting should be smooth for the
paintwork to be successful. If there are some small, superficial cracks on an otherwise sound wall, use a fine surface
preparatory filler.

Where there are small holes and cracks in the plaster, first rake out loose bits, to help the filler stick. Then fill
with interior filler, pressing it in with a flexible filling knife. Leave the filling slightly above the wall surface. Let it dry and
sand it with sandpaper wrapped around a wooden block. For larger holes, use deep-repair filler, or plaster filler,
knocking off loose plaster first. For larger cracks, work in several layers, letting each dry before the next is laid.

N.B. Avoid painting on rainy days when there is high humidity. The best is to paint on hot, dry days. Never paint over
damp or dirty surfaces. Do not use varnish on surfaces of woodwork that are

expose to the sun as varnish soon bums and fades in sunlight. Always use good quality paints and brushes to obtain a
quality finish. Choosing a painting tool: The use of brush or roller for painting is optional for water based paints. A good
roller will usually cut the time it takes to paint a room, giving it a more finished result with less effort than a brush. The
use of a roller to paint is a recommended alternative. A roller tray (metallic preferred to plastic) is needed for use with a
roller, also a roller pole that can be extended for painting ceilings. Brushes of smaller sizes are needed for painting
recessed surfaces and rebates that cannot be painted easily with a roller. Never use rollers for oil-based paints.

The  contractor must carefully examine the surface to be painted before work starts. The external wall
surfaces shall be done in advancing hues while the internal surfaces shall be done in receding hues. Color pigments
and lighting systems and their intensities shall enhance the value and intensity of colors. The first or primary coat shall
be done in weak glue (white wash) and should be applied to receive the final or finishing coat. Metallic surfaces should
be carefully brushed or washed clean before applying paint.

Internal - surface shall be done in pantex type 800 and pantex 1300 on external walls. Paints shall be in water
and oil base for walls, ceilings, frames etc.

ROOF COVERING

All the timber for the roof trusses shall be eucalyptus or any hardwood obtained locally, well seasoned and shall
be of straight grains, without defects and treated against insect attack with carbonyl most of the roof trusses shall be
triangular. The rafters shall be of 2°x6” (5x15cm) and the purlins 2°x3” (5x8cm.) Oblique, horizontal and vertical wind
braces shall be done to secure the truss from possible up heave due to wind pressures. The roof shall be tied to the
building by diameter 6mm extended reinforcement bars. The roof slope, fall direction etc. is chosen in accordance with
the manufacturers (AUBAC) specification, atmospheric conditions aesthetic and longevity. The sheathing shall be semi-
circular corrugated three (3) m long aluminum sheets of 0.35, from SCATRAL or AUBAC Douala. It shall be screwed or
nailed to the purlins by carefully chosen qualified and skilled technicians under the close supervision of the architect.
The fascia boards shall be of metal sheets with a finish hue to be determined by the architect in close collaboration with
the client.
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CEILINGS

Scope of section

This section deals with:
- The quality of materials used for ceiling-boards;
- The normal conditions for putting ceiling-boards.

Work shall comprise:
- Ceilings of plywood:;
- Joining the ceilings to the walls, caulking, sloping, friezes, etc
- Other relevant works.

The contractor’s work
In addition to supplying and fitting the various types of ceiling panels, the contractor shall:
- Provide all shop drawings for the equipment and the details needed to manufacture them, in conjunction with
other trades;
- The mechanisms needed to mount and fix them, using methods approved by the Project Manager;
- Holes, masonry anchors where these shall be needed to fix the equipment into the masonry;
- Profiles to seal off the edges of the ceiling where necessary;
- Reinforcement of frames that should hold lighting fixtures and their cables where need be;
- Special panels and plates for the embedding of lighting fixtures or light hangers;
- Cut-outs for pipes and other works passing through the ceiling;
- Repairs following work done by other trades, so that the work should have a net"finish” and be clean.

SPECIAL PRESCRIPTIONS

Plywood Ceilings
Plywood ceiling should have angle battens of 25x25x3, which will be joined and attached to the frame by adjustable
screw-spindle hangers or nails. Marine plywood should be placed on this structure.

Tolerances
Because of aesthetic requirements, acceptable tolerances shall be as follows:
- The flatness of the surface will be such that a 2 m ruler placed in all directions does not have a flitch or dent
showing a deflection or counter deflection above 1 mm;
- Under the same conditions, a 5 m tight cord must not have a deflection, counter deflection or slope above 3
mm;
- For facing boards, the above-mentioned tolerances should be 2 mm for the 2 m rule and 3 mm for a 15 m cord;
- In all cases, the joints of the elements will be aligned in such a way that no defects should be visible to the
naked eye.

State of Finishing

The contractor must deliver his structures in a perfect state of finish. To this end, he must carry out all repair work on
surfaces, including replacement of defective parts and repairs on areas damaged as a result of work done by other
contractors.

ELECTRICITY

Since most of the classrooms are located in the rural areas where there is no electricity the contractor is expected to
install all the electrical fittings on the building as stated on the bill of quantities. The final connection to the main supply
shall not be the responsibility of the contractor.
All electrical works shall be carried out by adequately skilled and licensed supervisors and trained technicians. Primary
attention shall be given to safety of the installation and conformity to prevailing regulations. Particular attention shall be
given to the neatness in the appearance of the installation which is to be achieved by judicious planning of runs and
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cables, the locations of light fittings, fans, switches, socket outlets etc. and making good any surfaces, framework or
other elements in the building in the process of execution of electrical installation.
Inspections & tests e
The contractor shall arrange with relevant statutory authorities and a qualified Electrical Engineer to-cameoL
inspections and tests and obtain required certification of approval for the electrical installation; ; s
The following tests shall be carried out: %
- Insulation Resistance Test, , { *
- Earth Continuity test, iz
- Earth Resistance test, Na5\
- Polarity Test;
- Working Test;

CIRCUIT PLAN
The circuit plan shall have branch circuits that serve easily defined areas or purposes. Each branch circuit should not
be overloaded. Some heavy voltage appliances may need dedicated circuits for themselves.

PROTECTION OF CABLES

- Cables shall be encased in conduits (PVC or metal) and shall be surface mounted or embedded in walls and
floor slabs and shall be mechanically continuous and watertight so that cables are fully protected. No conduit
smaller than %" (19mm) shall be used:;

- Cables buried in concrete shall have at least 1 3/8” (35mm) depth of cover over its entire length;

- Conduits buried in plaster shall have at least 3/16 (5mm) depth of cover throughout its entire length;

- Below ground cables have to be laid at depths designated by the local authority and excavations for buried
cables should be identified with marker tapes at require depths;

INSTALLATION OF CONDUITS AND CABLES

- The conduits shall be fitted and completed before any cables are drawn in. Surface mounted conduits shall be
securely fitted to wall and ceiling surfaces;

- No conduit smaller than %" (20mm) in diameter shall be used as per standard regulations;

- Conduits in floor slabs or columns shall be inspected and approved before pouring of concrete or otherwise
covering up.

- All cables and conductors used as fixed wiring shall be supported so that they are not exposed to undue stress.

- Unbroken runs of conductors shall be used. Joints shall not be permitted in wiring between power control
sources (Control switch or main switch) and any outlet point, light fixture, fan, etc.

- Diagonal runs of power cables shall not be permitted. All branches shall be taken at right angles. Cables shall
be kept clear of hot water or steam pipes etc.

- During construction, where conduit is buried in the carcass of a building or in the ground, all open ends shall be
temporarily plugged to prevent ingress of foreign matter, moisture or water.

INSTALLATION OF ACCESSORIES

- All switches, bell pushes and fan regulators shall be fitted at a minimum height of 4' - 0" (1200mm) above
finished floor level, unless otherwise specified in the design (Provision for disabled persons to access switches
etc. would require height adjustments);

- Switches for toilets and bathrooms shall be installed outside the room and immediately adjacent to the normal
access door of the room, or a switch can be of a type operated by an insulated chord.

- All socket outlets except in a toilet, or kitchen shall be mounted at a minimum height of 6” (150mm) above
finished floor level. Socket outlets in kitchens shall be mounted at a minimum height of 6” (150mm) above
kitchen counter level unless otherwise specified;

- All socket outlets shall be of the shuttered type;

- Al ceiling fans shall be fitted at a height where an average person with raised hands will not be able to touch
the blades of the fan;

- All lamps with metal parts shall be earthed:
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- All cables should be PVC/PVC/Cu except earth wire which could be PVC/Cu;

- Cable description: PVC/PVC = PVC sheathed cables with copper conductor PVC/Cu = PVC.insuk
conductor. E.g. Earth cables; Y 28

- Lamps with fan circuits and 5 Amp socket outlets shall be with 1/1.13 cables and 7/0 67; :

SIMPLIFIED ENVIRONMENT CLAUSES

These standard clauses constitute the Environmental Regulations relating to the construction worksfgv raet
framework of the Republic of Cameroon.
Thus, every enterprise pre-selected for a works contract will have to implement not only measures aimed at mitigating
the socio-environmental impacts of the micro-projects but also environmental and social clauses outlined below. It
should be stressed that these clauses apply to all types of micro-projects, the enterprise as well as all sub-contractors
or dealers.
These measurements include:
= A reduction in the raising of dust particles at the work site in order to protect the health of the beneficiary
population and site workers, by regular watering of the site, or the adoption of an appropriate calendar:
- A Reduction in sound (noise) effects due to the movements of the equipment and machines within the
construction site;
- Non obstruction of the existing rivers by works, or the deposit of waste in the river channel
- Putting in place a management plan for oils, fuel, lubricants and other dangerous products. This plan will
have to include the recuperation of the above mentioned products and their transfer to specialized
companies for treatment:
- Automatic stop of works in the event of discovering of an archaeological or historical artefact, then report
immediately to the services of the Ministry of Culture;
- Prohibition to transport or drive out game, hunting and non timber forest products by the personnel of the
building site;
- Putat the disposal of the working site adequate equipment for potable water and domestic use water:
- Priority recruitment for local labor, as well as the use of local materials;
- Putting of waming Signs ( sign boards) at building site during and after work; putting speed limits warning
signs as well in order to protect the safety and health of the resident population and of site workers:
- The wearing of appropriate equipment & attire (e.g. work clothes) by site workers.
- Restoring (putting back to its original nature) gradually installations at building site at the end of works:
= Organizing information and sensitizing campaigns for site workers and the beneficiary populations, on
medical risks, risks of accidents, and on the impacts of poaching.

Starting of works and sensitization of stakeholders

Before the effective start of works, the company or enterprise must prepare an environmental action plan specifying the
whole of environmental measures to be implemented, as well as rules of procedures mentioning in a specific way the
safety requirements and in particular the wearing of appropriate equipment ( work clothes) and speed limit warning

rules must be pasted within the company.
On the other hand, an information and sensitization campaign of the personnel and residents will have thus to be
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SETTING UP OF THE BUILDING SITE

Localization »

“fQ

The importance of setting up a site is determined by the volume and the nature of work to be realizedt
workmen or laborers, the number and the type of machines. The plan of setting up a building site v ill g‘ ve
account management and protection measures. NS
In this regard, the selected site must be at a distance from at least:

- 50 m off the road;

- 100m off a lake or river;

- 100m off habitation (dwelling);
The site will have to be selected in order to limit clearing, the pulling up of shrubs or bushes and the demolition of the
trees. The valuable trees will be preserved and protected.
The site must be selected away from sensitive zones particularly the marshy zones, the wetlands, sacred zones and the
hillsides. Lastly, the site should envisage an adequate Water drainage on the whole of its surface

Equipment
The office and housing area in the working site for the personnel must be equipped with sanitary facilities
(latrines, septic tanks, absorbing wells, wash-hand basins and showers) according to the number of the work force. The

water tanks (reservoir) will have to be installed and the quantity of water must be adequate with the needs. Adequate
drainage must protect the installations.

Management of solid waste and liquids

Receptacles (containers) to receive waste are to be installed near the various installations. These receptacles are to be
emptied periodically and the waste deposited in a garbage can for recuperation by the Council or in a dumping pit. This
pit must be located at least 100m from the installations and in case of a river at least 150m away. At the end of work the
pitis to be filled (restored) with soil up to the level of the original soil.

The pads (apartment) for servicing and washing of the machines will have to be concreted and equipped with a sump -
container into which a liquid that is not needed can flow) for recuperation of oils and greases. Worn oils or drainage oil
are to be stored in barrels and kept in a secured place while waiting to be moved to a specialized centres for treatment.
Itis the same process for oil filters, batteries and other toxic waste.

Recruitment of the site workers, health and safety

The contractor is expected to make use of in the most possible way local labour in the area or zone where work is to be
realized or executed. Failing to find the qualified personnel on the spot, he is authorized to recruit labour in the wider
working area.

Apart from the training and information for the personnel on the aspects mentioned above (point 1), the contractor must
provide his workmen with the necessary safety and adequate equipment, according to the duty post — anti-dust to
prevent dust particles, anti-noise helmet, safety shoes, boots, glove, glasses etc.

During the works, mobile and fixed signs or notice will be put in place in order to ensure the safety of the staff and
resident population. The company or enterprise will carry out routine watering of the site in order to limit dust particles.
He will also take care of the speed limits of the various vehicles and machines (less than 40 Km/h). In the same way, he
will have to take care that all the temporary deviations are identified in collaboration with the resident population, and
the deviations do not affect the sensitive zones.

Opening up and exploitation of quarries and borrowed zones
a) Opening up and exploitation:
The quarries exploited on the public lands are subjected to authorization.
The quarries exploited on private lands are subjected to declaration.
The contractor will have to ask the authorizations envisaged by the texts and for payments in force and will take

responsibility for all his related expenses, including the expenses for an eventual compensation of the owner or
proprietor.
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The contractor will have to present a programme (Plan) for exploitation of the quarry according to the volume to
be extracted for works and the reserves.

If the exploitation of the quarry requires noise (sound, blast), the residents should consult the exploitation
schedules, and the generated noise will not have to exceed 90 decibels at the level of the residents.

The spot for quarry deposits will have to be selected so as not to obstruct the run-off water and will have to be
protected from erosion. The contractor will have to obtain controller's approval for the quarry deposits spot.

b) Bringing back the site to initial or original state (Restoration of the site) & withdrawal fro
At the end of works, the site will have to be brought back to its initial o original state. In this ségafe
necessary hereafter will have to be carried out; /
- The adjusting of opening materials, then the leveling of the site and in particular Iev Ng @Y
order to facilitate the infiltration of water, re-planting of grass and trees as the case may
- Restoration of the former natural flows, \ -
- Removal of the dilapidated aspect of the site, ' )
- Fitting up (either through re-filling) of pits in order to avoid the erosion of the degraded so
- Restoration of the pit and recuperation of surface waters and conservation of the slope, | \__/
borrowed zone can be used for other uses - livestock, playgrounds for the inhabitants, etc.
As regards the working site, the contractor will complete all necessary work to restore the site (bringing the site to its
original state). The contractor will have to take away all his material & machines. He is not supposed to abandon any
equipment nor materials on the site, or at the surroundings, without prior notice of the controller. This restoration of the
site relates to all its deviations and contours (e.g. foot paths etc) set up during the works.
Itis desirable that the sites should be restored in a progressive way.

M-IANESKE

Clearing of undergrowth and pruning

Clearing of undergrowth and pruning of the immediate surroundings of the work in order to improve on the exposure of
sunlight and to improve on the visibility.

As regards pruning, all the branches overhanging the platform will be cut vertically passing by the clearing limit. All the
trees will be cut down overhanging the immediate surroundings and threatening to fall on the work or to impede
circulation after a tornado.

The question on clearing of the undergrowth consists of cutting at ground level without uprooting the vegetation.

All trees and shrubs at the entrance and exit of the works (bridges, etc.) will be uprooted so as to facilitate the running
of water and to facilitate the regular inspections of the works.

Lastly, it is requested from the contractor to identify as from the starting of works, the buyers (middlemen) of the
aforementioned waste among the residents (fodder for the cattle, for construction, fuel wood, efc). It is prohibited in the
areas of the Extreme North and North to burn on the spot wastes vegetation that have been cut.

For other regions, if the burning of waste is authorized by the Controller, the contractor must take additional precautions
by increasing for example the width of the safety belts around waste to burn, and prevent the residues from being an
obstacle to the running off of water.

Management of water Resources

The contractor will have to avoid any conflict which can result from the use of water resources, in particular in the
Northern regions of Cameroun.

Thus, for these water needs or requirements (watering of area around the works), the taking away, will have to be done
after obtaining the necessary authorization from the competent services (Regional Delegation of Water and Energy)
and in consultation with the beneficiary populations.

In any case, the company or enterprise will have to avoid taking away important items in seasonal rivers, likely to stop
the water satisfaction needs of the residents or beneficiary population. In addition, he will have to avoid intervening in
sensitive zones; avoid introducing various pollutants resulting from washing or draining of vehicles oil and machines.
Lastly, he will not have to undertake the installation of equipment that can stop the flowing of rivers, without prior notice
of the competent Services.
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Compensation for the damages caused to third parties

It can happen that the company hurts an individual in a deliberate or accidental manner (destruction of crops, habitat,
etc). If this wrong is not taken into account by the project owner or Delegated Contracting Authority, it will have to be
compensated with the expenses from the company and satisfactorily to the party. On the other hand, he will have to
issue a certificate of compensation to him, in order to avoid any other later complaints.

LIST OF WORKS - PRICE LIST AND ITEMS

The works to be executed may include:

Lot 100: Preparatory works

Lot 200: Earth works

Lot 300: Foundation

Lot 400: Masonry work

Lot 500: Roof work

Lot 600: Metal work/wood work

Lot 700: Electricity

Lot 800: Painting

Lot 900: External works

HEALTH AND SAFETY

Health and safety are factors that must be pursued with as much vigour as other management objectives. Ensuring the
well-being and safety of all workers or visitors at construction sites will improve performance; minimize accidents and
illiness which in turn will reduce disruption of work as well as consequent expenses.

The physical well being and safety of workers on site as well as safety of visitors to the site should be of primary
concern to the contractor and implementation of a project. An accident prevention programme should be established to
minimize the number of accidents that can happen on a building site. All workers should be briefed on safety standards
and measures to be taken to handle accidents. ‘Good housekeeping’ on a construction site is very important if
accidents are to be avoided. Good housekeeping on a construction site includes the following:

1. Keeping the site tidy;

2. Quickly clearing away debris that can be hazardous to persons moving around the site;

3. Removing nails from used timbers;

4. Making sure that nails, broken glass and other harmful objects are not left lying around;

9. Making sure that each worker is personally responsible to clean-up as well as make good whenever needed after an
item of work is completed.

6. Making sure that live power lines with unprotected joints and exposed wires are not allowed to be used or left

exposed in a way that may cause harm to persons
7. Making sure that materials are stacked in a manner that would not cause harm to persons
8. Making sure that any live flames are not left untended if they are used at all for a purpose
9. Making sure that pits or excavations are clearly identified and protected so as not to cause injury

to people by using marking tape, danger signs or red flags as appropriate
10. Making sure that plastic or polythene sheets are not used as temporary floor covering in locations especially where
ladders are used because such coverings are too slippery and dangerous
11. Making sure edges of covering material on the floor are well tucked in so as not to cause persons to trip
12. Making sure that floor surfaces on which water has spilled are quickly mopped and made sufficiently dry to prevent
injury due to persons slipping.
13. Making sure that animals and children are kept out of working areas and all materials and tools and paint are kept
out of their reach
14. Making sure that workers at the building site tie back long hair or tuck their hair into a hat
15. Making sure when painting to keep the room well ventilated and not allow eating or smoking while painting or using
equipment
16. Making sure that the right tools and equipment are used for the job at hand; never just improvising with whatever is
on hand that is not suited to the work
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17. Making sure that all workers who may have paint splashed on their skin, use only proprietary cleaners to remove it,
never solvents or other chemicals

18. Making sure that rubbish is disposed of carefully, never throwing chemicals down drains, but follow pack
instructions

19. Making sure those flammable items — gloss paint, undercoat, primer and white spirit - are stored well away from any
source of ignition

20. Making sure that suitable measures are taken to ensure that the base of any ladder in use does not slip

21. Making sure that raised working platforms are stable and of adequate size and can hold the weight of persons and
materials on them.

Other protective and preventive measures are:

- Make sure that protective gear and equipment are used - such as gloves, eye shields for welders, safety
helmets, safety belts, face masks etc.

- Make certain that workers at site are given clear and specific instructions on proper posture when lifting heavy
items and methods of moving and handling materials.

Technical specification
> Studies: After this feasibility studies by the contract engineer, the contractor has to carry out his/her own
studies using the plans,specifications, bill of quatities, visit the site to have a mastery of the project before
he/she can prepare a bid for the project. In case of an omission or an error his should indicate to the
authorities concerned.

v" Tender document

V" Aregistered contract/jobbing order
v' Service order to start work

v' The working plans

v" Work execution program

v' Site log book/minutes book

v" As-built plan (at the end of works)

1/ Bush Clearing - Earth works
11 Preparation of work site and excavations
The site shall be cleared of all bushes all debris carried away. The section to receive the structure and its
surroundings shall be levelled and all excess soil carted away.
112 Installation of the work site.

The installation of the site shall be done on a section agreed between the contractor and the Control Engineer
together with the areas for stockpiling materials. The site shall be fenced with local materials and signboard mounted by
the contractor. Access to the site shall be prohibited to the public. The contractor shall be responsible for the total
security of the site.

1/3 Sitting out

The contractor shall indicate the implantation of the structure according to the plans. This implantation shall be
done in accordance with the Control Engineer. The contractor shall be responsible for errors of levels and alignments
that were not signalled earlier.

1/4 Trenches

All trenches for foundation as well as holes for column footings shall be excavated according to the plans.
The foundation trenches shall be sunk to the good soil as agreed by the Control Engineer. The trenches shall be
shaped accordingly.
1/5 Backfilling

All backfilling, where necessary shall be done with well-drained lateritic soil and compacted in layers of 20 ¢cm
successively.
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2/ Foundation
2/1 Blinding Concrete
A blinding concrete of 5 cm thick and a concrete mix of 200 kg of cement (CPA 325) per m3 shall be cast at the
base of the trenches.
2/2 Reinforced Concrete in foundation
The column footings and foundation beams shall be cast with R.C. of 350 kg of cement (CPA325) per m3. The
formwork shall be of local wood.
2/3 Foundation proper
The foundation shall be constructed with building stones cleaned of all debris or cement filled blocks of
20x20x40cm choked or built with cement mortar of PC 350 kg of cement (CPA325) per m3. The foundatioxn shall be
chained by a beam of 20x20 with RC of 350 Kg/m3 and 4 lines of @8 OR @10 and stirrups of @6 max spacing of 25 cm
2/4 Floors
Oversite concrete: The floor shall be constructed of over site concrete 8 cm thick dosed at 300 Kg/m3. A finishing layer
of mortar 400 Kg/m3 shall be applied on the concrete.
Floor screeds: It shall be 30mm/40mm thick constructed with cement mortar dosed at 400 Kg/m3 ag
concrete with a trowel finished with cement slurry. g

2/5 Placement of ceramic tiles on floors
@ Verify the state of the screed, signs of deterioration, etc
< Pitting, brushing and sweeping of the surface.
@ Redo the screed with a cement mortar of dosage 500kg/m3
@ Place the tiles using a cement-gum which is in conformity with the UTD and the arts of the
@ The joints shall be filled at least 24 hours after the placement of the tiles.
@ There shall be slopes on all floors with siphons to ensure appropriate flow of water.
Placement tolerances:
& Evenness: 3mm maximum on every 2m length on all directions.

3/ Elevation
31 Reinforced Concrete

All columns, beams, lintels, and wall plate shall be cast in R.C. dosed at 350 kg of cement (CPA325) per m3
with ordinary formwork. The concrete shall be properly vibrated. The pillars embedded in the walls shall be 15x15 and
reinforced with 4 @10 and stirrups of @6 spaced at 25 cm. The isolated pillars at the veranda shall be 15x30 and
reinforced with 4 @10 and stirrups of @6 spaced at 20 cm
NB: Lintels will be casted below and above all openings.

3/2 Masonry works
Except indicated all walls shall be constructed with cement blocks of 15x20x40 of PC300 Kg/m3 (at most 33
blocks per bag of cement). All blocks shall be cured for 18 days before being used.

4/ Wall Finish

4/1: Plastering: cement mortar mix in proportion of 350kg/m3 will be used to plaster all previously rejoined
areas where masonry work has been done: then thinly floated and the use of a sponge will be recommended to remove

conformity to specifications.

4/2: Pointing: Shall be applied to joints of all external stone masonry walls that are visible to be aesthetic.
Mortar shall be used for pointing, to give good cement finish.

5/ Roof
All roof structures shall be realised with local wood preferably eucalyptus treated with insecticides and
fungicides. The roof truss shall be assembled from wood of dimension 5 x 15 minimum while the purlins shall be wood
of dimension 5 x 7.5 minimum. The assembly shall be done with nails according to the standards in force.
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The roof shall be covered with high-rib sheets (tole bac), 6 m long and 5/10 mm thick.

The fascia board shall be realised with High rib (tble bac) 25 cm large and cut according to the area.

Ceiling: construction shall be with wooden noggins 60cm x 120cm and 4mm plywood. They shall be fixed with
nails and the ceiling boards will be whole sheets. All eaves shall be fixed with aluminum metal eaves’ sheets. A single

coating of solunium wood preservative shall be applied to noggin wood surfaces. Only skilled craftst
employed for the ceiling work. :
6/ Carpentry and Joinery / Metal works e
All wooden doors and equipment shall receive a first coat of treatment before being sQr\, <
doors shall be fitted with Vachette internal locks and cupboard/table lockers with small locks. o
All metal doors shall be made of double leaf metal sheets (8/10) and should receive‘@f
being painted with oil paint. All doors shall be fitted with Vachette internal locks. N
All metallic windows (2.1x0.9) for classrooms shall be made of single leaf metal sheets (¥
should receive a coat of antirust before being painted with oil paint.
All windows (1.0x 1.2) for the offices shall be of aluminium.
All windows protectors shall be of iron rods @ 8 of not more 10cm spacing diagonally.
7/ Electrical installations
Conduit pipes shall be built into the walls to carry the cables that supply the switches and sockets. 0.6m or 1.2m
MAZDA fluorescent lamps shall be fitted in the building and veranda.
8/ Drainage and Landscaping (external works)
- Gutters. The gutters shall be realized all-round the building. There shall be dosed at 300kg/m3.The section shall be
40cm wide and 30cm deep. The base shall have an average thickness of 8cm and shall of ordinary concrete, dosed
at 300kg/m3-the gutters shall have a slope of 5%.
- Pavement .The walls of the foundation shall be protected by concreting all-round the foundation. It shall be realized
with ordinary concrete dosed at 300kg/m3and thickness of 8cm.
- Concrete slabs : Shall be of 1.2m wide and posotioned as instructed by the control engineer.
- Concrete ramps : Shall be of 1.2m wide cast in-situ with edges protected with angle bar 25mm.
10/ Painting
All the walls shall receive two layers of Pantex 800 and Pantex 1300 of cream yellowish colour, after a coat of
whitewash. The doors, windows, skirting and other metallic members shall receive two coats of oil paint and vanish.
This task concerns the realization of appropriate drainage a gutter shall be constructed all round the building and
evacuated to appropriate zones. Concrete pavement will at the peripheries of the gutters, crossing slabs as well as
reinforced concrete access ramps for the handicap persons as prescribed in the CCTP.
ACQUISITION OF MATERIALS TO THE SITE
() Materials for mortar and concrete:
AGGREGATES:
Aggregates to be used for mortar and concrete should be those from a river bed.
Those from bumt natural rocks shall not be authorized.
We shall submit for approval the various aggregates to be used to the Project Engineer
The sand equivalency should be greater that 80%. The pranulomery shall fall between the following intervals.

Anor Modulus Sieve Size(mm) Passing (%)
38 5 93-100
35 2,5 70-90
32 1,25 45-80
29 0,63 28-35
26 0,315 10-30
23 1,16 2-10

The aggregates should come from a recognized quarry

The mixing water should be from clean source

The cement should be of class CPJ 42.5 or more.

The reinforcement used shall be of high adherence, of class at least Fe 400 bought in a recognized warehouse.
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NB: Reinforcement Schedule

No | Structure NO/ | MAIN STIRRUP | SPACING | DOSAGE | TYPE
QTY | RODS@

1 | Ground Beam 4 HA 10mm | 6mm 20cm 350kg/m3 | Fe-E- 400

2 | Lintel(15x20) 4 HA 8mm 6mm 20cm 350kg/m3 | Fe-E-400

3 | Veranda pillars (15x30) 6 HA 10mm | 6mm 20cm 350kg/m3 | Fe-E- 400

4 | Wall pillars (15x15) 4 HA 8mm 6mm 20cm 350kg/m3 | Fe-E- 400

5 | Tie beams (15x20) 4 HA 8mm 6mm 20cm 350kg/m3 | Fe-E- 400

The fabric mesh used shall conform to norms NF A35-015 and NF A35-022.

(ii) CONCRETE AND MORTAR

Concrete for footing pillars, ground beams, paving, lintels and beams:
Fcas = 25 Mpa at least (compressive resistances at 38t day of age)
Dosage:

Concrete for footing: 350kg/m3

Concrete to bind masonry with plastering: 350kg/m3

Lean concrete 150kg/m3

Mortar for screed, plastering and elevation: 1ookg/m3

Depositing Concrete.
All concrete shall be cast such that all risks of segregation and pre-setting are avoided.
e Deposit concrete as nearly as practicable in its final position to avoid segregation due to re-handing or
flowing.
* Re-tempering: No concrete that has partially hardened or has been re-tempered shall be used.
o Compaction: Concrete shall be thoroughly compacted by vibrating during emplacement.
Curing: All concrete shall be covered with a polyethylene plastic where possible, and regularly watered to
maintain the required temperature to give the concrete the required strength.
Cleaning: Clean all exposed concrete surfaces and all adjoining work which has been stained by the leakage of
concrete

(i)  WOOoD

Wood for formwork: type white wood or equivalent

Wood for openings: type Bubinga or equivalent, dry wood (15-20% of humidity), having less than one node/meter.
Wood for roof: type hard wood, moabi, mouvingui, frake or equivalent, dry wood of identical humidity as above.
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Document N°. 6
SCHEDULE OF UNIT PRICES
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UNIT PRICE SCHEDULE
UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A BLOCK OF 02 CLASSROOMS IN G.S MBOSHONG
,MBVEN SUB DIVISION.
Unit Unit
Pricein | pricein
NO DESIGNATION Unit figures words
SECTION ONE: CLASSROOMS -
Lot 100: PREPARATION OF WORKS 0% or g
101 | site installation ff [/ ENE COpES
102 | clearing of site m2 % /T emiVOR[CAG
103 | implantationn of the building ff | Yo
SUB Total: 100 PREPARATORY WORKS 2 LE MAIRE $
Lot 200: EARTH WORKS e pe v
201 | levelling of platform ff aon srd
202 | digging of foundation trenches and footings m3
203 | back filing with selected lateritic soil m3
SUB Total: 200 EARTH WORKS

Lot 300: FOUNDATIONS

301 | Blinding concrete m3
302 | Foundation wall of blocks 20x20x40 m?
303 Reinforced concrete for footings and ground beams dosed at -
350kg/m3
304 | Mass concrete 8cm thick at 200kg/m3 m3
SUB Total 300 FOUNDATION

Lot 400: MASONRY WORK

401 | Blocks of 15x20x40 cm for wall elevation m2
402 | Plastering m2
403 Reinforced concrete for pillars, lintels and beams dosed at s
350kg/m3
Wall Black Board (500x120) cm with cement paste finish including
404 | T u
painting
405 | Floor finish in cement screed of 4cm and cement paste m2

Sub Total 400, MASONRY WORK

Lot 500: ROOF WORK

501 | Rafters m3
502 | Purlin + wood for gabble end m3
503 | Ceiling complete red ply wood m?
504 | Ceiling at eaves with flat zinc sheets (tole lisse) m?
505 | ALLUMINIUM roofing sheets tole bac 5/10e ml
506 | Fascia board (tole bac 3.5/10mm of 30cm height) m?
507 | ridging sheet ml
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508 | Comner ridging | m | ]
Sub Total 500 ROOF WORK
Lot 600: METAL WORK
601 | Metal door 100x220 u A7
602 | Single Metallic windows shutters without iron mesh inside U / CARE COYERe
Sub Total 600 METAL WORKS L R0 e MavoR (NG,
‘ & / D, *
Lot 700: ELECTRICITY LiaQ &
701 | Conduit pipes roll Lol
702 | Cable V.G.V 1.5mm2 for lighting roll W 2ation end
703 | Cable TH 2.5mm2 for power sockets rolls
704 | economic round bulbs NO
705 | Switches built-in U
706 | Power sockets built-in U
707 | Master switch for sockets U
708 | Complete fuse box U
Sub Total 700: ELECTRICITY
Lot 800: PAINTING
801 | Two coats of water resistant paint on internal walls m?
802 | Two coats of water based paint on external walls m?
803 Oil paint on metallic doors and windows protectors, skirting (coffee 2
brown, 30cm from the floor level) i
Sub Total 800: PAINTING
Lot 900: EXTERNAL WORKS
901 | Rain water (run-off) gutter 30x40cm mi
902 | Concreting of external veranda m?
903 | Concrete slab or ramp on gutter at entrances (1.5m wide) u
Sub Total 900: EXTERNAL WORKS
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SUBDETAILS OF PRICES

DESIGNATION :
No Daily out put Total quantity | Unit aD:tE::tl;m o
No .

o Category Daily wage

oy

w

=

S

4

[74

o

=

TOTALA

ﬁ Type No Daily rate

- =

(&)

i

=

[

=

[17]

=

o

=2

<}

Y | TOTALB

- Type Unit Unit cost Quantity | Amount

3

=

3

wd

[1T]

(&)

«*

=

Q

=

<

—

<

[

i

[—

S [TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
vV UNIT COST (HT) PIQTY
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