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REPUBLIC OF CAMEROON
Peace-Work-Fatherland
NORTH WEST REGION

MEZAM DIVISION
TUBAH_SUB DIVISION
TUBAH COUNCIL INTERNAL
TENDERS' BAORD

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie
REGION DU NORD OUEST
DEPARTEMENT DE LA MEZAM
ARRONDISSEMENT DE TUBAH
COMMISSION INTERNE DE
PASSATION DES MARCHES DE TUBAH

TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER

N° 01/ONIT/TC/TCITB/2025 of 14/02/2025 THROUGH EMERGENCY

PROCEDURE FOR THE MAINTENANCE OF ROAD BAMBUI PALACE-NTAMBANG-

ATUOH AND CONSTRUCTION OF A REINFORCED CONCRETE MADACHI BRIDGE

IN MASSA QUARTER IN BAMBUI TUBAH SUB DIVISION, MEZAM DIVISION OF THE
NORTH WEST REGION. (PHASE ONE AND TWO).

Financing: ROAD FUNDS of 2025

1. Subject of the Invitation to Tender:
Within the framework of 2025 Investment Budget, the Mayor of Tubah Council, the

Contracting Authority, hereby launches an Open National Invitation to tender FOR THE
MAINTENANCE OF ROAD BAMBUI PALACE-NTAMBANG-ATUOH AND CONSTRUCTION OF

A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA QUARTER IN BAMBUI, in Tubah
Subdivision, Mezam Division of the North West Region.

Nature of work:
Work to be done consists of
- Environmental and others studies
- Opening of the road
= Grading with ditches and offshoot
- Drainage
= putting in place of reinforced concrete culvert @600mm
- Construction of masonry culvert chamber
- Construction of masonry culvert head
= Fill with laterite from borrow pit
= cleaning of drainage
- surface layer

2.  Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the
works forming the subject of this Invitation to tender is 120 Days for each phase

3. Lots

The work is in one lot as follows:

MAINTENANCE OF ROAD BAMBUI PALACE-NTAMBANG-ATUOH AND CONSTRUCTION OF
A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA QUARTER IN BAMBUI,

4. AEstimqted cost
The estimated cost after preliminary studies is 140,000,000 (one hundred and forty million) FCFA

all taxes inclusive.
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5. Participation and origin
Participation to this Invitation to Tender is open to Cameroonian enterprises that are in
compliance with the fiscal laws.

6. Financing
Works which form the subject of this Invitation to tender shall be financed by the 2025 Public
Investment Budget of the ROAD FUNDS.

7. Bid bond

Each bidder must include in his administrative documents, a bid bond issued by a first-rate
banking establishment approved by the Ministry in charge of finance and whose list is found in
document No. 12 of the Tender File, of an amount of 2,800,000 CFA (two million eight hundred
thousand) Francs CFAand valid for thirty (30) days beyond the date of validity of bids

8. Consultation of Tender File:

The file may be consulted during working hours at Tubah Council, Mayor’s Private Secretariat, as
soon as this notice is published.

10. Acquisition of Tender File:

The file may be obtained from Tubah Council, Mayor’s Private Secretariat as soon as this
notice is published against payment of the sum of 110,000 FCFA francs (one hundred and ten
thousand Francs CFA), payable at a Tubah Municipal Treasury, representing the cost of
purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and
06 (six) copies marked as such, should reach Tubah Council, Mayor’s Private Secretariat not later
than 12/03/2025at 10.am local timeand should carry the inscription:

<< OPEN NATIONAL INVITATION TO TENDERN® O'I/ONIT/TC/TCITB/2025 OF 14/02/2025
THROUGH EMERGENCY PROCEDURE FOR THE MAINTENANCE OF ROAD BAMBUI PALACE-
NTAMBANG-ATUOH AND CONSTRUCTION OF A REINFORCED CONCRETE MADACHI
BRIDGE IN MASSA QUARTER IN BAMBUI, IN TUBAH SUBDIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION.

“To be opened only during the bid-opening session”

12. Admissibility of bids

Under penalty of being rejected, only originals or true copies certified by the issuing service
or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of submission of bids
or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be declared inadmissible.
This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance. .

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the
Technical and Financial offers will take place on the 12/03/2025 at 11.am local time, in the
conference hall of Tubah Council, by the Tubah Internal Tender Board. Only bidders may attend
or be represented by duly mandated persons of their choice.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:




A. Eliminatory criteria

. Absence of a bid bond in the administrative file;

- Absence of administrative documents after 48 hours

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;

Non-compliance with model bid

Incomplete financial file;

absence of a quantified unit price;

Non respect of 75% of essential criteria;
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B. Essential criteria

1- General presentation of the Tender Files;

2- References of the company in building construction;

3- Quality of the personnel;

4- Technical organization of the works;

5- Safety measures on the site;

6- Logistics;

7- Attestation and report of site visit signed by the Contractor;

8- Special Technical Clauses initialed in all the pages and signed at the last page;

9- Special Administrative Clauses completed and initialed in all the pagesand signed at
the last page

15.Award

This evaluation will be done in a purely binary way (yes) or (no) with an acceptable
minimum of 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75%of the essential criteria.

16.Validity of bids
Bidders will remain committed to their offers for sixty (60) days from the deadline set for
the submission of tenders.

17.Complementary information
Complementary technical information may be obtained during working hours from Tubah
Council, Mayor’s Private Secretariat
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland
REGION DU NORD OUEST NORTH WEST REGION
DEPARTEMENT DE LA MEZAM MEZAM DIVISION
ARRONDISSEMENT DE TUBAH TUBAH_SUB DIVISION

COMMISSION INTERNE DE
PASSATION DES MARCHES DE TUBAH

TUBAH COUNCIL INTERNAL
TENDERS’ BAORD

AVIS D'APPEL D'OFFRES
AVIS D'APPEL D’OFFRES NATIONAL OUVERT
N° 01/AONO/CT/CIPMT/2025 DU 14/02/2025 PAR PROCEDURE D'UGENCE POUR'LES
TRAVAUX D'ENTRETIEN DES ROUTESBAMBUI PALACE-NTAMBANG-ATUOH ET
CONSTRUCTION D'UN PONT A MASSA DANSBAMBUI,L’ARRONDISSEMENT DE TUBAH,
DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST ; (Phase 1 et Phase 2)

Financement : FONDS ROUTIER2025

1. Objetdel'Appeld'Offre

Dans le cadre de l'exercice budgétaire 2025, le Maire de la Commune de Tubah,
Autorité Contractante lance, un Appel d'Offres National Ouvert Pour Les TRAVAUX D’ENTRETIEN
DES ROUTESBAMBUI PALACE-NTAMBANG-ATUOH ET CONSTRUCTION D'UN PONT A MASSA
DANS BAMBUI, Dans L'arrondissement De Tubah, Departement De La Mezam, Region Du Nord-
OQuest
2. Consistancedestravaux

l Les travaux comprennent notamment :

» Installation

» Préparation du site

» Travaux préliminaires
» Fondations-élévation-
» Equipement

3. Délaisd’exécution ;
Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux
obijet du présent appel d'offres est de (120) jours pour chaque phase.

4. Allotissement
Le travail est ci-aprés défini :

TRAVAUX D'ENTRETIEN DES ROUTES BAMBUI PALACE-NTAMBANG-ATUOH ET
CONSTRUCTION D’UN PONT A MASSA DANS BAMBUI
5. Co0t prévisionnel

le colt prévisionnel de I'opération & lissue des études préalables est de 140,
000,000FCFA

6. Participationetorigine
La participation & cette consultation est ouverte aux entreprises de droit camerounais.

7. Financement
Les travauxobjetdu présent appel d'offres sont financés par le Budget d’Investissement
Publics du Camerounde I'exercice 2025.

8. Cautionnement provisoire

Choquesoumissionnoiredoitioindrec‘:sespiéces administratives, une caution de soumission
établie par une banque de premier ordre agréée par le
MinistérechcrgédesfincncesetdomloIis'refigure danslapiéce12duDAO, d'un montant de 2,800,000
FCFAet valablependcnttrente(30)ioursau-de|é|delodote originaledevaliditédesoffres.




9. ConsultationduDossierd' Appeld'Offres
Le Dossier d’Appel d'Offres peut étre consulté et obtenu aux heures ouvrables & la
Commune de Tubah, Secrétariat Particulier du Maire, dés publication du présent avis.

10. AcquisifionduDossierd'Appeld'Offres

Ledossierpeutétreobtenuaux heures ouvrables & la Commune de Tubah, Secrétariat
Particulier du Maire, dés publication du présent avis, contre présentation d’'une quittance de
versement & la recette municipale de Tubah de Ia somme non remboursable de F CFA 110,000
CFA.

11. Remisedesoffres

Choqueoffrerédigéeenfrcngcisouencnglaisen sept (07) exemplaires dont un (01) original
et six (Oé)copiesmcrquéescommetelles,devra parvenir contre récépissé & la Commune de Tubah,
Service de Passation des Marchés Public au plus tard  le 12/03/2025a 10h00, heure locale et
devra porter la mention suivante :

« AVIS D'APPEL D'OFFRES NATIONAL OUVERT
N°0'I/AONO/CT/CIPMT/2025 DU 14/02/2025 PAR PROCEDURE D'UGENCE POUR LES
TRAVAUX D’ENTRETIEN DES ROUTES BAMBUI PALACE-NTAMBANG-ATUOH ET
CONSTRUCTION D'UN PONT A MASSA DANS BAMBUI, DANS L’ARRONDISSEMENT DE
TUBAH, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST

«A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?

12.  Recevabilitédesoffres

Sous peine de rejet, les piéces du dossier odministraﬁfrequisesdoivenfétreproduites
enoriginauxouencopiescertifiéesconformesparle service émetteuou une autorité ocinsrative( Préfet,
Sous-préfet,) conformément aux stipulaﬁonsduRéglementPorﬁculierdel'Appeld'Offres.

Ellesdoiventdaterdemoinsdetrois (03)moisprécédantladate originale
dedépétdesoffresou avoir été établies postérieurement a la date de
signaturedel’Avisd’Appeld’'Offres.

Toute offreincompléte conformément aux presaiptionsdu  Dossier d'Appel d'Offres sera
déclarée irrecevable. Notamment I'absence de la cauﬁondesoumissiondélivréeparunebcnquede
premier ordre agréée par le Ministére chargé des Finances.

13.  Ouverturedesplis

L'ouverture des plis se fera en un temps. L'ouverture des piéces administratives et des
offres techniques et financiéres aura liey le 12/03/2025a 11h00, heure locale, dans la salle de
conférence de la Commune de Tubah, par la Commission Interne de la Commune de Tubah
siégeant en présence des soumissionnaires ou de leurs représentants diment mandatés et ayant
une parfaite connaissance du dossier.

14. Critéresd'évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agitnotamment :

1- Absence du Bid Bond Dans le document administratif ;

2- Absence des documents administrative aprés 48 heures,

3- Fausses déclarations ou pieces falsifiées ;

4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnditre le
Soumissionnaire ;

S- Non-conformité du model de soumission

6- Offres financiére incompléte,

7- Absence d’un prix unitaire quantifié ;

8- Le non-respect de 75% des critéres essentiels ;




B - Critéres essentiels

Lescriteresrelatifsalaqualificationdescandidats porterontatitreindicatifsur:
1- Présentation générale de I'offre ;
2. Références de l'entreprise dans les domaines de construction des
ouvrages de génie civil ;
3- Qualité du personnel ;
4- Organisation technique des travaux ;
5- Sécurité au chantier ;
6- Moyens logistiques ;
7. Attestation et rapport de visite du site signé par I'entrepreneur ;
8- Cahier des Clauses Techniques Particuliéres paraphé & chaque page ;
9. Cahier des Clauses Administratives Particuliéres complété et paraphé a
chaque page.
Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'’Appel d'Offres (RPAO).

15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un
minimum acceptable d’au moins 75%de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disante, conforme
pour I'essentiel aux prescriptions du Dossier d'Appel d'Offres, ayant satisfait & 100% des critéres
&liminatoires et au moins 75% des critéres essentiels.

16. Duréedevaliditédesoffres
Lessoumissionnairesrestentengagésparleuroffre pendant 60 jours
apartirdeladatelimitefixée pourlaremisedesoffres.

17. Renseignementscomplémentaires

Les renseignements complémentaires d'ordre technique peuvent &tre obtenus aupreés de la
Commune de Tubah - Secrétariat Particulier du Maire,.

Fait & Tubah, le__1 A FEL 2000
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GENERAL RULES OF THE INVITATION TO TENDER

A. General

Article 1: Scope of the tender
1.1 The Contracting Authority as defined in the Special Regulations of the Invitation to Tender
hereby launches an Invitation to tender for the construction of the works described in the

Tender File and briefly described in the Special Regulations.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit
indicated in the Special Regulations and which time-limit runs from the date of notification of
the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be

specified in the Special Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of

professional ethics during the award and execution of public contracts. By virtue of this principle:
a) The following definitions shall be admitted:

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the
award or execution of a contract;

ii) Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order
to influence the award or execution of a contract;

iii) “Collusive practices” shall mean any form of agreement between two or among
several bidders (whether the Contracting Authority is aware or not) aimed at
artificially maintaining the prices of bids at levels not corresponding to those
resulting from competition;

iv) “Coercive practices” shall mean any form of harm against persons or their
property or threats against them in order to influence their action during the award
or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred
bidder is directly or through an intermediary, guilty of corruption or is involved in
fraudulent manoeuvres, collusive or coercive practices for the award of this contract.

3.2 TheMinister Delegate at thePresidency in chargeof public contractsmay, as a
precaution, take a decision ofexclusion from biddingfor a periodnot exceeding two(2)
years against anybidderfound guiltyofinfluence peddling,ofconflictsof interest,insider
trading, fraud, corruption orproduction of non-genuine documents in  the
bid,withoutprejudice to criminal proceedingsthat may be broughtagainsthim

Article 4: Candidates allowed to compete
Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following

provisions:

(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.




(b) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must not be in a situation of conflict of interest, subject to disqualification. A
bidder shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise)
which provided consultancy services for the conception, preparation of specifications
and other documents used within the scope of contracts awarded for this Invitation to
Tender; or

ii) presents more than one bid within the context of Invitation to Tender,  except
authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid.

iii) The Contracting Authority or Project Owner has financial interests in the capital in a
way as fo compromise the transparency of the procedures of award of public
contracts.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can
demonstrate that it is (i) legally and financially autonomous, (ii) managed according fo
commercial laws and (iii) not under the direct supervisory authority of the Contracting
Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming
the subject of this contract must originate from countries meeting the criteria of origin
defined in the Special Regulations of the Invitation to tender and all expenditure done
within the context of the contract shall be limited to the said building materials,
materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place
where the goods are extracted, cultivated, produced, manufactured and from where
the services originate.

Atticle 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:
(a) submit a power of attorney making the signatory of the bid bound by the bid; and
(b) provide all information (complete or update information included in their request for
pre-qualification which may have changed in the case where the candidates took part in
pre-qucliﬁccﬁon) requested of bidders in the Special Regulations of the Invitation to
Tender, in order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
(i) The production of certified balance sheets and recent furnovers;
(ii) Access to a line of credit or availability of other financial resources;
(ili) Orders acquired and contracts awarded;
(iv) Pending litigations;
(v) Availability of indispensable equipment.

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy
the following conditions:

(a) The bid must include all the information listed in article 6(1) above. The Special
Regulations must indicate the information to be furnished by the group and that to
be furnished by each member of the group;

(b)The bid and the contract must be signed in a way that is binding on all members of the

group;




(c) The nature of the group (joint or several) must be specified in the Special Regulations and
justified with the production of a joint venture agreement in due form;

(d)The member of the group designated as the representative will represent all the
undertakings vis & vis the Project Owner and Contracting Authority with regard to the
execution of the Contract;

(e) In case of joint co-contracting, the co-contractors shall share the sums which are paid by
the Project Owner into a single account. On the other hand, each undertaking is paid
into its own account by the Project Owner where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they
comply with the technical specifications and execution time-limits set in the Special
Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary
information to prove that they satisfy the eligibility criteria set in article 33 of the General
Regulations of the Invitation to Tender.

Article 7: Visit of works site

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and
under his own responsibility, all the information which may be necessary for the preparation of
the bid and the execution of the works. The related cost of the visit of the site shall be borne
by the bidder.
7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the
premises and the land for the said visit but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility
that may ensve and indemnify them if necessary and that they shall remain responsible for any
deadly or corporal accident, loss or material damages, costs and fees incurred from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory

B. Tender File

Article 8: Content of Tender Fil
8.1 The Tender File describes the works forming the subject of the contract, sets the consultation
procedure of contractors and specifies the terms of the contract. Besides the addendum
(addenda) published in accordance with article 10 of the General Regulations of the
Invitation to Tender, it includes the following documents:
‘Document No. 1. The tender notice;
Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;
Document No. 5. The Special Technical Conditions;
Document No. é. The schedule of unit prices;
Document No. 7. The bill of quantities and estimates;
Document No. 8. The sub details of unit prices;
Document No. 9. Model documents of the contract:
The execution schedule;
Model of forms presenting the equipment, personnel and references;
Model bidding letter;
Model bid bond;
Model final bond;
Model of bond of start-off advance;
Model of guarantee in replacement of the retention fund;
h. Model contract;
Document No. 10. Models to be used by bidders;
a. Model contract;
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Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or
Delegated Project Owner;

Document No. 12. List of first grade banking establishments or financial institutions
approved by the Minister in charge of Finance authorised to issue bonds for public
contracts to be inserted by the Contracting Authority.

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in
the Tender File. It is up to him to furnish all the information requested and prepare a bid in
compliance with all aspects of the said file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s
address indicated in the Special Regulations of the Invitation to Tender and send a copy to the
Project Owner. The Contracting Authority replies in writing to any request for clarification
received at least fourteen (14) days prior to the deadline for the submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of
candidates and the opening of bids, any bidder who feels aggrieved in the public contracts
award procedure may lodge a complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in
charge of the regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be
forwarded to MINMAP and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of
bids and for any reason, be it at his initiative or in reply to a request for clarification formulated
by a bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with
article 8.1 of the General Regulations of the Invitation to Tender and must be communicated in
writing or made known by a traceable means to all bidders who bought the Tender File.

10.3 In order to give bidders sufficient time to take account of the addendum in the
preparation of their bids, the Contracting Authority may postpone as is necessary, the deadline
for the submission of bids, in accordance with provisions of article 22 of the General Regulations
of the Invitation to Tender.

C Preparation of bids

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority and the Project Owner shall in no case be responsible for these costs nor
pay for them whatever the evolution or outcome of the Invitation to Tender procedure.

Article 12: Language of bid

The bid as well as any correspondence and any document exchanged between the bidder and
the Contracting Authority shall be written in English or French. Complementary documents and the
forms provided by the bidder may be written in another language on condition that a precise
translation into either English or French of the passages concerning the bid is included; in which
case for reasons of interpretation, the translation shall be considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special
Regulations of the Invitation to Tender, duly filled and put together in three volumes:




a. Volume 1: Administrative file
It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in
force;
= paid all taxes, duties, contributions, fees or deductions of whatever nature;

= is not winding up or bankrupt;
= is not the subject of an exclusion order or forfeiture provided for by the law in
force;

i)  The bid bond established in accordance with the provisions of article 17 of the
General Regulations of the Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in
accordance with the provisions of article 6(1) the General Regulations of Invitation
to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications

The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in article 6(1) of the Special Regulations of the Invitation to
Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the
works and specifying the organisation and programme which the bidder intends to put in
place or use to execute the works (installations, schedule, Quality Assurance Plan (QAP),
sub-contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the contract

The bidder shall submit duly initialled copies of the administrative and technical documents
relating to the contract, namely:

1. The Special Administrative Conditions (SAC);

.2. The Special Technical Conditions (STC).

b.4 Commentaries (optional)
A commentary on the technical choices of the project and possible proposals

¢. Volume 3: Financial bid

The Special Regulations specify the elements that will help in justifying the cost of the works,
namely:

1. The signed and dated original bid prepared according to the attached model,
stamped at the prevailing rate;
The duly filled Unit Price Schedule;
The duly filled detailed estimates;
The sub-details of prices and/or breakdown of all-in prices;
The projected schedule of payments, where need be.
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In this regard, the bidders will use the documents and models provided in the Tender File, subject
to the provisions of article 17(2) of the General Regulations of the Invitation to Tender concerning
the other possible forms of guarantees.




13.2 If in accordance with the provisions of the Special Regulations of the Invitation to
Tender, the bidders present bids for several lots of the same Invitation to Tender, they
could indicate rebates offered in case of award of more than one lot.

Article 14: Bid price
14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the
works described in article 1.1 of the General Regulations of the Invitation to Tender, on
the basis of the price schedule and the detailed bill of quantities and estimates
presented by the bidder .

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of

quantities and estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special
Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of
the contract or on any other ground, thirty (30) days prior to the submission of the bids,
shall be included in the prices and in the total amount of the bid presented by the
bidder.

14.4 |f a price revision/updating clause is provided for in the contract, the date of
establishment of the initial price, as well as the price revision/updating conditions for
the said price must be specified. This is with the understanding that any contract of
duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure

proposed in document 8 of the Tender File.

Article 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the
provisions of either Option A or Option B below, the applicable option being that retained
in the Special Regulations of the Invitation to Tender.

15.2 Option A:The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities
and estimates are completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to
commit expenditures in other currencies for the execution of the works shall indicate in
the annex to the bid the percentage(s) of the amount of the bid necessary to cover the

needs in foreign currencies, without exceeding the maximum of the three currencies of
member countries of the funding institution of the contract.

b) The exchange rates used by the bidder to convert his bid into the national currency
shall be specified by the bidder in an annex fo the bid in compliance with the
specifications of the Special Regulations. These rates shall be applied for any
payment within the framework of the contract so that the retained bidder does not
bear any change in the exchange rate.

15.3 Option B:The amount of the bid shall be directly made in the national and foreign
currency at the rates fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of
quantities and estimates in the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the
Contracting Authority’s country shall be in currency of the Contracting Authority’s
country specified in the Special Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the
Contracting Authority’s country shall be in the currency of the country of origin of the
bidder or of the currency of an eligible member country widely used in international
trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national

and foreign currencies and to justify that the amounts included in the unit and total prices




and indicated in annex to the bids are reasonable; to this end, a detailed statement of their
needs in foreign currencies shall be furnished by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of
contract may be revised by mutual agreement between the Contracting Authority and the
enfrepreneur in a way as take account of any modification in the foreign currency needs
within the context of the contract.

Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the bids fixed by the Contracting Authority, in application of article 22 of the
Special Regulations. A bid valid for a shorter period shall be rejected by the Contracting
Authority or Contracting Authority as not being in compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders
to extend the validity time-limit. The request and the responses that will be given shall be in
writing (or by fax). The validity of the bid bond provided for in article 17 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents to an
extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of
bids is extended by more than sixty (60) days, the amounts payable to the bidder retained
shall be updated by application of the related formula featuring in the request for extension
that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of
nofification of the contract or the Administrative Order for start of execution of works by the
retained bidder, as specified in the Special Administrative Conditions. The effect of updating shall
not be taken into account for purposes of evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of
the amount specified in the Special Regulations and which bid bond shall be a full part of
his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will
remain valid for thirty (30) days beyond the original date set for the validity of bids or any
other validity time-limit requested by the Contracting Authority and accepted by the
bidder, in accordance with the provisions of article 16 (2) of the General Regulations.

17.3  Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in
conformity. The bid bond of associated enterprises must be established in the name of the
group submitting the bid and mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days
after publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have
signed the contract and furnished the required final bond.

17.6  The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:
i) fails in his obligation to register the contract in application of article 38 of the General
Regulations;
ii) fails in his obligation to furnish the required final bond in application of
article 38 of the General Regulations;
iii) Refuses to receive notification of the Administrative Order to commence
execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall
specify these deadlines and shall indicate the method retained for the evaluation of the
completion deadline proposed by the bidder within the specified deadlines. Bids that propose
deadlines beyond those specified shall be considered as not being in conformity.




18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical
variants must first assess the basic solution of the Contracting Authority as described in the Tender
File and furnish in addition all the information which the Contracting Authority needs for a
complete evaluation of the proposed variant, including the plans, calculations, technical
specifications, sub-details of prices and proposed construction methods and all other useful
information. If necessary, the Contracting Authority will examine only the technical variants of the
bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid.
18.3 When according to the Special Regulations the bidders are authorised to directly submit the
technical variants for certain parts of the works, these parts of the works must be described in the
technical specifications. Such variants shall be evaluated on their own merit in accordance with the
provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids

19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part
in a preparatory meeting which will hold at the date and place indicated in the Special
Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any
questions which may be raised at this stage.

19.3  As much as possible, the bidder is requested to submit any question in a way as to reach the
Contracting Authority at least one week before the meeting The Contracting Authority may
not reply to questions received too late. In this case, the questions and answers shall be
transmitted according to the methods set in article 19(4) below.

19.4  The minutes of the meeting, including the text of the questions asked and the replies given,
including questions prepared after the meeting, shall be forwarded immediately to
everyone who bought the Tender File. Any modification of documents of the Tender File
listed in arficle 8 of the General Regulations which may prove to be necessary af the end of
the preparatory meeting shall be done by the Contracting Authority by publishing an
addendum in accordance with the provisions of article 10 of the General Regulations and
not through the minutes of the preparatory meeting.

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids
shall not be a reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of
the General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder
shall submit the number required in the General Regulations, bearing “COPY”. In case of
discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall
be accepted in the case of copies) and shall be signed by the person(s) duly empowered to
sign on behalf of the bidder, in accordance with article 6(1a) or é(2c) of the General
Regulations, as the case may be. All the pages of the bid containing alterations or changes
must be initialled by the signatory (ies) of the bid.

20.3 The bid shall be bear no modification, suppression or alteration unless such corrections are
initialled by the signatory (ies) of the bid.

D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal
envelopes) by marking on these envelopes “ORIGINAL” and “COPY”, as the case may be.
The envelopes shall then be placed in another envelope which will equally be sealed but
which will not give any indication regarding the identity of the bidder.
21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the
Special Regulations;




b) should bear the name and identification number of the project as indicated in the
Special Regulations and bear the inscription “TO BE OPENED ONLY DURING THE BID-
OPENING SESSION” as specified in the Special Regulations.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as
to enable the Contracting Authority return the sealed bid if it is late in accordance with article
23 and 24 of the General Regulations.
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and
21(2) above, the Contracting Authority shall not be responsible if the bid is misplaced or
opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article
21(2) of the Special Regulations not later than the date and time stated in the Special
Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission
of the bids by publishing an addendum in accordance with the provisions of article 10 of the
General Regulations. In this case, all the rights and obligations of the Contracting Authority
and bidders previously governed by the initial date will henceforth be governed by the new
date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids
in accordance with article 22 of the General Regulations shall be declared late and
consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to
the end of the time-limit prescribed for the submission of the bids. The said notification must
be signed by an authorised representative in application of article 20(2) of the General
Regulations. The modification or the corresponding replacement bid must be attached to the
written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be
prepared, sealed, marked and forwarded in accordance with the provisions of article 21 of
the General Regulations. Withdrawal may equally be notified by telex but should in this case
be confirmed by a duly signed written notification whose date, post mark being authentic,
shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be
returned to them unopened.

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry
of the validity of bids specified by the model tender. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond in accordance with the
provisions of article 17(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the
presence of the representatives of bidders who wish to attend at the date, time and address
specified in the Special Regulations. Representatives of bidders shall sign a register attesting
to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the
hearing of everyone, while the envelope containing the corresponding bid shall be returned to
the bidder unopened. Withdrawal shall be allowed only if the corresponding notification
contains a valid empowerment of the signatory to request this withdrawal and if this
notification is read to the hearing of everyone. Then the envelopes marked “Replacementbid”




are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The
replacement of the bid shall only be allowed if the corresponding notification contains valid
empowerment of the signatory requesting the replacement and read to the hearing of
everyone. Lastly, the envelopes marked “modification” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall
only be allowed if the corresponding notification contains a valid empowerment of the
signatory requesting the modification and read to the hearing of everyone. Only bids which
were opened and announced to the hearing of everyone during the opening of bids shall then
be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as
well as the possible modification mentioned, the price offered, including any rebates [in case
of opening of financial bids] and any variant, where necessary, the existence of a guarantee
of the bid if it is required and any other details which the Contracting Authority deems useful
to be mentioned. Only rebates and variants of bids announced to the hearing of everyone
during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the
General Regulations) which were not opened and read to the hearing of everyone during the
bid-opening session for whatever reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes to which is attached the attendance
sheet is handed over to all the participants at the end of the session.

256 At the end of each bid-opening session, the chairperson of the Tenders Board immediately
hands over to the focal point designated by the body in charge of regulation of public
contract an initialled copy of the bids presented by bidders. ‘

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the
Minister Delegate in charge of Public Contracts with a copies to the body in charge of the
regulation of public contracts, the head of structure to which is attached the Tenders Board
concerned.

It must reach within @ maximum deadline of three (3) working days after the opening of bids
in the form of a letter to which is obligatorily attached a sheet of the petition form duly
signed by the petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including
any related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids
and verification of the qualification of the bidders and the recommendation for the award
shall be given to bidders or to any person not concerned with the said procedure as long as
the preferred bidder has not been made public, subject to the disqualification of the bid of
the bidder and suspension of the authors from all activities in the domain of public contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of
bids or the Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and
the award of the contract, if a bidder wishes to enter into contact with the Contracting
Authority for reasons having to with his bid may do so in writing. '

Article 27: Clarifications on the bids and contact with the Contracting Avuthority

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so
desires, request any bidder to give clarifications on his bid. This request for clarification and
the response thereto are formulated in writing but no change on the amount or content of the
bid is sought, offered or authorised, except it is necessary fo confirm the correction of
caleulation errors discovered by the Evaluation Sub-committee during the evaluation in
accordance with the provisions of article 30 of the General Regulations.




27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the
Tenders Board and the Evaluation Sub-committee for questions related to their bids, between
the opening of envelopes and the award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if
they are complete, if the required guarantees are furnished, if the documents were correctly
signed and if generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the
conditions fixed in the Tender File based on the content without recourse to external elements
of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms,
conditions and specifications of the Tender File, without substantial divergence or reservation.
A substantial divergence or reservation is that:

i) which substantially limits the scope, quality or realisation of the works;

ii)  which substantially limits, contrary to the Tender File, the rights of the Contracting
Authority or his obligations in relation to the contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders
who presented bids that essentially complied with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board
~and shall not subsequently be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence
or reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having
submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid
any arbitrariness in determining qualification.

Article 30: Correction of errors
30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the

Tender File to correct the possible calculation errors. The Evaluation sub-committee shall

correct the errors in the following manner:

(a) where there is an incoherence between the unit price and the total obtained by
multiplying the unit price by the quantity, the unit price being authentic, the total price
shall be corrected, unless the Evaluation sub-committee judges that it is a gross error of
decimal point in the unit price in which case the total price as presented shall be authentic
and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals
shall be considered authentic and the total corrected

(c) where there is a difference between the price indicated in letters and in figures, the
amount in letters shall be considered authentic, unless the amount is linked to an
arithmetical error confirmed by the sub-detail of the said price, in which case the amount
in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in
accordance with the error correction procedure above and with confirmation by the bidder,
the said amount shall be deemed to commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus
carried out, his bid shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall
convert the prices of bids expressed in various currencies into those in which the bid is
payable in CFA francs.




31,2

The conversion shall be done using the selling rate fixed by the Bank of Central African
States (BEAC) under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids

32.1

32.2

32.3

32.4

Only bids considered as being in compliance, as per the provisions of article 28 of the

General Regulations, shall be evaluated and compared by the Evaluation sub-committee.

By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the

evaluated amount of the bid by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of article 30.2 of the
General Regulations;

b) By excluding projected sums and where necessary provisions for unforeseen occurrences
featuring in the bill of quantities and estimates but by adding the amount of works done
under State supervision where they are costed in a competitive manner as specified in
the Special Regulations.

c) By converting into a single currency, the amount resulting from the rectifications (a) and
(b) above, in accordance with the provisions of article 31(2) of the General Regulations;

d) By appropriately adjusting any other modification, divergence or quantifiable
reservation on technical or financial basis.

e)By taking into consideration the various execution time-limits proposed by the bidders, if
they are authorised by the Special Regulations;

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations
and the Special Regulations by applying the rebates offered by the bidder for the
award of more than one lot, if this Invitation to Tender is launched simultaneously for
several lots.

g) If need be, in accordance with the provisions of article 18(3) of the Special Regulations
and the Technical Specifications, the proposed technical variants, if they are permitted,
shall be evaluated on their own merit and independently of the fact that the bidder
offered or not a price for the technical solution specified by the Contracting Authority in
the Special Regulations.

The estimated effect of price revision formulae featuring in the GAC and SAC applied
during the period of execution of the contract shall not be considered during the evaluation
of bids.
If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in
relation to the estimates of the Project Owner for the works to be executed in this contract,
the Tenders Board may, from the sub-details of prices furnished by the bidder for any
element or all the elements of the bill of quantities and estimates, verify if these prices are
compatible with the construction methods and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory, the Contracting Authority may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders

National contractors shall benefit from a margin of national preference during the
evaluation of bids as provided for in the Public Contracts Code.

Article 34: Award

34.1

34.2

34.3

The Contracting Authority shall award the contract to the bidder whose bid was.judged
essentially in compliance with the Tender File and who has the required technical and
financial capacities to execute the contract satisfactorily and whose bid was evaluated as
the lowest by including, where necessary, proposed rebates

If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises
several lots, the lowest bid shall be determined by evaluating this contract with other lots
to be awarded concurrently, by taking into account the rebates offered by the bidders in
the case of more than one lot.

Any award of contract shall be made to the bidder fulfilling the technical and financial
capacities required resulting from the evaluation criteria and presenting the bid
evaluated as the lowest.




Article 35: The right by the Contracting Authority to declare an Invitation to Tender
unsuccessful or cancel a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the

bids have been opened or to declare an Invitation to Tender unsuccessful after the advice of the

competent Tenders Board, without any claims being entertained.

Article 36: Notification of award of the contract

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting
Authority shall notify the preferred bidder by telecopy confirmed by registered mail or by any
other means that his bid was retained. This letter will indicate the amount the Project Owner will
pay the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
results, the Independent Observer's report as well as the minutes of the award session of the
related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the
bidders concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days
shall be destroyed, without any claims for compensation being entertained. Only the copy destined
for the body in charge of regulation shall be kept.

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the
body in charge of the regulation of public contracts, the Contracting Authority and the chairperson
of the Tenders Board concerned.

It must take place within @ maximum deadline of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 The Contracting Authority has a deadline of seven (7) days to sign the contract from the
date of acceptance of the draft contract examined by the competent Tenders Board and
subscribed by the successful bidder and where applicable, the endorsement of the Minister

in charge of Public Contracts.
38.2  The contract must be notified to the successful bidder within five (5) days of its date of

signature.

Article 39: Final Bond

39.1  Within twenty (20) days of the notification by the Contracting Authority, the contractor shall
furnish the Project Owner with a final bond, to guarantee the complete execution of the
works.

39.2  The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive
of all taxes, may be replaced by a guarantee from a banking establishment approved
according to the instruments in force with the Project Owner as beneficiary or by a joint or
several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, in lieu of the guarantee, provide a statutory lien or a bond issued by a
banking establishment or first rate financial institution approved in accordance with the
instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the
termination of the contract under the terms laid down in the General Administrative
Conditions.







Special regulations of the Invitation to Tender

References General
of the
General
regulations

1.1 Definition of works:

QUARTER IN BAMBUI
: Name and address of the Contracting Authority: The Mayor of Tubah Council
Reference of Invitation to Tender: 01/ONIT/TC/TCITB/2025 OF 14/02/2025

FOR THE MAINTENANCE OF ROAD BAMBUI PALACE-NTAMBANG-ATUOH AND
CONSTRUCTION OF A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA

1.2 Execution deadline: one hundred and twenty (120) days

2.1 Source of financing
Works which form the subject of this Invitation to Tender shall be financed by the 2025
ROAD FUNDS

4.1 List of pre-qualified candidates, not applicable

5.1 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

C. Eliminatory criteria

1 Absence of a bid bond in the administrative file;
2. False declaration or falsified documents;
3. A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;
Non-compliance with model bid
Incomplete financial file;
absence of a quantified unit price;
Non respect of 75% of essential criteria;

NOo O A

D. Essential criteria

1- General presentation of the Tender Files;

2- References of the company inbuilding construction;

3- Quality of the personnel;

4- Technical organization of the works;

5- Safety measures on the site;

6- Logistics;

7- Attestation and report of site visit signed by the Contractor;

8- Special Technical Clauses initialed in all the pages and signed at the end;

9- Special Administrative Clauses completed and initialed in all the pages and signed
at the end.

. The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender
Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the
lowest amount, in conformity with the regulations of the Tender Documents and having satisfied to
100% of the eliminatory criteria and at least 75% of the essential criteria.

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The
complementary documents and the printed papers form provided by the Bidder can be written in




another language in condition of being accompanied by a precise translation in French or English;
in which case and for purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER
The bids prepared in English or French and in six (06) copies with one (O1) original and
five (05) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
Q) Financial Documents

5.1 Externalenvelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.
<< OPEN NATIONAL INVITATION TO TENDER

N°01/ONIT/TC/TCITB/2025 OF14/02/2025 THROUGH EMERGENCY PROCEDURE FOR THE
MAINTENANCE OF ROAD BAMBUI PALACE-NTAMBANG-ATUOH AND CONSTRUCTION OF
A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA QUARTER IN BAMBUI, IN TUBAH

SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.
“TO BE OPENED ONLY DURING THE BID-OPENING SESSION"

N.B: The external envelope should not carry any mark or sign that can lead to the identification
of the bidder.
5.2 Internal envelopes

Three (03) internal envelopes must be sealed in an external envelope.

The first internal envelope shall be labeled;
<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative
documents of the enterprise. These documents shall be original or copies certified by competent
authorities not more than three months.

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
N°
Al Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the
. bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than

three (03) months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the

A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File of 110,000 FCFAissued by Tubah Municipal treasury

A bid bond of 2,800,000 FCFA issued by a first rate-bank approved by the Ministry

46 in charge of Finance in conformity with COBAC conditions

A7 An attestation of non-exclusion from Public Contracts issued by the Public Contract
: Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all

s his obligations vis a vis the Fund; the attestation should be within the given time.

AQ Business License (photocopy certified by the chief of center of Taxes, not more than
) three months).

A.10 Certified Copy of a valid taxpayer’s card, delivered by the chief of center of Taxes.
All Plan of Attestation of localization of company stamped and signed
A.12 A group agreement if necessary

A.13 Power of attorney if necessary




The absence or the nonconformity of the one of these documents will result to the elimination
of the offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>>

and shall contain the following:

General presentation of the Tender Files

-Document spirally bound

-Table of content page

-Colour sheets separation

- Presentation of documents in the order given in this tender

B.1 LIST OF REFERENCES OF THE ENTERPRISE IN THE SIMILAR JOBS

List of references of the enterprise in similar jobs justified by signed contracts (first and
last pages) and minutes of acceptance or attestation of clearances of works executed.
B.1.1 (minutes of final acceptance for up to 2022 projects)

Minimum acceptable: 02 Contracts realized in the domain of road works over the past
03 years

15t Reference

2nd reference

B.2 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF
B.2.1 01 works supervisor (at least Civil Engineer or equivalent certificate)
Qualification of the works supervisor: (civil engineer or Rural engineer
(BAC +3)
Professional experience of the project engineer > 05 years (signed
cv)

> CV signed by the candidate,

> A certified copy of the technical diploma

» An Attestation of presentation of original of the technical
diploma

» An attestation of availability signed by the candidate

» Certified copy of ID card

B.2.2 01 Site foreman(Civil Engineering Senior Technician)

Qualification of the Site foreman: (HND in Civil Engineering (BTS
Genie civil or equivalent certificate)
Professional experience of the Site foreman > 05 years (signed CV)
A certified copy of

» CV signed by the candidate,

> A certified copy of the technical diploma

> An Attestation of presentation of original of the technical

diploma
» An attestation of availability signed by the candidate
» Certified copy of ID card

B.2.3 Other personnel

» 02 two technicians with 3 years professional experience in
road works or similar works. (OnlyCVs signed by the
candidate)

B.3 TECHNICAL PROPOSALS

Organigram of the project (Specify names of the personnel handling

B:3:1 the various functions)

B.3.2 Logical sequence for the execution of the task
B.3.3 Quality control method

B.3.4 Environnemental protection measures

B.3.5 Security and safety at the site
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B.3.6 Duration of execution in respect with the Tender File

B.4 LOGISTICS (Equipment put aside for this project)
B.4.1 Prove of ownership or rental of a pick-up or other vans
B.4.2 Prove of ownership or rental of a dump fruck

B.4.3 Prove of ownership or rental of a Concrete mixer

B.4.4 Prove of ownership or rental of a concrete vibrator

B.4.5 Prove of ownership or rental of a Hand compactor

B.4.6 Prove of ownership or rental of a bulldozer

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,

B.4.7 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.5 FINANCIAL CAPACITY
An aftestation of financial capacity (solvency) of the enterprise issued
B.5.1 by a 1st class bank located in any area in Cameroon and approved
by the Ministry of Finance and respect COBAC conditions.
B.6 Attestation of site visit signed by the Contractor
Comprehensive report of site visit signed by the company
B.7 ton =
administrator and justified by photos
B.8 Special Technical Clauses initialed in all the pages and last page
) signed
B.9 Special Administrative Clauses completed and initialed in all the
’ pages and last page signed
ENVELOPE C- FINANCIAL FILE
No. DESIGNATION.
C1 A submission letter, signed, dated and stamped.(see ANNEX)
C2 Completed and signed frame work of unit prices.
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes
(HT) and with taxes (TTC)
C4 Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender
Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other
possible forms of bid bond.

o The various parts of the same file must be separated with colour guides from as well in the
original as in the copies, so as to facilitate its examination

Supply price

ARTICLE 8: Currency of payment

This National Invitation to tender is awarded on total and contractual price, inclusive of all
taxes, firm and non-revisable for the whole of the works and the equipment defined in the
present Invitation to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will
be joined to the offer. In the event of error between the prices in figures and letters, the latter will
precede and be used as @ basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force
in Republic of Cameroon at the handover date of the offers.




ARTICLE 9:Transport and delivery

The materials for work must be protected during transportation through packaging
whether by air, railway or road according as the case may be. The conditions of storage must be
of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee
- The amount of the provisional guarantee or guarantee of tender is fixed at2,800,000
FCFA(TWO MILLION EIGHT HUNDRED THOUSANDTHOUSANDFCFA).

The time of validity of this guarantee is sixty (60) days as from the date of depositing of the
offers.

10.2 Final Bond
The final Bond is fixed at ten percent (10%) of the initial amount of the services envisaged

in the country.

It could be replaced by a guarantee personal and interdependent of a banking house
approved by the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the
signature of the contract in a bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes
of the contract. The corresponding sum will be paid or the released guarantee, with the final
acceptance of work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover
date of the offers.

If at the end of this period, the contract were not notified to him, the bidder will be able,
either to cancel his offer, or to ask for a new negotiation of the unit prices.
ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies,
including one (01) original and six (06) copies. The bidder will present his dossier inside a sealed
outer jacket being marked:

<< OPEN NATIONAL INVITATION TO TENDER 01/ONIT/TC/TCITB/2025 OF 14/02/2025
THROUGH EMERGENCY PROCEDUREFOR THE MAINTENANCE OF ROAD BAMBUI PALACE-
NTAMBANG-ATUOH AND CONSTRUCTION OF A REINFORCED CONCRETE MADACHI
BRIDGE IN MASSA QUARTER IN BAMBUI, IN TUBAH SUBDIVISION, MEZAM DIVISION OF
THE NORTH WEST REGION:>>
TO BE OPENED ONLY DURING THE OPENING SESSION)

ARTICLE 13: Date and latest time of deposit of offers

The offers will have to arrive under closed fold and seal latest 12/03/2025at 10.am by
mail registered with acknowledgement of delivery or by deposit against receipt to the following
address:




[ S

TUBAH COUNCIL
MAYOR’S PRIVATE SECRETERIAT

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of Tubah Council on=---
12/03/2025 as from 11.am, by the Tubah Council Internal Tender Board sitting in the presence
of the duly elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the contract
The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who will have presented the offer with the lowest offer, essentially conforming to the
regulations the Tender File, having satisfied to 100% of all the eliminatory criteria and at least
75% of the essential criteria taken into account.

The decision carrying attribution of the contract will be published by way of press release
or any other means of publication of use in the Administration.

If the contract passed on the basis of technical alternative suggested by the bidder, the
contracting authority reserves the right to introduce all the provisions there allowing him to
guarantee itself against the real overrun costs of the alternative compared to his estimate of
origin. In the absence of these last precise details, any additional charge due to an alternative
will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken
action on his offer.

The contracting authority reserves the right not to take action on an Invitation to Tender, if
it did not obtain a proposal which appears acceptable to him.

ARTICLE 16: COMMENCEMENT OF WORK:
Before the commencement of work the contractor must be installed on the site by the

following:

% The Contracting Authority;

& The Divisional Delegate of MINMAPMezam or his representative

& The Divisional Delegate of Public Works Mezam

& The Divisional Delegate of MINEPAT, Mezam;

% PROJECT MANAGER

¢ COUNCIL ENGINEER
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Chapter I: General

Article 1: Subject of contract

The subject of this contract shall be the MAINTENANCE OF ROAD BAMBUI PALACE-
NTAMBANG-ATUOH AND CONSTRUCTION OF A REINFORCED CONCRETE MADACHI
BRIDGE IN MASSA QUARTER IN BAMBUI, IN TUBAH SUBDIVISION MEZAM DIVISION,
NORTH WEST REGION.

Article 2: Contract award procedure
This contract shall be awarded by Open National Invitation to Tenderby the emergency
procedure 01 /ONIT/TC/TCITB/2025 OF1 4/02/2025.

Article 3: Definitions and duties (article 2 of GAC supplemented)
3.1 General definitions (cf. Code)
- The Contracting Authority shall be the Mayor of Tubah Council
He awards the contract, ensures the preservation of originals of said contract
documents and the transmission of copies to Ministry in charge of Public Contracts
and to the body in charge of regulation.
- The Contract Engineer shall be the Divisional Delegate of Public Works for
Mezam hereinafter referred to as the Engineer.
- The Project Owner is the Lord Mayor of Council. He represents the beneficiary
administration of the works.
- The Project Manager shall be: the Divisional Chief of Road MINTP
He ensures respect of the administrative, technical and financial conditions and
contractual deadlines.
He ensures the interest of the project owner at the definition, preparation, execution
and acceptance stages
- The contractor shall be [to be specified].

3.2 Security
This contract may be used security subject to any form of transfer of the debt.
In this case:
- The authority in charge of ordering payment shall be the Lord Mayor of Tubah
Council.

- The authority in charge of the clearance of expenditures shall be the Divisional
financial controller.

- The body or official in charge of payment shall be the Tubah Municipal treasury

- The official competent to furnish information within the context of execution of this
contract shall be the Mayor of Tubah Council.

Article 4: Language, applicable law and regulation

4.1 The language to be used shall be English and/or French.

4.2 The contractor shall be bound to observe the law, regulations and ordinances in force in
Cameroon both within his own organization and in the execution of the contract.

If the laws and regulations in force at the date of signature of this contract are amended after
the signature of the contract, the possible direct resulting costs shall be taken into account without
gain or loss for either party.

Article 5:Constituent documents of the contract (Article 4 of GAC)

The constituent contractual documents of this contract are in order of priority: (to be adapted to the

nature of the works).

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative
Conditions (GAC) and the Special Technical Conditions (STC) hereunder;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);




5) The particular elements necessary for the determination of the contract price, such as, in order

6)

7)

8)

of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the
breakdown of all-in prices and the sub-details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where
need be, names and references].

The General Administrative Conditions applicable on public works contracts that went into
effect by Order No. 033 /CAB/PM of 13 February 2007;

The General Technical Condition(s) applicable on the services forming the subject of the
contract [insert and indicate, where need be, names and references].

Article 6: General instruments in force
This contract shall be governed by the following general instruments [to be adapted according to
the case]: ]

1

1.2

Framework Law No. 96/ 12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and

functioning of the Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing

the tax and customs system applicable to public contracts;

Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code;

Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and

functioning of Tenders Boards amended and supplemented by Decree No. 2013/271 of 5

August 2013;

8. Decree No. 2012/075 of 8 March 2012 to organise the Ministry in charge of Public
Contracts;

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution
of Public Contracts;

10.Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of
environmental impact of road maintenance;

11. Unified Technical Documents (DTU) for building works;

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract.

B hyis
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Article 7Z:Communication (Articles 6 and 10 supplemented)

All communications within the framework of this contract shall be written and notifications
sent to the following address:
a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his
domicile known to the Project Owner and Contract Manager, correspondences
shall be validly addressed to the [fo the specified] council, chief town of the region
in which the work was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting
Authority, Contract Manager, Contract Engineer, Project Manager and where need
be, within the same deadline.
¢) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to
the Project Owner, Contract Manager, Contract Engineer and Project Manager,
where applicable
The contractor shall address all written notifications or correspondences to the
Project owner with a copy to the Contract Engineer.




Article 8:Administrative Orders (Article 8 of GACQ)
The various Administrative Orders shall be established and notified as follows:

8.1

8.2

8.3

8.4

8.5

8.6

8.7

8.8

The Administrative Order to start execution of works shall be signed by the Contracting
Authority and notified to the contractor by the Project Owner with a copy to the
Contracting Authority, the ContractManager, Contract Engineer, the Paying Body and the
Project Manager, where applicable.

Upon proposal by the Project Owner, Administrative Orders with an incidence on the
objective, the amount and execution deadline shall be signed by Contracting Authority
and notified by the Project Owner to the Contractor with @ copy to the Contracting
Authority, the Contract Manager, the Contract Engineer, the Project Manager and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before
the signature of those that have an incidence on the amount.

Administrative Orders of a technical nature linked to the normal progress of the work and
without financial incidence shall be signed directly by Contract Manager and notified to
the contractor by the Contract Engineer or Project Manager (where applicable) with a
copy to the Contracting Authority and Contract Manager

Administrative Orders serving as warnings shall be signed by the Project Owner and
notified to the contractor by the Contract Manager with a copy to the Contracting
Authority, the Contract Engineer and Project Manager.

Administrative Orders for suspension or resumption of work as a result of the weather or
any other case of force majeure shall be signed by the Contracting Authority and notified
by his services to the contractor with a copy to the Project Owner, Contract Manager,
Contract Engineer and Project Manager.

Administrative’ Orders prescribing works necessary to remedy disorders which could
appear on structures during the guarantee period and not related to normal usage shall
be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the contractor by the Contract Engineer.

The contractor has a time-limit of fifteen (15) days to issue reservations on any
Administrative Order received. Having reservations shall not free the enterprise of
executing the Administrative Orders received.

Concerning Administrative Order signed by the Contracting Authority and notified by the
Project Owner, the notification must be done within @ maximum of 30 days from the date
of transmission by the Contracting Authority to the Project Manager. Beyond this deadline,
the Contracting Authority shall establish the default of the Project Owner, take over from

- him and carry out the said notification.

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1

The Contract should be done in one phase.

At the end of a phase, the Project Owner shall carry out the acceptance of the works and
issue an attestation of proper execution to the contractor. This attestation shall condition
the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a

conditional phase shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1

10.2

Any modification, even partial, made to the technical bid shall only occur after the written
approval of the Contract Manager. In case of modification, the contractor shall have
himself replaced by a member of staff of equal competence (qualifications and
experiences).

In any case, the lists of supervisory staff to be used shall be subject to the approval of the
Project Owner in the days following notification of the Administrative Order to start
execution. The Project Manager has 5 (five) days to notify his opinion in writing with a
copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be considered
as approved.



10.3  Any unilateral modification on the supervisory staff made in the technical bid prior to and
during the works shall be a reason for termination of the contract as mentioned in article
45 below or the application of penalties [fo be specified where need bel.

Chapter ll: Financial conditions

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)

11.1 Final bond
The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes.
It is constituted and transmitted to the Contract Manager within @ maximum deadline of twenty
(20) days of the notification of the contract.
The bond shall be returned or the guarantee released within one month following the date of
provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor. §

11.2 Performance bond

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by theContracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes
guaranteed at 100%) and conditions for the return of the guarantee]

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)

The amount of this contract as indicated by the attached [detail or estimates] is (in
figures) (in letters) CFA francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( ) CFA F

- Amount of VAT: ( ) CFA F.

- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit

to account No. opened in the nome of the contractor in the
__ bank
b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by
credit to account No. opened in the name of the contractor in
bank.

Article 14: Price variation (Article 20 of GAC)
13.1Prices shall be firm.
a. Payments on account made to the contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case
of price reductions.
13.2 Price updating modalities (not applicable)

Article 15: Price revision formulae (article 21 of GAC)
(not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
(not applicable)

Atticle 17: Works under State supervision (Article 22 of GAC supplemented)
17.1The percentage of works under State supervision shall be [must not exceed 2 %] of the
amount of the contract and its additional clauses, where applicable.




17.2In the case where the contractorwere invited to execute works under State supervision, the
submitted and duly justified expenditures shall be reimbursed to him under the following
conditions:

- The quantities considered shall be the hours used or the quantities of building materials
and materials used that was the subject of joint job cost sheets;

- The remunerations and salaries effectively paid to local labour shall be increased by
forty percent (40 %) to take account of social benefits;

- The hours put in by the heavy equipment shall be counted at the rate featuring in the
sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the
place of use, marked up by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall
be marked up by 25 % to take into account the overheads, profits and the contractor’s
unforeseen.

Article 18: Evaluation of works (article 23 of the GAC)
This contract is at [unit price, all-in price or unit and all-in price].

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1  [indicate, where applicable, the modalities for payment of supplies].
19.2  No security shall be requested for payments on account on supplies.

Article 20: Advances (article 28 of the GAC)

20.1The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the
contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive
of all taxes shall be guaranteed at one hundred (100) percent by a banking establishment
governed by Cameroon law or a first-rate financial institution in accordance with the
instruments in force and reimbursed by deduction of the payments on accounts to be paid to
the contractor during the execution of the contract according to the modalities laid down in
the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic
price of the works reaches eighty (80) percent of the amount of the contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the
corresponding part of the guarantee upon the express request by the contractor.

20.5The possibility of granting start-off advance or advance for supplies must be expressly
stipulated in the Tender File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)
21.1Establishment of works executed

Before the 30™ of each month, the contractor and the Project Manager shall jointly establish a job
cost sheet which summarises and fixes the quantities executed and established for each item on the
schedule during the month and capable of giving entitlement to payment.

21.2 Monthly detailed account

No later than the fifth (5'™) of the month following the month of the services, the contractor shall
hand over to the Project Manager two draft provisional monthly detailed accounts in seven copies
(one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed
model and establishing the total gmount of the sums to which he may lay claim as a result of the
execution of the contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of
the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in charge of
Finance
Only the amount exclusive of VAT shall be paid to the contractor as follows:
- [100-1.1 and/or — (7.5 or 15%)] paid directly into the account of the contractor;
- 3.3 or 5.5% paid to the Public Treasury as AIR due by the contractor.
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- 7.5% or 15% paid into the public treasury as TSR due by the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the
detailed accounts he has approved.

The Contract Engineer has @ maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed
accounts.

Payments shall be done by within @ maximum deadline of calendar days
from the date of submission of the approved detailed accounts.

21.3Detailed account of start-off account (if applicable).

Article 22: Interest on overdue payments (Article 31 of the GACQ)
Possible interests on overdue payments are paid by statement of sums due in accordance with
article 88 of Decree No. 2004 /275 of 24 September 2004 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000™ of the initial contract amount all taxes inclusive per
calendar day of delay from the first to the 30" day beyond the contractual time-limit;

b) One thousandth (1/1000™ of the initial amount of the contract inclusive of all taxes
per calendar day beyond the 30" day.

23.2The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the
initial contract inclusive of all taxes.

B. Specific penalties [amount to be indicated]

23.3Independently of penalties for overrun of contractual time-limit, the contractor shall be
liable for the following special penalties for the non-observation of the provisions of the
contract, especially:

- Late submission of final bond;

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the
contractor.

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-
contractors, where need be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1 [Indicate the time-limit available to the contractor to forward the droft to the Project
Manager, after the date of provisional acceptance of the works (maximum 1 month)].

After completion of the works and within a maximum time-limit of fourteen (14) days after the

date of provisional acceptance, the contractor shall establish, based on joint reports, the draft

final detailed account of works executed and which detailed account summarises the total sums to

which the contractor may be entitled as a result of the execution of the whole contract.

252  The Contract Manager has up to thirty (30) days to notify the corrected and approved draft
to the Project Manager.
25.3  The contractor has up to thirty (30) days to return the signed final detailed account.




Article 26: General and final detailed account (article 35 of the GAC)
26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the
general detailed account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract
Manager draws up the general and final detailed accounts of the contract which he has had
signed jointly by the contractor and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.
The signing of the general and final detailed account without reservation by the contractor
definitely binds the two parties, puts an end to the contract, except with regard to interest on
overdue payments.

26.2Thecontractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GACQC)

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for
implementing the tax regulations and customs procedures applicable to public contracts. The taxes
applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a
deduction on company taxes;
- Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the contract;
O Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer
tax);
0 Council dues and taxes;
O Dues and taxes relating to the extraction of building materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and
constitute one of the elements of the sub-details of prices exclusive of taxes.
All taxes inclusive prices means VAT included.

Article 28: Stamp duty and registration of contracts (article 37 of GAC)
Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in
accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works (article 46 of GACQ)
The works shall include especially: (position or volume of works)
(To be specified cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the
execution of his mission and to guarantee, at the cost of the contractor, access to sites of projects.
30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

Article 31: Execution time-limit of the contract (article 38 of the GAC)
31.1 The time-limit for the execution of the works forming the subject of this contract shall be one

hundred and twenty (120) days.

31.2  This time-limit shall run from the date of notification of the Administrative Order to
commence execution of the works [or that fixed in this Administrative Order- to be specified].




Article 32: Role and responsibilities of the contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Project
Manager in five (05) copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract
Engineer.

The Project Owner shall make available the site and access ways to the contractor at the
appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The following insurance policies are required within the scope of this contract in the minimum
amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be
adapted):

- Liability insurance,business manager;

- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.

Article 35: Documentsto be furnished by the contractor (Article 49 of the GAC supplemented)
[Specify the deadlines for the transmission of documents as well as those of approval by persons to
be designated]

35.1Programme of works, Quality Assurance Plan and others (to be specified).

a) Within @ minimum deadline of [fifteen (15) days] from the date of notification of the
Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for the
approval of [Confract Manager after the endorsement of the Project Engineer] the execution
programme of the works, his supply calendar, his draft Quality Assurance Plan and the
Environment Management Plan, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days
from the date of acceptance with:

- Either the indication “GOOD FOR EXECUTION";
- Or the indication of their rejection including the reasons for the said rejection.

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project
Manager then has a deadline of five (5) days to give his approval or possibly make comments.
Delay in approving the draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release
the contractor of his responsibilities. Meanwhile, works executed before the approval of the
programme shall neither be ascertained nor paid for. The updated and approved schedule will
become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of
the site. Significant modifications may only be made on the contractual programme upon
receiving the approval of the Project Manager. After approval of the execution schedule by the
Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority
without staying its execution. However, if important modifications alter the objective of the
contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of acceptance.

b) The Environment Management Plan should bring out notably the choice technical conditions
of the site and basic life, conditions of the backfill of the extraction sites and conditions for
reinstating the works and installation sites.




c) The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the
contract.

35.2 Execution draft

a) The execution plan documents (calculations and drawings) necessary for the realisation of
all the parts of the structure must be submitted for the endorsement of the [Confract
Manager or Project Manager] at most fifteen (15) days prior to the date provided for the
commencement of execution of the corresponding part of the structure.

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to examine
and make known his observations. The contractor then has a deadline of [04) four days] to
present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the
Administration, these documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)

36.1 Signboards at the beginning and end of each section must be placed within @ maximum
deadline of fifteen days after the nofification of the Administrative Order to commence
work.

36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: [To
be specified in accordance with article 50(2) of the GAC].

36.3 Indicate the special measures demanded of the contractor, other than those provided for in
the GAC, for rules of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Manager shall notify within [five] days following the date of notification of the
Administrative Order to commence work, the basic points and levels of the project.

Article 38: Sub-contracting (article 54 of the GAC)
The part of the works to be sub-contracted shall be [specify] % of the initial amount of the
contract and its additional clauses (the ceiling is 30 %).

Article 39: Site laboratory and trials (article 55 of GAC)

39.1Indicate if necessary the modalities for carrying out the trials and geotechnical studies
provided for in the Special Technical Conditions.

39.2The Contract Manager has a deadline of three days to approve the contractor’s personnel
and laboratory as soon as the request is made.

Article 40: Site logbook (article 56 of the GAC supplemented)

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer,
where need be and the contractor’s representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page
should be removed. The erased or cancelled parts must be mentioned on the margin for
validation.

Article 41: Use of explosives (article 60 of the GACQC)
[Specify the possible restrictions or bans]



Chapter IV: Acceptance

Article 42: PROVISIONAL ACCEPTANCE
42.1 PRE- ACCEPTANCE OPERATIONS

Before the acceptance of the works the contractor shall ask in writing to the control Engineer,
to organize a technical visit for pre-acceptance. This visit shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
> Findings and statement of the unexecuted task envisaged in the present jobbing order.
» Findings relative to the completion of the work
> Findings on the quantity of works that have been effectively realized
These operations shall be subject to a site report drawn up on the field, signed by the following.
-Contract Engineer,
-Contractor.

During this pre-acceptance, the engineer shall eventually specify the reserves to be lifted
and the corresponding works to be effected before the acceptance. The Contract Engineer shall
fix the acceptance date in collaboration with the chief of service for the contract.

42.2 Acceptance
The acceptance commission shall comprise:

1. The Authorizing Officer or his representative.....coeviunreiiiiniiiinnn (chairperson)
2. The Project MaNQQEr..c.uiiiiiiiiteiiiiteeitaeiiinteeentiissssiessieresniosnse (member)
3. The Divisional Delegate of MINMAP or his representative;............ (observer)

4. The Divisional Delegate of MINTP ....c.iiiiiiiiiiiiiiiiiiiiiiiiieiienne, (secretary)
5. The Chief of Council technical Service .....ccevviiiiiiiiiiiieriiiiniiieiinnnn (member)
6. Representative of the population.....cceiiiiiiiiiiiiiiiiiiiiiiiiiii, (member)
Y. The CONITACO s seesssisssisiviisisasisiinmmmarsiassei eaisisasvvsivyas (member)

The commission shall examine the report of the pre-acceptance and shall proceed to the
acceptance. An acceptance report (process - verbal) of the works shall be prepared by the
Engineer and sign by all the commission members.

Article 43: GUARANTEE PERIOD.

The guarantee period is one (01) year from the date of the provisional acceptance for the
section of new civil Engineering works.

Article 44: Article 45: Final acceptance (article 72 of the GAC)
44.1 Final acceptance shall take place within @ maximum deadline of [fifteen (15)
days] from the date of expiry of the guarantee.
44,2 The Project Manager [shall [not] be member of the commission.

The procedure for final acceptance shall be the same as for provisional acceptance
Chapter V: Sundry provisions

Article 45: Termination of the contract (article 74 of the GAC)

The contract may be terminated as provided for in Part Il Paragraph IV of Decree No.
2004/275 of 24 September 2004 and equally under the conditions laid down in articles 74, 75
and 76 of the GAC especially in one of the following cases:

- Delay of more than fifteen (15) calendar days in' the execution of an
Administrative Order or unjustified stoppage of more than seven (7) calendar
days;

- Delay in work resulting in penalties of more than 10 % of the amount of the
works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.




Article 46: Case of force majeure (article 75 of the GAC)
If the contractor were to raise the issue of force majeure, the thresholds below which claims shall
not be admitted are:

- Rainfall: 200 millimetres in 24 hours;

- Wind: 40 metres per second;

- Flood: decennial flood frequency.
Article 47: Disagreements and disputes (article 79 of the GAC)
Disagreements and disputes resulting from the execution of this contract may be settled amicably.
Where no amicable solution can be found for a disagreement, it is brought before the competent
Camerocnian jurisdiction, subject to the following provisions: [to be filled, where need be].

Article 48: Production and dissemination of this contract
Eight copies of this contract shall be produced at the cost of the contractor and furnished to the
Contract Manager.

Article 49 and last: Entry into force of the contract
This contract shall be final only upon its signature by the Contracting Authority. It shall enter into
force as soon as it is notified to the contractor by the Contracting Authority.

*----—--_
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SUMMARY

CHAPTER |: GENERALITIES

CHAPTER II: PRELIMINARY WORK

CHAPTER lIl: BUILDOZING WORKS

CHAPTER VII: SIMPLE GRADING WITH CREATION OF SIDE DRAINS AND OFF SHOOTS

CHAPTER IX: SURFACE COURSE
CHAPTER |

GENERAL INSTRUCTIONS
This present special Technical Clauses (CCTP) describes theFOR THE MAINTENANCE OF
ROAD BAMBUI PALACE-NTAMBANG-ATUOH AND CONSTRUCTION OF A
REINFORCED CONCRETE MADACHI BRIDGE IN MASSA QUARTER IN BAMBUIIN
TUBAH SUBDIVISION, MEZAM DIVISION OF THE NORTH WEST REGION.

The various works to be executed are detailed in the localisation of tasks, bill of quantities and
the execution drawings conform to the typical drawings for model plans in the consultation
document.

ORIGIN OF MATERIAL
The necessary borrow sites shall be indicated by the supervisor after running identification tests on

the materials.
When a borrow site chosen by a contractor is approved, he/she has to carry out sufficient number
of samples and run the necessary identification tests which shall be compiled in a single document
and submitted to the supervisor for approval. This shall comprise;

- Plan of localisation of the borrow pit

- Thickness of top sail

- The exploitable layer and volume

- Test results on natural moisture

- Test results on sieve analysis

- Test results on atterbergs limits

- Test results on modified proctor

- Test results on CBR
The Contractor can start the exploitation of any identified quarry upon the approval of the

Superyisor.
This approval can be withdrawn at any time the supervisor deems the borrow pits no longer

produce quality material.

LABORATORY

The contractor shall put in place a site laboratory equipped with the necessary equipment and
personnel adequate to carry out the necessary tests and studies previewed in this present
technical specification



In the case where more than 40% of the works in the contract do not require lab tests, then the
contractor can leave from a permanent site lab and negotiate with a private lab of his choice
where all his tests will be carried out.

QUALITY OF MATERIAL
FILL MATERIAL
Fill material should be free of organic debris and should be well graded in order to facilitate
compaction. This material should have the following minimum characteristics;
- Max grain size Dmax=40mm
- Plasticity index IP<40
- Percentage of fines f<30
- CBR>15
Therefore, for every 1000m3 of ordinary fill, the following reception tests shall be carried out;
- 2 Atterbergs limits
- 2 Granulometric analysis
- 2 Modified proctor
- 1CBR
In swampy areas, substitution material to be used should be material insensible to water,
capable of retaining its bearing at saturation and not subjected capillary rise.

Thus, clean sandy laterite of granulometry of 0/6 or all-in aggregates of granulometry of
0/40 should be used.

LATERITE AND SCORIA FOR FILLING
The laterite required to fill the road shall be of selected material. Quality of the laterite shall be
special on the work site by the supervisor

CULVERT RINGS

Metallic Culverts used should meet the LCPC SETRA September 1981 standards;

Sheets in carbon sheets, resistant to temperature changes, meet NFA-35-556 standards on HR
bolts intended for the construction structures.

Galvanised and hot asphalting will ensure protection against corrosion. The average layer of zinc
deposited should be at least 725g/m2 on both sides and general mass should be more than
640g/m2

SAND

The nature and origin of sand shall remain the approval of the supervisor.

Is shall be gotten from a river or through crushing. Sand components should not be more than 80%
and very fine constituents eliminated by settling less than 4%

AGGREGATES
They shall be obtained from deposits or quarries chosen by the contractor, and approved by the
supervisor.

CEMENT
They should be of CPA 42.5 class and be obtained from an approved factory

STONES
They shall be obtained from a quarry or an approved deposit and not smaller than 20 cm

TIMBER WORKS
The wood use should have the following characteristics;
- should be very hard wood of bulk density at 12% humidity in g/cm3

PRELIMINARY WORKS

This consist of areas to be cleared, trees to be felled and a width of the cleared area to be
deforested,




Positioning of simple numbered markers (wooden pegs) on both sides of the road and beyond
the width defined of the earthworks at 50m intervals such as to indicate the centre line of the
road and the cross sections

EARTH WORKS
The aim of this works is to open a new roadway into a uniform road section 4-6 metres wide, dig
triangular ditches 1.5m wide and 0.6m deep in accordance with the model cross-sections.

The earthworks should as much as possible be minimised by fixing the longitudinal profile such as
to directly reuse on the road section, all the good materials from the earth works which are
accepted by the supervisor.

Special attention should be paid to the slope which should not be less than 4% on both sides of
the centre line of the cross section and could reach 8% in the curves.

The compaction required for the road section shall be 95% of the dry modified optimum proctor
density. This therefore requires the contractor to scarify existing road if necessary before
reshaping it.

OPENING AND GRADING OF NEW ROAD.
This has to be carried out with the use of a bulldozer grader by shaping the road surface to be
able to throw off water into the side drains that equally have to be created by the grader.
Off-shoots to evacuate the water away from the sides of the road should be created at regular
intervals if the nature of the area permits it.

Where the existing road is wide enough and requires no further earth works, the contactor shall
reshape the road using a grader such as to give it a cross section that conforms to the typical
drawings, such reshaping must respect the rules; putting of materials in cordons, watering,
levelling off and followed by compaction such as not to lose materials. The min degree of
compaction is 90% of the modified optimum proctor density. Geotechnical test at an interval of
every 500m shall be conducted to determine this density with a reference proctor for every 5km
stretch for uniform soil texture.

SURFACE COURSE

Before the execution of the surface course, the contractor shall submit to the National Laboratory
"LABOGENIE" Civil Engineering or any other laboratory authorised by the control for approval, a
composition of all materials from the possible borrow pits from which laterite to be used for the

surface course.

Material from the laterite pits shall be transported from the pit sites to the project site by the use
of trucks.

The surface course has to be compacted by the use of a compactor to the standards required by
the geotechnical tests carried out on the laterite.



SUB STRUCTURE

EARTHWORKS

e We shall carry out the excavation works mechanically using excavation machines.
However, small excavations can also be done manually with the use of local labour strictly
supervised by the site Engineer, and the site foremen and skilled technicians. The sides and
bottom of excavations shall be well trimmed by skilled labour.

FOUNDATION FOOTING
e Lying of blinding or lean concrete of 5 cm batched at 200 kg/m3.
e Realization of the iron works, form work and concreting of footings for the abutements
and wing walls batched at 350 kg/m3
e Realisation of reinforced concrete beams and bridge deck dosed at 400 kg/m3.
ABUTMENTS
e Building of stone masonry aabutments which shall be built with shaped stones and cement
mortar dosed at 400kg/m3
e Casting of reinforced concrete pillars and beams for the abutments dosed at 400 kg/m3
e Provision of web holes
DECKING OF THE BRIDGE
The bridge shall be decked with the following
e The bridge rib beams with reinforced concrete of 0.3x0.5m and of length of 4.5m length.
The concrete beams shall be dosed at 400kg/m3.
e Reinforced concrete deck dosed at 400 kg/m3
e Provision of drainage holes to drain off water
e Shaping of the bridge deck so the easy evacuation of water
EQUIPMENT
e Mixed handrails of reinforced concrete and 60mm metallic poles built according to the
laid down norms and painted.
e Reinforced concrete deck dosed at 400 kg/m3
e Provision of drainage holes to drain off water
e Shaping of the bridge deck so the easy evacuation of water
6.2.4 SUPPLY OF MATERIALS
Our construction materials will be bought from qualified suppliers approved by the state
and the control engineer and will be mainly from Bamenda and Santa. The sand will be gotten
from Wum, while the rest of the materials will be bought from Santa and Bamenda. All materials
will be from jointly control and approved sites by the contracting parties before usage.

The quality of building materials shall be controlled and accepted by the two parties
before stockpiled and eventual usage.

6.2.5 HEALTH AND SAFETY AT WORK

A first aid team will handle injuries sustain by workers during work while critical
cases will be taken to any nearby hospital. To avoid accidents on the project site, we
shall ensure that all our workers and visitors on site are in position of helmets, safety
boots and jackets. During weekly site meetings, safety topics will be introduced to all
the workers on site. The Population and our workers will be sensitized against the
aids pandemic and other sexually transmitted diseases. Prevention shall be our watch
word.




6.2.6 SITE SECURITY

A direction board displaying site installation element, circulation trend, display of position
housing material deposit, offices and other facilities will future at the construction site.
Access roads easing internal circulation within the base and working areas will be
constructed in proximity of services, operating positions of warehouses, fabrication posts,
offices, recreational areas and material stockage areas to assure internal security of
personnel’s. Temporal structures of wood will be put up to house offices, workstations,
warehouses, dressing rooms conference room for site meetings and fabrication post. A
temporal wooden fence will be put in place around the base boundary location.
Concreting materials such as sand, gravel, cement, concrete mixer and rod bending
production post will be position in function of task operation.  Environmental conservation,
security measures and life protection will constitute our watchword fixed at all offices,
production post and open areas
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UNIT PRICE SCHEDULE FOR THE MAINTENANCE OF THE ROAD BAMBUI PALACE - NTAMBANG - ATUOH AND
CONSTRUCTION OF A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA QUARTER AT BAMBUI, TUBAH

COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION (PHASE ONE)

A MAINTENANCE OF THE ROAD
AMOUNT IN AMOUNTIN
Neo DESCREPTION OF WORK U QrY FIGURES WORDS
0 SERIES 000: SITE INSTALLATION ,
1 Site Installation LS 1.00
o Mol?ilascﬁon and folding up of LS 1.00
equipment
101 | Cutting of rocks m3 450.00
widening of the narrow sections of
102 | the road to give é6m for a M3 3,720.00
carriageway of 3m
103 Grading of the road withditches M2 12.000.00
and offshoot
104 | Fillwithlateritefromborrowpit m3 855.00
| SERIES 200: DRAINAGE , A
Cleaning of ring culverts (2<1,5m)
=01 and box culverts (H < 1,5m) g 1180
Supply and putting in place of
202 | reinforcedconcreteculvert ml 12.00
2800mm
Culvertchamber for the
204 | reinforcedconcreteculvert o U 2.00
800mm in stone masonry
Culvertheads for the
206 | reinforcedconcrete @ 800mm in U 2.00
stone masonry
TOTAL SERIES 300: DRAINAGE
GENERAL TOTAL WITHOUT TAXES
B CONSTRUCTION OF A REINFORCED
CONCRETE (5sMX6MX4M)
S/N | DESCRIPTION OF TASK UNIT QrY u.p TOTAL
Series 000 - INSTALLATION S
Site installation, bringing and
001 | folding up of equipments LS 1.00
002 | Geotechnicalstudies LS 1.00
Series 100 - SITE PREPARATION i
101 | Site cleaning m?2 130.00
102 | Demolition of the existing structure LS 1.00
108 | setting out LS 1.00
Sub- Total Site Preparation
Series 200 - EARTH WORKS ;
201 | Excavation of foundation m3 138.00
Backfilling of
202 | abutmentwithdrainingsoilmaterial m3 218.00
Fill of the accesses of the bridge to
raise the right of way 30m wide on
bothsides of the bridge and
203 | molding of the road to 6m wide m3 486.83




]

‘Series 300 FOUNDATION, :

ABUTMENT, WINGWALLS, SLAB Sl e
301 Hard core m3 118.00
308 | Lean concretedosedat 150kg/m3 m3 7.20

Reinforcedconcretedosedat 400

kg/ms for footing, abutment,

wingwalls, beam and slab
304 | (including transition slab) m?3 136.92
306 | Archor of rods HA25 to a rock ML 12.00

Sub-totalFoundation

Series 400 PAINTING

Painting of abutments and
401 | wingwallswithbitumen m?2 20.00

Painting of hand rails withoilpaint
402 | and withantirustprimer m2 17.50

Series 500 EQUIPMENT |
501 | Hand rails in galvanised pipe 43/49 ML 10.00
502 | Triangularsignboard type A or AB 2.00
503 | Woodenbalusters U 8.00

Vertical and horizontal drianage
504 | pipes 9] 12.00
505 | Wheepholes U 100.00

Series 600 Traffic circulation
601 | Maintenance of traffic Fft 1.00

UNIT PRICE SCHEDULE FOR THE MAINTENANCE OF THE ROAD ATUOH - ALAGHFOR - MBUENGANT AND
CONSTRUCTION OF A REINFORCED CONCRETE BRIDGE AT BAMBUI, TUBAH COUNCIL AREA, MEZAM
DIVISION OF THE NORTH WEST REGION (PHASE TWO)

A MAINTENANCE OF THE ROAD
AMOUTIN AMOUNTIN
Ne DESCREPTION OF WORK U Qry FIGURES WORDS
0 SERIES 000: SITE INSTALLATION i
1 Site Installation LS 1.00
° Mot?ilclsclﬁon and folding up of LS 1.00
equipment
SERIES 100: CLEANING AND EARTH i
WORKS : {
101 | Cuting of rocks m3 450.00
102 | Openning of the road M2 4,800.00
103 Grading of the road withditches and M2 69,000.00
offshoot
104 | Fillwithlateritefromborrowpit m3 450.00
SERIES 200: DRAINAGE '
Supply and putting in place of
202 reinforcedconcreteculvert 2800mm ml 30.00
Culvertchamber for the
204 | reinforcedconcreteculvert @ 800mm U 5.00
in stone masonry
Culvertheads for the
206 | reinforcedconcrete @ 800mm in v 5.00
stone masonry




S e

Supply and putting in place of

i reinforcedconcreteculvert 21000mm ML =0
Culvertchamber for the
208 | reinforcedconcreteculvert @ U 1.00
1000mm in stone masonry
Culvertheads for the
209 | reinforcedconcrete @ 1000mm in U 1.00
stone masonry
SERIES 300 : TRAFIC FLOW :
301 | Provision for repair of water network LS 1.00
TOTAL SERIES 300: TRAFIC FLOW
GENERAL TOTAL WITHOUT TAXES
B CONSTRUCTION OF A REINFORCED
CONCRETE (3X6MX3M)
S/N | DESCRIPTION OF TASK UNIT Qry U.P TOTAL
Series 000 - INSTALLATION " : :
Site installation, bringing and folding
001 | up of equipments LS 1.00
002 | Geotechnicalstudies LS 1.00
Series 100 - SITE PREPARATION L : e
101 | Site cleaning m? 130.00
102 | Demolition of the existing structure LS 1.00
103 seh‘lng out LS 1.00
Series 200 EARTH WORKS ;
201 | Excavation of foundation m3 138.00
Backfiling of
202 | abutmentwithdrainingsoilmaterial m3 218.00
Series 300 FOUNDATION, ABUTMENT Ceth
WINGWALLS, SLAB
301 | Hard core m3 40.00
303 | Lean concretedosedat 150kg/m?3 m?3 4.00
Reinforcedconcretedosedat
350kg/m3 for footing, abutment,
wingwalls, beam and slab (including
304 | transition slab) m?3 120.00
Sub-totalFoundation
Series 400 PAINTING o
Painting of abutments and
401 | wingwallswithbitumen m2 90.00
Painting of hand rails withoilpaint
402 | and wifhonﬁrustprimger m?2 17.50
Series 500 EQUIPMENT , |
501 | Hand rails in galvanised pipe 43/49 ML 6.00
502 | Triangularsignboard type A or AB 2.00
503 | Concretebalusters U 8.00
Vertical and horizontal drianage
504 | pipes U 12.00
505 | Wheepholes U 100.00
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BILL OF QUANTITIES AND COST ESTIMATE FOR THE MAINTENANCE OF THE ROAD BAMBUI PALACE -
NTAMBANG - ATUOH AND CONSTRUCTION OF A REINFORCED CONCRETE MADACHI BRIDGE IN MASSA
QUARTER AT BAMBUI, TUBAH COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION (PHASE ONE)

A MAINTENANCE OF THE ROAD
Ne DESCREPTION OF WORK U QrY UNIT PRICE TOTAL
0 | SERIES 000: SITE INSTALLATION : : Sl a
1 Site Installation LS 1.00
2 Mok?ilosaﬁon and folding up of LS 1.00
equipment
TOTAL 000
SERIES 100: CLEANING AND EARTH
| WORKS i ; S
101 | Cutting of rocks m3 450.00
widening of the narrow sections of
102 | the road to give ém for a M3 3,720.00

carriageway of 3m

Grading of the road with ditches
103 e el M2 12,000.00

104 | Fillwithlateritefromborrowpit m3 855.00

TOTAL 100- CLEANING AND EARTH
WORKS

| SERIES 200: DRAINAGE

Cleaning of ring culverts (2<1,5m) U 11.00

= and box culverts (H < 1,5m)

Supply and putting in place of
202 | reinforcedconcreteculvert mi 12.00
2800mm

Culvertchamber for the
204 | reinforcedconcreteculvert @ U 2.00
800mm in stone masonry

Culvertheads for the
206 | reinforcedconcrete @ 800mm in U 2.00
stone masonry

TOTAL SERIES 300: DRAINAGE

GENERAL TOTAL WITHOUT TAXES

B CONSTRUCTION OF A REINFORCED

CONCRETE (sMX6MX4M)
$/N | DESCRIPTION OF TASK UNIT Qry u.p TOTAL
| Series 000 - INSTALLATION - : ‘
Site installation, bringing and
001 folding up of equipments LS 1.00
002 | Geotechnicalstudies LS 1.00

Sub- Total Installation

Series 100 - SITE PREPARATION

101 | Site cleaning m?2 130.00
102 | Demolition of the existing structure LS 1.00
103 | setting out LS 1.00

Sub- Total Site Preparation
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Series 200 - EARTH WORKS

201

Excavation of foundation

m3

138.00

202

Backfilling of
abutmentwithdrainingsoilmaterial

m3

218.00

203

Fill of the accesses of the bridge to
raise the right of way 30m wide on
bothsides of the bridge and
molding of the road to ém wide

m3

486.83

Sub- total Earthworks

Series 300 FOUNDATION,
ABUTMENT, WINGWALLS, SLAB

301

Hard core

m3

118.00

303

Lean concretedosedat 150kg/m?3

m?3

7.20

304

Reinforcedconcretedosedat 400
kg/m3 for footing, abutment,
wingwalls, beam and slab
(including transition slab)

ms3

136.92

306

Archor of rods HA25 to a rock

ML

12.00

Sub-totalFoundation

Series 400 PAINTING

401

Painting of abutments and
wingwallswithbitumen

m?2

90.00

402

Painting of hand rails withoilpaint
and withantirustprimer

m?2

17.50

Sub-total Painting

Series 500 EQUIPMENT

501

Hand rails in galvanised pipe 43/49

ML

10.00

502

Triangularsignboard type A or AB

2.00

503

Woodenbalusters

8.00

504

Vertical and horizontal drianage
pipes

12.00

505

Wheepholes

100.00

Sub-total Equipment

| series 600 Traffic circulation

401

Maintenance of traffic

Fft

1.00

Sub-totalTraffic circulation

GENERAL TOTAL WITHOUT TAXES

GENERAL TOTAL WITHOUT TAXES
A+B

AIR (2.2% or 5.5%)

VAT (19.25%)

TOTALTIC

NET TO BE PAID




BILL OF QUANTITIES AND COST ESTIMATE FOR THE MAINTENANCE OF THE ROAD ATUOH - ALAGHFOR -
MBUENGANT AND CONSTRUCTION OF A REINFORCED CONCRETE BRIDGE AT BAMBUI, TUBAH COUNCIL
AREA, MEZAM DIVISION OF THE NORTH WEST REGION (PHASE TWO)

A MAINTENANCE OF THE ROAD
Ne DESCREPTION OF WORK U QryY UNIT PRICE TOTAL
0 SERIES 000: SITE INSTALLATION : :
1 Site Installation LS 1.00
5 - Mot?ilasction and folding up of LS 1.00
equipment
TOTAL 000
SERIES 100: CLEANING AND EARTH
WORKS |
101 | Cuting of rocks m3 450.00
102 | Openning of the road M2 4,800.00
Grading of the road withditches and
103 oftshaot M2 69,000.00
104 | Fillwithlateritefromborrowpit m3 450.00
TOTAL 100- CLEANING AND EARTH
WORKS
SERIES 200: DRAINAGE
200 St{pply and putting in place of £ 20.00
reinforcedconcreteculvert @800mm
Culvertchamber for the
204 | reinforcedconcreteculvert @ 800mm U 5.00
in stone masonry
Culvertheads for the
206 | reinforcedconcrete g 800mm in U 5.00
stone masonry
Supply and putting in place of
27 reinforcedconcreteculvert g1000mm M 000
Culvertchamber for the
208 | reinforcedconcreteculvert @ v 1.00
1000mm in stone masonry
Culvertheads for the
209 | reinforcedconcrete @ 1000mm in u 1.00
stone masonry
TOTAL SERIES 300: DRAINAGE
SERIES 300 : TRAFIC FLOW
301 | Provision for repair of water network LS 1.00
TOTAL SERIES 300: TRAFIC FLOW
GENERAL TOTAL WITHOUT TAXES
B CONSTRUCTION OF A REINFORCED
CONCRETE (3X6MX3M)
S/N | DESCRIPTION OF TASK UNIT Qry U.P TOTAL
Series 000 - INSTALLATION Sl
Site installation, bringing and folding
001 | up of equipments LS 1.00
002 | Geotechnicalstudies LS 1.00
Sub- Total Installation
Series 100 - SITE PREPARATION :
101 | Site cleaning m?2 130.00
102 | Demolition of the existing structure LS 1.00
103 | setting out LS 1.00
Sub- Total Site Preparation
Series 200 - EARTH WORKS -
201 | Excavation of foundation m3 138.00
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202

Backfilling of
abutmentwithdrainingsoilmaterial

Sub- total Earthworks

Series 300 FOUNDATION, ABUTMENT,
WINGWALLS, SLAB

301

Hard core

303

Lean concretedosedat 150kg/m3

304

Reinforcedconcretedosedat
350kg/m3 for footing, abutment,
wingwalls, beam and slab (including
transition slab)

Sub-totalFoundation

Series 400 PAINTING

401

Painting of abutments and
wingwallswithbitumen

402

Painting of hand rails withoilpaint
and withantirustprimer

Sub-total Painting

Series 500 EQUIPMENT

501

Hand rails in galvanised pipe 43/49

502

Triangularsignboard type A or AB

503

Concretebalusters

504

Vertical and horizontal drianage
pipes

505

Wheepholes

Sub-total Equipment

GENERAL TOTAL WITHOUT TAXES

GENERAL TOTAL WITHOUT TAXES A+B

AIR (2.2% or 5.5%)

VAT (19.25%)

TOTAL TTC

NET TO BE PAID
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