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Tender Notice

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
O JONIT/MINDDEVEL/FCIFCITB/2025 OF A /()12 2025 FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED
WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the 2025 state budget, the
State of Cameroon represented by the Mayor of Fundong Council hereby launches an Open National Invitation to Tender
for the CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG
MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

2) NATURE OF SERVICE: The different tasks to be executed for this project shall comprise the following:

- Site installation
- Dirilling works
- Design, cleaning, development and pumping test
- Superstructure and manual pump installation
- Training on maintenance operation
Autres prestations

3) EXECUTION DEADLINE: The maximum deadline for the execution provided for by the Contracting Authority shall be
Three months (90 calendar days) for all the lots with effect from date of notification of the Administrative Order to start
works.

4) Lots: The works are as follows;
- CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL BUMP AT FUNDONG CENTER
NB: A bidder cannot tender for all the lots.

5) Estimated cost: The estimated cost after preliminary studies are as follows:

LOT Subject Amount for the Expenditure IMPUTATION
Project authorization N°
CONSTRUCTION OF BOREHOLE 10.000.000
1 | EQUIPPED WITH MANUAL PUMP AT F CFA JA05509

FUNDONG CENTER

6) Participation and origin: Participation in this invitation to tender is opened to competent Cameroonian enterprises
that are in compliance with the fiscal laws and who are not currently excluded from public procurement.

7. FINANCING: The said works shall all be financed by the Public Investment Budget under the Ministry of Water and
Energy Resources.




8. BID BONDS: Each bidder must include in his administrative documents, a bid bond issued by a first-rate banking
establishment approved by the Ministry of Finance - the list of which is found in document No. 12 of the Tender File, whose
amount is Twenty thousand francs (20.000) FCFA and shall be valid for thirty (30) days beyond the deadline of validity
of bids.

LOT Subject Locality Bid Bond Tender fee
1 | CONSTRUCTION OF BOREHOLE EQUIPPED | Fundong center 200.000 20.000
WITH MANUAL PUMP AT FUNDONG CENTER F.CFA FCFA

9. CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately after
publication of this invitation to tender from the Contracts Management Unit (SIGAMP) (room 11) of the Fundong
council during working hours.

10. ACQUISITION OF TENDER FILE: The Tender file shall be obtained from the Fundong Council Chamber as soon
as this notice is published against payment of a non-refundable sum of 20.000frs payable at the Fundong Council
Treasury room 18. Such receipt shall identify the payer as representing the company that wants to participate in the
tender.

11. SUBMISSION OF BIDS: Each bid written in English or French shall be signed by the bidder or by a duly authorized
representative and presented in Seven (07) copies, that is one (01) original and six (06) copies labelled as such.
These shall be submitted in one external envelope - sealed, containing three (3) internal envelopes, that is,

- Envelope A: Administrative Documents,

- Envelope B: Technical file

- Envelope C: Financial file.
The sealed external envelope shall bear no information about the company and shall reach the Fundong Council
secretariat not later than the _{3 / © % /2025 at 10:00 am local time and note should be taken that in case of
any ambiguities or differences during opening, only the original shall be considered authentic. The sealed pack
shall bear the following inscriptions

o - OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE N°
£ JONIT/MINDDEVEL/FC/FCITB/2025 OF /3 | £J/2025 FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED
WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST
REGION.

(To be opened only during the bids opening session)
12) ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the issuing service or
administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced in accordance with
the Special Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids or must not be established before the signature of the tender notice. Any bid not in compliance with the
prescriptions of the Tender File shall be declared inadmissible. This refers especially to the absence of a bid bond issued
by a first-rate bank approved by the Minister in charge of Finance and valid for a period of thirty days shall be rejected.

13) OPENING OF BIDS: The bids shall be opened in a single phase, in the Fundong Council Hall, on 13 L35 2025
at 11:00am. Only bidders or their authorized representatives, having a perfect knowledge of the file may attend the bids
opening session. Any bid which shall not comply with the requirements of the Tender File shall be rejected.

14) Evaluation criteria

The bids shall be evaluated in three (03) steps:
> 15t Step: Verification of the conformity of the administrative file;
> 2 step: Evaluation of the technical file;
» 31 Step: Analyses of the financial file.

The criteria of evaluation are the following:

14.1- Eliminatory criteria
14.11- Administrative documents
o Absent of Bid bond
 Any Administrative document not in conformity with the prescriptions of this tender file shall resuits in
elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be applied to the Bid
Bond
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e Any bids notin conformity with the prescriptions of this tender shall be inadmissible

e False declaration or falsified documents.
14.2- Technical File

o Complete documents or scanned documents ;

e False declaration, forged or scanned documents;

o Technical assessment mark lower than 75% of “YES”.
14.3- Financial Offer

o Incomplete financial Offer;

o Non-compliant documents;

e Omission of quantified unit price in the financial offer;

o Absence of breakdown of prices;

14 4Essential criteria:
The technical offer of the bidder shall be assessed along the following lines

1. ntation Yes/No
2| Quality of the personnel Yes/No
3. | Execution Methodology Yes/No
4 | Equipment Yes/No
5 | Pre-financing capacity Yes/No
6. | References of the bidder Yes/No
7 | Attestation and report of site visit Yes/No
8 | Non-existence in the technical file of the rubric “organization, methodology and planning Yes/No
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on the last Yes/No
page,
10 | Special Administrative Clauses completed and initialled on all the pages and signed, stamped Yes/No
and dated on the last page

15) Award:
The contract shall be awarded to the bidder who would have obtained a minimum technical score of 75% in the essential

criteria and 100% in the eliminatory criteria, taken in consideration and who would have proposed @ bid with the lowest
amount, in conformity with the regulations of the tender documents. (See article 33 of the Public Contracts Code).

16) DURATION OF TENDER VALIDITY: Bidders shall remain committed to their offers for a period of ninety (90) days
from the last date of the submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their

submission deadline.

17) COMPLEMENTARY INFORMATION: Complementary information which could be technical in nature can be obtained
from the Fundong Council Tel.: Phone: (237) 677756510
Email: fundongcounci1201@gmail.com Website: www.fundongcouncil.org

18) AMENDMENT TO THE INVITATION TO TENDER: The Contracting Authority reserves the right, if need be, t0
subsequently amend this invitation to tender in conformity with the Public Contracts Code.

Fundong, the/\ﬂ“‘tl(ﬂ)g

THE MAYOR OF FUNDONG COUNCIL
: Contractigngﬁthority)

i)

~.

- ARMP/B’DA
- CHAIRPERSON OF DTB/BOYO;
- DD/MINMAP BOYO
- DD MINEE BOYO
NOTICE BOARDS
FILE/CHRONO
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AVIS D'APPEL D'OFFRES

= AVIS D'APPEL D’OFFRES NATIONAL OUVERT PAR LE PROCEDURE D’URGENCE NO.

(= |ONIT/MINDDEVELIFCIFCITB /2025, DU |2 1 ©2 12025 POUR LA CONSTRUCTION D'UN FORAGE EQUIPE

D’'UNE POMPE MANUELLE AU CENTRE DE FUNDONG DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU
BOYO.

1 OBJET DE L'APPEL D'OFFRES : Dans le cadre de I'exécution du Budget d'Investissement Public 2025, I'Etat de Cameroun
représenté par, le maire de Fundong lance un Appel d'Offres national ouvert pour CONSTRUCTION D'UN FORAGE EQUIPE D'UNE
POMPE MANUELLE AU CENTRE DE FUNDONG DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT DU BOYO.

2 Consistance des travaux : Les fravaux comprennent notamment :

1. Travails préliminaires

2. Traveux de construction

3. Borne fontaine equipee d'un puisard
4. Reseau de tuyauterie

5. Mitigation environnementale

6. Durabilite du projet

3) DELAID’EXECUTION: Le délai prévu pour 'achévement des travaux du présent appel d'offre est de continus (3 mois) & partir du
jour de la notification de I'ordre de service

4 Allotissement : Les travaux sont en quatre (04) lots ci-apres définis les travaux d'entretien pour LA CONSTRUCTION D’UN
FORAGE EQUIPE D'UNE POMPE MANUELLE AU CENTRE DE FUNDONG DANS L' ARRONDISSEMENT DE FUNDONG,

DEPARTEMENT DU BOYO.
5. Prévisionnel : Le colt prévisionnel de l'opération a l'issue des etudes préalables est de ;
I— i " N° de l'autorisation
Lot Sujet ' (?qut de dépense IMPUTATION
prévisionnel
1 CONSTRUCTION D’UN FORAGE EQUIPE D'UNE 10.000.000 JA05509
POMPE MANUELLE AU CENTRE DE FUNDONG F.CFA

6. Participation et origine: La participation a cette consultation est ouverte aux entreprises de droit camerounais ayant une
expérience averée dans le domaine concerné et ayant réalisees des opérations similaires.

7. FINANCEMENT : Les travaux, objet du présent appel d'offres sont financés par le Budget d'Investissement Public de Ia
République du Cameroun, Budget MINEE au titre de lexercice 2025 assigné au Maire de Fundong sur la ligne d'imputation
budgétaire. Bon & savoir, cette publication est faite sous réserve de la disponibilité de l'imputation budgétaire du financement du projet.
8). Cautionnement Provisoire : Chaque soumissionnaire doit pour chaque lot inclure dans ses documents administratifs, une garantie
de soumission qui respecte le model prescrites dans le DAO établi par un établissement bancaire agrée par le Ministere en charge des
Finances d’'un montant égal & 200,000 (Deux Cent Milles). Les cautionnements provisoires seront libéres au plus tard trente (90) jours
aprés le délai de validite des offres pour les soumissionnaires n‘ayant pas été retenus. Pour le soumissionnaire attributaire du marché,
le cautionnement provisoire sera libéré apres constitution du cautionnement définitif. Pour eviter les rejets, tous les documents doivent
étre les originaux ou des copies certifiees conformes issus des autorités administratives compétentes (Préfet, Sous-Préfet ou Services
Emetteur) pour une durée n'excédant pas trois mois et présentes selon les réglements spéciaux de cet appel d'offre. Les copies
certifiées qui seront certifiées pour la deuxiéme fois ou des copies falsifiées ne seront pas acceptées. Les chapitres seront séparés par
format en couleur. Les offres qui ne seront pas en conformité avec les prescriptions de cet appel d'offre seront déclarés inadmissibles.

e g e

P




N

. o Caution Cout de DAO
Lot Objet Localité Bl
1 CONSTRUCTION D’UN FORAGE EQUIPE D'UNE FUNDONG CENTER 200.000 20.000
POMPE MANUELLE AU CENTRE DE FUNDONG ;

5.CONSULTATION DU DOSSIER D’APPEL D’OFFRES : Le dossier de consultation peut étre consulté aux heures ouvrables & la
bureau de SIGAMP (1 1) de Fundong, dés publication du présent avis.

10. ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier d'appel d'offres peut étre obtenu des publications du présent
avis d'appel d'offres aux services de I'Autorité Contractant (bureau 18) de Financier de Fundong pendant les heures ouvrables contre
présentation d'une quittance de versement de la somme non remboursable de 20.000FRS 4 la recette Municipal de la Commune de
FUNDONG.
“1.REMISE DES OFFRES : Chaque offre rédigée en francais ou en anglais en Sept (07) exemplaires, c.--d. Un original et six copies
se au Service de Passation des Marchés, situé a la Marie de Fundong, au plus tard le

IO 12025 4 11heures. Il doit étre dans un paquet contenant trois enveloppes marquées
= A:pourle dossier Administratif,
= B:pourle dossier technique
= C: pour le dossier financier.
Ce paquet devra porter la mention :

‘, = AVIS D'APPEL D'OFFRES NATIONAL OUVERT PAR LE PROCEDURE D’URGENCE NO.
©3 /ONIT/MINDDEVEL/FC/FCITB 12025, DU (5 | O2_ 2025 POUR LA CONSTRUCTION D'UN FORAGE EQUIPE
D’UNE POMPE MANUELLE AU CENTRE DE FUNDONG DANS L’ARRONDISSEMENT DE FUNDONG, DEPARTEMENT
DU BOYO -

« AN'OUVRIR QUEN SEANCE DE DEPOUILLEMENT »
12.Recevabilité des offres : Sous peine de rejet, les piéces du dossier administratif requises doivent étre produites en originaux ou
en copies certifiées conformes par le service émetteur ou une Autorité Administrative (Préfet, Sous-préfet,), conformément aux
stipulations du Réglement Particulier de I'Appel d'Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale de
depdt des offres ou avoir été établies postérieurement 4 la date de signature de I'Avis d'’Appel d'Offres. Toute offre incompléte
conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Notamment I'absence de la caution de
soumission délivrée par une banque de premier ordre agréée par le Ministére chargé des Finances. Les offres ne respectant pas le
mode de séparation de ['offre financiére, des offres administratives et techniques seront irrecevables.

13. Ouverture des plis : L'ouverture des plis se ferale 1% 112025 31 1heures, heure locale en une phase par la Commission
communal de Passation des Marchés de la marie de Fundong, (Salle de conférence de la Marie de Fundong) en présence de chaque
soumissionnaire qui le désire, ou son représentant ddment mandaté et ayant une parfaite connaissance des offres dont il a la charge.
Une seule personne par offre remise, seule ou en groupement, sera admise. Les offres qui ne vont pas respecter les prescriptions du
DAQ seront rejetées. L'ouverture des plis sera faite en une phase.

- les dossiers administratifs et les offres techniques seront premiérement étudies par les membres de la Commission communal de
Passation des Marchés. Les entreprises n'ayant pas obtenu au moins 100% des points de la notation sur des dossiers administratifs et

75% pour dossier techniques seront éliminées.

14) EVALUATION DES OFFRES : Les offres seront évaluées selon les conditions suivantes :
14) Les Offres sera évalué en 3 étapes

> 1ére étape : évaluation d'Offre technique

> 2eme étape ; Analyse d'offre financiére

» 3eme étape ; Critére d'évaluation sont les suivant :
14-10 Critéres éliminatoires

® Absence de caution banque
® Les dossiers non-conforme aux prescriptions de ce Dossier d"Appel d'Offre sera déclarer non-recevable si la situation n'a pas
régularisé dans 48 heures :
® Fausse déclaration et pigces falsifiées ;
® | es plis non-conformité
14-12-L’Offre Technique
B Documents non-conforme ou documents scanne
W Fausse déclaration ou document scanne ;
B Obtention des notes inferieur a 75% de "OUI"
14-13- L'Offre Financiére

e ¢
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m L Offre Financiére incomplet
®  Documents non-conforme
m  Omission des quantités de Prix Unitaire dans offres financiere
®  Absence des Prix détaillée.
14-14-Critéres essentiels
L'Offre Technique de soumissionnaire sera évaluée de manier suivant :

-— ’g
e

Présentation général
Qualité du personnel
Organisation Technique des Travaux Qui/Non
Equipment Qui/Non
Capacite financiére Oui/Non
Reférences de l'entreprise dans la réalisation similaire Qui/Non
Attestation et Rapport de visite du site Qui/Non
Non-existence dans I'Offre Technique les mentions “organisation, Méthodologie et Planning” Qui/Non

Cahier des Clauses Technique Particulier paraphe a chaque page Qui/Non
0 | Cahier des Clauses Administratif particulier complet et paraphe & chaque page. Qui/Non

15) Attribution : Cette évaluation sera binaire (OUI ou NON). Le marché sera attribué au soumissionnaire qui aura propose
Poffre le moins disant, ayant satisfait & 100% des critéres éliminatoires et au moins 75% des critéres essentiels.
4 16) Durée de validité des offres : Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours & partir de
|a date limite fixée pour la remise des offres.

ol oo|~|o| o] | ™)

17) Les Renseignements Complémentaires : Les renseignements complémentaires d'ordre technique peuvent étre obtenus auprés
du Maire de Fundong Tel. : Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com , Website: www.fundongcouncil.org

18) Additif & I'appel D'offres L'Autorité Contractante se réserve le droit, en cas de nécessité, d'apporter toute autre modification
ultérieure utile au présent appel d'offres.

Fundong, le 14 \ O \ 20 lg

LE MAIRE DE FUNDONG

Copies :

= ARMP/B,da ;

- Présidents CPMF ;
- DD/MINMAP/Boyo ;
- DD MINEE BOYO

- Affichage.

- Chrono
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A. GENERAL REGULATION OF THE INVITATION TO TENDER

Article 1: Scope of the tender: The Contracting Authority as defined in the Special Regulations of the invitation
to tender hereby launches an OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION,

- 1.1Described in the Tender notice and briefly described in the Special Regulation.

1.3 In this Tender File, the term “day” means a calendar day.

Article 2: Financing: The source of financing of the works forming the subject of this invitation to tender shall be
specified in the Special Regulations.

Article 3: Fraud and corruption:
3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics
during the award and execution of public contracts. By virtue of this principle:

a) The following definitions shall be admitted:

a.1 Shall be guilty of ‘corruption” whoever offers, gives, requests or accepts any advantage in view of influencing
the action of a public official during the award or execution of a contract;

a.2 Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award or
execution of a contract;

a.3 “Collusive practices” shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition:

a.4 “Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.

3.2 The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in the
bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates allowed to compete.
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure,

4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following provisions:

j'lo
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a. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must be from
an eligible country, in accordance with the funding agreement.

b. A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) must not be in
a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a situation of conflict
of interest if he:

b1 Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation to tender; or

b.2 Presents more than one bid within the context of invitation to tender, except authorized variance according to
article 17, where need be; meanwhile, this does not prevent the participation of sub-contractors in more than one
bid.

b.3 The Contracting Authority or Project Owner has financial interests in the capital in a way as o compromise
the transparency of the procedures of award of public contracts.

¢. The bidder must not have been excluded from bidding for public contracts.

d. A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it is (i) |egé||y
and financially autonomous, (ii) managed according to commercial laws and (iii) not under the direct supervisory
authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorized services:

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the subject of this
contract must originate from countries meeting the criteria of origin defined in the Special Regulations of the
invitation to tender and all expenditure done within the context of the contract shall be limited to the said building
materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder:
6.1 As an integral part of their bid, bidders must:

6.1.1 Submit a power of attorney making the signatory of the bid bound by the bid; and

6.1.2 Provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the
Special Regulations of the invitation to tender, in order to establish their qualification to execute the contract.

Where necessary, bidders should provide information relating to the following points:

ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and contracts awarded;

(iv) Pending litigations; and

(v) Availability of indispensable equipment.

(i) The production of certified balance sheets and recent turnovers;
(

6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following
conditions:
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a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group;

b. The bid and the contract must be signed in a way that is binding on all members of the group;

¢. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis 4 vis the
Project Owner and Contracting Authority with regard to the execution of the Contract:

e. In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner
where it is joint co-contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the
technical specifications and execution time-limits set in the Special Regulations of the invitation to tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the invitation to tender.

Article 7: Visit of works site:

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary
and that they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and
fees incurred from this visit.

7.3 The Project Owner may organize a visit of the site of the works during the preparatory meeting to
establishing the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B. TENDER FILE

Article 8: Content of Tender File:

8.1 The Tender File describes the works forming the subject of the contract, sets the consultation procedure of
contractors and specifies the terms of the contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

Document No. 1. The letter of invitation to tender (for restricted invitation to tender);
Document No. 2. The tender notice;

Document No. 3. The General Regulations of the invitation to tender;
Document No. 4. The Special Regulations of the invitation to tender;
Document No. 5. The Special Administrative Conditions;

Document No. 6. The Special Technical Conditions;

Document No. 7. The schedule of unit prices;

Document No. 8. The bill of quantities and estimates;

Document No. 9. The sub details of unit prices;

Document No. 10. Model documents of the contract;

- The execution schedule:

- Model of forms presenting the equipment, personnel and references;
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- Model bidding letter;

- Model bid bond;

- Model final bond;

- Mode! of bond of start-off advance;

- Model of guarantee in replacement of the retention fund;
- Model contract;

Document No. 11. Models to be used by bidders;

- Model contract;

Document No. 12. Justifications of preliminary studies; to be filled by the Project Owner or Delegated Project
Owner,

Document No. 13. List of first grade banking establishments or financial institutions approved by the Minister in
charge of Finance authorized to issue bonds for public contracts to be inserted by the Contracting Authority.

82 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender
File. Itis up to him to furnish all the information requested and prepare @ bid in compliance with all aspects of the
said file.

Article 9: Clarifications on the Tender File and compliance

9.1 Any bidder who wants t0 obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
submission of bids. A copy of the Contracting Authority's response, indicating the question posed but not
mentioning the author, is addressed to all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a complaint
to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regulation of public contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP
and the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any
reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender
File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the invitation to tender and must be communicated in writing or made known by a
traceable means to all bidders who bought the Tender File.

In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance with
provisions of article 29 of the General Regulations of the invitation to tender.

C PREPARATION OF BIDS
Article 11: Tender costs: The candidate shall bear the costs related to the preparation and presentation of his

bid and the Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay
for them whatever the evolution or outcome of the invitation to tender procedure.
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Article 13: Constituent documents of the bid

13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file: |t includes:
a.1 All documents attesting that the bidder:

- Has subscribed to all declarations provided for by the laws and regulations in force;
- Paid all taxes, duties, contributions, fees or deductions of whatever nature;

Is not winding up or bankrupt;

Is not the subject of an exclusion order or forfeiture provided for by the law in force;

a.2 The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
invitation to tender:

a.3 The written confirmation empowering the signatory of the bid to commit the bidder, in accordance with the
" provisions of article 6(1) the General Regulations of invitation to tender.

b. Volume 2: Technical bid

b.1 Information on qualifications: The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender.

b.2 Methodology: The Special Conditions of the invitation to tender specifies the constituent elements of the
technical bid of the bidders especially: a methodological statement on an analysis of the works and specifying
the organization and programme which the bidder intends to put in place or use to execute the works
(installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit of the site, where
necessary, etc).

b.3 Proof of acceptance of conditions of the contract: The bidder shall submit duly initialled copies of the
administrative and technical documents relating to the contract, namely:

- The Special Administrative Conditions (SAC);
- The Special Technical Conditions (STC).

b.4 Commentaries (optional): A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial bid: The Special Regulations specify the elements that will help in justifying the cost of
the works, namely:

- The signed and dated original bid prepared according to the attached model, stamped at the prevailing rate;

- The duly filled Unit Price Schedule;

The duly filled detailed estimates;

The sub-details of prices and/or breakdown of all-in prices;

The projected schedule of payments, where need be.,




In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of article 17(2) of the General Regulations of the invitation to tender conceming the other possible
forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award
of more than one lot.

Article 14: Bid price:

14.1 Except otherwise stated in the Tender File, the amount of the contract shall cover all the works described in
article 1.1 of the General Regulations of the invitation to tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder.

14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and
estimates.

14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial
price, as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any contract of duration less than one (1) year shall not be subject to price revision.

145 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: Currency of bid and payment

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.

The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a. Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the
three currencies of member countries of the funding institution of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear any
change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in
the following manner:

~~
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a. The prices of inputs necessary for the works which the bidder intends to procure in the Contracting

Authority's country shall be in currency of the Contracting Authority's country specified in the Special

Regulations and called “national currency”;

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's

country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies
and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are
reasonable; to this end, a detailed statement.of their needs in foreign currencies shall be furnished by the bidder.,

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account
of any modification in the foreign currency needs within the context of the contract.

Article 16: Validity of bids:

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not being in
compliance.

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity of
the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents
to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is
extended by more than sixty (60) days, the amounts payable to the bidder retained shall be updated by
application of the related formula featuring in the request for extension that the Contracting Authority addressed
to bidders. The updating period shall run from the date of overrun of sixty (60) days to the date of notification of
the contract or the Administrative Order for start of execution of works by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for purposes of
evaluation of bids.

Article 17: Bid bond

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days
beyond the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitting the bid and should
mention each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after publication of
the award result,
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17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.
17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity;
(b) if the retained bidder:

b.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations;
b.2 Fails in his obligation to furnish the required final bond in application of article 38 of the General Regulations;
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the
bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as
not being in conformity.

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first
assess the Secondary solution of the Contracting Authority as described in the Tender File and furnish in
addition all the information which the Contracting Authority needs for a complete evaluation of the proposed
variant, including the plans, calculations, technical specifications, sub-details of prices and proposed
construction methods and all other useful information. If necessary, the Contracting Authority will examine only
the technical variants of the bidder whose bid is in compliance with the Secondary solution has been evaluated
as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical
variants for certain parts of the works, these parts of the works must be described in the technical specifications.
Such variants shall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the
General Regulations.

Article 19: Preparatory meeting to the establishment of bids
19.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which
may be raised at this stage.

19.3 As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting The Contracting Authority may not reply to questions received
too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.

19.4 The minutes of the meeting, including the text of the questions asked and the replies given, including
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File.
Any modification of documents of the Tender File listed in article 8 of the General Regulations which may prove
to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
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an addendum in accordance with the provisions of article 1 0 of the General Regulations and not through the
minutes of the preparatory meeting.

reason for disqualification.

Article 20: Form and signature of bid

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number required
in the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as
authentic,

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted
in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in
accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. All the pages of the bid
containing alterations or changes must be initialled by the signatory (ies) of the bid.

20.3 The bid shall bear no modification, suppression or alteration unless such corrections are initialled by the
signatory (i.e.) of the bid.
D. SUBMISSION OF BIDS

Article 21: Sealing and marking of bids

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by
marking on these envelopes “ORIGINAL” and ‘COPY”, as the case may be. The envelopes shall then be placed
in another envelope which will equally be sealed but which will not give any indication regarding the identity of
the bidder,

21.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations:

b) should bear the name and identification number of the project as indicated in the Special Regulations and
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the
Special Regulations,

Regulations.

214 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time-limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the
Special Regulations not |ater than the date and time stated in the Special Regulations.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids
by publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this
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case, all the rights and obligations of the Contracting Authority and bidders previously governed by the initial
date will henceforth be governed by the new date.

Article 23: Late bids: Any bid received by the Contracting Authority beyond the deadline for the submission of
bids in accordance with article 29 of the General Regulations shall be declared late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said notification must be signed by an authorized representative in application of
article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be
attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL", and “REPLACEMENT BID" or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal
may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be retdrned to them
unopened.

24 4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING AND EVALUATION OF BIDS
Article 25: Opening of the bids and petitions
25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of bidders who wish to attend at the date, time and address specified in the Special
Regulations. Representatives of bidders shall sign a register attesting to their presence.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of
everyone, while the envelope containing the corresponding bid shall be retumed to the bidder unopened.
Withdrawal shall be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
“Replacement bid" are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the preceding one which will be sent to the bidder concerned unopened. The replacement of the
bid shall only be allowed if the corresponding notification contains a valid empowerment of the signatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification
of the bid shall only be allowed if the corresponding nofification contains a valid empowerment of the signatory
requesting the modification and read to the hearing of everyone. Only bids which were opened and announced
to the hearing of everyone during the opening of bids shall then be evaluated.




25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation,

255 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative
regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of
the said minutes to which is attached the attendance sheet is handed over to all the participants at the end of the
session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of regulation of public contract an initialled copy of the bids
presented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copies to the body in charge of the regulation of public contracts,
the head of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the chairperson of the Tenders Board.

The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations,

Article 26: Confidential nature of the procedure
26.1: No information relating to the examination, clarification, evaluation and comparison of bids and verification
of the qualification of the bidders and the recommendation for the award shall be given to bidders or to any

public contracts,

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the
Contracting Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his bid
may do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,




is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during
the evaluation in accordance with the provisions of article 30 of the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the
award of the contract.

Article 28: Determination of compliance of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions
fixed in the Tender File based on the content without recourse to external elements of proof.

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

- Which substantially limits the scope, quality or realization of the works;

- which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his obligations
in relation to the contract; i

- Whose correction would unjustly affect the competitiveness of the other bidders who presented bids that
essentially complied with the Tender File

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

28 5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder: The Evaluation sub-committee shall ensure that the successful bidder
retained for having submitted a bid substantially in compliance with the provisions of the Tender File, fulfils the
qualification criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

a. Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
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committee judges that it is 3 gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

b. If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

C. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid
shall be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC)
under the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

C. By converting into a single currency, the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31 (2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation to
tender is launched simultaneously for several lots.
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g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit and
independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

39 3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be considered during the evaluation of bids.

32.41f the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the
estimates of the Project Owner for the works to be executed in this contract, the Tenders Board may, from the
sub-details of prices furnished by the bidder for any element or all the elements of the bill of quantities and
estimates, verify if these prices are compatible with the construction methods and proposed calendar. In the
case where the justifications presented by the bidder are not satisfactory, the Contracting Authority may reject
the bid after the technical opinion of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders: National contractors shall benefit from a margin of national
preference during the evaluation of bids as provided for in the Public Contracts Code.

F- AWARD OF THE CONTRACT
Article 34: Award
34.1 The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in
compliance with the Tender File and who has the required technical and financial capacities to execute the
contract satisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed
rebates

34.2 If, according to article 13(2) of the General Regulations, the invitation to tender comprises several lots, the
lowest bid shall be determined by evaluating this contract with other lots to be awarded concurrently, by taking
into account the rebates offered by the bidders in the case of more than one lot.

34.3 Any award of contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful or
cancel a procedure: The Contracting Authority reserves the right to cancel a procedure of invitation to tender
after the authorization of the Minister Delegate at the Presidency in charge of Public Contracts where the bids
have been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders
Board, without any claims being entertained.

Article 36: Notification of award of the contract: Before the expiry of the validity of the bids set in the Special
Regulations, the Contracting Authority shall notify the preferred bidder by telecopy confirmed by registered mail
or by any other means that his bid was retained. This letter will indicate the amount the Project Owner will pay
the contractor to execute the works and the execution time-limit.

Article 37: Publication of results of award and petitions
37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed to it within a maximum deadline of five (5) days after publication of the award results, the
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Independent Observer's report as well as the minutes of the award session of the related contract to which shall
be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be
destroyed, without any claims for compensation being entertained. Only the copy destined for the body in charge
of regulation shall be kept.

374 In case of pefition, it should be addressed to the Public Contracts Authority, with copies to the body in
charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. It must take place within a maximum deadiine of five (5) working days after the publication of the
results.

Article 38: Signing of the contract

38.1 After publication of the results, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
39.1 Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish the
Project Owner with a final bond, to guarantee the complete execution of the works.

39.2 The bond whose rate varies between 2 and 5 per cent (%) of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment approved according to the instruments in
force with the Project Owner as beneficiary or by a joint or several guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,
in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first-rate
financial institution approved in accordance with the instruments in force.

39.4 Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.
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DOCUMENT Ne. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER (OMPP)

ARTICLE 1: Definition of works: The subject of this tender is the CONSTRUCTION OF BOREHOLE
EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION,
NORTH WEST REGION.

Name and address of the Contracting Authority: the Mayor of Fundong Council, P.O Box 06, Fundong,
Phone:(237) 677755510 Email: fundongcouncil2014@gmail.com Website:

WWW. fundonqcounci12014@qmail. com
Reference of Invitation to tender:

-OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No. (.= [ONIT/MINDDEVEL/ FUNDONG COUNCIL /FCITB /2025, OF | R | 02 12025
FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

ARTICLE 2: Execution deadline: Ninety (90) days (03 months)

ARTICLE 3: Source of financing: Works which form the subject of this Invitation to Tender shall be financed
BIP MINEE 2025.

ARTICLE 4 Origin of building materials and supplies: The materials shall generally be from sources in
Cameroon.

ARTICLE 5: ADMISSIBILITY OF BIDS: At the risk of being rejected, only originals or certified true copies by the
issuing services or administrative authorities must imperatively be produced in accordance with the Special
Regulations of this Invitation to Tender. They must not be more than three (3) months old as at the date of
submission of bids. Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond issued by a first-rate bank approved by the
Minister in charge of Finance and valid for a period of thirty days shall be rejected

ARTICLE 6: Language of the bids: The offer like any correspondence and all documents concerning the
tender, exchanged between the Tenderer and the Administration shall be written either in English or in French.
ARTICLE 7: The bids shall be evaluated in three (03) steps:

> 15t Step: Verification of the conformity of the Administrative file;

» 20 step: Evaluation of the technical file;

» 31 Step: Analyses of the financial file.
The criteria of evaluation are the following:

7.10- Eliminatory criteria

7.11- Administrative documents
o Absent of Bid bond
o Any Administrative document not in conformity with the prescriptions of this tender file shall
results in elimination if the situation is not regularized within forty-Eight Hours. This rule shall not be
applied to the Bid Bond
« Any bids not in conformity with the prescriptions of this tender shall be inadmissible
o False declaration or falsified documents.

7.12- Technical File
o Complete documents or scanned documents;
« False declaration, forged or scanned documents;
e Technical assessment mark lower than 75% of “YES”.
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7.13- Financial Offer
* Incomplete financial Offer:
e Non-compliant documents;
*  Omission of quantified unit price in the financial offer:
* Absence of breakdown of prices;
7.20Essential criteria:

The technical offer of the bidder shall be assessed along the following lines

1. | General presentation YES/NO
2. | Quality of the personnel YES/NO
3. | Execution Methodology YES/NO
4 | Equipment YES/NO
5 | Pre-financing capacity YES/NO
6. | References of the bidder YES/INO
7| Attestation and report of site visit YES/NO
8 | Non-existence in the technical file of the rubric ‘organization, methodology and planning | YES/NO
9 | Special Technical Clauses initialled in all the pages and signed, stamped and dated on YES/NO
the last page;
10 | Special Administrative Clauses completed and initialled on all the pages and signed, YESINO
|| stamped and dated on the last page

ARTICLE 8: Presentation of the Bids

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked as such, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
C) Financial Documents

8.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one sealed external
envelope on which shall be written.

=No. U3 JONIT/MINDDEVEL/ FUNDONG COUNCIL IFCITB/2025,0F _ & | 02 12025
FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

(To be opened only during the bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

8.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelled:

<<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the
enterprise. These documents shall be original or copies certified by competent authorities not more than three
months old.
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ADMINISTTRATIVE DOCUMENTS.

DOCUMENT N° DESCRIPTION

A Declaration of intention to tender, written by the bidder, stamped with the tariff in force

A2 Purchase receipt of Tender File issued by 2 Fundong council treasury in the amount of 20.000 (twenty Thousand)
g F.CFA as stipulated in the Tender Notice.

A3 A bid bond of Two hundred thousand (200.000) FCFA,, issued by a first rate-bank approved by the Ministry in
' charge of Finance in conformity with COBAC conditions

A4 Certified Copy of the Business Registration, not more than three months old.

AS5 Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).

AB Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most three months.

A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry and
£ Trade of the place of residence of the bidder, not more than three (03) months.

A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of Finance, not
) more than three months.

A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP) and
: should be valid for at least three months

A10 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis the
’ Fund and should be valid for the tender concerned; the attestation should be less than three months old.

Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under his
A1 responsibility visit the site and gather all the information necessary for the preparation of his technical proposals
(consistency of work and execution plans).
A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
A3 Power of attorney where necessary

The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder
shave shall have a period of 48hour to comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

B4 | General presentation of the bids
- Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by signed contracts (first and last
B2 pages) and minutes of reception or attestation of clearances for works executed. (minutes of final reception within the

past years for up to 2022)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years

1st Reference
21 reference
NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
B.3.1 01- works supervisor

Qualification of the works supervisor: Givil Engineer or Senior Civil Engineering Technician

Professional experience in the domain of civil engineering of at least three (03) years for Civil
Engineer and three (03) years for Senior Civil Engineering Technician

> CV signed and dated by the supervisor,
» A certified copy of the technical diploma

> An Attestation of presentation of original of the technical diploma

» An attestation of availability signed and dated by the concerned

» Certified copy of ID card signed and dated by the Police

B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at
least three years' experience in the domain of Civil Constructions and other works.
Professional experience of the Site foreman in the domain of Civil Engineering and other works
for at least three (03) years J
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CV signed and dated by the foreman,

A certified copy of the technical diploma

An attestation of availability signed and dated by the foreman

Certified copy of ID card signed and dated by the Police

B.33 03- Other personnel

02 (two) bricklayers with at least GCE O/L Technical in Building construction or its
equivalent(CAP Macgonnerie) and with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their certificate and NIC should be included (
CVs signed and dated by the candidates)
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» 01 (One) Carpenter with at least GCE O/ Technical in wood works or its equivalent(CAP
Menuiserie) with 3 years professional experience in the domain of Civil construction and Similar
works. Certified copy of their certificate and NIC should be included (CVs signed and dated by
the candidates)

> 01 (One) Electrician with 3 years professional experience in the domain of Civil construction
and similar works .

B.4 TECHNICAL PROPOSALS
B4.2 Organigram of the project (Specify names of the personnel handling the various functions)
B.4.3 Work schedule
B.4.5 Quality control method
Environmental impact notice obtained from the council (To be submitted only by the winner,

B47
4 after publication of results)
B.4.8 Security and safety at the site
B4.9 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership

B.6 FINANCIAL CAPACITY
An attestation of financial capacity of at least 25% of the project amount (solvency) of the

B.6.1 enterprise issued by a 1st class bank in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions,
B.7 Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 Special Technical Clauses initialled in all the pages and last page signed, dated and stamped.

NB: The signature of the concerned in CVand Availability should be the same with that found in the National Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1 | Asubmission letter, signed, dated and stamped. (See ANNEX 3)

C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.
C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes (TTC) and net
payable

C4 Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination of the
bidder.

* The bidders shall use for this purpose the documents and models provided in the Tender File, subject to the
provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

* The various parts of the same file must be separated with colour pages in the original as well as in the
copies, so as to facilitate its examination

ARTICLE 9: Currency of payment: This National Invitation to tender is awarded on total and contractual price,
inclusive of all taxes, firm and non-revisable for the whole of the works and the equipment defined in the present

{ =)




Invitation to tender. The corresponding amount shall be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit Schedule price expressed out in figures and letters and in seven (07) copies will be joined to the offer.
In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in the Republic of
Cameroon at the handover date of the offers.

ARTICLE 10: Transport and delivery: The materials for work must be protected during transportation through
packaging whether by air, railway or road according as the case may be. The conditions of storage must be of
tropical type.

ARTICLE 11: Guarantee and retention guarantee

111 Provisional guarantee: The amount of the provisional guarantee or guarantee of tender is fixed at Two
hundred thousand (200.000) FCFA, issued by a first rate-bank approved by the Ministry in charge of Finance
in conformity with COBAC conditions. The time of validity of this guarantee is ninety (90) days as from the date
of depositing of the offers.

11.2 Final Bond: The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in
the country. It could be replaced by a guarantee personal and interdependent of a banking house approved“ by
the Ministry of Finances following COBAC conditions.
It will have to be made up in the twenty (20) days following the notification of the signature of the contract ina
bank approved by the Minister in charge of Finances.

113 Guarantee Retention: A guarantee Retention of ten percent (10%) shall be operated on the amount
including all taxes of the contract. The guarantee and corresponding sum shall be paid or released, after the final
acceptance of works.

ARTICLE 12: Period of validity of the offers: The bidder will remain committed to his offer for ninety (90) days
as from the handover date of the offers. If at the end of this period, the contract was not notified to him, the
bidder will be able, either to cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 13: Number of copies of Bids to be submitted: The bids, as all the parts accompanying it shall be
submitted in seven (0 7) copies, including one (01) original and six (08) copies. The bidder shall present his
documents in a sealed labelled external envelope marked:

- OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE No.C=> ONIT/MINDDEVEL/
FUNDONG COUNCIL /FCITB /2025, OF |3 | OX 12025

FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN
FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST REGION.

TO BE OPENED ONLY DURING THE BIDS OPENING SESSION»

ARTICLE 14: Date and latest time of deposit of bids: The bids will have to arrive under closed fold and seal
latest | 3 | OA/2025 at 10:00am, by mail registered with acknowledgement of delivery or by deposit against
a receipt to the following address:
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Fundong council, P.0 Box 06, Fundong
Tel.: Phone: (237) 6 777 555 10 Email: fundongcouncil2014@gmail.com , Website:
www.fundongcouncil.org

Beyond the above stated date and time, no bids shall be accepted.

ARTICLE 15: Opening of the bids: The opening of the folds will be carried out in the Fundong Council hall on the
(2 103 12025 as from 11:00 AM, by the Fundong Council Tender Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowledge of the bids,

ARTICLE 16: Examination of bids: The tenders’ board shall examine the bids to determine if they are complete, if the
required guarantees have been provided. If the documents were produced following the tender file requirements whether
they contain calculation errors, and if the bids are generally in good order. Any calculation errors will be corrected on the
following bases:

- Ifthere is a calculation error, the total price will be corrected on the basis of the unit price:

- Ifthere is contradiction between the price in words and the price in figures, the price in words will govern;

- Ifthere is a contradiction between the amount in the unit price in the bill of quantities and estimates, and the unit

price breakdown (sub detail), the amount in the unit price breakdown shall govern.

AWARD OF THE CONTRACT
ARTICLE 17: Award of the contract: Upon the proposal of the Tenders Board, the Contracting Authority shall award the
contract to the technically qualified bidder with the lowest amount. The decision carrying the award of the contract shall be

published by way of press release or any other means of publication used in the Administration.
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DOCUMENT No. 4:
SPECIAL ADMINISTRATIVE CONDITIONS (SAC)
Table of content

Chapter I: General

Article 1 - Subject of the contract

Article 2 - Award procedure

Aricle 3 - Definitions and duties (article 2 of GAC supplemented)

Atticle 4 - Language, applicable law and regulations

Atticle 5 - Constituent documents of the contract (article 4 of GAC)

Atticle 6 - General applicable instruments

Aricle 7 - Communication (GAC articles 6 and 10 supplemented)

Atticle 8 - Administrative Orders (article 8 of GAC supplemented)

Article 9 - Contracts with conditional phases (article 15 of GAC)

Article 10 - Contractor's personnel (article 15 of GAC supplemented)
Chapter Il: Financial conditions

Article 11 - Guarantees and bonds (articles 29 and 41 of GAC supplemented)
Article 12 - Amount of contract (articles 18 and 19 supplemented)

Article 13 - Place and method of payment

Article 14 - Price variation (article 20 of GAC)

Article 15 - Price revision formulas

Article 16 - Price updating formulas (article 21 of GAC)

Article 17 - Work under State supervision (article 22 of GAC supplemented)
Article 18 - Evaluation of works (article 23 supplemented)

Article 19 - Evaluation of supplies (article 24 of GAC) supplemented)
Article 20 - Advances (article 28 of GAC)

Article 21 - Payments for the works (articles 26, 27 and 30 of GAC supplemented)
Article 22 - Interests on overdue payments (article 31 of GAC supplemented)
Article 23 - Penalties for delay (article 32 of GAC supplemented)

Article 24 - Payment in case of a group of enterprises (article 33 of GAC)
Aticle 25 - Final detailed account (article 35 of GAC)

Article 26 - General detailed account (article 35 of GAC)

Article 27 - Tax and customs schedule (article 36 of GAC)

Article 28 - Stamp duty and registration (article 37 of GAC)

Chapter Ill: Execution of the works

Article 29 - Nature of works

Article 30 - Obligations of the Project Owner (GAC supplemented)

Article 31 - Execution deadline of contract (article 38 of GAC)

Article 32 - Roles and responsibilities of the contractor (article 40 of GAC)
Article 33 - Making available documents and site (article 42 of GAC)

Article 34 - Insurance of structures and civil responsibility (article 45 of GAC)
Aticle 35 - Documents to be furnished by the contractor (article 49 supplemented)
Article 36 - Organisation and security of sites (article 50 of GAC)

Article 37 - Implantation of structures (article 52 of GAC)

Article 38 - Sub-contracting (article 54 of GAC)

Article 39 - Site laboratory and trials (article 55 of GAC)

Article 40 - Site logbook (article 56 of GAC supplemented)

Article 41 - Use of explosives (article 60 of GAC)

Chapter IV: Acceptance

Article 42 - Provisional acceptance (article 67 of GAC)

Article 43 - Documents to be furnished after execution (article 68 of GAC)
Article 44 - Guarantee time-limit (article 70 of GAC)

Article 45 - Final acceptance (article 72 of GAC)

Chapter V: Miscellaneous provisions

Article 46 - Termination of the contract (article 74 of GAC)

Article 47 - Force majeure (article 75 of GAC)

Article 48 - Differences and disputes (article 79 of GAC)

Article 49 - Drafting and dissemination of this contract

Article 50 -Entry into force of the contract

Article 51 -Information to be posted
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Chapter I: General
Article 1: Subject of contract: The purpose of this contract is the CONSTRUCTION OF BOREHOLE
EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION,
NORTH WEST REGION.

Article 2: Contract award procedure: This contract is awarded through an Open National Invitation to Tender
by emergency procedure.

Article 3: Definitions and duties

3.1 General definitions

- The Contracting Authority: shall be the Mayor of Fundong Council: He shall award the contract, ensure
the preservation of originals of said contract documents and the transmission of copies to the Delegation in
charge of Public Contracts and to the body in charge of regulation.

- The Contract Manager: shall be the Council Development Officer for Fundong Council. She shall
ensure respect of the administrative, technical and financial conditions and contractual deadlines.

- The Contract Engineer: shall be the Divisional Delegate of Water and Energy Boyo, hereinafter referred
to as the Engineer.

- The Project Manager shall be the Divisional Chief of Service for Water in the Divisional Delegation of
Water and Energy Boyo. He/she shall ensure the quality and quantity of works as prescribed by the regulations
in force up to the acceptance stage. He may assist at the definition and preparatory stages

3.2 Security: This contract may be used as a security subject to any form of transfer of the debt.

In this case:

- The authorities in charge of authorising payments shall be the Mayor of Fundong Council

- The authority in charge of the clearance of expenditures shall be the Divisional Finance Controller Boyo

- The body or official in charge of payment shall be the Municipal Treasurer of Fundong Council

- The official competent to furnish information within the context of execution of these contracts shall be the
Mayor of Fundong Council.

- The service for the controlling and monitoring of the project shall be the Divisional Control Brigade of
MINMAP Boyo

Article 4: Language, applicable law and regulation

1.4 The language to be used shall be English or French.

1.5 The contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting costs shall
be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract: The constituent contractual documents of this contract are

in order of priority:

1) The tender or commitment letter:

2) The bidder's tender and its annexes in all provisions not contrary to the General Administrative Conditions
(GAC) and the Special Technical Conditions (STC) hereunder:

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);
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5) The particular elements necessary for the determination of the contract price, such as, in order of priority: the
unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the
sub-details of unit prices;

6) Plans;

7) The General Administrative Conditions applicable on public works contracts that went into effect by Order No.
033/CAB/PM of 13 February 2007;

8) The Technical specifications applicable on the services forming the subject of the contract.

Article 6: General instruments in force: This contract shall be governed by the following general instruments.

Framework Law No. 96/12 of 5 August 1996 on the management of the environment;

The Mining Code;

Instruments governing the various professional bodies;

Decree No. 2001/048 of 23 February 2001 relating to the setting up, organization and functioning of the

Public Contracts Regulatory Agency

5. Decree No. 2003/651/PM of 16 April 2003 to lay down the procedure for implementing the tax and
customs system applicable to public contracts;

6. Decree No. 2012/074 of 8 March 2012 relating to the creation, organisation and functioning of the

Tenders Boards amended and supplemented by Decree No.2013/271 of & August 2013 the Ministry in

charge of Public Contracts;

Decree No. 2018/366 of 20t June 2018 to institute the Public Contracts Code; zaa

8. Degree No 2018/6233/PM of 26/7/2018 fixing the procedure for the application of law No 2010/002 of
13/4/2010 on the protection and promotion of persons living with disabilities in Cameroon

9. Circular No. 001/CAB/PR of 19 June 2012 relating to the award and control of execution of Public
Contracts;

10. Letter No; 00908/MINTP/DR of 1997 to publish guidelines for the consideration of environmental impact
of road maintenance;

11. Circular No. 00013995.C/MINFI of 34ST December 2024 bearing instructions relating to the
implementation of the finance laws, the monitoring and control of the execution of the budgets of the
State and other public entities for the 2025 fiscal year.

12. Applicable standards;

13. Other instruments specific to the domain concerned with the contract.

14. Circular no 403/MINMAP/CAB of the 21/0CT/2019 to fix upper limit for payment of indemnities to

presidents, rapporteurs and members of follow up, acceptance and technical financial commissions.
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Article 7: Communication

1.1 All communications within the framework of this contract shall be written and notifications sentv to t'he
following address:

a) In the case where the contractor is the addressee: SirMadam THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his residence/base known to the Project
Owner and Contract Manager, correspondences shall be validly addressed to Fundong Council.

b) In the case where the Project Owner is the addressee: The Mayor of Fundong Council and a copy
addressed to the Contracting Authority, Contract Manager, Contract Engineer, Project Manager, MINMAP and
where need be, within the same deadline.

c) In the case where the Contracting Authority is the addressee: The Mayor of Fundong Council with a copy
addressed within the same deadline to the Project Owner, Contract Manager, Contract Engineer, MINMAP and
Project Manager, where applicable
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1.2 The contractor shall address all written notifications or correspondences to the Project engineer with a copy
to the Contracting Authority.

Article 8: Administrative Orders: The various Administrative Orders shall be established and notified as
follows:

8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and notified
to the contractor by the Project Owner with a copy to the Contract Manager, Contract Engineer, the Project
Manager and the Paying Body, where applicable.

1.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective, the amount
and execution deadline shall be signed by Contracting Authority and notified by the Project Owner to the
Contractor with a copy to the Contract Manager, the Contract Engineer, the Project Manager, MINMAP and the
Paying Body. The prior endorsement of the Paying Body shall possibly be required before the signature of those
that have an incidence on the amount.

1.3 Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the contractor by the Contract Engineer or
Project Manager (where applicable) with a copy to the Contracting Authority, MINMAP and Contract Manager.

1.4 Administrative Orders serving as wamings shall be signed by the Project Owner and notified to the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer, MINMAP
and Project Manager.

1.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by his services to the contractor with a
copy to the Project Owner, Contract Manager, Contract Engineer, MINMAP and Project Manager.

1.6 Administrative Orders prescribing works necessary to remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upon the
proposal of the Contract Engineer and nofified to the contractor by the Contract Engineer.

1.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enterprise of executing the Administrative Orders received.

1.8 Concerning Administrative Orders signed by the Contracting Authority and notified by the Project Owner, the
notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Project Manager. Beyond this deadline, the Contracting Authority shall establish the default of
the Project Owner, take over from him and carry out the said notification.

Article 9: Contracts with conditional phases:

9.1This contract shall be in one phase only. At the end of a phase, the Project Owner shall carry out the
acceptance of the works and issue an attestation of proper execution to the contractor. This attestation shall
condition the start of the following conditional phase.
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9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel:

10.1 Any modification, even partial, made to the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification of personnel, the contractor shall replace the personnel by another
member of staff of equal competence or more (qualifications and experiences).

10.2In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the days following nofification of the Administrative Order to start execution. The Project Manager has 5 (five)
days to notify his opinion in writing with a copy sent to the Contract Manager. Beyond this time-limit, the staff list
shall be considered as approved.

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the contract as mentioned in article 45 below or the application of penalties:
[to be specified where need be).

Chapter II: FINANCIAL CONDITIONS
Article 11 Guarantees and bonds:

11.1 Final bond: The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. It is
constituted and transmitted to the Contract Manager within a maximum deadline of twenty (20) days of the
notification of the contract. The bond shall be returned or the guarantee released within one month following the
date of provisional acceptance of the works, following a release issued by the Contracting Authority upon
request by the contractor.

11.2 Performance bond: The retention fund shall be set at 1 0 % of the amount of the contract, inclusive of all
taxes. The return or release of the retention fund or security shall be done within one month after final
acceptance by release issued by the Contracting Authority upon request by the contractor.

11.3 Guarantee of start-off advance: At the request of the contractor a start-off advance of 20% maximum of
the amount of the contract inclusive of all taxes guaranteed at 100%, shall be accorded him and conditions for

the return of the guarantee]

Article 12: Amount of the contract: The amount of this contract as indicated by the attached bill of quantities

and estimates is (in figures) (in letters) CFA francs Inclusive of All Taxes; that is:
- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
- Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

Article 13: Place and method of payment: The Project Owner shall release the sums due in the following
manner:
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a. For payments in CFA francs (@mount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in the bank.

b. For payments in foreign currencies (@mount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the contractor in bank.

Article 14: Price variation:

14.1 Prices shall be firm.

a. Payments on account made to the contractor as advances shall not be revisable.

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the case of price reductions.
14.2 Price updating modalities (not applicable)

Article 15: Price revision formulae: Not applicable

Article 16: Price updating formulae: Not applicable
Article 17: Works under State supervision:

17.1The percentage of works under State supervision shall be 2 % of the amount of the contract and its
additional clauses, where applicable.

17.21n the case where the contractor was invited to execute works under State supervision, the submitted and
duly justified expenditures shall be reimbursed to him under the following conditions:

- The quantities considered shall be the hours used or the quantities of building materials and materials used
that was the subject of joint job cost sheets:

- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits;

- The hours putin by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;

- Building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked up
by ten percent for loss, stocking and handling;

- The amount for services thus calculated, including the hours put by heavy equipment shall be marked up by
25 % to take into account the overheads, profits and the contractor's unforeseen.

Article 18: Evaluation of works: This contract is evaluated at unit prices

Article 19: Evaluation of supplies: No security shall be requested for payments on account on supplies.
Article 20: Advances:

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes
shall be guaranteed at one hundred (100) percent by a banking establishment governed by Cameroon law or a
first-rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the contractor during the execution of the contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in Secondary price of
the works reaches eighty (80) percent of the amount of the contract.
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20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
quarantee upon the express request by the contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the
Tender File.

Article 21: Payment for works:

21.1 Establishment of works executed: Before the 30t of each month, the contractor and the Project Manager

shall jointly establish a job cost sheet which summarises and fixes the quantities executed and established for
each item on the schedule during the month and capable of giving entitiement to payment.

21.2 Monthly detailed account: Not later than the fifth (5%) of the month following the month of the services, the
contractor shall hand over to the Project Manager two draft provisional monthly detailed accounts in seven
copies (one detailed account exclusive of VAT and the other inclusive of taxes), according to the agreed model
and establishing the total amount of the sums to which he may lay claim as a result of the execution of the
contract since the start of the contract.

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance

Only the amount exclusive of VAT shall be paid to the contractor.

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the detailed accounts
he has approved. The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the
detailed accounts he approved such that they are in his possession not later than the twelve of the month. The
Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by the Project owner within a maximum deadline of three (03) calendar days from the
date of submission of the approved detailed accounts.

21.3 Detailed account of start-off account: Not applicable

Article 22: Interest on overdue payments: Possible interests on overdue payments are paid by statement of
sums due in accordance with article 166 of Decree No. 2018/366 of 20 June 2018 to institute the Public
Contracts Code.

Article 23: Penalties:

A. Penalties for delay
231 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000% of the initial contract amount all taxes inclusive per calendar day of delay from
the first to the 30t day beyond the contractual time-limit;

b) One thousandth (1/1000t) of the initial amount of the contract inclusive of all taxes per calendar day beyond
the 30t day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial contract
inclusive of all taxes.

B. Specific penalties
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233 Independently of penalties for overrun of contractual time-limit, the contractor shall be liable for the
following special penalties for the non-observation of the provisions of the contract, especially:

- Late submission of final bond:

- Late submission of insurances;

- Late submission of the draft execution schedule if the lateness is caused by the contractor.
Article 24: Payment in case of a group of enterprises:

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-contractors, where need
be.
2. Indicate the method of payment of sub-contractors, where need be.

Article 25: Final detailed account:

25.1 After completion of the works and within @ maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the contractor may be entitled
as a result of the execution of the whole contract.

25.2 The Contract Manager has up to thirty (30) days to notify the corrected and approved draft to the Project
Manager.
25.3 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 26: General and final detailed account

26.1The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed
account and forward to the contractor after final acceptance.

At the end of the guarantee period which results in the final acceptance of the works, the Contract Manager
draws up the general and final detailed accounts of the contract which he had signed jointly by the contractor
and the Contracting Authority. This detailed account includes:

- the final detailed account,

- the balance

- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the contractor definitely binds the
two parties, puts an end to the contract, except with regard to interest on overdue payments.

26.2 The contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations: Decree No. 2003/651/PM of 16 April 2003 lays down the terms and
conditions for implementing the tax regulations and customs procedures applicable to public contracts. The
taxes applicable to this contract include notably:

- Taxes and dues relating to industrial and commercial profits, including the AIR which is a deduction on
company taxes;

- Registration dues in accordance with the Tax Code;
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- Dues and taxes attached to the execution of services provided for in the contract;
o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);

o Council dues and taxes;

o Dues and taxes relating to the extraction of buildings materials and water.

These elements must be included in the costs which the undertaking imputes on its running costs and constitute
one of the elements of the sub-details of prices exclusive of taxes. All taxes inclusive prices means VAT

included.

Article 28: Stamp duty and registration of contracts: Seven (7) original copies of the contract shall be
stamped by taxation service and at the cost of the contractor, in accordance with the applicable regulations.

Chapter Ill: Execution of works

Article 29: Nature of the works: The works shall include especially: (position or volume of works), See Special
Technical Conditions.

Article 30: Role and responsibilities of the Project Owner

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for the execution of
his mission and to guarantee, at the cost of the contractor, access to sites of projects.

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, assault and
battery, slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the contract:

311 The time-limit for the execution of the works forming the subject of this contract shall be Three (03)
months - (90) days.

31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

Article 32: Role and responsibilities of the contractor: The detailed and general plan of progress of the
works shall be communicated to the Project Manager in five (05) copies at the beginning of each month.

Article 33: Provision of documents and site: A reproducible copy of the plans featuring in the Tender File
shall be submitted by the Contract Manager. The Project Owner shall make available the site and access ways
o the contractor at the appropriate time as the works progress.

Article 34: Insurance of structures and civil liabilities: The following insurance policies are required within
the scope of this contract in the minimum amounts indicated hereafter within fifteen (15) days of the notification
of the contract (to be adapted):

- Liability insurance, business manager;
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- Comprehensive insurance of the site;

- Insurance covering its ten-year obligation, where applicable.
Article 35: Documents to be furnished by the contractor:
35.1 Programme of works, Quality Assurance Plan and others.

a) Within a minimum deadline of fifteen (15) days from the date of notification of the Administrative Order to
commence execution, the contractor shall submit in six (6) copies for the approval of Contract Manager after the
endorsement of the Contract Engineer the execution programme of the works, his work calendar, his draft
Quality Assurance Plan and the Environment Impact Notice, where applicable.

This programme shall be exclusively presented according to the furnished models.

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
receipt with:

- Either the indication “GOOD FOR EXECUTION”;

- Or the indication of their rejection including the reasons for the said rejection.
The contractor has eight (8) days to present a new draft, The Project Engineer and the Contract Manager then
have a deadline of five (5) days each to give his approval or possibly make comments. Delay in approving the
draft execution schedule shall stay the execution deadline.

The approval given by the Contract Manager or Project Manager does not in any way release the contractor of
his responsibilities. Meanwhile, works executed before the approval of the programme shall neither be
ascertained nor paid for. The updated and approved schedule will become the contractual schedule.

The contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the contractual programme upon receiving the approval of the
Project Manager. After approval of the execution schedule by the Contract Manager, the latter shall transmit it
within five (5) days to the Contracting Authority without staying its execution. However, if important modifications
alter the objective of the contract or the nature of the works, the Contracting Authority shall return the execution

schedule accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

b) The Environment Impact Notice should bring out notably the choice of technical conditions of the site and
Secondary life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

c) The contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish the responsibility
of the contractor with regard to the harmful consequences which their implementation may cause both towards
third parties and the respect of clauses of the contract..

35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of
the structure must be submitted for the endorsement of the Contract engineer or Project Manager at most fifteen
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(15) days prior to the date provided for the commencement of execution of the corresponding part of the

structure.
b) The Contract engineer has a deadline of five (05) days to examine and make known his observations. The

contractor then has a deadiine of [04) four days to present a new file including the said observations.

353 In case of the non-observance of the approval deadlines of the above documents by the Administration,
these documents shall be deemed to have been approved.

Article 36: Organisation and safety on site: Signboards at the beginning and end of each section must be
placed within a maximum deadline of fifteen days after the notification of the Administrative Order to commence
work. The services to inform in case of interruption of traffic or along the deviated itinerary are the Delegated
Contracting Authority, Project Owner, contract Engineer

ARTICLE 37: Commencement of work: Before the commencement of work, the contractor shall be installed on
the site by a commission that is made up of the following:

& The Project Owner or his FEPIESENtAtIVE ......vvvesesmisssssssrs s (Chairperson)
& The CONraCt MaNAGET........rrmmumsssssssssmssssssssss sy (Member)

& The Contract Engineer or his representative ....oooooouiussssssssssssssssseereree (Secretary)
& The Project MaNAGET .......uueerssirssmssssssssussmnssmssssmmssssns s (Member)
& The Divisional Delegate of MINEPAT or his representative.........ocovveeeee (observer)
& The Divisional Delegate of MINMAP or his representative.........ooovvnnees (observer)
& The Contractor or his RepreSentative..........cooeimvsimsmssses (Member)

The Project Owner (Chairperson) shall schedule for the site installation and invite the members of the
commission by a letter of invitation - not more than five (5) working days.

Article 38: Setting out of the structures: The Project engineer, upon receipt of the contract documents
transmitted by the Contracting Authority shall indicate to the contractor - within five (5) days the building line and
all other Secondary points and levels of the project, for proper setting out.

Article 39: Sub-contracting: The part of the works that can be sub-contracted shall be 30 % of the initial
amount of the contract and its additional clauses.

Article 40: Site laboratory and trials: The project engineer has a deadline of three days to approve the
contractor's personnel and laboratory as soon as the request is made.

Article 41: Site logbook:

40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be
and the contractor's representative each day.

40.2 It is a joint document in a single copy. Its pages must be numbered and initialled. No page should be
removed. The erased or cancelled parts must be mentioned on the margin for validation.

NB: The Site logbook most be such that two carbon copies of each page are left behind.
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Article 42: Use of explosives: The contractor shall not use any explosives without prior authorization.

Chapter IV: ACCEPTANCE OF WORKS
Article 43: Pre- Acceptance: Before the provisional acceptance of the works, the contractor shall make a
written request to the Contract Engineer, who shall then organize a technical visit for pre-acceptance. This visit
shall include the following operations.

» Qualitative and quantitative evaluations of the different works that have been executed.
» Findings and statement of the unexecuted task envisaged in the present jobbing order,
» Findings relative to the completion of the work

These operations shall be subject to a site report drawn up and signed on the field, by the following.

-The Contract Engineer or his TCPHESBIIEINE, - ooty e s e (Secretary)
TG DI MBROEBN. o ovrs s st (Member)
-The Contractor or his EOTESRIBIG, oot ot S n o (Member)

During this pre-acceptance, the commission shall eventually specify the reserves to be up-lifted and the
corresponding works to be effected before the provisional acceptance.

Article 44: Provisional Acceptance: The contractor shall request the Authorizing officer in writing, to schedule
and call for the provisional acceptance of the works. The report (minutes) of the Pre- Acceptance shall be
attached to the said request. The Authorizing officer shall then fix the date of acceptance in collaboration with
the Contract Engineer and call for the task by a letter of invitation. The acceptance commission shall comprise
the following;

The Project Owner (Mayor) or his representative...............oooo (Chairman)
VB OB MBBOR, 15 it T s s e (Member)
The Contract Engineer or his L L L (Secretary)
T PUOIRC MANAGO, 5. rtmsmesns vt S s oo (Member)
e saieod 1L PSRRI B R R (Member)
The Divisional Delegate MINMAP or his representative ..................c.ooooovooi (Observer)
The Contractor or his Representative.................ovovvvvovovvooe (Member)

The commission shall examine the report of the Pre-acceptance and shall proceed to the Provisional
Acceptance if satisfied with the works executed. An acceptance report (process - verbal) of the works shall be
prepared by the Contract Engineer and signed by all the commission members on the site.

Article 45: Final acceptance: Final acceptance shall take place within a maximum deadline of fifteen (15) days
from the date of expiry of the guarantee. The commission and procedure for final acceptance shall be the same
as for Provisional Acceptance

Article 46: Guarantee Period: The guarantee period shall last for one (01) year from the date of the provisional
acceptance.
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Chapter V: SUNDRY PROVISIONS

Article 47: Termination of the contract (article 74 of the GAC)
The contract may be terminated as provided for in Section I Paragraph 1 and 2 of Decree No. 2018/366 of 20
June 2018 and equally under the conditions laid down in articles 74, 75 and 76 of the GAC especially in one of
the following cases:
- Death of the allotee.
- Bankruptcy of the allotee
- Judicial liquidations
- In case of sub-contracting, co-contracting or subsidiary orders with the prior authorisation of the project
owner
- Failure to comply with labour laws and regulations
- Significant price variation under the conditions laid down by the General Administrative Clauses due to
changes in economic conditions or in the initial quantities of the contract.
- Duly established fraudulent and corrupt practices

- Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;

- Delay in work resulting in penalties of more than 10 % of the amount of the works;

- Refusal to repeat poorly executed works;

- Default by the contractor;

- Persistent non-payment for services.

Article 48: Case of force majeure (article 183 of the GAC): If the contractor were to raise the issue of force
majeure, the thresholds below which claims shall not be admitted are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second,

- Flood: decennial flood frequency.

- War and insecurity

- Road blockage

- Terror

- Outbreak of pandemic

Article 49: Disagreements and disputes (article 187 of the GAC): Disagreements and disputes resulting from
the execution of this contract may be settled amicably. Where no amicable solution can be found for a
disagreement, it is brought before the competent Cameroonian jurisdiction.

Article 50: Production and dissemination of this contract: Fifteen (15) copies of this contract shall be
produced at the cost of the contractor and furnished to the Contract Manager.

Article 51: Entry into force of this contract: This contract shall be final only upon its signature by the
Contracting Authority. It shall enter into force as soon as it is notified to the contractor by the Contracting
Authority.

Article 52 and last: INFORMATION TO BE POSTED: The Contractor shall put up a visible sign board (fotal
height=2.80m, width=1.20m, board thickness=2.5cm at 1,20m above the ground level with poles embedded in
concrete) at the entrance to the site on a place approved by the Contract Engineer, bearing the following text
written on one side of the board.
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REPUBLIC OF CAMEROON
Peace - Work - Fatherland
CONSTRUCTION OF BOREHOLE EQUPPED WITH MANUAL PUMP IN FUNDONG CENTER IN
THE FUNDONG MUNICIPALITY, BOYO DIVISION.
CONTRACTING AUTHORITY: THE MAYOR OF FUNDONG COUNCIL
PROJECT OWNER: THE MAYOR OF FUNDONG COUNCIL
CONTRACT MANAGER: THE COUNCIL DEVELOPMENT OFFICER OF FUNDONG COUNCIL
FINANCING: PUBLIC INVESTMENT BUDGET MINEE BOYO) 2025
CONTRACTOR:

CONTRACT ENGINEER: THE DIVISIONAL DELEGATE OF WATER AND ENERGY BOYO
DURATION OF CONTRACT: THREE MONTHS (90 CALENDAR DAYS)
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DOCUMENT NO. 5:
Special Technical Conditions (STC)

A — GENERALITIES: These present special technical specifications concern  the CONSTRUCTION OF
BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO
DIVISION, NORTH WEST REGION. It is the duty of the contractor to realize the scheme including the structures
as per the specifications and plans that shall be approved by the competent authority. Through the contract
Engineer, the contractor shall furnish the owner of the project and other project team members within 15 days
from the date of notification to start work with an execution plan showing clearly how he intends to run the work
site.

B-MODE OF EXECUTION OF WORK

For all construction arteries medium voltage, single-phase or three-phase sub-stations, MV/LV, LV single-phase
and three-phase lines, generator house, thermal electricity production, and security measures and
environmental protection to be observed, they must conform to the requirements, laws, decrees, orders,
standards, norms and Publications in force in Cameroon and for management of the electricity sector. In default
the texts will be applied in this order:

- The recommendations of the International Electro-technical Committee (IEC Publication);

- The European standards CEN-CENELEC (EN);

- The French AFNOR standards;

- The decision of 2 April 1991 laying down the Technical Conditions to be satisfied by the distribution of
electricity, published in the Official Gazette of the French Republic on May 4, 1991;

- Circular No. 78-79 of 6" July 1978 on the implementation of the Decree of May 26, 1978’

- Standards Approved French NFC;

- French UTE standards and in particular;

- C 10-100;

-C10-101;

-C 10-200;

- Any other norms recognized in the system (ISO).

All these rules may be modified under the responsibility of the Administration in charge of electricity to reflect
local conditions, knowing that the works will be built to suit the conditions defined below:

- Average temperature: 35° C

- Humidity correspondent: 98 %

- Extreme temperature (indoor):

- The Minimum + 10°C;

- Max +50° C;

- Exceptional speed winds 180 km Ih;

- Normal speed winds 5 to 35 km/h

Wooden poles shall conform to the standard UPDEA.

* Specific case of mini and micro diesel power plants:

They are part of the internal electrical installations for power up to 100 KW (125 KVA). It will often
consist of compact units with low voltage three-phase output or separate elements with a low voltage
general control board, transformer, three-phase MV outlet.

Documents:

The Works will be performed according to the following documents;

- The technical offer of the bidder (detailed technical definition of the consistency of the work and
execution plans,) approved and completed by the project owner

- The attached cost estimates;

- The general administrative terms and conditions applicable to works Contracted on behalf of State;

- The various international standards recognized in the system (1ISO) and may apply to the environment
and economic climate of Cameroon;
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-The local power authority, safety and environmental protection regulations applicable in Cameroon;
The Contract documents are complementary and must be accepted as a whole. They explain and
complement each other in order to define the works to be performed.

All that would be missed by some, but noticed by others and that would be required to complete the
work in accordance with the clear intent of the said Contract documents to be executed by the
Contractor without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE
L 2INULE-FHASE OR THREE-PHASE LINE

The single-phase or three-phase antenna will be derived from a phase of the triple phase mainline. It
will be constructed in 11m wooden poles, class D and Almelec 34.4 mm2 or 30 mm? aluminum or 50
mm? cables as the case, stretched on a rigid glass insulator mounted on spindle on wooden poles. A
derivation is made as a bypass with a fuse that will swing making the fuse opening visible and easily
locate the faults in the line. The works of involve:

- 601001: Supply and installation of rigid glass insulators Including perforated attachment and all
constraints of supply and labor;

- 601002: Supply and installation of 30KV 2 elements anchor earth string;

- 601003: Supply and installation U iron anchor for insulation chain, including supply and installation
galvanized bolts;

- 601004: Supply and installation of overhead support console;

- 601005: Supply and installation "Danger of Death” plate;

- 601006: Supply and installation number plate on wooden poles;

- 601007: Supply and installation breakage 70/600;

- 601008: Supply and installation U iron Bis Pole mounting arm;

- 601009: Supply and installation single-phase fuses cutout including all accessories;

- 601010: Supply and installation of 27 KV surge arrester including connection;

- 601011: Supply and stringing of 34.4mm?2 Almelec cable;

- 601012: MV junction and bypass single-phase;

- 601013: Supply and planting simple wooden pole 11m - class D;

- 601014: Supply and planting twin wooden pole 11m - class D;

- 100000: Studies and pegging leading to the establishment of an implementation plan to be
approved by the Regional Service of Energies;

- 101001: Excavation in natural terrain;

- 101002: Excavation in semi rocky terrain;

- 101004: Excavation in rocky terrain;

- 101005: Construction of concrete foundation

The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation <
500m feeding a single transformer.4A class for long-lead and those supplying several transformers.

- In all MV/LV transformers (Sizes 2A)

At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer (1 25KV) can withstand and the nominal voltage is 27 KV.

It is mounted on the same support as the transformer and connected between one phase and the
ground circuit.

Transformer substation MV [ LV phase

It is expected to be on a class D post in transit or at the end and installed with a platform to maneuver
in solid concrete. Work to be done

- 602001: Supply and installation pigtail BQC 14-250;

- 602002: Supply and installation of two bolts for hanging transformer 16-300;
- 602004: Supply and installation of 25 KVA transformer 17.32 KV/B2;

- 602006: Supply and installation arm bis 70 x 600 for support of pairing;

- 602007: Fixing and connecting surge arrester 27 KV;

- 602008: Setting up and connecting single phase fuses cutout;

- 60201 1: construction of earth grounding;

* A mechanical protection or gutter tube PYC@40;

* Tube PVC@25 length 2 X 8.8 cm;

* Copper Cable 25 mm2-18m;

* Two copper fittings.

Nersind
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. 602013: Making a grounding type C, provided with cable straight and level including;

« A cable 29 mm? bare copper in trench 0.5 % 0.80 of length equal to 2 X 15m;

* A copper fitting;

. 602017: Full equipment of a post on post-17 single-phase 25 KVA, 32 KV/220V with a land type
2BH;

The transformer should be new and tested in one of the ENEO testing Centers.

BT NETWORK SINGLE PHASE OR THREE-PHASE

Low voltage lines will be built on simple 9m wooden posts spaced 50m apart, with 4x25mm? twisted
cable for the Single-phase and 3x50mm?2+1NP+EP preassembled cable for the Three-phase. In case
of mixed network MV/LVY, the materials will be 11 m poles spaced apart with @ maximum distance of
50 meters.

The cables will be assembled in pairs and connected to the terminals of the combined protection in
order to build a cable round trip, so if is electrically 2 x 25mm? a cable, which allows for long lines in
the order of 2 to 3km from the MV / LV.

The works to be done;

. 603001: Supply and installation of alignment support;

. 603002: Supply and installation of anchoring clamp;

. 603003: Supply and installation of all IT D76 4 connections;

- 603004: Supply and installation of anchor arms BOR@12L including a hook 250, an anchoring
clamp 27 or AFU PE3 (PE25);

- 603005: Providing and laying stringing 4x25 mm?2 Alu twisted cable;

- 603007: Grounding type C cable will work cable, compound cable numbered from 0 and 1;

- 603008: Supply and planting simple wooden poles 9m class C;

- 603009: Supply and planting twin wooden poles 9m class C;

- 6030010: Supply and planting of strutted wooden poles 9m class G

- 6030011: Supply and fitting end cap on retractable cable pre-assembled or twisted;

HOUSEHOLD CONNECTIONS

This is to cover aerial connections fwo or four wires. The work involved will include;
-701001: Connecting household 2 wire 220V;

- 701003: Connecting aerial 2 wire 290 V counter or 4‘wire- 220/380V counter.

Clearing and pruning
It involves the, cutting and clearing of trees in urban and rural areas, including bushes with opening of

transects 10 meters in width.

THE DELIVERIES AND HANDLING
The transportation of material and its handling from the place of supply to the construction site
including distribution of wooden poles to their holes

GENERATOR HOUSE

Installed power for BT three-phase, the house will be built with local materials (brick stabilized earth)
or sheet aluminum in accordance with the conditions of environmental protection and in accordance
with plans approved by the Administration in charge of electricity.

GENERATOR

a) Description and characteristics

« Diesel suitable power range meefs the needs of the electrification of remote areas;

« Control panel and accessories fo control the operation;

« Alternator excitation device and control systems;

« Control and monitoring electrical cabinet equipment;

« Common Chassis and its cabinet, adapted to working conditions.

b) Types of uses:

- Continuous operation during 24/24. At this stage the generator should not be subject to overload;

. Continuous operation limited to 3500h per year and variable load. Ability to operate 24/24 during
certain periods Possibility of transient overload of 10% with a daily service less than or equal to 12
hours

{7}




———

¢) Voltage supplied;

Plus or minus 1
about 10%
a) Power;

5% of rated voltage for power factor between 0.8 and 0.95 and a balanced load of

It is expressed in KVA for cos pP=0.8

CHOICE OF THE NUMBER AND TYPE OF GENERATOR
Electrification of remote areas;

The means of production must be ada

pted to the nature of the proposed distribution.

Intermittent Distribution: 6h/24 for domestic lighting. At this level one generator will be sufficient.

But provide maintenance for o few

rated output;

Semi-continuous distribution:
utilities such as water pumping,

days a year. The power demand must not go Santaw 30-50% of

12h/24 suitable for domestic lighting, a few craft needs, some
carpentry, bakery Etc. Two generators are sufficient for a minimum

power between 50 and 100% of rated power base.

Continuous distribution: 24/24, in cities where there is an industrial and
enough. Two generators minimum
adaptation to the charges and avoid operation

craft activity large
are required, in principle, of different power to allow better
below 30 to 50% of rated output. The distribution of

powers within plus or minus 10% The need to choose a power supply less than or equal to 0.85 x 0.9

x E Generator

power. Specific details will be given by the manufacturer data sheets.

For mini diesel central requiring voltage step up, specific details related to any facility will be
given after each project by the Delegated Contracting authority.

DIMENSIONNEMENT DU RESEAU.
SEDTVININEMENT DU RESEAU.

v Réseaux moyenne tension et basse tension
La tension de service du réseau monophasée est de : 17,32KV
' CONDUCTEURS FLECH | RESISTANCE PUISSANCE INTENSITE | BOUT CHUTE

NORMALISE DE LINEIQUE INSTALEE NOMINALE | RESEAU TENSION

POSE KVA (A) PLUS LONG | ADMISSABLE
Céble torsadé 0.47 m R=1.200%m 20 -25 KW 96 Tkm 20%
Alu 4x25mm?2 (380/220V)
Céble almélec de | 0.30 m R=0.958 Qkm 75KVA 0,7 5km 20%
34mm?2

Portée équivalente en BT : 50 = 60m de maniére & éviter les efforts longitudinaux (mise &

la terre type copperweld & tous les trois cent
Portée équivalente en MT: 100

metres et un support aprés le transformateur).
= 110m (ligne sur isolateurs rigides) cable almélec 34mm?2 :

masse =0.258kg/ml.

Les isolateurs sont en verre trempés de type HT36 ou HT38 ;

les chaines d’isolateurs seront de 3

éléments pour les lignes 30 KV.

SUPPORTS | CLASSE CLASSE D ANGLE PROFONDE HAUTEUR HAUTEUR OBSERVATIONS 1
C UR HOR SOL HOR SOL
FOUILLES (TERRAIN (TRAVERSE
(M) NORMAL) E ROUTE)
Poteaux | 190 300 <10° Chois poteaux
bois 9m/s | DAN DAN Alignment | H/10 +0.5 6,15m 8,20m 9m simple
Classe D
Poteaux | 570 900 DAN | 45° 4 90° 8,20m 9m jumelés aux
bois 9m/j | DAN H/10 + 0.5 6,15m angles
Poteaux | 1450 2250 45° a 90° 9m contrefichés
bois 9m/x | DAN DAN H/10 + 0.5 6,15m 8,20m aux arréts
Poteaux | 1000 1250 25° 4 60° Terrain
bois 11m/s | DAN DAN H/10 + 0.5 7,95m 10m latéritique
{ =}




Poteaux | 1500 2250 60° & 90° Calage a la
bois11m/j | DAN DAN H/10 + 0.5 7,95m 10m pierre séche

\  DIMENSIONNEMENT DES OUVRAGES.
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Transformateurs

La puissance demandée est de P = 90 KVA. Compte tenu des pertes dans les réseaux et le degré de
charge d'un transformateur normalisé & 80% cette puissance appelée est de 108 KVA soit environ
quatre transformateurs monophasé de 25 KVA.

Cependant, le présent projet prévoit de satisfaire dans un premier temps, uniquement la demande en
énergie domestique d'une partie de la population du secteur et il aura deux transformateurs
monophasé de 25KVA.

La desserte en BT-Mono du reste de la Communauté se fera & la suite du présent projet par extension
& la demande des populations bénéficiaires.

Coupe-circuits
Les normes prévoient pour le réseau monophasé de plus de 500metres des coupe-circuits :
Un au point de dérivation et un autre au niveau du transformateur.

PROTECTION DU RESEAU ET NORMALISATION.

Ces deux préoccupations doivent étre prises en compte aux raccordements au réseau ENEO, car cette
société insiste sur 'aspect normalisation des équipements et des installations électriques avant tout
branchement sur son réseau. Cette normalisation vise surtout & protéger et & sécuriser les installations,
ainsi qu'a assurer la fourniture d’une énergie de qualité aux consommateurs.
Les recommandations faites dans le cadre de la présente étude sont conformes aux normes en vigueur.
Il faudra simplement veiller & leur respect et & lacquisition du matériel électrique répondant & ces
normes.
Ces préoccupations justifient les recommandations majeures ci-apres :

« Pose d'un coupe-circuit & expulsion au point de raccordement et & chaque transformateur pour
isoler des trongons de réseau en cas de problemes ;

+ Pose d’un poteau jumelé & chaque arrét de ligne et chaque dérivation ;

« Utilisation des poteaux normalisés de 11métres pour les lignes MT et mixtes ; Imetres pour les
trongons BT simples;

*+ Pose d'équipement de mise & la terre en arrét des lignes, sur chaque poteau-transformateur et
sur chaque poteau entourant un transformateur ;

e Céable almélec 1%34 mm?2 pour la ligne moyenne tension et cable torsadé 4X 25 mm? en
aluminium pour le transport BT.

+ Les poteaux sont implantés selon le schéma normalisé.
Ligne moyenne tension et ligne mixte.

*  Poteau simple (S) de 11metres avec isolateur suspendu et équipement d'ancrage, pour
alignement droit et angle jusqu’a 10°;

* Poteau jumelé (J) de 11metres avec isolateur suspendu et équipement d’ancrage, pour angle
entre 60° & 90° ;
Ligne basse tension

*  Poteau simple (S) de 9meétres avec console de suspension et pince d’alignement, pour
alignement droit et angle jusqu’a 10°;

* Poteau jumelé (J) de 9metres avec console de suspension et pince d'ancrage, pour angle 10°
et 45° et pour dérivations (2 90°).

MATERIELS POUR LA MISE EN GEUVRE DU PROJET.
En conformité avec les normes utilisée au Cameroun, les différents types d’assemblage pour le réseau
électrique, sont listés dans le tableau ci-apres :

1. POTEAU SIMPLE 11métres EN ALIGNEMENT DROIT (angle jusqu’a 25°)
Code MT-101
Quantité




Elément

Console de téte

Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galva, rondelle)

2. POTEAU SIMPLE 11maétres EN ANGLE VERTICAL (angle 25° & 60°)
Code MT-102

Elément

Crochet d'ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince d’angle

Petits accessoires (ball sockets, roulet, plaquette galva, rondelle)

3. POTEAU JUMELE 11metres EN ANGLE VERTICAL (angle 60° & 90°)
Code MT-103

Elément

Crochet d'ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi

Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

4. POTEAU CONTREFICHE 11métres EN ANGLE VERTICAL (angle plus de 90°)
Code MT-104

Elément

Crochet d’ancrage type queue de cochon 14 x 450
Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Ferrure de contrefichage en acier galvanisé

5. POTEAU HAUBANE 11meétres EN ANGLE VERTICALE (angle plus de 90°)
Code MT-105

Elément
Crochet d’ancrage type queue de cochon 14 x 450

Isolateurs & 3 éléments (suspendu horizontalement)
Pince de renvoi

Console de téte
Isolateur en verre renforcé

Petits accessoires (attache, boulon, plaquette galvan, rondelle)

6. POTEAU SIMPLE 9métres EN ALIGNEMENT DROIT (angle jusqu’a 10°)
Code BT-301

Elément
Quantité
Console de suspension
Pince d'alignement
Petits accessoires (attache, boulon, plaquette galvan, rondelle)

7. POTEAU JUMELE 9metres EN ALIGNEMENT DROIT (angle de 10° & 45°)
Code BT-302

Elément
Console de suspension
Pince d'alignement
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Quantité
1

1
1
1

Quantité
2

2
2
1
1
4

Quantité

Quantité
2

2
2
1

1
4

Quantité
1
1

gy



R SSSSSSSe:xvi

Petits accessoires (attache, boulon, plaquette galvan, rondelle) 1

8. POTEAU CONTREFICHE 9métres EN ANGLE VERTICAL (angle de 10° & 45°)
Code BT-303

Elément Quantité
Console d’ancrage 2

Pince d’ancrage 2
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 3
Ferrure de contrefichage en acier galvanisé 1

9. POTEAU JUMELE 9métres DE DERIVATION BT

Code  BT-304
Elément Quantité
Console d'ancrage 1
Pince d’ancrage 1
Petits accessoires (attache, boulon, plaquette galvan, rondelle) 2
Console de suspension 1
Pince d'alignement 1

10. POTEAU JUMELE 9meétres EN ARRET BT
Code BT-305
Elément Quantité
Console d’ancrage
Pince d’'ancrage
Petits accessoires (attache, boulon, plaquette galvan, rondelle)
Capuchons
Ceinture de fixation

—_ N - -

11. MISE A LA TERRE
Code BT-306
Elément

Quantité
Conducteur en cuivre 29 m
Connecteur & griffes
Crampe de fixation
Fevillard de 20 mm
Protecteur mécanique
Raccord de dérivation alu-cuivre
Tube isolant
Piquet terre

—_n = -
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12. RACCORDEMENT AU RESEAU MT EN ALIGNEMENT (sur transformateur MTN)
Code MT-106

Elément

Quantité
Crochet d’ancrage type queue de cochon 14X450 1
Isolateurs & 3 éléments (suspendu horizontalement) 1
Pince de renvoi
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Coupe-circuit & expulsion
Bras incliné bis

—
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13. TRANSFORMATEUR MONOPHASE EN ARRET + DERIVATION BT
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Code MT-108 + BT-304
Elément
Quantité

Crochet d'ancrage type queue de cochon 14 X 450 1
Eclateur 3 éléments (suspendu horizontalement)
Pince d'arrét
Console de téte
Isolateur en verre renforcé
Petits accessoires (attache, boulon, plaquette galva, rondelle)
Console d’ancrage
Pince d’ancrage
Console de suspension
Pince d'alignement
Parafoudre 27 KV
Transformateur monophasé
Coupe-circuit & expulsion
Bras incliné bis
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Special Technical Conditions (STC)
INTRODUCTION.

This specification aims to define the mode of execution of work to be done following the norms and approved
standards, according to the documents of the Jobbing Order.

The choice of technological options for achieving the proposed work has the sole concern to ensure a better
functionality of facilities in compliance with safety rules for the protection of property and persons.

It has been established as a guide to clarify and supplement the guidance of the estimate and drawings
notwithstanding the terms of the Jobbing Order.

The technical specifications presented herein below define the hydro-geological waterworks and
electromechanical engineering works that shall be For The Construction Of A Borehole equipped with
manual pump at Fundong in Boyo Division, North West Region and the manner in which these works shall
be carried out. So the Contractor is expected to read these specifications critically and identify all the articles that
are applicable to his job

CHAPTER I: GENERAL INFORMATION
Article 1: Subject

The following Technical Specifications Journal (TSJ) concern the works to be carried out The Construction Of
A Borehole equipped with manual pump at Fundong in Boyo Division, North West Region; as well as the
setting up of measures to sustain the equipped borehole. -

In each case, the volume of work to be executed is indicated by the bill of quantities, network maps and/or plans
provided for the project. The various works to be executed shall conform to the relevant terms of the technical
specifications given herein below.

Article 2: Contractor’s role.

The Contractor who shall be chosen after this call for tender, shall be responsible to execute all the works
outlined here. These include all the phases from site selection, through the drilling of the borehole, the borehole
design, the cleaning and development of the borehole, the determination of the properties of the aquifer (Aquifer
or Pumping test) and the superstructure construction, to the pump installation, water analyses and the taken of
long-lasting measures to ensure the project sustainability.

It should be understood that the provision of a bill of quantities for any project does not absolve the potential
Contractor of the necessity to affect a well-planned site visit, at his own expense, to gain complete knowledge of
the conditions prevailing on the terrain. This knowledge shall come in handy when preparing the List of Tasks
and the Unit Price Schedule. Potential Contractors (or Bidders) shall provide a detailed and sequenced List of
Tasks to be effected on each component of the project. Within fifteen (15) days from the date of notification to
start work, the Contractor shall provide the Supervising Engineer with:

-A detailed plan of the work, showing the scheduling of the various works to be executed in time

_Detailed technical drawing of the works to be realized

-A manpower deployment plan

A schedule of the delivery of materials to the project site, showing possible delays

-Failure to forward the foregoing documents shall engender the postponement of the reception of project

materials, which could result in a punishable overall delay in the execution of the project.
No material shall be used that has not been checked for conformity with the technical specifications by the
Supervising Engineer.
The Supervising Engineer reserves the right to modify the plans and Work schedule provided by the Contractor,
which modification shall first be submitted to the Delegated Contracting Authority for approval. Under exceptional
circumstances, the Supervising Engineer may suggest modifications to the technical specifications for any
component of a project to the Delegated Contracting Authority, while making sure that the overall cost of the
project stays within the limits of the financial bid of the Contractor.
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Any modification must be done in writing, with sufficient justification. For this purpose, a numbered page book
(the project log book) shall be kept on site in which the Supervising Engineer shall write his approved
instructions. Both the Contractor, or his representative, and the Supervising Engineer shall initial every page of
the project logbook

Itis therefore obligatory for the Contractor to execute the works in conformity with:

-The Bills of Quantities and Estimates,

-The Special Administrative Clauses

-The Special Technical Clauses stated herein,

-Any other special rules and regulations that may be applicable to his job,

-The work schedule,

-The detailed technical drawings,
Subject to any approved modifications indicated in the project log book by the Supervising Engineer,
the Contractor shall take note of any omission or discrepancies that may exist in the three documents mentioned
in the preceding paragraph, which omission or discrepancies could fundamentally affect the technical or
aesthetic quality of the works executed to his detriment, and call the attention of the Supervisory Engineer who
shall remain at his disposal of the Contractor for necessary information and inquiries through the duration of the
project.

In this regard, the Contractor shall not absolve himself of the responsibility for poor quality work by citing
imprecision, omissions or discrepancies in the technical specifications or modifications thereof indicated in the
project log book by the Supervising Engineer.

Any works effected without regard for the foregoing instructions or provisions shall be demolished at the
expense of the Contractor

Article 3 - Work plan
The Contractor shall execute the work within a deadline of Four (04) months as from the date of notification of
the service order to start work.

Article 4 - Site selection and choice of Drilling Technique

4.1- Site Selection :
The site for the borehole shall be chosen after hydrogeologic and geophysical studies. These studies will start
with the interpretation of aerial photos of the area aimed at locating fractures and structural traps to retent
aquifers. Geophysical prospecting will then be carried out on these anomalies so as to confirm the hydrogeologic
results and obtain precisions on the aquifers. This geophysical surveys will be done using the Electric Method,
precisely Resistivity Profiling and Resistivity Depth Sounding.

Studies carried out on previous boreholes done in similar geological formations show that with the respect of
minimum precautions during site selection, a success rate of 90% (minimum yield of 0,7m3h after designing the
borehole) is expected.

The selected site will therefore depend on the results obtained after these surveys ; but the ideal site will be that
which will be easily accessible to the beneficiaries. A site selection report shall be presented indicating the
methods used in choosing the site and also outlined in a sketched plan of location.

4.2- Choice of Drilling Technique:
The hydrogeologic nature of the area is such that drilling will be done in unconsolidated and hard formations
and consequently requiring the use of a well equipped drilling rig (recommended one is a motorised drilling
rig capable of drilling up to 250m) in order to face any eventuality.
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The borehole facitates the extraction of water from deep aquifers in fractured hardrocks, thereby making it
possible to prevent pollution from superficial waters. Precautions are therefore taken to isolate superficial
formations so as to avoid the vertical downward propagation of superficial pollution.

Drilling through the loose formations may need the use of a drilling fluid which can be water or muddy water ;
and of course the temporal use of PVC or metallic casing of diameter 175-195mm .

Drilling shall be done using compressed air supplied by a high pressure compressor.The tool and bit used
should be adapted both to the loose and hardrock formations.

Studies on existing boreholes in the area reveal that the depth will be between 40m and 80m (for results
average60m) therefore the drill pipes or rods should be available to attain this depth as on bill of quantties.

The superstructure shall be of the classic type : a pump stand on a slightly inclined margelle with a ditch at the
edges that lead to a drainage system which ends up in a soak away pit at a distance of at least 8m away from
the borehole.

The borehole shall be equipped with a manual pump of the type SWN 80 or India mark Il or Vergnet. The
bodywork of the pump and its accessories should be composed of materials that are resistant to corrosive water
and cannot be oxidised.

CHAPTER Il - DRILLING WORKS.

Article 5 - Drilling of Borehole
The borehole shall be drilled respecting the technical specifications outlined here and shall be accepted as
productive (positive) if its yield is at least 0,5 m¥h (5001/h) and the water is potable after analyses.

5.1. Organization of the work-site

Considering the results obtained after previous drilling campaigns of boreholes in the area, an average depth of
seventy (70)m is proposed for the borehole.

The success of this project largely depends on the perfect coordination of the different activities by the
Contractor (the Supply and the installation of the manual pump, the drilling process respecting the appropriate
drilling technics, the appropriate borehole design, cleaning and development of the borehole, the pumping test,
the construction of the superstructure with a good drainage system, water analyses, project sustainability). This
coordination requires the strict respect of the execution plan of the borehole which contains the outlined
execution plans of the different activities.

The Enterprise shall place its Technical Director who shall be responsible to the Administration and on the
worksite, the work execution shall be supervised by a Foreman who is well qualified and experienced in the
domain of borehole drilling, manual pump installation and project sustainibility. The execution plan should be
concieved in such a way that the different phases will be done without unjustified stoppage.

The state of work progression shall be established monthly and if after two months, the progression rate is
considered low, the Contractor shall be asked to deploy additional means to the worksite so as to accelerate
work progression and meet up with the deadiine.

During the work execution, the Administration has the right to modify the work.

5.2. Working Hours.

The general conditions fixed for workers by the Cameroon Legislation also applies to the Contractor's workers
in the worksite. There shall be no work at night.
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9.3. Equipments and Materials for execution

5.3.1 General conception of equipments and materials

The recommended equipment to be used in the drilling is a motorised drilling rig up to 250m and the materials
to be used for the execution of the borehole should take into consideration the local milieu : the state of roads
and accessibility, as well as the rate of execution stated above.

5.3.2, State of the equipments and materials

The execution calendar obliges the Contractor to be in possession of a drilling rig inorder to execute this project,
immediately he is notified of having been chosen to execute the job.

The serial number, the age and the origin of the drill ought to be specified in the bid. Anyway, the proposed
equipment should be in a good state.

5.3.3. Description and specifications of the drilling rig.

The drilling rig that is needed for this project will be composed of:

The Drill

A conventional rotary apparatus using compressed air and water or mud, and specially adapted to using the tool
and bit in loose formations and the down-the-hole hammer in hardrocks. Drilling through the loose formations
and to avoid frequent collapse of these formations especially when the hardrock is to be drilled, the use of
temporal casing is very obligatory. This temporal casing can be of steel or PVC nature and facilitates drilling in
both the loose and hardrock formations without any difficulty.

The drilling rig should have a capacity of attaining an average depth of 100meters with a boerhole diameter of:

o 127" (175-195mm) for rotary drilling with compressed air using tools and bits with water or mud,

e 67" (165mm) for rotary destructive drilling with compressed air by using the down-the-hole hammer.

Other Equipments.
The Air Compressor :

This should be a high pressure compressor of air, of at least 5 m3/mn & 7 bars.

Sufficient Steel pipes, attaining an average depth of 100m.

Pumping tests should be done using a solar pump of diameter less than 110mm, and capable of supplying
yields of 10 m¥h at a depth of 30meters and of 6 m3h at a depth of 80meters.

An Electric sounder for the measurements of the water levels in the borehole ought to be available.

Each drilling team should have a rapid means of communication.

5.3.4 The Conformity Visit.
A conformity visit of all the equipments and materials shall be done at the beginning of the work execution

inorder to verify:

o their conformity with those proposed in the Contractor’s bid,

o the relationship between the capacities of these equipments and materials, the prescriptions in the
Technical Specifications Journal and the execution deadline.

The prbnouncement of this visit shall be expressed in a Report which shall not in any way set free the
Contractor from his engagements.

5.4. Description of the Borehole.

5.4.1 The Method of execution of the Borehole.

The choice of the methods and materials to be used as well as the exact diameters of the borehole would be at

the initiative of the Contractor and under his sole responsibility.

The following specifications have been tentatively presented . Anyway, it is specified that:

* except by special derogation, drilling with the down-the-hole hammer in the hard bedrock shall never be done
without the use of the temporal PVC or steel casing, at the levels of the loose or unconsolidated weathered
formations,
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e the drilling through the loose nonconsolidated sections of the weathered rocks may require the use of water
or muddy water or mud. The substances used should have a composition that would not seal the productive
layers and should be biodegradable.

5.4.2 Sampling.

During drilling, the samples of the cuttings shall be taken at every change of phase (rock type) or every meter.
The samples shall be placed in small labelled (depth of sample) plastic bags and kept in the worksite at the
disposal of the Contract Engineer, who shall decide on their outcome.

5.4.3 Characteristics of the Borehole.
The principal characteristics of the borehole are summarized as follows:
Borehole in the hard bedrock:

. Drilling in the loose unconcolidated weathered rock formations by rotary drlling of minimum diameter
9'5/8 right to the contact with the hard bedrock,
. Putting in place of a colon of temporal Casing of diameter 178/195mm in PVC or in steel,

« Continuous driling in the hard bedrock using the down-the-hole hammer, of diameter 185mm, right to a
maximum total depth of 100meters,

° Putting in place of a catchment colon using the PVC Screen of diameter 110 - 125mm with slot
openings of @ < 2mm,

° Putting in place of a gravel pack of a quartzeous nature and calibrated: (1 - 2mm) or (2-4mm),

. Putting in place of a seal composed of alluvium or elluvium,

o Withdrawal of the temporal Casing,

. Putting in place of a concrete borehole cap of 2m minimum.

5.5. Borehole Design.

If the borehole is considered exploitable, its design is carried out immediately the drilling process comes t0 an
end.

In all the cases, the productive borehole shall be designed all through the length of the catchment zone PVC
casing of diameter110/125 mm, of which the characteristics are specified further below in this file.

. This casing shall be armed with slot openings of @ < 2mm (Screen), which shall be placed at the levels
of water arrivals by screen fragments of length 3 or 6meters. The base of the colon shall be blocked with
borehole stopper.

The annular space between the soil formation and the PVC colon shall be filled with a quartz gravel pack of a
grain-size: (1 - 2mm) or (2-4mm) all along the length of the screen plus 3meters. The gravel shall be disinfected
being introduced into the annular space of the borehole.

The grain size of the gravel shall be 1-3mm. The gravel shall be composed of clean quartzeous and smooth
material.

On top of the gravel pack filter, a clayey seal of 1meter thick shall be put in place, it has as goal to prevent the
pollution of the borehole by superficial waters.

Above the clayey seal, the borehole shall be filled with alluvium or elluvium, in which case this substance shall
constitute material for effective back-fill, and finally the top of the borehole shall be filled with concrete for a
depth of 2meters.

The casing shall overlap the earth surface by 0,50m. This casing shall be momentarily locked with a screwed
cork.

5.6. Development

Development is done by air-lift with double tube using the drilling rig or an independent unit.

The yield obtained after the development should not be more than 10 % less than the yield obtained at the end
of drilling.

Development shall continue until clean water with no residual sand grains nor clay particles is observed. The
Contractor should control the yield in sand grains of the water, by applying the Method of observing sand deposit
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in a10litres bucket of water and of which the diameter should not be greater than 1cm at the end of
development.

The average time for development shall be 4 hours.

If technical errors occur during the drilling process or during development, the additional time beyond the 4hours,
shall be under the responsibility of the Contractor and, if clean water is not obtained after development, the
borehole will not be received.

In case an independent unit was used for development, the return of the drilling rig for the partial or complete
repeat of the drilling process, shall be under the charge of the Contractor.

The yield shall be measured after every 15 minutes. The water level and the depth of the borehole shall be
measured before and after the development.
The accepted tolerance for the measurements (including those obtained during pumping test) shall be :

10% for the yields,

1cm for the water level,

acm for the measurements of depth.

5.7. Pumping Tests- Superstructures - Disinfection of the Borehole and Water Analyses.

5.7.1 Pumping Test.

These tests shall be executed using an immerged pump, of a minimal capacity of 10 m3h at a depth of 30m or
6 m3h at 80meters. The pumping test (type CIEH) shall be done for a time lapse of 4 hours (3 phases of an
increasing yield). The processes shall comprise : Restoration, Pumping and Recharge. The recharge after
pumping shall be done for an hour. The mesurements of the water levels shall be effectuated using an electric
sounder, while the measurements of the yield shall be done using 200litres drums. All the measurements shall
be recorded in forms recommended by the Ministry incharge of Water,

5.7.2 Superstructures

The Contractor shall have to construct the following superstructures:

* Areinforced concrete corping of dimensions 1,5m x 1,5m and of height (20cm) which is compatible with
the manual pump, and situated above the reinforced concrete slab,

 Areinforced concrete slab of minimum size 3m x 3m surrounding the reinforced concrete corping, raised
above the soil surface of minimum height 15¢cm and and slightly inclined with a gentle slope of about 2%
towards the evacuation outlet.

* Aditch surounding the slightly inclined reinforced concrete slab to drain water from the latter to the outlet,
through the buried PVC pipes of minimum length 8m, into the soakaway pit. The soakaway pit shall have a
dimension of 1m x 1m x 1m and filled with stones ; and shall be covered by a concrete slab of thickness
10cm.

* A protective layer against erosion of width 1meter all round the half wall and composed of lateritic gravel of

thickness 10cm, shall be put all round the half wall,

A model plan shall be available. The superstructures would, however, be constructed on the

basis of detailed plans that are convenient for the type of manual pump which shall be

accepted by the Contract Engineer. The bidder ought to enclose these detailed plans in his bid.

The concrete ought to have a composition of 350kg of cement per m? and after 28 days have a resistance of 28

2

kN/cm , it shall be reinforced with welded iron rods forming a grid of 150mm (diameter of the rods being 5mm).

Provision must be made for clean aggregate, gravel and sand, as well as non corrosive water.

The set-up shall be completed by the construction of:

* A half-wall surrounding the ditch of dimension : I=3m, w=3m and h=1,2m; which shall be painted with oil paint
or covered with tiles. It shall have an entrance which shall be equipped with a metallic gate of height 1,2m
and width 1m. This gate shall be painted with a different color from that on the half-wall.

* The drainage system: a plughole or drain (with a grid capable of retaining solid particles) that leads to a
concrete sewer manhole (0,5mx0,5mx0,5m) where resistant solid matter settles; and water flows into a

{ s}




buried PVC pipe of @ for a distance of at least 8m and then empties itself into a soakaway pit of dimension
1m x 1m x 1m (completely filled with stones). This soakaway pit shall have a concrete slab as cover of

thickness 10cm.

The identification number of the borehole and the date of execution shall be carefully engraved on a non
oxidizing metallic plate permanently pasted on the concrete of the pump support; and on this plate shall also be
indicated the origin of the funding.

5.7.3 Water Analyses.
Before the borehole design, the Contractor shall carry out the following measurements: pH, conductivity,

temperature.

At the end of Development, the Contractor shall proceed to the disinfection of the borehole by the injection of
Calcium hypochlorite (or its equivalent) into it.

At the end of the Pumping test, the Contractor shall proceed to the sampling of water to carry out physico-
chemical analyses that shall be done in Laboratories recognized by the Administration.

5.8. Control of the Works.

The supervision and control of the works shall be done by a Controler or a Consulting Firm under the
coordination of the Contract Engineer.

5.8.1 Worksite logbook. o
Inorder to carry out an effective follow-up of the execution of the project, the Contractor shall make available in
the worksite a logbook on which shall be recorded everything concerning work progression. This log book will
help the Controler, on arrival in the worksite, to exactly know the state of evolution of the project.

The book will be held by the "Recorder’, an employee of the Enterprise, and that will be his sole task in the

worksite. The Recorder shall always put in writing all the daily activities in this book, as operations evolve.

In this book shall be recorded the following informations:

o Name of worksite (name of village),

Serial number of borehole in the village,

Dates and time of arrival and of departure of the drilling rig,

Distance covered by the drilling rig from the previous site to get to the present site,

Time used to run the compressor to execute the borehole,

Time used in installing the drilling rig and time that drilling started,

Drilling time for every pipe,

Diameter and method used in sinking every pipe,

Depth attained by every pipe,

Nature of rock formations cut through “driller's cross-section”,

Depth of temporal casing, time used in placing and removing the temporal casing,

Composition of the borehole design : length of casing, screen, volume of gravel pack, level of the

emplacement of the clayey seal, thickness of the concrete, etc.

« Duration and yields of pumping test, water quality and levels following the instructions given by the Engineer
during the Development and Pumping test operations,

e In short, all the technical details, incidents, breakdowns, difficulties specific to the evolution of the project,
indicating the time these occurred.

The book shall be signed by the Representatives of the Administration and that of the Contractor, and shall
serve as the basis for the establissement of vouchers.
Remarks and reserves made by the Contractor and/or the Administration shall be recorded in this book.

5.8.2 Control and supervision
The control and supervision of works shall be carried out by the Representative of the Administration and shall
be based on the following items:
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Definition of the work plan and its execution calendar in agreement with the Contractor.

Site implantation.

Indicative forecasts on the geology and on the depth to be attained by the borehole.

Decisions on whether to continue or stop drilling, its design or its abandonment.

Elaboration of the borehole design in collaboration with the Chief driller, taking into consideration the yield.
Supervision and interpretation of the Development and Pumping test results.

Choice of the configuration of the superstructures depending on the landscape (topography).

Supervision of the pump installation and the training of local pump caretakers.

Supervision of the analyses related to water quality.

Control the effectiveness of the activities concerning the training and sensitization of the Water Management
Committee.

5.9. Origin and quality of materials

5.9.1 General dispositions.

The Contractor shall present to the Delegation incharge of Water Resources for approval the materials he
intends using, indicating their nature and their origin. All the materials found faulty shall be evacuated by the
Contractor at his own expenses. The Contractor shall be responsible for the regular supply of materials for the
smooth running of the project.

Not withstanding the approval of the quality and origin of the materials by the Delegation incharge of Water
Resources, the Contractor remains solely responsible for the quality of the materials used for the project. It is left
for him to carry out at his own expenses all the necessary tests and analyses to be sure of the materials used.
Itis left for him to make all the necessary moves to obtain autorisations or permissions, and carry out payments
if necessary to enable him exploit quarries or other substances, and the site for the installation of the project.

9.9.2 Characteristics of the casing and screen.

The casing and screen shall be of strong PVC (types for boreholes). The diameters shall be 110/125 mm. The
origin and quality of these tubes ought to be approved before being used.

These tubes should be smooth, with solid round or square centralized fittings that can enable the tubes attain a
depth of 100meters.

The tubes should have the garanti of being resistant to all the stress manipulations during their installation and
during pumping. The PVC shall be composed of matter that cannot dissolve in water and modify its quality.

The slot openings of the screen shall be done mechanically in the manufacturer’s factory. The slot openings
shall have a diameter of less than 1mm. The percentage of openings shall not be less than 2% of the total
surface area of the PVC tube.

5.9.3 Cement

The cement to be used shall of the type PORTLAND artificiel CPA 325. It should be obtained in bags of 50kg.
Any bag with hardened fragments shall be rejected. The recuperation of cement dust that has fallen on the
ground shall be prohibited.

5.9.4 Gravel
The gravel introduced into the annular space of the borehole shall be clean gravel composed of smooth quartz
and of grain-size 1-3mm.

9.10. Technical File.

A technical file of the borehole shall be prepared by the Contractor. This technical file shall contain:
the location of the borehole on the plan of the village,

the technico-geological cross-section of the borehole,

the results of the Development and cleaning test,

the interpretation graphs of the Pumping tests indicating the depth of pump installation.
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Article 6 : Guarantee of works

The Contractor shall take an engagement to execute the borehole with the materials he proposes and to respect
all the technical norms in force.

In case of an accident leading to the abandonment of the borehole, le Contractor may be compeled to another
borehole near the previous site, except the geologic conditions are abnormally unfavorable. The Contractor shall
not be entitled to any remuneration for the abandoned borehole.

The obligations of the Contractor during the guarantee period consist of changing, or reparing the worn out parts
or those that have been damaged due an error by the manufacturer.

Article 7 - Origin and quality of materials and equipments

The Contractor shall present the materials and equipments he intends to use, with indications of their nature and
origin, to the Contracting Officer, for approval. Any material or equipment that is found faulty shall be rejected
and evacuated by the Contractor and at his sole expenses.

Not withstanding the approval of the quality and origin of the materials by the Contracting Officer, the Contractor
remains solely responsible for the quality of the materials used for the project. It is left for him to carry out at his
own expenses all the necessary tests and analyses to be sure of the materials used. It is left for him to make all
the necessary moves to obtain autorisations or permissions, and carry out payments if necessary to enable him
exploit quarries or other substances, and the site for the installation of the project.

Article 11 : Conditions for the Final reception

The final reception shall be pronounced after the expiration of the guarantee date which comes one year after
the provisional reception. There shall be no specific pumping test during the final reception, but a test of the
equipments used in exploiting the groundwater and a survey among the population to confirm the good working
order of the pump during the one year guarantee period.

CHAPTER IV: ORIGIN AND QUALITY OF GEOMATERIALS AND CEMENT.

Article 12: Quality and Quantity of Geomaterials.

The Contractor shall supply all the sand, stones and gravel that may be required for the execution of any
component of a project. He shall also be responsible for the excavation and backfilling of the pipeline under the
supervision of the Engineer. In that regard, it is obligatory for the potential Contractor (or bidder) to visit the
project site, at his own expense, before preparing his bids, in order to verify whether available geo-material are

of good quality and of sufficient quantity. He shall make any reservations concerning geo-materials in his bid
(Site Visit Report).

Article 13: Origin and Quality of Sand

The nature and origin of sand remain subject to the approval of the Supervising Engineer. Sand shall be
obtained either from rivers or through crushing of rocks. The sand shall be of high quality. It shall be crunchy,
stable, clean and shall be free of dust particles, schistose, gypseous or clayey debris and organic matter. It shall
contain neither sulphur compounds no substances that can react with cement or metallic reinforcements. The
sand component shall be more than 80% and the very fine constituents, with a dimension not exceeding eighty
(80) microns that can be eliminated by settling, should be less than four percent (4%). No grain of sand should
have a dimension greater than four (4) millimeters. If deemed necessary by the Supervising Engineer, the sand
shall be sieved and washed thoroughly before use.

Moreover, filter grade sand shall have a grain size ranging from 0.8mm to 1.2mm inclusive. Furthermore, it shall
be fried in order to eliminate algae zygospores, bacteria and/or bacteria spores, fungi and/or fungal hyphae.

Article 14: Origin and Quality of Gravel.
Gravel shall be obtained from deposits or quarries chosen by the contractor and approved by the Supervising
Engineer. It shall be clean, without an excess of flat elongated pieces, dust or impurities. Constituents that can
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be eliminated through settiing should be less than 2%. lts grading should be suited to its use. If deemed
necessary by the Supervising Engineer, it shall be washed before use.

Article 15: Origin and Quality of Stones

Stones shall be obtained from deposits or quarries chosen by the Contractor and approved by the Supervising
Engineer. No stone shall have a dimension less than twenty (20) centimeters. Basalts stones, commonly called
black stones, are highly recommended, or else stones of other quality, such as un-weathered granites, rhyolites,
ignimbrites, etc, duly tested and approved by the Supervising Engineer may also be used.

Article 16: Origin and Quality of Cement
Cement shall be of the CPA 325 class and shall be obtained from an approved factory.

CHAPTER V: CONCRETE WORKS
Article 17: Preparation of Concrete
Concrete works shall be of three (3) kinds:

i) Mass concrete for foundations works; it shall be a mixture of 250kg of cement per m? of sand
and of appropriate thickness.
i) Re-enforced concrete for floor and roof slabs and slab covers for storage tanks, valve chambers

and interruption chambers; it shall be a mixture of 350kg of cement per m* of sand and shall be
of appropriate thickness.
i) Mass concrete for catchment's works; it shall be a mixture of 400kg of cement per m? of sand.

CHAPTER VI: METHOD OF EXECUTION

Article 18: General Information
18.1 Security at the Work Site

The Contractor shall place at the entrance to work site signboards in bold letters indicating that work is underway
and prohibiting the public and unauthorized persons from entering the work site. He shall be responsible for any
accident that may occur on the work site or may be suffered by a third party, his staff and employees or officials
of the Administration as a result of their presence on the work site. Organization of work and security on the
work site shall therefore be the sole responsibility of the Contractor. Furthermore, the Contractor shall be bound
by the labour legislation in Cameroon vis-a-vis his workers and the Administration. Moreover, his insurance
policy shall cover any damages he could cause to any one during the execution of the job.

18.2 Traffic
The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his work site
throughout the period of work, right up fill provisional reception. No obstruction of traffic shall be allowed for more
than two hours. Maintenance of traffic flow shall be the responsibility of the Contractor. In case of any breach of
contract in this matter , the Supervising Engineer may bring in a third party to correct any shortcomings that may
be impeding the traffic flow, and related expenses shall be borne by the Contractor.
Where interference of the traffic flow for a given period is inevitable, the Supervising Engineer shall be informed
of the situation at least 7 days in advance, so that he can seek the opinion of local Administrative authorities and
get everything arranged beforehand.
In case a deviation has to be used, the contractor shall submit to the Supervising Engineer for approval after
consultation with local administrative authorities, the deviation route and his plan for maintaining the deviation
throughout the duration of the works that have necessitated the deviation.

Article 19: Stone Masonry

Stone masonry shall be aesthetical and in accordance with structure type and civil engineering rules.

Binding mortar shall be a mixture of 400kg of cement per m® of sand, no grain of which shall have a dimension
exceeding 4mm.

Mortar containing a mixture of 450kg of cement per m® of sand shall be used for the finishing of the external
joints of non-visible walls of stone masonry
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Mortar consisting of a mixture of 500kg of cement per m* of sand, to which shall be added a quantity of SIKA N°
1 recommended by the manufacturer and approved by the Supervising Engineer, shall be used for waterproofing
the interior surfaces of water-retaining structures (storage tanks, interruption chambers, sedimentation basin,

filters, etc).

Article 20: Pointing and Plastering

20.1 Pointing
The joints of all external walls of stone masonry that are visible shall be carefully pointed to give them an
aesthetic look. Mortar containing 600kg of cement per m? of sand shall be used for pointing with a cement paste
(1:0) finish

20.2 Plastering
Plastering of surfaces in contact with water shall comprise pointing of the mortar joints followed by a 1cm thick
layer of spatter dash 1:2 (m625). This shall then be followed by the application of a rendering coat of 2cm thick
1:4 (m300) mixtures and a setting coat 2cm thick 1:2 (m625).The walls shall then be finished with cement paste.
Plastering of surfaces not in contact with water, such as chambers for air valves, control valves and washouts
shall consist of 1 coat of plaster 1cm thick and a mixture of 1:3 (m400)

Article 21: Plumbing Works

By plumbing works include:
i) Laying of pipes in the trenches
) Construction and installation of chambers for air valves, washouts and control valves
i) Installation of branch lines right up to the last plastic before the standpipes.

21.1 Pipe Specifications
Pipes should meet the physical characteristics presented in table below:
Table 1: Physical Characteristics of pipes

Internal @ & Thickness (mm) Socket Nominal Length of
external @ length service pipe (m)
(mm) Minimum | Nominal Maximum | (mm) pressure
(bars)
21x25 1.9 2.0 2.3 28 10 6
28x32 1.9 2.0 2.3 32 6 6
26.8x32 24 2.6 29 32 10 6
35x40 2.8 2.5 2.8 40 6 6
33.6x40 3.0 3.2 3.5 40 10 6
43.6x50 3.0 3.2 3.5 50 6 6
42x50 3.7 4.0 4.3 50 10 6
56.6x63 3.0 3.2 3:9 63 6 6
53x63 4.7 5.0 54 63 10 6
68.6x75 3.0 3.2 3.5 75 6 6
66.6x75 3.8 4.2 4.5 75 10 6
63.2x75 55 59 6.3 75 10 6
80.6x90 43 4.7 5.0 90 6 6
Tolerances

Ovalization: £ 1mm
Length of pipe: + 1% =>x6cm
Socket length: £ 0.6mm
21.1.1 Control Tests for Pipes
i) Length
The tolerance for pipe lengths shall be + 1% ( 6cm). For every 100 pipes, if the number of pipes not respecting
this tolerance is less than 3 i.e. 3%, then the whole lot shall be considered okay, otherwise the Supervising
Engineer shall request that as many pipes as possible be tested in the lot.
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ii) External Diameter

The tolerance shall be + 0.3mm for pipes of external diameters between 25mm and 50mm, and + 0.4mm for
pipes between 63mm and 75mm in external diameter. Before reception, the Supervising Engineer shall verify
the external diameters of 15 pipes for every 300 pipes. If 6 or more pipes fail to meet the tolerances prescribed
above, he shall reserve the right to reject the whole lot. If 5 pipes fail to meet the tolerance stipulated above, 15
other pipes shall be selected at random from the same lot and verified. If the same results are obtained for 5
pipes, the whole lot shall be rejected.

iii) Thickness
Thickness verification should adhere to the specifications presented in table |1 below.

Table Il: Thickness Verification

No. of pipes in the lot No. of pipes randomly No of bad pipes X
selected for verification | Lot accepted if Lot rejected if Xmin=
X max =
100-199 10 2 3
200-299 15 3 4
300-499 20 3 4
500-899 25 5 6
899-1300 30 6 7
1300-3200 40 8 9

The Supervising Engineer shall carry out thickness verification in accordance with table Il above

iv) Socket length
The socket length shall be verified according to agreed norms. The value obtained should have the theoretical
value of the diameter of the tube plus 1.3mm. The tolerance shall be 0.6mm

v) Shrinkage cracks

Shrinkage cracks tests should be carried out according to agreed methods by the Supervising Engineer on a 15-
30cm long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for
15 samples representing a lot of 100 pipes, the lot shall be rejected.

vi) Internal Pressure

Pipe samples shall be subjected to 1.5 times the service pressure for duration of one hour. If one out of every
five samples ruptures, another set of five shall be selected for retest. If the second set respects the specified
relation with the service pressure, the set shall be considered satisfactory. Otherwise, either necessary
adjustments shall be carried out to meet the required specifications, or the lot shall be rejected.

vii) Impact
This test shall be carried out on three samples, one from each extremity and the third, from the center, all three,
one meter long. Perpendicular masses shall be dropped from a height of one meter onto the samples as shown
in table II.

Table lIl: Impact Test Schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 79
90 7.5
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The pipes shall be accepted if, and only if, the percentage of broken pipes in the tested samples does not

e ——— ek

exceed 40%

viii) Labels

The Contractor shall ensure that all pipes for this project are labele

any pipe not labeled as such

The Contractor shall furnish the Supervising Engineer with information (
factory being used to procure pipes for any project.

The Contractor shall present to the Supervising Engin
ed standards as described in the forg
for the Supervising Engineer to enable him request, as required, for
d sections to be carried out by the manufacturer.

hall cover all defects in pipes, their handling and workmanship.

ascertaining that the pipes meet the requir
shall arrange for free access to the factory
all factory tests described in the afore
The performance guarantee of works s

Fittings Specifications

The fittings required for these works, are presen

these specifications.

All fittings shall be approve
specified in Table IV shall be rejected. The performance guaran

handling and workmanship.

mentione

eer a guarantee certificate from the factory of origin
oing sections. The Contractor

ted in Table IV below. Contractors are required to strictly respect

d by the Supervising Engineer before use. All fittings not conforming to those
tee of work shall cover all defects in fittings, their

TABLE IV: SPECIFICATIONS FOR FITTINGS

Description of Goods

ADAPTOR UNION 25-%’

ADAPTOR UNION 32-1”

ADAPTOR UNION 40-1 &'

ADAPTOR UNION 50-1 -%"

ADAPTOR UNION 63-2"

ADAPTOR UNION 75-2%.'

AIR VALVES

BALL VALVE 1 7%’

BALL VALVE 2

DEC VALVE 0%’

DEC VALVE 1 7%

DEC VALVE 172

DEC VALVE 2"

DEC VALVE 27’

ELBOW 0%

ELBOW 1%’

ELBOW 1%’

ELBOW 2

ELBOW 2%’

FLOAT VALVE 63

G.| PIPE 0%’

G. PIPE?”

G.| PIPE 1%’

G.| PIPE 1%’

G.| PIPE 2

G.| PIPE 2%

G.| SOCKET 0%’

G.| SOCKET 1%

G.| SOCKET 1%’

¢

\

d <H>.The Supervising Engineer shall reject

name, address, phone, efc) on the

Description of Goods

NIPPLE 2"

NIPPLE 2%’

PVC ELBOW 63

PVC RED SOCKET 40-32

PVC RED SOCKET 50-40

PVC RED SOCKET 63-50

PVC RED SOCKET 75-50

PVC RED SOCKET 75-63

PVC TEE 32

PVC TEE 40

PVC TEE 50

PVC TEE 63

PVC TEE75

PVC VALVE 32

PVC VALVE 40

PVC VALVE 50

PVC VALVE 63

PVC VALVE 75

REDUCER G.|.1"-%’

PVC RED SOCKET 75-63

SADLE PIECE 32-1"

SADLE PIECE 40-1

SADLE PIECE 50

SADLE PIECE 50-1”

SADLE PIECE 63

SADLE PIECE 63-1"

SADLE PIECE 75-1"

TAP 0%’

UNION 0%’
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G.| SOCKET 2' UNION 1
GITEE 1" UNION 1 %

G.I TEE 1% UNION 1 %"

G.l TEE 1% UNION 2°

Gl TEE 2" UNION 275"

G. TEE 2% NON RETURN VALVE 2°
NIPPLE 0% GEBAJOINT

NIPPLE 1" GLUE 1 kg

NIPPLE 1% HERM (ROLL)

NIPPLE 1%’ SAND PAPER (ml)

Article 22: Piping

22.1 Description
This item shall consist of the supply and lying of all pipes, including the installation of accessories like couplings,
tees, reducers, efc. etc. to entirely complete this item as per these specifications and plans provided.

22.2 Care/Laying of Pipes
The soil in the bottom of the trench shall be lightly scarified before laying the pipes or other hydraulic elements.
During transport, storage, and assembling of piping element care shall be taken to avoid soil and other
contamination from entering the system.
Lying of pipes, assembling of pipes and all other works directly related to piping works, shall only be executed
during dry weather conditions.
Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements.
Only skilled plumbers shall be employed on any plumbing work.
Pipe joints, reducers, tees, etc shall be connected in conformity with the manufacturer’s prescriptions

CHAPTER VII: CONSTRUCTION METHODS

Article 23: Setting out of Works

The Contractor shall be responsible for the setting out of all pertinent lines, works, grades, reference points and
levels that may be required for the proper and accurate positioning of all the structures on the work site. The
works so set out shall be received by the Supervising Engineer before construction work actually begins

Article 24: Excavation of Trenches
Pipe trenches shall be excavated to a depth of at least 60cm and at most 100cm and width of 40cm.The bottom
of each trench shall be free of any stones or other materials which could damage the pipes.

Article 25: Backfill

The Contractor shall be responsible for all backfil operations. However, such operations shall only be carried out
after the dimensions of the trenches have been approved by the Supervising Engineer.

After the pipes have been laid in the trenches by qualified plumbers, and the successful hydraulic tests
conducted, they shall be carefully covered with soil and rammed in, in soil layers of 20cm thick.

The backfilling of pipes crossing motor able roads shall be done in conformity with laid down norms. The
compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
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DOCUMENT N°. 06
UNIT PRICE SCHEDULE

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP
AT FUNDONG CENTRE IN FUNDONG SUB DIVISION , BOYO DIVISION, NORTH WEST REGION.

N° Désignation [ty PU_ | PT.
100 SITE INSTALLATION
Site selection : Hydrogeologic, geophysical studies and
101 implantation u 1
102 Mobilization: Transportation of materiel and equipment U ’
SUB-TOTAL SITE INSTALLATION
200 DRILLING WORKS ;
201 Installation and Withdrawal of drilling rig and other equipments U ,
Air Rotary Drilling of @ 9°7/8 in unconsolidated loose
202 | formations ml| 25
Installation and removal of temporal PVC or metallic casing of
203 | @ 175-195mm ml | 25
Air Rotary and Percussion Drilling with the down-the -hole
204 | hammer of @ 6" % to 6” %) in hard rock ml| 35
SUB-TOTAL DRILLING WORKS
300 DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
Supply and installation of PVC casing of @ 112 - 125mm
301 m | 42
Supply and installation of PVC screen of @ 112 - 125mm
302 | with slot openings of @ <2mm ml | 18
Supply and putting in place of a gravel pack of a quartzeous
303 | nature and calibrated: (1 - 2mm) or (2-4mm) m | 1
304 | Putting in place of the borehole cap 0] 1
Cleaning and development of the borehole by the air lift
305 | method u 1
306 | Pumping test U 1
Sampling and physico-chemical Analysis of water from the
307 | porehole U 1
308 | Disinfection of the borehole U 1
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
400 SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
Construction of a pump stand followed by ‘margelle, anti i
401 | pourbier, regard de visite” efc. m 1
Supply and installation of a manual pump of the type: India
402 | Mark Il, Vergnet, SWN, AFRIPUMP sold by one of Suppliers U 1
authorized by MINEE.
Construction of a soak away pit with a concrete slab + a
drainage network (made of a buried PVC pipe) of length 8m +
403 | the Supply and installation of a chain and padlock for the u 1
pump.

()




Half wall in 40x15x20 cm block built in PC 250kg/m? with tiles
at entrance + Metallic gate of dimension 3mx3mx1, 2m
404 painted with oil paint (blue colour). U 1
SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
500 TRAINING ON MAINTENANCE AND OPERATION
501 | Training of 02 Caretakers of the pump u 2
502 | Planting of Grass and flowers LS 1
Supply and putting in place of a tool box for reparation and
503 | maintenance operations of the pump. FF | 1
SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
600- AUTRES PRESTATIONS
Final report of completed works and drawings(plan de u 1
601 recollement)
SUB-TOTAL 600..................o.cu...........
TOTAL AMOUNT WITHOUT TAXES
VAT (19.25%)
AR (2.2%)
TOTAL AMOUNT WITH TAXES
NET AMOUNT TO BE PAID

BILL OF QUANTITIES AND COST ESTIMATES FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED
WITH MANUAL PUMP AT FUNDONG CENTRE IN FUNDONG SUB DIVISION , BOYO DIVISION, NORTH

WEST REGION.
N° Désignation [ Unt |Gy | PU | PT
100 SITE INSTALLATION
Site selection : Hydrogeologic, geophysical studies and
101 implantation u 1
10 Mobilization: Transportation of materiel and equipment U ’
SUB-TOTAL SITE INSTALLATION
200 DRILLING WORKS
201 Installation and Withdrawal of drilling rig and other equipments U /
Air Rotary Drilling of @ 97/8 in unconsolidated loose
202 | formations ml | 25
Installation and removal of temporal PVC or metallic casing of
203 | @ 175-195mm m | 25
Air Rotary and Percussion Drilling with the down-the ~hole
204 | hammer of @ 6” % to 6" %) in hard rock ml | 35
SUB-TOTAL DRILLING WORKS
300 DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
Supply and installation of PVC casing of @ 112 - 125mm
301 ml | 42
Supply and installation of PVC screen of @ 112 - 125mm
302 | with slot openings of @ <2mm ml | 18
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Supply and putting in place of a gravel pack of a quartzeous

303 | nature and calibrated: (1 - 2mm) or (2-4mm) m |1
304 | Putting in place of the borehole cap U 1
Cleaning and development of the borehole by the air lift
305 | method u 1
306 | Pumping test 0] 1
Sampling and physico-chemical Analysis of water from the
307 | porehole u 1
308 | Disinfection of the borehole U 1
SUB-TOTAL DESIGN, CLEANING, DEVELOPMENT AND PUMPING TEST
400 SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION

Construction of a pump stand followed by ‘margelle, anti

401 | pourbier, regard de visite” etc. m* | 1

Supply and installation of a manual pump of the type: India
402 | Mark I, Vergnet, SWN, AFRIPUMP sold by one of Suppliers U 1
authorized by MINEE.

Construction of a soak away pit with a concrete slab + a
drainage network (made of a buried PVC pipe) of length 8m+
403 | the Supply and installation of a chain and padlock for the u 1

pump.

Half wall in 40x15x20 cm block built in PC 250kg/m® with tiles
at entrance + Metallic gate of dimension 3mx3mx1, 2m
painted with oil paint (blue colour).

404

SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION

500 TRAINING ON MAINTENANCE AND OPERATION
501 | Training of 02 Caretakers of the pump u 2
502 | Planting of Grass and flowers LS 1
Supply and putting in place of a tool box for reparation and
503 | maintenance operations of the pump. FF | 1
SUB-TOTAL SUPERSTRUCTURE AND MANUAL PUMP INSTALLATION
600- AUTRES PRESTATIONS
Final report of completed works and drawings(plan de u 1
601 recollement)
SUB-TOTAL 600.............cconscorsvessenisvens
TOTAL AMOUNT WITHOUT TAXES
VAT (19.25%)
AR (2.2%)
TOTAL AMOUNT WITH TAXES
NET AMOUNT TO BE PAID
THIS BILL IS CLOSED AT ....cccnuriiinnnnaenns SRR .(ALL TAX INCLUSIVE)
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DOCUMENT No, 7
FRAMEWORK OF SUB-DETAIL OF PRICES

DESIGNATION :Studies and site installation
; ; ; Duration of

No Daily out put Total quantity | Unit activty

Category No Daily wage E:ys break Amount
o
X
w
Z
=
x
o
@)
=

TOTALA
ﬁ Type No Daily rate Days break Amount
= up
m
(&)
L
=
[Ty
=z
L
=
o
=
2 TOTAL B

Type Unit Unit cost Quantity Amount
2
o
=
]
o
O
fQ
=
o
=
<C
-
<
o
L
-
<
=

TOTALC
D DIRECT TOTAL COST A+B+C
E GENERAL SITE EXPENESES Dx%
F GENERAL OFFICE EXPENSES Dx%
G NET COST D+E+F
H RISK + BENEFITS Gx%
P TOTAL COST (HT) G+H
v UNIT COST (HT) PIQTY
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Document No. 8
Model contract

REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail - Patrie T . Peace — Work - Fatherland

MINISTRY OF DECENTRALISATION AND LOCAL

MINISTERE DE DECENTRALISATION ET DU

DEVELOPPEMENT LOCAL DEVELOPMENT
REGION DU NORD-OUEST NORTH-WEST REGION
DEPARTEMENT DE BOYO BOYO DIVISION
COMMUNE DE FUNDONG FUNDONG COUNCIL

R e FUNDONG COUNCIL INTERNAL
DES MARCHES TENDERS BOARD

JOBBING ORDER No. [JO/MINDDEVEL/FC/FCITB/2025 OF / 2025

Awarded following OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY
i PROCEDURE _
No._U™ JONIT/,MINDDEVEL/ FUNDONG COUNCIL /FCITB /2025, OF _/ 3 [ 0= [2025
FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT
FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION, NORTH WEST

REGION.
Project Owner
HOLDER : [indicate name and full address of holder]
P.O. Box , Tel: Fax:
Business Registration Ne. at
Taxpayer's Ne.
SUBJECT : Execution of works;

Lot No. ' Network

PLACE: FUNDONG  Region: NORTH WEST REGION
EXECUTION DEADLINE: Ninety days (03) months
AMOUNT IN CFAF:

THT

TTTC

VAT (19.25%)

AIR (5.5%) or (2.2%)

NET PAYABLE
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FINANCING : BIP MINEDUB

BUDGETHEAD  :...coccooeveeeceececceces
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED ON:
REGISTERED ON:
Between:
The Government of the Republic of Cameroon, represented by hereinafter
referred to the “Contracting Authority”
On the one hand,
And
(enterprise)
P.O. Box Tel: Fax:
Business Registration No.
Taxpayer's Ne.
Represented by M , its General Manager, hereinafter referred to as the
“Contractor”
On the other hand,

Agree on the following:
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Summary

Part|:  Special Administrative Conditions (SAC)
Part Il: Special Technical Conditions (STC)
Part lll: Schedule of Unit Prices (SUP)

Part IV: Bill of Quantities and Estimates

==
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PAGE AND LAST OF JOBBING ORDERNO _/_ /JO/
SG/MINDEVELNWR/BOYO/FC OF / 2025 AWARDED
OPEN NATIONAL INVITATION TO TENDER BY EMERGENCY PROCEDURE
No._ (0% JONIT/MINDDEVEL/ FUNDONG COUNCIL /FCITB /2025, OF /3 |22 [2025
FOR THE CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT

FUNDONG CENTER IN THE FUNDONG MUNICIPALITY, BOYO DIVISION.
With ,

EXECUTION DEADLINE ( ) months

Amount of contract in CFA F:

THT
TTTC

VAT (19.25%)

AIR (5.5%) or (2.2%)
NET PAYABLE

Read and accepted by the contractor

(Place of signature) (date)
Signature of Contracting Authority

(Place of signature) (date)

Registration

|
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DOCUMENT Ne. 9
MODEL FORMS APPLICABLE

FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’S LETTER HEAD

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

|, the undersigned Mr, . ..o
1500

----------------------------------------------------------------------------------------------------------------




R R RRRRRII__!N"!NNNN.,

FORM N° 01
THE MODEL TENDER LETTER

| (We) the undersigned .................covovmroroioioeoeoeooooooo
Acting in the capacity of .............ocovevvevoesoii, In the name and on behalf of...............
....................................... at..coiinninnn RO N L by Vitue of the power
vested in me (us), resident at ............... AE T | —— , P.O. Box......, telephone N°.
.................. after having studied all the documents of the tender file relating to the Invitation to
Tender N°. ..o, , and after having assessed in my (our) point of view and

under my (our) responsibility the nature and difficulties entailed with the execution of the job, |
(we) do hereby tender and commit myself (ourselves) to carry out works FOR

==, in keeping with the terms and conditions of the tender file in return for the sum
(o) O POER (it v ot Francs) All Taxes Inclusive, calculated on
the basis of the unit prices stated in the Unit Price List and the detailed estimates, appended to
this tender. The prices stated are tax inclusive.

| commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract
within three (03) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our)
tender for a period of sixty (60) days with effect from the deadline for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in
the national currency (FCFA) in account No................. Opened in the name
. ,in the records of ................ (Bank) at.................

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.

Bloy 3 | R S Ty s Fiscal stamp
Signature(s)
Bidder(s)
R 1500
For companies, indicate:

The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ..................coovviiiii. » (Name, first name and status)
For companies without a legal status, indicate:

® W, 1O UNDBISIGNOU, ruvsssuisisssisasinmmsamnsmrnsnmsnsssmeninmona vssmessssyses saesesssnseseses s oapsas e »
(For each person: name, first name, compan y name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of this contract, jointly commit ourselves
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FORM N° 02
THE MODEL SURETY BOND

Reference of guarantee: NO. ...
To : THE MAYOR OF FUNDONG COUNCIL
Invitation to Tender NO. .......ccocevennen
BID BOND FOR

The Contractor (5) ....ccovvvevrivreeismiimiiininne s hereby submits 0N .......oovniiiiiiinns to the Mayor of
Fundong Council a bid relating TO

. To this effect, and in keeping
with the conditions stated in the Tender file, the bidder shall present to the Mayor of Fundong Council acting in
the capacity of Contracting Authority, ~a bid  bond amounting to CFA  Francs

......................................................... (6).

By this guarantee, we the UNAersigned, (7)......ccovrveriermiriieiiennenniennn with our registered office in
................................ . are committed towards the Mayor of Fundong Council , through the bidder for the sum
of CFA Francs e (in
1 ——————————————————— e (in words).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an account
indicated by the Mayor of Fundong Council, the amount of the guarantee at the first written request, as soon as
the latter shall inform us in writing that the bidder does not keep the commitment he took in his tender.

The request for payment of guarantee shall be countersigned by the Mayor of Fundong Council. This guarantee
shall be released latest thirty (30) days after the expiration of the validity of the tender or, in case the company
shall be the successful bidder, after presentation of the performance bond which shall be kept by the MAYOR
OF FUNDONG COUNCIL

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
Done at .vvvevereveiiiinneiennnns o) | T

Signature(s) & SIMPS .....cooveiirin
(5) Bidder
(6) Stated in the Special regulations governing the invitation to tender
(7) Bank
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FORM N° 03
MODEL BID BOND
Whereas (Hereafter called the “the
bidder’) has submitted his bids dated , Here in after called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter called “the Bank’,

are bound onto the Mayor of Fundong Council (hereinafter called “the Contracting Authority) in the sum of
for which payment will and truly be made to the said Contracting

Authority, the bank binds itself, its successors, and assigns by the present if our client refuses or incapable of
completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand,
without the Contracting Authority having to substantiate his demand, provided that in his demand the Contracting
Authority will note that the amount claimed by him is due to him, owing to the occurrence of one or both of the

two conditions, specifying the occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid validity.
Any demand in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 04
THE MODEL PERFORMANCE BOND (RETENTION BOND)

Reference of guarantee: NO. ..o

To: THE MAYOR OF FUNDONG COUNCI REPUBLIC OF CAMEROON
Invitation to Tender NO. .........covvvvvnes
PERFORMANCE BOND FOR

W ciussimamspssiammamnssssyyssss (Bank) have been informed that a contract has been signed between the
Mayor of Fundong Council acting in the capacity of the Contracting Authority, and............
.......................... , acting as contractor FOR

In compliance with the provisions of Contract N®. e  the contractor is bound to present to the Mayor of
Fundong Council, Contracting Authority, a performance bond for the execution of work, covering security,
commitments and other obligations incumbent on the contractor under the contract, worth 3% of the amount of
the contract all taxes inclusive, i.e. CFA FTanCs ...

W, comenenvmmanmasmmssnsdEETER RS (bank) do hereby commit ourselves irrevocably and without arguing to pay to
the Mayor of Fundong Council, at his first written request, and for three (03) months the amount of this bond,
that iS 10 SAY. wevvvrvvevummiesnini s . all the amounts that the contractor may owe the Contracting

Authority for failing to fulfil one or more of his obligations under the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the Mayor of Fundong Council. The bank guarantee shall take
effect as from the date of notification of the contract. The original of this guarantee shall be kept by the Mayor of
Fundong Council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional acceptance. After
this date, the guarantee shall no longer apply and shall be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
516 - - | AR ——— O e

ME (MESSTS)....vvvvrirerrineeresiesis s

Signature(s) & StaMPS .......coooimiii
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FORM N° 05

MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF
ADVANCE

To: THE MAYOR OF FUNDONG COUNCIL
Republic of Cameroon
Invitation to Tender Ne. ...............

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
CONSTRUCTION WORKS

WBL v ieommetiapnsi. oo b i (Bank) have been informed that a contract shall be signed between the
Mayor of Fundong Council, acting in the capacity of Delegated Contracting Authority, and.............
.......................... , acting as FOR

In compliance with the provisions of Article .................. of Contract Ne............. , the contractor shall be bound
to present to the Mayor of Fundong Council, Contracting Authority, a bank guarantee with the purpose to
assure the refund of the start-off advance granted to the company and amounting to CFA Francs

.............................................................................................

W i el (bank) do hereby commit ourselves, irrevocably and without arguing to pay to
the Mayor of Fundong Council, at the written request the Divisional Delegate of Public Contracts, and within
four (04) weeks the amount of this guarantee, that s to SHYY crvsmoms R s all the amounts that

the contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under the
contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for his
request. This letter shall be countersigned by the Mayor of Fundong Council

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original of this
guarantee shall be kept by the Fundong Council Tenders Board. The guarantee shall be released upon refund of
the full amount of the advance. After this date, the guarantee shall no longer apply and shall be returned to us
without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
Doneat.......c..cccooovrnnnn.n, o
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FORM N° 06
THE MODEL UNDERTAKING BY THE BIDDER

Name of project.........ccccevvvrreniieninn Invitation to tender N°. ........ccccevinens

Re-Construction of Fundong Council Grandstand (Lot 1) and the embellishment of the Funding Council premises in
Fundong Municipality (Lot 2) ........coovvvvivinnnnne

| (We) the UndersigNed (B) .......eereueerrsereuiiiisiimiiniss s

Acting in the capacity of (9) ......c....c... in the name and on behalf of (10) ............c... " | RC Ne,
..................... by virtue of the power vested in me (us), domiciled at P.O: BoKiussicisisvass [TOWMN) cisiawsmsnanmonny
telephone NO. ...c.ocovvvvviiiiiiiiienns , after having studied all the documents of the tender file relating to the Invitation to
TR sosesmmsmmmpmonny _and after having assessed in my (our) point of view and under my (our)

responsibility the nature and difficulties entailed with the execution of the job, | (we) do hereby tender and commit myself
(ourselves) to carry out works FOR

in keeping with the terms and
conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract within
.................. (t+everrrsrernnennnn.) Months as from the date of notification of award of the contract.

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a period of sixty (60)
days with effect from the deadline for submission of bids.

(3757] - - | S OTI——— JOM e

For companies, indicate:
The company (company or trade name, form, nationality and registered office)
« Represented by the undersigned ..............coeeiinnnenn. » (name, first name and status)

For companies without a legal status, indicate:

« We, the UNAErSIGNEA, ... .o.veveeeiriiiriiiiiir it »

(For each person: name, first name, company name, nationality, location of the registered office) « Constituted in a group
of companies for the execution of this contract, jointly commit ourselves ........ »

(8) Name, first name, profession, residence
(9) Position in the company
(10) Company name
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FORM N° 7
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

| the undersigned, a

(specify diploma or certificate) and holder of National Identity Card N

issued on at Tel:

is committed and available to work as (specify post to

be occupied) with (name of company) if awarded the contract
for (indicate the name of project) Boyo Division of the North

West Region. This is in response to Tender Ne

Done in the

Sign;

Certified at:....voeesssorssincosest QNS sevsnsassanessavasins By

REMARK- This form shall be certified by the National Security Service (i.e. Police officer or
Commissioner)
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DOCUMENT N°11: ANNEXES
ANNEX N° 01
THE MODEL CURRICULUM VITAE

Name & First name :
Date of birth
Nationality
Level of education
Languages Spoken | Level Very good | Good Average Poor
Written
ENGLISH Read
Spoken
Written
FRENCH Read
Spoken
LOCAL LANGUAGE | Written
ETENEAT IR
Spoken
Training school:
Date of admission :
Date of graduation:
Diploma obtained: Date

Specific knowledge: Publication, research work

Date of start of service:

Nature of service rendered:

Number of years of service

Number of years in the company

Date of start of service in the company
WORK EXPERIENCE (*)

(*) - Work attestations issued by the various employers shall be enclosed with this curriculum vitae which shall
be signed.

. The curriculum vitae shall highlight the importance of projects in which the personnel has worked
and the position he actually held in the said projects.

o)
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ANNEX N° 02
THE MODEL PROFESSIONAL REFERENCES

Name of Client, .
4 y Address and Budqeted Contract Poriod.of Acceptance
N°| Year Project Project the
Contactable - - amount contract date
telephone N°
1
2

NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,
- Photocopy of provisional acceptance report and of final acceptance (as the case

may be).
PIONGIOR e cisivesvicsisesvinsas T O RO ) S
Mr (Messrs.)
SIRIINIRG Y b oot it S, 5 b
(@ )




ANNEX N° 03
MODEL EQUIPMENT LIST
MARK (&
DESIGNATION Horse | REGISTRATION STf\TUS
SN | Description & frame | POWERI NUMBER QUANTITY | (Hired or
(chas';is) orimihah vehicle) (If vehicle) owned)
1
2
3
etc
| the undersigned, holder of National Identity
Card N issued on at being Managing
Director of this Company called testifies that the above

information is correct and commit myself to present any of the above equipment and tools at any
given time requested. As well any of them must be present at the site before and during each
phase at any given moment required or requested by the Authorities in charge of the project |
am tendering for.

Remark- For equipment | will take on hire | hereby attached to this form certified
attestations (lease documents) of commitment between | and the Owner(s) of the

equipment(s).

DIONB ON.. o isiamsvansmiagss R | (PG
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ANNEX N° 04
KEY STAFF
DESCRIPTION NAME QUALIFICATION | EXPERIENCE | FUNCTION
ADMINISTRATIVE
AND TECHNICAL
STAFF ON SITE
SUPPORT STAFF

ey
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ANNEX N° 05
MODEL OF SUB- DETAIL OF UNIT PRICE

Designation of Works:
. . 2 |
N° price Daily output Total Quantity D(l:;:;:)n
| day
Category Number | Daily Salary Days paid | Amount
Site engineer
Site foreman
Team chiefs
Administrative staff
Driver
Specialised Technicians
Labourers
Store keeper
Total A
WORKMANSHIP Type Quantity | Daily rate Days paid | Amount
Pickup for follow-up
Small equipment
Total B
Type Quantity | Unit Price | Consumption Amount
Total C
D TOTAL DRY PRICE A+B+C
E General site expenses X% D x X%
F General head office expenses Y% D x Y%
G TOTALCOST PRICE D+E+F
H Risks + benefits Z% G xZ%
P TOTAL COST PRICE WITHOUT TAXES G+H
v SELLING UNIT PRICE WITHOUT TAXES PIQTE
i 1
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ANNEX N° 06

MODEL OF SITE VISIT REPORT
[ not more than five (05) pages]

1) INTRODUCTION
TENDER N° (with project itle)

----------------------------------------
---------------------------------------------------------------------------

I) COMMENTARY:
II-1) Nature of the project site

II-3) Vegetation (trees, shrubs etc)

II-4) Topography of the site

NB: ATTACHED TO THIS REPORT ARE PICTURES SHOWING ME ON THE SITE AND SO
JUSTIFY MY COMMENTARY ABOVE

IIf) AVAILABILITY OF SERVICES (water, electricity, etc)

IV) AVAILABILITY OF CONSTRUCTION MATERIALS (stones, sand, gravel, wood etc)

-------------------------------------------------------------------------------------------------

SIGNATURES:

Signature, name and stamp of Contractor’s Engineer
or

Technical Director, of Enterprise
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ANNEX N° 07

EVALUATION GRID
CONSTRUCTION OF BOREHOLE EQUIPPED WITH MANUAL PUMP AT FUNDONG CENTER IN FUNDONG MUNICIPALITY, BOYO DIVISION,
NORTH WEST REGION.
ADMINISTTRATIVE DOCUMENTS.
DOCUMENT DESCRIPTION
NO
A1 Declaration of intention to tender, written by the bidder, stamped with the tariff in force
A2 Purchase receipt of Tender File issued by a Fundong council treasury in the amount of 20.000 (twenty
' Thousand francs) as stipulated in the Tender Notice.
A3 A bid bond Two hundred thousand (200.000) FCFA francs issued by a first rate-bank approved by the
' Ministry in charge of Finance in conformity with COBAC conditions
A4 Certified Copy of the Business Registration, not more than three months old.
Ab Business License (photocopy certified by the Chief of Centre of Taxes, not more than three months).. .
AG Certified Copy of a valid taxpayer's card, delivered by the Chief of Centre of Taxes, valid dated at most three
' months.
A7 Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of Commerce, Industry
i and Trade of the place of residence of the bidder, not more than three (03) months.
A8 Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry in charge of
: Finance, not more than three months.
A9 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory Board (ARMP)
' and should be valid for at least three months
A10 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a vis

the Fund and should be valid for the tender concerned: the attestation should be less than three months old.

Attestation of site visit dated and signed by the Contractors or their representatives (the bidder must under his
A1 responsibility visit the site and gather all the information necessary for the preparation of his technical proposals
(consistency of work and execution plans).

A2 CCAP completed and initialled on all the pages and signed, stamped and dated on the last page.
A13 Power of attorney where necessary
The absence or the nonconformity of one of these documents shall result in the elimination of the bid. However, the bidder
shave shall have a period of 48hour to comply. This role shall not be applied to bid bond
The second Internal Envelope shall be labelled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall contain the following:

BA | General presentation of the bids
- Table of content page
- Coloured page separators
- Presentation of documents in the order given in this Tender File
- Clarity of the documents presented
- Quality of binding (Spiral binding /slotting with transparent fly leaf on the front cover)
- Special Administrative and Technical conditions present
B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS
List of references of the enterprise in similar jobs of at least 4,500,000 FCFA justified by signed contracts (first and last
pages) and minutes of reception or attestation of clearances for works executed. (minutes of final reception within the

B.2.1
past years for up to 2021)
Minimum acceptable: 02 Contracts realized in the domain for over the last 05 years
1st Reference
21 reference

NB: Final Acceptance for 2020 - 2024 and provisional Acceptance for 2020- 2024 should be presented for the two references.
B.3 QUALIFICATION AND EXPERIENCE OF THE TECHNICAL STAFF
B.3.1 01- works supervisor

Qualification of the works supervisor: Civil Engineer or Senior Civil Engineering Technician

Professional experience in the domain of civil engineering of at least three (03) years for Civil
Engineer and three (03) years for Senior Civil Engineering Technician

» CV signed and dated by the supervisor,
> A certified copy of the technical diploma

» An Attestation of presentation of original of the technical diploma
» An attestation of availability signed and dated by the concemed
» Certified copy of ID card signed and dated by the Police

{» F




R

B.3.2 02 - Site foreman (at least Basic Civil Engineering Technician)
Qualification of the Site foreman: (at least Basic Civil or Rural Engineering Technician with at
least three years' experience in the domain of Civil Constructions and other works.
Professional experience of the Site foreman in the domain of Civil Engineering and other works
for at least three (03) years

> CVsigned and dated by the foreman,

A certified copy of the technical diploma

An attestation of availability signed and dated by the foreman
Certified copy of ID card signed and dated by the Police
B.3.3 03- Other personnel

> 02 (two) bricklayers with at least GCE O/L Technical in Building construction or its
equivalent(CAP Magonnerie) and with 3 years professional experience in the domain of Civil
construction and similar works. Certified copy of their certificate and NIC should be included (
CVs signed and dated by the candidates)

V VY

» 01 (One) Carpenter with at least GCE O/ Technical in wood works or its equivalent (CAP
Menuiserie) with 3 years professional experience in the domain of Civil construction and similar
works. Certified copy of their certificate and NIC should be included (CVs signed and dated by

the candidates)
> 01 (One) Electrician with 3 years professional experience in the domain of Civil construction
and similar works
B.4 TECHNICAL PROPOSALS
B.4.2 Organigram of the project (Specify names of the personnel handling the various functions)

B.4.3 Work schedule
B.4.5 Quality control method

B47 Environmental impact notice obtained from the council (To be submitted only by the winner,
e o after publication of results)
B.4.8 Security and safety at the site
B.4.9 Duration of execution in respect with the Tender File
B.5 LOGISTICS (Equipment put aside for this project)
B.5.1 Proof of ownership or rental of a pick-up or other vans
B.5.2 List of small tools and prove of ownership
B.6 FINANCIAL CAPACITY
An attestation of financial capacity of at least 25% of the project amount (solvency) of the
B.6.1 enterprise issued by a 1st class bank in Cameroon and approved by the Ministry of Finance and
respect COBAC conditions.
B.7 Comprehensive report of site visit signed by the company engineer and justified by photos
B.8 Special Technical Clauses initialled in all the pages and last page signed, dated and stamped.
NB: THE signature of the concerned in CV and Availability should be the same with that found in the National
Identity Cards.

ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

C1__| Asubmission letter, signed, dated and stamped. (See ANNEX 3)

C2 | Completed and signed frame work of unit prices excluding VAT in words and in figure.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with taxes
(TTC) and net payable

C4 | Sub details of unit prices according to the model attached.

NB: THE absence of unit price “in the mail enclosure slip” and sub detail of these prices will lead to the elimination
of the bidder

OPEN NATIONAL INVITATION TO TENDER
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ANNEX 8: MODELE ATTESTATION OF SITE VISIT

| MEIMISIMISS crvvvvevnssssssssssssssssmmssensssissmsssssssssssspssssnmsssss s e (Surname and
Name)

Director or Engineer of the COMPANY: .ooivwmsmsrsmmsesissses e (Name of
Enterprise),

have actually visited the site which is going to receive the structure relative to

| declare:

- To have carried out a thorough study of the site taking into consideration all the constraints

relative to the execution of the job with respect to norms.

_ To establish his unit price schedules taking into account the difficulties of the site relative to

the execution of the works and shall on no condition claim the Contracting Authority for any

increase of unit price.

In Testimony Whereof, this present ATTESTATION OF SITE VISIT is established and

issued to serve the purpose it deserves.

DATE:

VISA OF THE CONTRACTOR
OR HIS REPRESENTATIVE
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DOCUMENT No, 12:
List of banking establishments and financial bodies authorised
to issue bonds for public contracts

BANKS
Afriland First Bank

Is

1

2 Banque Atlantique

3 Banque Gabonaise pour le Financement International (BGFI BANK)
4 Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
5 CITI Bank

6 Commercial Bank of Cameroon (CBC)

7 Ecobank

8 National Financial Credit Bank

9 Société Camerounaise de Banque au Cameroun

10.  Société Générale de Banque au Cameroun

1. Standard Chartered Bank Cameroon

12. Union Bank of Cameroon

3. United Bank for Africa.
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DOCUMENT N°13:
WORKING PLANS

is?
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