

PART 06

UNIT PRICE LIST

**UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE
(PHASE I). IN WIDIKUM BOFFE COUNCIL MUNICIPALITY**

Nº	DESCRIPTION	Unit	Quantity	Amt (figures)	Amt (words)
Lot Nº 100	SITE INSTALLATION AND PRELIMINARY WORKS				
101	Preparation of working document	ls	1		
102	Site installation (Construction of Site Stores, office, site signs boards, first aid box, Mobilization and demobilisation of equipment)	ls	1		
103	Clearing and cutting of vegetable soil	m ²	0		
104	Setting out	ls	1		
105	Construction of pit latrine (02 squatting holes)	ls	1		
106	Sand layer + polytine paper on floors	m ²	291		
	S/Total lot 100				
Lot Nº 200	EARTH WORKS				
201	Excavation of surrounding of building	m ³	92		
202	Backfilling with soil from borrowed pit and compaction	m ³	35.14		
	S/Total lot 200				
Lot Nº 300	FOUNDATION				
301	Lean concrete dosed at 150kg/m3 with a thickness of 5cm	m ³	0		
302	Foundation walls in Masonry in black stone	m ²	0		
303	Reinforced concrete dosed at 350kg/m3 for access ramp for disabilities	m3	2.02		
304	Mass concrete for floor slab with 8cm thikness (300kg/m3)	m3	26		
	S/Total lot 300				
Lot Nº 400	ERECTION OF WALLS				
401	Masonry wall with blocks of 15 x 20x 40cm	m ²	0		
402	Masonry wall with blocks of 10 x 20x 40cm	m ²	0		
403	Reinforced concrete, dosage 350kg/m3 for lintels,columns, tie beams and window sittings	m ³	2.3		
404	Scrabing and re - plastering both internal and extyernal walls	m ²	400		
405	Clusters	m ²	20		

N°	DESCRIPTION	Unit	Quantity	Amt (figures)	Amt (words)
406	Cupboard bases 10 cm level from the floor	m ²	12		
407	Antislipery floor tiles of 10 x 10	m ²	0		
408	Wall tiles for wet rooms (Toilet, Palliasse of the laboratory, deliver room and medical care room).	m ²	99.3		
409	Floor screed	m ²	343		
	<i>S/Total lot 400</i>				
Lot N° 500	CARPENTRY AND ROOFING WORKS				
501	Demolition of the roof	ff	1		
502	Treated Hard wood for Rafters of 5x15 section and Purlins (5x8cm)	m ³	7		
503	Plywood Ceiling (4mm) including noggings	m ²	291		
504	Supply and installation of fascia board + sheet in aluminium	ml	105		
505	External ceiling with steel sheet 5mm (tole lisse)	m ²	75.5		
506	Supply and installation of roofing sheets tôle bac 4/10e or 3m alu zinc including accessories	m ²	75.35		
507	Supply and installation of Corner ridging	ml	23.3		
	<i>S/Total lot 500</i>				
Lot N° 600	WOOD WORKS				
601	Flush doors 70 x 210 PI1	U	13		
602	Flush doors 100 x 210 PI2	U	9		
603	Louvered windows (8 blades) including mosquito nets	U	10		
604	Cupboards 0.8x3 of plywoof of thickness 0.19 with shelves	u	3		
605	Louvered windows (5 blades) 0.6m including mosquito nets	u	10		
	<i>S/Total lot 600</i>				
Lot N° 700	METALLIC & ALUMINIUM WORKS				
701	Window protectors	m ²	0		
702	Metallic door pannel 100 x 210 PP1	U	4		
	<i>S/Total lot 700</i>				
Lot N° 800	ELECTRICITY				
801	Earthing of the building	ls	1		
802	Supply & installation of conduit (ø20) and cups including accessories	ls	2		

N°	DESCRIPTION	Unit	Quantity	Amt (figures)	Amt (words)
803	Supply & installation of Cables V.G.V of 1.5 mm2 in the ceiling for lighting	roll	3		
804	Supply & installation of Cables V.G.V of 2.5 mm2 for power and suckets	roll	3		
805	Supply & installation of florescent lamp (120cm)	u	33		
806	Supply & installation of toilet lights anmd accessories 2P + T + inter LEGRAND	u	2		
807	Supply & installation of switches	u	25		
808	Supply & installation of sockets	u	25		
809	Supply & installation of junction boxes + circuit breakers including all accessories	ls	1		
810	Round bulbs and holders	u	11		
	S/Total lot 800				
Lot N° 900	PAINTING				
901	Preparation of surfaces to be painted and Application of first coat white water paint on wall (in &out)	m²	400		
902	Supply and application of paint (vinyl type Pantex 800) on the ceiling	m²	256.3		
903	Supply and application of paint (vinyl type Pantex 1300) on external wall	m²	230.5		
904	Supply and application of paint (vinyl type Pantex 800) Internal wall	m²	250.5		
905	Application of oil paint on metallic doors and skirting	m²	55.6		
906	Application of vanish on wooden door	m²	3.78		
	S/Total 1000				
Lot N° 1000	DRAINAGE				
1001	Concreting of the external edges of the building with mass concrete batched at 300kg/m3 with a thickness of 8cm	m²	59.5		
1002	Concreting of gutters 40x40 the base with mass concrete batched at 300kg/m3 with a thickness of 10cm on mass concrete base with thickness 8cm	ml	125		
	S/Total 1100				
Lot N° 1100	SANITARY INSTALLATIONS/EVACUATIONS				
1101	Waste water evacuation network	ens	1		
1102	Piping	ens	1		
1103	Wash hand basin	ens	4		
1104	WC complet (English)	u	8		
1105	Sink (for hospitals)	u	2		

N°	DESCRIPTION	Unit	Quantity	Amt (figures)	Amt (words)
1106	Shower	u	4		
1107	Stand pipes	u	2		
1108	septic tank for 40 users	u	1		
1109	Soak away pit	u	2		
1110	concrete covers 12cm thick for the front gutters	ml	9.4		
	<i>S/Total 1200</i>				
Lot N° 1200	ENVIRONEMENTAL COST				
1201	Elaboration of the Environmental Impact Studies/Notice and attestation of environmental comformity, Environmental Impack Notice and Terms of Reference	Ls	1		
1202	Planting of shading trees	U	10		
1202	Metalic trash cans	U	3		
	<i>S/Total 1200</i>				

PART 07
DETAILED BILL OF QUANTITIES

**BILL OF QUANTITIES FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE
(PHASE I) IN WIDIKUM BOFFE COUNCIL MUNICIPALITY**

N°	DESCRIPTION	Unit	Quantity	Unit Price	Total Cost
Lot N° 100	SITE INSTALLATION AND PRELIMINARY WORKS				
101	Preparation of working document	ls	1		
102	Site installation (Construction of Site Stores, office, site signs boards, first aid box, Mobilization and demobilisation of equipment)	ls	1		
103	Clearing and cutting of vegetable soil	m ²	0		
104	Setting out	ls	1		
105	Construction of pit latrine (02 squatting holes)	ls	1		
106	Sand layer + polytine paper on floors	m ²	291		
	S/Total lot 100				
Lot N° 200	EARTH WORKS				
201	Excavation of surrounding of building	m ³	92		
202	Backfilling with soil from borrowed pit and compaction	m ³	35.14		
	S/Total lot 200				
Lot N° 300	FOUNDATION				
301	Lean concrete dosed at 150kg/m ³ with a thickness of 5cm	m ³	0		
302	Foundation walls in Masonry in black stone	m ²	0		
303	Reinforced concrete dosed at 350kg/m ³ for access ramp for disabilities	m ³	2.02		
304	Mass concrete for floor slab with 8cm thickness (300kg/m ³)	m ³	26		
	S/Total lot 300				
Lot N° 400	ERECTION OF WALLS				
401	Masonry wall with blocks of 15 x 20x 40cm	m ²	0		
402	Masonry wall with blocks of 10 x 20x 40cm	m ²	0		
403	Reinforced concrete, dosage 350kg/m ³ for lintels, columns, tie beams and window sittings	m ³	2.3		
404	Scrapping and re - plastering both internal and extyernal walls	m ²	400		
405	Clusters	m ²	20		

N°	DESCRIPTION	Unit	Quantity	Unit Price	Total Cost
406	Cupboard bases 10 cm level from the floor	m ²	12		
407	Antislipery floor tiles of 10 x 10	m ²	0		
408	Wall tiles for wet rooms (Toilet, Palliasse of the laboratory, deliver room and medical care room).	m ²	99.3		
409	Floor screed	m ²	343		
	<i>S/Total lot 400</i>				
Lot N° 500	CARPENTRY AND ROOFING WORKS				
501	Demolition of the roof	ff	1		
502	Treated Hard wood for Rafters of 5x15 section and Purlins (5x8cm)	m3	7		
503	Plywood Ceiling (4mm) including noggings	m ²	291		
504	Supply and installation of fascia board + sheet in aluminium	ml	105		
505	External ceiling with steel sheet 5mm (tole lisse)	m ²	75.5		
506	Supply and installation of roofing sheets tôle bac 4/10e or 3m alu zinc including accessories	m ²	75.35		
507	Supply and installation of Corner ridging	ml	23.3		
	<i>S/Total lot 500</i>				
Lot N° 600	WOOD WORKS				
601	Flush doors 70 x 210 PI1	U	13		
602	Flush doors 100 x 210 PI2	U	9		
603	Louvered windows (8 blades) including mosquito nets	U	10		
604	Cupboards 0.8x3 of plywoof of thickness 0.19 with shelves	u	3		
605	Louvered windows (5 blades) 0.6m including mosquito nets	u	10		
	<i>S/Total lot 600</i>				
Lot N° 700	METALLIC & ALUMINIUM WORKS				
701	Window protectors	m ²	0		
702	Metallic door pannel 100 x 210 PP1	U	4		
	<i>S/Total lot 700</i>				
Lot N° 800	ELECTRICITY				
801	Earthing of the building	ls	1		
802	Supply & installation of conduit (ø20) and cups including accessories	ls	2		

N°	DESCRIPTION	Unit	Quantity	Unit Price	Total Cost
803	Supply & installation of Cables V.G.V of 1.5 mm2 in the ceiling for lighting	roll	3		
804	Supply & installation of Cables V.G.V of 2.5 mm2 for power and suckets	roll	3		
805	Supply & installation of florescent lamp (120cm)	u	33		
806	Supply & installation of toilet lights anmd accessories 2P + T + inter LEGRAND	u	2		
807	Supply & installation of switches	u	25		
808	Supply & installation of sockets	u	25		
809	Supply & installation of junction boxes + circuit breakers including all accessories	ls	1		
810	Round bulbs and holders	u	11		
	<i>S/Total lot 800</i>				
Lot N° 900	PAINTING				
901	Preparation of surfaces to be painted and Application of first coat white water paint on wall (in &out)	m²	400		
902	Supply and application of paint (vinyl type Pantex 800) on the ceiling	m²	256.3		
903	Supply and application of paint (vinyl type Pantex 1300) on external wall	m²	230.5		
904	Supply and application of paint (vinyl type Pantex 800) Internal wall	m²	250.5		
905	Application of oil paint on metallic doors and skirting	m²	55.6		
906	Application of vanish on wooden door	m²	3.78		
	<i>S/Total 1000</i>				
Lot N° 1000	DRAINAGE				
1001	Concreting of the external edges of the building with mass concrete batched at 300kg/m3 with a thickness of 8cm	m²	59.5		
1002	Concreting of gutters 40x40 the base with mass concrete batched at 300kg/m3 with a thickness of 10cm on mass concrete base with thickness 8cm	ml	125		
	<i>S/Total 1100</i>				
Lot N° 1100	SANITARY INSTALLATIONS/EVACUATIONS				
1101	Waste water evacuation network	ens	1		
1102	Piping	ens	1		
1103	Wash hand basin	ens	4		
1104	WC complet (English)	u	8		
1105	Sink (for hospitals)	u	2		

N°	DESCRIPTION	Unit	Quantity	Unit Price	Total Cost
1106	Shower	u	4		
1107	Stand pipes	u	2		
1108	septic tank for 40 users	u	1		
1109	Soak away pit	u	2		
1110	concrete covers 12cm thick for the front gutters	ml	9.4		
	<i>S/Total 1200</i>				
<i>Lot N° 1200</i>	ENVIRONEMENTAL COST				
1201	Elaboration of the Environmental Impact Studies/Notice and attestation of environmental comformity, Environmental Impack Notice and Terms of Reference	Ls	1		
1202	Planting of shading trees	U	10		
1202	Metalic trash cans	U	3		
	<i>S/Total 1200</i>				
TOTAL AMOUNT WITHOUT TAXES FOR THE IHC					
TVA (19,25%)					
AIR (2.2% or 5.5%)					
TOTAL AMOUNT WITH TAXES					
NET AMOUNT TO BE PAID					

PART 08

UNIT PRICE BREAKDOWN

Lot :					
SUB-DETAIL OF PRICE N°:					101
DESCRIPTION OF ACTIVITY ON					
Prix N°:	Daily output		Total Quantity:	Unit:	Duration of activity (Days):
	CATEGORY	NUMBER	Daily Salary	Paid Man-day	Amount
A - PERSONNEL					
		TOTAL A			
	TYPE	NOMBER	Daily rate	Days billed	Amount
B - EQUIPMENT					
	TOTAL B				
	TYPE	UNIT	Unit price	Consumption	Amount
C - MATÉRIALS					
	TOTAL C				
D	TOTAL DIRECT COST		A+B+C		
E	GENERAL SITE RISK		10%	D x 10%	
F	GENERAL HEAD OFFICE EXPENSES		5%	D x 5%	
G	COST PRICE		(D+E+F)		
H	RISK + PROFIT		10%	G x 10%	
I	BID PRICE EXCLUDING TAXES		(G+H)		
J	UNIT PRICE EXCLUDING TAXES		(I/Qty)		

PART 09
ANNEXES

MODEL OF UNDERTAKING

LETTER HEAD

Undertaking by the Bidder

I the undersigned (name and first name of the signatory)

_____ acting as _____ (quality of the signatory with respect to the company), of Nationality _____, and residence in _____.

After having read and taken note of all the parts of the Open National Invitation to Tender No. 06/ONIT/WBCITB/WBC/2025 OF 14/03/2025

FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM, MOMO DIVISION, NORTH WEST REGION.

I submit and commit myself to carry out the aforementioned Contract in accordance with the conditions of the Special regulations of the Invitation to tender, the special Technical specifications and the special Administrative Clauses, in particular the quantitative and qualitative confirmation of work, the respect of the deadlines, the guarantees and the insurance.

I commit myself moreover to ensure the registration and paying the forwarding costs of the contractual parts.

I declare to have perfect knowledge of the decree n° 33/CAB/PM of February 13 2007 putting the general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft contract) and attached the initialed copy of the aforesaid document to my offer.

I declare moreover that I remain committed by the present tender during a one hundred and fifty (150) days deadline as from the date of opening of the bids.

Done in.....on the

The CONTRACTOR (Signature and seal)

MODEL BID BOND

BID BOND

Reference of the guarantee: N° _____

Invitation to tender N° _____

We understand that _____ (hereinafter called "the bidder"), has submitted his bid on _____ FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM Momo Division, North West Region Lot....

We, _____ (Bank) of _____ (country), with our head quarter in _____ hereby declare to guarantee payment to the Contracting Authority of the sum of _____ (in letters and in figures), that the Bank is committed to pay completely to the Contracting Authority, bidding itself, its successors and assignees.

Signed and authenticated by the aforementioned Bank this (day) of (month), and (year).

The conditions of this commitment are as follows:

1. If after the opening of the bids, the bidder withdraws his Offer during the validity period specified by himself in his tender, or
2. If the bidder, having been notified of the award of the contract by the Contracting Authority during the period of bid validity:
 - Fails or refuses to sign the contract even though required to do so;
 - Fails or refuses to furnish the final bond for the contract as provided for by the contract.

We undertake to pay the Contracting Authority an amount up to the maximum of the sum referred to above upon receipt of his written demand, without the Contracting Authority having to substantiate his demand, provided that in its demand the Contracting Authority shall note that the amount claimed by him is due, because on or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for the submission of tenders. It shall remain valid up till the thirtieth day inclusive following the end of the deadline for the validity of tenders. Any request by the Contracting Authority to cause it to take effect should reach the bank by registered mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation, be submitted to Cameroon law.

Signature and stamp of the Guarantors

Date _____

Address _____

MODEL PERFORMANCE GUARANTEE

PERFORMANCE GUARANTEE

CONTRACT No. ____/ONIT//WBCITB/WBC/2025

We understand that _____ (hereinafter called "the contractor"),
has engage pursuant to contract No. CONTRACT No.

06/ONIT/MINDDEVEL/WBCITB/WBC/2025 awarded after an open national
invitation to tender No. 06/ONIT/WBCITB/WBC/2025 OF 14/03/2025
FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN
WIDIKUM, MOMO DIVISION, NORTH WEST REGION.

And that you stipulated in the aforementioned contract that the Contractor will give you a banking
guarantee emanating from a bank installed in Cameroun and approved by the Minister in charge of
Finances, of the amount stipulated hereafter, like guarantee of the good execution of his
obligations, in accordance with the contract,

And that we agree to give a guarantee to the Contractor,

As of the time, we affirm by the present ones that we go guaranteeing and persons in charge in your
connection, in the name of the Contractor, for a maximum amount of (*amounts of the guarantee in
figures and letters*),

And that we commit ourselves paying you, as of reception of your first written request informing us
that the Contractor does not conform to the stipulations of the contract, and without quarrel or
discussion, all the amount, within the limits of (*amounts of the guarantee, stipulated above*), without
you having to prove or give the reasons or the reason of your request of the amount indicated above.
The present guarantee is valid until the provisional acceptance of work object of the contract.

Signature and seals of the Guarantors

Date _____

Address _____

MODEL GUARANTEE FOR ADVANCE PAYMENT

LETTER HEAD

Guarantee Advance Payment

Bank _____

Reference of the guarantee: N° _____

Contract N° _____

To the (Contracting Authority),

Company _____

We, Bank _____ were informed that the Mayor of Widikum Council acting as the Contracting Authority and acting as a Contractor, have concluded a contract

FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM, MOMO DIVISION, NORTH WEST REGION.

In conformity with the provisions of article 29 of Contract N° _____, the Contractor is obliged to submit to the Contracting Authority, a bank caution to guarantee the advance payment granted to the company for an amounts equal to _____ francs CFA.

We, Bank _____ we engage irrevocably and without benefit of discussion, by the present one, to pay in favor of the Contracting Authority, at his first written request and within 4 (four) week maximum, the amount of this guarantee, that is to say _____ due by the Contractor to the Contracting Authority owing to the fact that the Contractor could not fulfill one or more of his obligations envisaged with the contract.

The request for partial or total mobilization of this guarantee will be the subject of a justifying letter recommended with acknowledgement of delivery with a copy to the Contractor starting clearly and the completely the reasons of its request.

The present bank guarantee will come into effect on the date of the payment of the advance to start work.

The original of this guarantee will be preserved by the Contracting Authority.

This guarantee will be released when the amount of the advance is completely reimbursed.

After this date, the guarantee will become null and void and will have to be returned to us without any express request of our share.

The law as well as the jurisdiction applicable to the guarantee is those of Cameroun.

Signature and seals of the Guarantors

Date _____

Address _____

TENDER SPECIMEN FORM

LETTER HEAD

TENDER SPECIMEN FORM

I undersigned _____ acting as _____, of Nationality CAMEROONIAN, and residence in _____.

After having read and taken note of all the parts of the Open National Invitation to Tender
No. 06/ONIT/WBCITB/WBC/2025 OF 14/03/2025
FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM, MOMO
Division, NORTH WEST Region.

In the case where our offer would be accepted, I subject myself and engaged to:

- Carry out the aforementioned contract in accordance with the conditions of the Special regulations of the Invitation to tender, the special Technical specifications and the special Administrative Clauses, at the prices indicated in the schedule of Unit Prices, quantitative estimate, for the total amounts of the bid in francs CFA :
 - In Letter and figure (including all taxes): _____
 - In Letter and figure (VAT 19, 25%): _____
 - In Letter and figure (HT): _____
- To pay the forwarding costs of the contractual parts;
- Begin work in seven (7) days maximum and to carry out the contract in FOUR (04) MONTHS as from the date of notification of service order to start work.

The Contracting Authority shall pay the sums due for this contract by crediting account n° _____ opened in _____ branch.

I declare to have perfect knowledge of the decree n° 33/CAB/PM of February 13 2007 putting the general Administrative clauses applicable to the Contracts of public works and supplies.

I confirm my agreement on the terms of the Particular Administrative Clauses (Draft contract) and attached the initialled copy of the aforesaid document to my offer.

I declare moreover that I remained committed by the present tender during a One hundred and fifty (150) days deadline as from the date of opening of the bids.

Done in.....on the

The CONTRACTOR (Signature and seal)

MODEL OF PLANNING OF WORK EXECUTION

PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE).:

No. 6/ONIT/WBCITB/WBC/2025 OF 14/03/2025

N°	DESCRIPTION	Duration	FIRST MONTH					SECOND MONTH					THIRD MONTH			
			1	2	3	4	5	6	7	8	9	10	11	12	13	14
Lot 100	PRELIMINARY WORKS															
101																
102																
Lot 200	SURFACE DRESSING/ EARTH WORKS															
201																
202																
203																

OTHER DOCUMENTS

EVALUATION SHEET GRADING SCHEME – TECHNICAL FILE

ENTERPRISE: _____

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
A	WORKS DIRECTOR			
1	Certified true copy of diploma,			
2	Certified true copy of National Identity Card, CV and Attestation of availability dated and signed			
B	SITE FOREMAN			
1	Certified true copy of diploma			
2	Certified true copy of National Identity Card, CV and Attestation of availability dated and signed			
C	TEAM LEADER : Building			
1	CV and certified copy of diploma of builder			
D	TEAM LEADER : Wood works			
1	CV and certified copy of diploma of carpenter			
E	TEAM LEADER : Electricity works			
	CV and certified copy of diploma of electrician			
F	TEAM LEADER : Plumbing			
1	CV and certified copy of diploma of plumber			
	TOTAL		/06 YES	

I – PERSONNEL

NB: one item lacking or irregular means NO to the point in question.

II - REFERENCES

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
A	02 References in the road or public works or construction			
1	First project			
2	Second project			
	TOTAL		/ 02YES	

III -EQUIPMENT

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	Proof of ownership or rental of a vehicle (Pick up 4 x 4 or van) in good operating condition and a carte grise certified by the services of MINTRANSPORT /DO			
2	Proof of ownership of a concrete mixer and vibrator in good operating condition, and of Hand tools (building, electricity, carpentry) ¹ in good operating condition.			
	TOTAL		/ 02YES	

NB: one item lacking or irregular means NO to the point in question.

¹Poor set of hand tool will not be accepted and must reflect the nature of work to be carried out.

IV – METHODOLOGY OF INTERVENTION AND WORK EXECUTION

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1-	ACKNOWLEDGEMENT OF SITE AND PRESENTATION OF THE COMPANY			
	Attestation of site visit and site visit report with relevant images			
	Organizational chart of the enterprise			
	Organizational chart of the building construction site with comments ⁴			
2-	ACKNOWLEDGEMENT OF TECHNICAL SPECIFICATIONS AND PLANNING OF WORKS AND EXECUTION DATE LINE			
	A copy of CCTP (Special Technical Specification).duly initialed on each page, signed by the enterprise and dated on the last page.			
	Planning of work execution			
	CCAP completed and initialed on all the pages			
3-	BUILDING CONSTRUCTION MATERIAL TESTS & METHODOLOGY OF EXECUTION OF WORKS			
	Description of tests on sand, gravel, cement and reinforcement. (steel rods)			
	Description of tests on mortar, blind concrete and reinforced concrete			
	Proper description of the methodology of execution of works ⁶			
	Description of health /safety /socio-economic and environmental measures at the building site			
	Description of the application of the HIMO approach			
	Description of maintenance measures during the guarantee period			
4	BUILDING CONSTRUCTION FINISHES			
	Electricity: Description of inspection and tests, protection of cables, installation of conduits and cables, installation of accessories. ⁷			
	Plastering: General guidelines for plastering and finishing interior and exterior surfaces			
	Painting: General guidelines for painting and finishing interior, exterior, metallic and wooden surfaces.			
	TOTAL		/ 4YES	

NB: one item lacking or irregular means NO to the point in question.

V- SELF FINANCING CAPACITY

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	An attestation of financial credibility issued by the same Bank as for the bid bond (access to a credit or of other financial facilities to ensure the gross margin of self-financing necessary for the duration of the contract.) The available amount must be at least equal to 25% of the projected amount of the project.			
	TOTAL		/ 0 1YES	

VI- GENERAL PRESENTATION OF THE BIDS

N°	DESIGNATION	EXISTENCE		OBSERVATIONS
		NO	YES	
1	Presence, clearness of all documents, presentation of document in the order given in ths tender and properly bound, Table of contents, pages numbered and separators in a colour apart from white, quality of document.			
	TOTAL		/ 1 YES	
TOTAL : GENERAL GLOBAL TECHNICAL NOTE				/14 YES

VERIFICATION OF THE ADMINISTRATIVE DOCUMENTS

	ENTREPRISE :	YES	NO
01	Undertaking by bidder stamped, signed and dated in conformity with the model attached		
02	Attestation of non-bankruptcy dating less than 3 months, issued by the Competent jurisdiction		
03	Attestation of domiciliation of Bank account of the bidder issued by a bank or any other first-order credit institution approved by the Ministry in charge of finance.		
04	Bank guarantee (of the same bank) on the list of banking institutions of first order approved by the Ministry in charge of finance, for an amount in francs CFA of 600,000 FCFA .		
05	Treasury Receipt of purchase of the tender file, as stipulated in the notice of call for tender.		
06	Attestation of C.N.P.S, valid and for the tender concern		
07	A non-exclusion certificate attesting that the bidder is not the subject of a temporary or permanent exclusion from public contracts, dated at most 3 months and issued by ARMP		
08	An attestation of the bidder's fiscal obligations signed by the competent Taxation authority dated at most 3 months.		
11	A Certified copy of taxpayer card valid, dated at most 3 months		
13	Plan and attestation of localization signed by the taxation authorities.		
	General observation		

MODEL ATTESTATION SITE VISIT
COMPANY LETTER HEAD

ATTESTATION OF SITE VISIT

I undersigned _____
acting as _____, of Nationality CAMEROONIAN, and resident in
_____, bearer of NIC N° _____,

After having read and taken note of all the parts of the Open National Invitation to Tender No.
06/ONIT/WBCITB/WBC/2025 OF 14/03/2025

FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM
MUNICIPALITY, MOMO Division, NORTH WEST Region.

I visited, inspected and gathered all relevant information concerning the project site, declare to have appreciated and under my responsibility, the project site configuration, the various difficulties related to the execution of the works.

I undertake and engage to execute the works on the site indicated/inspected without any claims as concern the site configuration in conformity to contractual clauses and construction norms/techniques and further technical instructions that shall be given for the quality physical execution of the works of which I present my offer.

IN TESTIMONY WHEREOF, this present site visit attestation is established by the enterprise to serve wherever and whenever necessary.

Date

Signature

PERSONNEL FORM

POST	Number	NAMES SURNAMES	AGE	FORMATION	DATE OF RECRUITEMENT	EXPERIENCE IN THE BUILDING SECTOR	OBSERVATIONS
Works Director							
Site foreman							
Team leaders							

EQUIPMENT

N°	Designation	Marque	Capacity	Age	Present state	Proprietor	Localisation
1							
2							
3							
4							
5							
6							
7							
8							
9							

Annexe photocopies d'immatriculation

REFERENCES

(Join copies of PV of reception)

N°	INFORMATION ON	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE	CONTRACT DATE
1	Contracting Authority					
2	Subject of the project					
3	Localisation of the project					
4	SERVICES					
5	Amount of the contract					
6	Execution dead line					
7	Date of provisionary reception					
8	Date of final reception					
9	Certificat de bonne fin (Annexe N°)					
10	Number of technical staff					
11	Number of workers					
12	Equipment used					

References of the enterprise/Annual turnover

Enterprise :

Siège social :

N° statistique :

Registre de commerce :

	Building	hydraulics	roads	Divers	TOTAL
TURN OVER 2021	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
principal works					
TURN OVER 2022	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
Principal Works					
TURN OVER 2023	MioCFA	MioCFA	MioCFA	MioCFA	MioCFA
principal works					

REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTRE DE L' DECENTRALISATION
ET DE LA DEVELOPMENT LOCAL

REGION DU NORD OUEST
DEPARTMENT DE LA MOMO

COMMUNE DE WIDIKUM-Boffe



REPUBLIC OF CAMEROON
Peace – Work – Fatherland

MINISTRY OF DECENTRALISATION
AND LOCAL DEVELOPMENT

NORTH WEST REGION
MOMO DIVISION

WIDIKUM-Boffe COUNCIL

CONTRACT N° ____/C/ONIT/MINDDEVEL/WBCITB/WBC/2025
AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER

No. 06/ONIT/WBCITB/WbC/2025 OF 14/03/2025
FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM
MUNICIPALITY, MOMO DIVISION, NORTH WEST REGION.

CONTRACTOR:
BP.....
Tel.
Fax.
TAX PAYER'S N°.....
BANK ACCOUNT N°.....

SUBJECT: CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDKUM
MUNICIPALITY, MOMO DIVISION, NORTH WEST REGION.

PLACE OF EXECUTION: WIDIKUM

EXECUTION DEADLINE: FOUR (04) MONTHS

AMOUNT:

AMOUNT FCFA	TOTAL AMOUNT
ALL TAXES INCLUSIVE	
HTVA	
VAT (19.25%)	
A.I.R (5.5% or 2.2%)	
NET TO BE PAID	

FUNDING: MINEPIA PUBLIC INVESTMENT BUDGET 2025 Financial Year

SUBSCRIBED ON : _____

SIGNED ON : _____

NOTIFIED ON : _____

REGISTERED ON : _____

BETWEEN:

The Government of the Republic of Cameroon, represented by the Mayor of Njikwa Council, hereinafter referred to as the "The Contracting Authority"

ON THE ONE PART

AND :

CONTRACTOR:
BP.....
Tel.
Fax.
TAX PAYER'S N°.....
BANK ACCOUNT N°.....:

Represented by so Hereinafter referred to as the "Contractor"

ON THE OTHER PART

IT IS HEREBY AGREED AND ORDERED AS FOLLOWS:

CONTRACT No. ____/C/ONIT/MINDDEVEL/WBCITB/2025
AWARDED AFTER AN OPEN NATIONAL INVITATION TO TENDER (EMERGENCY
PROCEDURE)

N° 06/ONIT/WBCITB/WBC/2025 OF 14/03/2025
FOR THE CONSTRUCTION OF A SLAUGHTER HOUSE (PHASE I) IN WIDIKUM
MUNICIPALITY, MOMO DIVISION, NORTH WEST REGION.
SINGLE LOT

CONTRACTOR:.....

EXECUTION DEADLINE: FOUR (04) MONTHS

AMOUNT:

MONTANT FCFA	MONTANT TOTAL
TTC	
HTVA	
TVA (19,25%)	
A.I.R (5,5% or 2,2%)	
Net to be paid	

Read and approved by the contractor

WIDIKUM, the _____

Signed by the Mayor WIDIKUM Council,
Contracting Authority

WIDIKUM, the _____

REGISTRATION

**LISTE DES ETABLISSEMENTS BANCAIRES ET ORGANISMES
FINANCIERS DEFINITIF AUTORISES A EMETTRE DES CAUTIONS
DANS LE CADRE DES LETTRE COMMANDES PUBLICS.**

BANKS

1. Afriland First Bank (AFB)
2. Banque Atlantique Cameroun (BACM)
3. Banque International du Cameroun pour l'Epargne et le Crédit (BICEC)
4. CITI Bank N.A. CAMEROON
5. Commercial Bank of Cameroon (CBC)
6. Ecobank Cameroon (EBC)
7. National Financial Credit Bank (NFC BANK)
8. Société Commercial de Banques Cameroun (CA-SCB)
9. Société Générale de Banque au Cameroun (SGBC)
10. Standard Chartered Bank Cameroon (SCBC)
11. Union Bank of Cameroon PLC (SCBC)
12. United Bank for Africa (UBA)

II- INSURANCE COMPANIES

1. Chanas Assurances S.A. BP 109/Douala;
2. Activa Assurances S.A. BP 12970/Douala ;
3. Zenithe Insurance S.A. BP 1540/Doual.

N.B: la liste ci-dessus est également disponible sur le site web :www.arnp.cm

PART10
GRAPHIC PLANS