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REPUBLIQUE DU CAMEROUN

REPUBLIC OF CAMEROON = i .
Paix-Travail-Patric

Peace-Work-Fatherland

TENDER NOTICE

OPE NATIONAL INVITATION TO TENDER
Ne i JONIT/NWRA/NWRAITB/2025 OF 7 5 /UAR /2025
FOR THE CONSTRUCTION OF A WORKSHOP AT GOVERNMENT TECHNICAL COLLEGE,
LARIJI IN WIDIKUM OF MOMO DIVISION
BY EMERGENCY PROCEDURE
Financing: Public Investment Budget — 2025

1. Subject of the Invitation to Tender: :
Within the framework of 2025 Public Investment Budget, The President of the North West Reglonal Assembly, |
Contracting Authority, hereby launches an Open National Invitation to tender for the Construction of a
Workshop at Government Technical College, Lariji in Widikum of Momo Division in the North West
Region
2. Nature of works:
Works to be done consists of :

100- PRELIMINARY WORKS

200- EARTH WORKS

300- FOUNDATION

400- WALL MASONRY

500- ROOF

600- METAL'WORKS

700- ELECTRICAL INSTALLATIONS

800- PAINTING

900- EXTERNAL WORKS

3. Execution deadline
The maximum deadline provided by the Contracting Authority for the execution of the works forming the
subject of this Invitation to tender is Four (04) Calendar Months per Lot.

4. Lots
The works are in One (01) Lot

5. Estimated Cost
The estimated cost after preliminary studies 60,000,000 (Sixty million) CFA ATI for 2025 distributed as follows:

6.  Participation and origin
Participation to this Invitation to tender is opened under the same conditions to all Cameroonian compames
and business persons that have proven experience in the field of building construction and provided they are in
compliance with the Cameroonian laws. .
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7.  Financing { L ,\
Works which are the subjeét—of th)§'

: ‘ender shall be financed by the 2025 Public Investment



8.  Bid bond

The bidder must include in his administrative documents, a bid bond issued by a first-rate financial
establishment approved by the Ministry in charge of Finance and whose list is found in document N°. 12 of the
Tender File, of an amount valid for thirty (30) days beyond the date of validity of bids.

9. Consultation of Tender File:

The file may be consulted during working hours at the Services of the Director of General Affairs Annex
Building of Block “A”, North West Regional Assembly (Tel N°233360092), or online on the web address:
www.marchespubliques.cm as soon as this notice is published.

10.  Acquisition of Tender File:
The file may be obtained from the Services of the Director of General A ffairs (Tel N°233360092) or online
on the web address: www.marchespubliques.cm, as soon as this notice is published, against payment of the sum of

71,430 (Seventy-one thousand, four hundred and thirty) CFA Francs, into the North West Regional Assembly
Treasury (Block B), representing the cost of purchasing the Tender File.

11. Submission of bids:

Each offer drafted in English or French in Seven (7) copies including One (1) original and Six (6) copies
marked as such, should reach the Services of the Contracting /a\ 1'N°233360092), or submitted online on

uthority (Te
the web address: www.marchespubliques.cm not later thanrz_ _MS :00am noon local time and should carry
the inscription:

<< OPEN NATIONAL INVITATION TO TENDERNY F/ONIT/NWRA/NWRAITB/2025 OF 12/5 /ibBs }
FOR THE CONSTRUCTION OF A WORKSHOP AT GOVERNMENT TECHNICAL COLLEGE,
LARIJI IN WIDIKUM OF MOMO DIVISION IN THE NORTH WEST REGION

BY EMERGENCY PROCEDURE

“To be opened only during the bid-opening session”

12.  Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service or
administrative authorities (Governor, Senior Divisional Officer, Divisional Officers....) must imperatively be
produced in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or may be
established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially to the
absence of a bid bond issued by a first-rate bank approved by the Minister in charge of Finance ~

13. Opening of bids:

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical and Financial
offers will take place on the A/ 'AVR02%)311.00 am local time, in the conference hall of the President of the North
West Regional Assembly Internal Tenders’ Board, by its competent members. Only bidders may attend or be
represented by duly mandated persons of their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria

1. Absence or non-conformity of an element;ifi thgadministrative file non regularized within 48 hours after
o o % o 4 2%,
opening of bids VST REGr " K

2.
3.



Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the bidder;
Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2025 financial year;

Submission of insufficient number of bids or the lake of the original copy of bids;

0.  Average annual turnover of at least 25,000000 (Twenty Five Million) CFA the tendering amount
(Average annual turnover calculated as total certified payments received for contracts in progress or
completed, within the last five (5) years (from 2020). This should be justified by copies of past
contracts (completed or ongoing). Final reception minutes for all completed contracts before 2024 and
provisional reception minutes for contracts completed in 2024 should be presented.
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B. Essential criteria ¥

1- General presentation of the Tender Files;

2- Financial capacity; :

3- References of the company in similar achievements visa by the competent authority;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7-  Logistics; 4

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;

9- Special Technical Clauses initialed in all the pages, signed and dated at the last page;
10-  Special Administrative Clauses completed and initialed in all the pages, signed and dated at the last page.

15. Award

The evaluation will be done in a binary way (yes) or (no) with an acceptable minimum score of 75% of the
essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in
conformity with the regulations of the Tender Documents and having satisfied to 100% of the eliminatory criteria
and at least 75% of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for Ninety (90) days from the deadline set for the submission
of tenders.

17. Complementary information
Complementary technical information may be obtained during working hours from the Services of the
Director of General Affairs, North West Assembly Building, Block “A”. (Tel N°233360092).

25 MR 2005

Done at Bamenda on

THE REGIONAL ASSEMBLY
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REPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

AVIS D’APPEL D'OFFRES

APPEL D’O?FglES NATIONAL OUVERT
N9 T/ ONIT/NWRA/NWRAITB/2025 DU £ # 1i3625BOUR LA CONSTRUCTION D'UN ATELIER
AU COLLEGE D’ENSEIGNEMENT TECHNIQUE, A LARIJI-WIDIKUM DUGDEPARTEMENT
DE LA MOMO DANS LA REGION DU NORD-OUEST
PAR PROCEDURE D’URGENCE

Financement : Budget d’Investissement Public 2025

1 Objet de I'Appel d'Offre

Dans le cadre de I’exercice budgétaire 2025, le Président de I’ Assemblée Régionale du Nord-Ouest, Autorité
Contractante lance un Appel d’Offres National Ouvert pour la construction d'un atelier au college d’énseignement
technique, a Lariji-Widikum du département de la Momo dans la Région du Nord-Ouest.

2. Consistance des travaux

Les travaux comprennent notamment :
100- TRAVAUX PRELIMINAIRES
200- TRAVAUX DE TERRASSEMENT
300- FONDATION
400- MACONNERIE MURALE
500- FERME ET REVETEMENT D'EPREUVE
600- MENUISERIE ET TRAVAUX METALLIQUES
700- INSTALLATION ELECTRIQUE
800- PEINTURE
900- AMENAGEMENTS EXTERIEURS ET PLAN D'AMENA GEMENT

3. Délais d’exécution

Le délai maximum prévu le Maitre d’Ouvrage Délégué pour la réalisation des travaux objet du présent appel
d’offres est de Quatre (04) Mois.

ar

4. Allotissement
Le travail est ci-aprés défini en un seul lot :

5. Coiit prévisionnel
Le coit prévisionnel de I’opération & I’issue des études préalables est de Soixante millions (60,000 000)
CFA TTC.

6. Participation et origine
La participation a cette consultation est ouverte aux entreprises de droit camerounais.

7/ Financement
Les travaux opjet -dt

5 W LS A=
Cameroun de I’exercice 2025.5, 3 \
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Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission établie par une
banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la piece 12 du
DAO, d’un montant, (voir tableur) valable pendant trente (30) jours au-dela de la date originale de validité des
offres.

9 Consultation du Dossier d'Appel d'Offres

Le Dossier d’Appel d’Offres peut étre consulté en ligne sur le site: www.marchespubliques.cm et obtenu aux
heures ouvrables aux services du Directeur des Affaires Générales de I’Assemblee Regionale du Nord-Ouest (Tel
N° 233360092) dés Publication du présent avis.

10.  Acquisition du Dossier d'Appel d'Offres

Le dossier peut étre obtenu aux heures ouvrables apres Publication du présent avis aux services de 1’autorité
contractant (Tel N° 233360092) ou en ligne sur le site: www.marchespubliques.cm congfe présentation d’une
quittance de versement au Trésor Public de la somme non remboursable de soixante onze mille, quartre cent trente
(71,430) FCFA.

11.  Remise des offres

Chaque offre rédigée en francais ou en anglais en sept (07) exemplaires dont un (01) original et six (06)
copies marquées comme telles, devra parvenir contre récépissé services du Directeur des Affaires Générales de
l’AssemblégRs'gionale du Nord-Ouest. (Tel N° 233360092) ou en ligne sur le site: www.marchespubliques.cm, au
plus tard €& « /_%2 §0 h 00, heure locale et devra porter la mention suivante :

(APPEL D'OFFRES NATIONAL OUVERTINE |'/ AONO/ARNO/ARNOCIPM/2025 DU 2 5 WAR 2003
POUR LA CONSTRUCTION D'UN ATELIER AU COLLEGE D’ENSEIGNEMENT TECHNIQUE, A
LARIJI-WIDIKUM DU DEPARTEMENT DE LA MOMO DANS LA REGION DU NORD-OUEST
PAR PROCEDURE D’URGENCE
«AN’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT »

12.  Recevabilité des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur ou une autorité administrative (Governeur, Préfet, Sous-
préfet,...), conformément aux stipulations du Réglement Particulier de I’Appel d’Offres.

Elles doivent dater de moins de trois (03) mois précédant la date originale de dépdt des offres ou avoir été
établies postérieurement a la date de signature de 1’Avis d’Appel d’Offres.

Toute offre incompléte conformément aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment I'absence de la caution de soumission délivrée par une banque de premier ordre agréée par
le Ministére chargé des Finances.

-

13.  Ouverture des plis

L’ouverture degglig s a_en un temps. L’ouverture des piéces administratives et des offres techniques et
financieres aura lieu le _‘/é_ ﬁ)@smﬁh 00, heure locale, dans la salle de conférence du Président de 1'Assemblée
Régionale du Nord-Ouest siégeant en présence des soumissionnaires ou de leurs représentants diiment mandatés et
ayant une parfaite connaissance du dossier.

14.  Critéres d’évaluation
Les offres seront évaluées selon les principaux critéres suivants :

A - Critéres éliminatoires
Il s'agit notamment : o
1- Absence ou non-conformité de‘document-adifinistratif qui ne peuvent pas ce régulariser pendant

. . R P T V- ),
quarante-huit heures appris 'vqrgure;.glﬁgs%i\ff?ég@ Y
;£ 4 H >, %
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2- Délai d’exécution supérieur ¢ }1_11 préserit da
3- Fausses déclarations ou piéces:falsi:



4- Absence ou insuffisance de la caution provisoire de soumission ;
5- Offres dont I’enveloppe extérieure porte des mentions permettant de reconnaitre le Soumissionnaire ;
6- Offres financiére incompléte ;

7- Le non-respect de 75% des critéres essentiels ;
8- Suspendu par le MINMAP en 2025 ;

Présentation d’un nombre insuffisant d’offres ou manque de la copie originale des offres

\O
|

10- Chiffre d'affaires annuel moyen d'au moins 25 000 000 (vingt-cing millions) CFA le montant de l'offre
(Chiffre d'affaires annuel moyen calculé comme le total des paiements certifiés regus au titre des
marchés en cours ou achevés, au cours des cinq derniers (5) ans (a partir de 2020). Cela devra étre
justifié par des copies des contrats passés (réalisés ou en cours). Les procés-verbayx définitifs de
réception pour tous les marchés achevés avant 2024 et les procés-verbaux provisoires de réception
pour les marchés achevés en 2024 doivent étre présentés

B - Critéres essentiels
Les critéres relatifs a la qualification des candidats porteront a titre indicatif sur :

1- Présentation générale de I’offre ;

2- Capacité financiére ;

3- Références de I’entreprise dans les réalisations similaires ;

4- Qualité du personnel ;

5- Organisation technique des travaux ;

6- Sécurité au chantier ;

7- Moyens logistiques ;

8- Attestations de visite de site signée sur I’honneur par le soumissionnaire et rapport de visite du site avec
photos ;

9- Cahier des Clauses Techniques Particuliéres paraphé a chaque page, signe et date a la
denier page ;

10- Cahier des Clauses Administratives Particulieres complété et paraphé a chaque page, signe et
date a la deniére page.

Les critéres essentiels sont soumis a des minima dont le détail est donné dans le Réglement Particulier de
I’ Appel d’Offres (RPAO).
15. Attribution

Cette évaluation se fera de maniére purement positive (oui) ou négative (non) avec un minimum acceptable
d’au moins 75% de I’ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I’offre le moins disante, conforme pour I’essentiel aux
prescriptions du Dossier d’Appel d’Offres, ayant satisfait 4 100% des critéres éliminatoires et au moins 75% des
critéres essentiels. Un enchérisseur peut soumissionner pour plus d’un lot mais ne peut se voir attribuer qu’un seul
lot.

16. Durée de validité des offres
Les soumissionnaires restent e,gg/aées aparilettl,r offre pendant 90 jours & partir de la date limite fixée pour la
remise des offres. £ R

ﬁ’ O l"(,- r} s %
17.  Renseignements complement )res {4 l)s -

Les renseignements compleg]emt te df)cyféyi‘e«fgé nique peuvent étre obtenus aupres des services du Directeur

des Affaires Générales (Tel N° 23‘%@@({92




Copie :

- ARMP

- DR/MINMAP/NW
- Présidents CIPM

- Affichage

- Chrono/archive

25 WAR 205

Fait a Bamenda, le

Le _l?réﬂd‘@y&ﬂg_\l’Assemblée Régionale du Nord Ouest
g57 ﬁg@oﬁgo rité Contractante)
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GENERAL RULES OF THE INVITATION TO TENDER

A. GENERAL

l Article 1: Scope of the tender
1.1 The Contracting Authority, The President of the North West Regional Assembly hereby launches an Open
l National Invitation to Tender N° _ /ONIT/NWRA/NWRAITB/2025 of _ / /2025 FOR THE
CONSTRUCTION OF A WORKSHOP AT GOVERNMENT TECHNICAL COLLEGE, LARIJI IN
WIDIKUM OF MOMO DIVISION IN THE NORTH WEST REGION by emergency procedure.

l 1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Regulations which runs from the date of notification of the Administrative Order.

1.2 In this Tender File, the term “day” means a calendar day.

Article 2: Financing
The source of financing of the works forming the subject of this Invitation to Tender shall be specified in the Special
Regulations.

Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and Contractors the strict respect of rules of professional ethics
during the award and execution of Public Contracts. By virtue of this principle:

a) The following definitions shall be admitted:

i. Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of

influencing the action of a Public official during the award or execution of a Contract;

ii. Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the award
or execution of a Contract;

1il. “Collusive practices” shall mean any form of agreement between two or among several bidders (whether
the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

iv. “Coercive practices” shall mean any form of harm against persons or their property or threats against
them in order to influence their action during the award or execution of a Contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or
through an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or
coercive practices for the award of this Contract.

3.2 The Minister Delegate at the Presidency in charge of Public Contracts may, as a precaution, take a decision
of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty of influence
peddling, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine documents in
the bid, without prejudice to criminal proceedings that may be brought against him

Article 4: Candidates are allowed to compete
4.1 If the Invitation to Tender is opened, consultation is addressed to all candidates retained after a pre-
l qualification procedure.

4.2 Generally, the Invitation to Tender is addressed to all entrepreneurs, subject to the following provisions:

13



(a) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must be
from an eligible country, in accordance with the funding agreement.

(b) A bidder (including all members of a group of enterprises and all sub-Contractors to the bidder) must not
be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be in a
situation of conflict of interest if he:

i, Is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of Contracts awarded for this Invitation to Tender; or

ii. Presents more than one bid within the context of Invitation to Tender, except authorised variants
according to article 17, where need be; meanwhile, this does not prevent the participation of sub-
Contractors in more than one bid.

iii. The Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of Public Contracts.

(¢) The bidder must not have been excluded from bidding for Public Contracts.

(d) A Cameroonian Public enterprise may participate in the consultation if it can demonstrate that it is (i)
legally and financially autonomous, (ii) managed according to commercial laws and (iii) not under the
direct supervisory authority of the Contracting Authority or Project Owner.

Article 5: Building materials, materials, supplies, equipment and authorised services
5.1 Building materials, the Contractor’s materials, supplies, equipment and services forming the subject of this
Contract must originate from countries meeting the criteria of origin defined in the Special Regulations
of the Invitation to Tender and all expenditure done within the context of the Contract shall be limited to
the said building materials, materials, supplies, equipment and services.

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originate.

Article 6: Qualification of bidder
6.1 As an integral part of their bid, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the bid; and

l (b) provide all information (complete or update information included in their request for pre-qualification which
may have changed in the case where the candidates took part in pre-qualification) requested of bidders in the

I Special Regulations of the Invitation to Tender, in order to establish their qualification to execute the
Contract.

Where necessary, bidders should provide information relating to the following points:

(i) The production of certified balance sheets and recent turnovers;
(ii) Access to a line of credit or availability of other financial resources;
(iii) Orders acquired and Contracts awarded:;
l (iv) Pending litigations;
(v) Availability of indispensable equipment.

l 6.2 Bids presented by two or more associated undertakings (Joint-Contracting) must satisfy the following
conditions:
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a. The bid must include all the information listed in article 6(1) above. The Special Regulations must indicate
the information to be furnished by the group and that to be furnished by each member of the group:

b. The bid and the Contract must be signed in a way that is binding on all members of the group;

c. The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the Contract;

e. In case of joint co-Contracting, the co-Contractors shall share the sums which are paid by the Project Owner
into a single account. On the other hand, each undertaking is paid into its own account by the Project Owner
where it is joint co-Contracting.

6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the Invitation to Tender.

6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary information to
prove that they satisfy the eligibility criteria set in article 33 of the General Regulations of the Invitation to Tender.

Article 7: Visit of works site
7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorise the bidder and his employees or agents to enter the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that
they shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees incurred
from this visit.

7.3 The Project Owner may organise a visit of the site of the works during the preparatory meeting to establishing
the bids mentioned in article 19 of the General Regulations of the Invitation to Tender.

B. TENDER FILE

Article 8: Content of Tender File

8.1 The Tender File describes the works forming the subject of the Contract, sets the consultation procedure of
Contractors and specifies the terms of the Contract. Besides the addendum (addenda) published in accordance
with article 10 of the General Regulations of the Invitation to Tender, it includes the following documents:

Document No. 1. The Tender Notice;

Document No. 2. The General Regulations of the Invitation to Tender;
Document No. 3. The Special Regulations of the Invitation to Tender;
Document No. 4. The Special Administrative Conditions;

Document No. 5. The Special Technical Conditions;

Document No. 6. The schedule of unit prices;

Document No. 7. The bill of quantities and estimates;

Document No. 8. The sub details of unit prices;

Document No. 9. Model documents of the Contract:

The execution schedule;

Model of forms presenting the equipment, personnel and references;
Model bidding letter;

Model bid bond;

Model final bond;
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£ Model of bond of start-off advance:
g. Model of guarantee in replacement of the retention fund;

' h. Model Contract;

Document N°. 10. Models to be used by bidders;
a. Model Contract,;
Document NC. 11. Justifications of preliminary studies: to be filled by the Project Owner or Delegated Project
Owner;
Document N°. 12. List of first grade banking establishments or financial institutions approved by the Minister
in charge of Finance authorised to issue bonds for Public Contracts to be inserted by the Contracting
Authority.

' 8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tender File.
It is up to him to furnish all the information requested and prepare a bid in compliance with all aspects of the said
file.

Article 9: Clarifications on the Tender File and complaints

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the Contracting

Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s address indicated in the

Special Regulations of the Invitation to Tender and send a copy to the Project Owner. The Contracting Authority

replies in writing to any request for clarification received at least fourteen (14) days prior to the deadline for the
l submission of bids.

A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the author, is
I addressed to all bidders who bought the Tender File.

9.2 Between the Publication of the tender notice including the pre-qualification phase of candidates and the opening
of bids, any bidder who feels aggrieved in the Public Contracts award procedure may lodge a complaint to the
Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
l Regulation of Public Contracts and the chairperson of the Tenders Board.

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and
' the body in charge of the regulation of Public Contracts.

Article 10: Amendment of the Tender File

10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any

reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend the Tender File
I by publishing an addendum.

10.2  Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
General Regulations of the Invitation to Tender and must be communicated in writing or made known by ¢
l traceable means to all bidders who bought the Tender File.

103 In order to give bidders sufficient time to take account of the addendum in the preparation of their bids, the
Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in accordance witl
provisions of article 22 of the General Regulations of the Invitation to Tender.
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l C PREPARATION OF BIDS

Article 11: Tender costs

The candidate shall bear the costs related to the preparation and presentation of his bid and the Contracting Authority
and the Project Owner shall in no case be responsible for these costs nor pay for them whatever the evolution or
outcome of the Invitation to Tender procedure.

l Article 12: Language of bid
The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise translation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translation shall be considered
. to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of the Invitation
to Tender, duly filled and put together in three volumes:

a. Volume 1: Administrative file

It includes:

i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;

ii) The bid bond established in accordance with the provisions of article 17 of the General Regulations of the
Invitation to Tender;

iii) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of article 6(1) the General Regulations of Invitation to Tender.

b. Volume 2: Technical bid

b.1 Information on qualifications
The Special Regulations list the documents to be furnished by bidders to justify the qualification criteria
mentioned in article 6(1) of the Special Regulations of the Invitation to Tender.

b.2 Methodology

The Special Conditions of the Invitation to Tender specifies the constituent elements of the technical bid of the
bidders especially: a methodological statement on an analysis of the works and specifying the organisation and
programme which the bidder intends to put in place or use to execute the works (installations, schedule, Quality
Assurance Plan (QAP), sub-Contracting, attestation of visit of the site, where necessary, etc).

b.3 Proof of acceptance of conditions of the Contract
The bidder shall submit duly initialled copies of the administrative and technical documents relating to the
Contract, namely:

1.The Special Administrative Conditions (SAC);
2.The Special Technical Conditions (STC).

b.4 Commentaries (optional)
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l A commentary on the technical choices of the project and possible proposals.

c. Volume 3: Financial bid
| The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the prevailing

rate;
I 2. The duly filled Unit Price schedule;
3. The duly filled detailed estimates;
4. The sub-details of prices and/or breakdown of all-in prices;
I 5. The projected schedule of payments, where need be.

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
I of article 17(2) of the General Regulations of the Invitation to Tender concerning the other possible forms of
guarantees.

I 13.2  If in accordance with the provisions of the Special Regulations of the Invitation to Tender, the bidders
present bids for several lots of the same Invitation to Tender, they could indicate rebates offered in case
I of award of more than one lot.

Article 14: Bid price
I 14.1 Except otherwise stated in the Tender File, the amount of the Contract shall cover all the works described in
article 1.1 of the General Regulations of the Invitation to Tender, on the basis of the price schedule and the
detailed bill of quantities and estimates presented by the bidder.

I 14.2 The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

' 14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the Contract or on any other ground,
thirty (30) days prior to the submission of the bids, shall be included in the prices and in the total amount of

l the bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the Contract, the date of establishment of the initial price,
I as well as the price revision/updating conditions for the said price must be specified. This is with the
understanding that any Contract of duration less than one (1) year shall not be subject to price revision.

I 14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

rrticle 15: Currency of bid and payment
15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
I Invitation to Tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and estimates are
completely made in CFA francs in the following manner:

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit expenditures in
other currencies for the execution of the works shall indicate in the annex to the bid the percentage(s) of
the amount of the bid necessary to cover the needs in foreign currencies, without exceeding the maximum
of the three currencies of member countries of the funding institution of the Contract.
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b) The exchange rates used by the bidder to convert his bid into the national currency shall be specified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These
rates shall be applied for any payment within the framework of the Contract so that the retained bidder
does not bear any change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed

I in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and estimates in
the following manner:

(a) The prices of inputs necessary for the works which the bidder intends to procure in the Contracting
Authority’s country shall be in currency of the Contracting Authority’s country specified in the Special
Regulations and called “national currency”;

(a) The prices of inputs necessary for works which bidder intends to procure out of the Contracting
Authority’s country shall be in the currency of the country of origin of the bidder or of the currency of
an eligible member country widely used in international trade.

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign currencies

and to justify that the amounts included in the unit and total prices and indicated in annex to the bids are

reasonable; to this end, a detailed statement of their needs in foreign currencies shall be furnished by the bidder.

I 15.5 During the execution of the works, most of the foreign currency to be paid as part of Contract may be
revised by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account
of any modification in the foreign currency needs within the context of the Contract.

l\rticle 16: Validity of bids
16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of the bids
I fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Contracting Authority as not being in compliance.

6.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the
validity time-limit. The request and the responses that will be given shall be in writing (or by fax). The validity
of the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse to extend the validity of his bid without losing his bid bond. A bidder who consents

l to an extension shall not be asked to modify his bid nor shall he be authorised to do so.

6.3 Where the Contract does not include a price revision clause and that the period of validity of bids is extended by
more than sixty (60) days, the amounts payable to the bidder retained shall be updated by application of the
related formula featuring in the request for extension that the Contracting Authority addressed to bidders.

I The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the Contract
or the Administrative Order for start of execution of works by the retained bidder, as specified in the Special
Administrative Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

lrticle 17: Bid bond
7.1  In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regulations and which bid bond shall be a full part of his bid.

7.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised subject
to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) days beyond
the original date set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 16 (2) of the General
Regulations.
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Il 7.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid
bond of associated enterprises must be established in the name of the group submitting the bid and mention
l each member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after Publication of the

‘ award result.
7.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the Contract and
furnished the required final bond.

7.6 The bid bond may be seized:
(a) if the bidder withdraws his bid during the period of validity;
I (b) if the retained bidder:
i) fails in his obligation to register the Contract in application of article 38 of the General Regulations;
ii) fails in his obligation to furnish the required final bond in application of article 38 of the General
I Regulations;
iii) refuses to receive notification of the Administrative Order to commence execution.

IArticle 18: Varying proposals of bidders

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify these
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by the bidder
within the specified deadlines. Bids that propose deadlines beyond those specified shall be considered as not being
in conformity.

l 18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must first assess

the basic solution of the Contracting Authority as described in the Tender File and furnish in addition all the
information which the Contracting Authority needs for a complete evaluation of the proposed variant, including the
plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all other
useful information. If necessary, the Contracting Authority will examine only the technical variants of the bidder
whose bid is in compliance with the basic solution has been evaluated as the lowest bid.

18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical variants
for certain parts of the works, these parts of the works must be described in the technical specifications. Such variants
hall be evaluated on their own merit in accordance with the provisions of article 31(2) (g) of the General Regulations.

Article 19: Preparatory meeting to the establishment of bids
|9.1 Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations.

19.2  The subject of the preparatory meeting shall be to furnish clarifications and answer any questions which may
! be raised at this stage.
9.3

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting
Authority at least one week before the meeting. The Contracting Authority may not reply to questions received

I too late. In this case, the questions and answers shall be transmitted according to the methods set in article
19(4) below.

9.4 The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender File. Any
modification of documents of the Tender File listed in article 8 of the General Regulations which may prove

I to be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of article 10 of the General Regulations and not through the
minutes of the preparatory meeting.
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9.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason
for disqualification.

rticle 20: Form and signature of bid
20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General
l Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the number

required in the General Regulations, bearing “COPY™. In case of discrepancy, the original shall be considered
as authentic.

0.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepted in the
case of copies) and shall be signed by the person(s) duly empowered to sign on behalf of the bidder, in accordance
with article 6(1a) or 6(2¢) of the General Regulations, as the case may be. All the pages of the bid containing

l alterations or changes must be initialled by the signatory (ies) of the bid.

0.3 The bid shall be bear no modification, suppression or alteration unless such corrections are initialled by the
l signatory(ies) of the bid.

D. SUBMISSION OF BIDS

lArticle 21: Sealing and marking of bids
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by marking
I on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be placed in

another envelope which will equally be sealed but which will not give any indication regarding the identity of
the bidder.

1.2 The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations;
b) should bear the name and identification number of the project as indicated in the Special Regulations and bear
l the inscription “TO BE OPENED ONLY DURING THE BID-OPENIN/ G SESSION as specified in the Special
Regulations.

'1.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable the
Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the General
Regulations.

1.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the Contracting
Authority shall not be responsible if the bid is misplaced or opened prematurely.

trticle 22: Date and time-limit for submission of bids
2.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the Special
Regulations not later than the date and time stated in the Special Regulations.

2.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of article 10 of the General Regulations. In this case,
all the rights and obligations of the Contracting Authority and bidders previously governed by the initial date

I will henceforth be governed by the new date.

rticle 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

rticle 24: Modification, substitution and withdrawal of bids
24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of the
modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit prescribed
I for the submission of the bids. The said notification must be signed by an authorised representative in application
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of article 20(2) of the General Regulations. The modification or the corresponding replacement bid must be
attached to the written notification. As the case may be, the envelopes must bear the inscription
“WITHDRAWAL?”, and “REPLACEMENT BID” or “MODIFICATION".

4.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,

marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal

l may equally be notified by telex but should in this case be confirmed by a duly signed written notification whose
date, post mark being authentic, shall not be posterior to the time-limit set for the submission of bids.

4.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to them
unopened.

4.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E. OPENING OF ENVELOPES AND EVALUATION OF BIDS

rticle 25: Opening of envelopes and petitions
25.1 The regional Tenders Board shall open the envelopes in single or double phases and in the presence of the
representatives of bidders who wish to attend at the date, time and address specified in the Special Regulations.
l Representatives of bidders shall sign a register attesting to their presence.

5.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of everyone,
while the envelope containing the corresponding bid shall be returned to the bidder un opened. Withdrawal shall
be allowed only if the corresponding notification contains a valid empowerment of the signatory to request this
withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked “Replacement

l bid” are opened and announced to the hearing of everyone and the new corresponding bid substituted for the
preceding one which will be sent to the bidder concerned unopened. The replacement of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the

l replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened
and their contents read to the hearing of everyone with the corresponding bid. The modification of the bid shall

I only be allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to the hearing of
everyone during the opening of bids shall then be evaluated.

IL5.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the possible
modification mentioned, the price offered, including any rebates [in case of opening of financial bids] and any

' variant, where necessary, the existence of a guarantee of the bid if it is required and any other details which the
Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced to the hearing
of everyone during the opening of bids shall be submitted for evaluation.

25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General Regulations)
which were not opened and read to the hearing of everyone during the bid- opening session for whatever reason,
shall not be submitted for evaluation.

5.5 Bid- opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative regularity,
prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said
minutes to which is attached the attendance sheet is handed over to all the participants at the end of the session.
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5.6 At the end of each bid- opening session, the chairperson of the Tenders Board immediately hands over to the focal
point designated by the body in charge of regulation of Public Contracts an initialled copy of the bids presented

by bidders.
!5.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister Delegate
in charge of Public Contracts with a copies to the body in charge of the regulation of Public Contracts, the head
I of structure to which is attached the Tenders Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a
I letter to which is obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by
the chairperson of the Tenders Board.

l The Independent Observer attaches to his report the sheet that was handed to him, including any related
commentaries or observations.

I\rticle 26: Confidential nature of the procedure

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and verification of

I the qualification of the bidders and the recommendation for the award shall be given to bidders or to any person
not concerned with the said procedure as long as the preferred bidder has not been made Public, subject to the
disqualification of the bid of the bidder and suspension of the authors from all activities in the domain of Public

I Contracts.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the Contracting
I Authority in its award decision may lead to the rejection of his bid.

26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of the
I Contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having to with his
bid may do so in writing.

lrticle 27: Clarifications on the bids and contact with the Contracting Authority

7.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request any
bidder to give clarifications on his bid. This request for clarification and the response thereto are formulated in

l writing but no change on the amount or content of the bid is sought, offered or authorised, except it is necessary
to confirm the correction of calculation errors discovered by the Evaluation Sub-committee during the evaluation
in accordance with the provisions of article 30 of the General Regulations.

'7.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the
Evaluation Sub-committee for questions related to their bids, between the opening of envelopes and the award
l of the Contract.

Article 28: Determination of compliance of bids
l8.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are complete, if
the required guarantees are furnished, if the documents were correctly signed and if generally the bids are in
proper order.

8.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the conditions fixed in
the Tender File based on the content without recourse to external elements of proof.

8.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions and
specifications of the Tender File, without substantial divergence or reservation. A substantial divergence or
reservation is that:

I 1) which substantially limits the scope, quality or realisation of the works;
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ii) which substantially limits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the Contract;

iii) Whose correction would unjustly affect the competitiveness of the other bidders who presented bids
that essentially complied with the Tender File.

8.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.

8.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File
shall not be considered during the evaluation of bids.

'xrticle 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in
I article 6 of the Special Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: Correction of errors

0.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

l (a) where there is an incoherence between the unit price and the total obtained by multiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-
committee judges that it is a gross error of decimal point in the unit price in which case the total price as
presented shall be authentic and the unit price corrected.

(b) if the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
l authentic and the total corrected.

(c) where there is a difference between the price indicated in letters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the
I said price, in which case the amount in figures shall prevail subject to paragraphs (a) and (b) above.

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance with the
error correction procedure above and with confirmation by the bidder, the said amount shall be deemed to
commit him.

l 30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid shall
be rejected and the bid bond may be seized.

Article 31: Conversion into a single currency
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the prices of
bids expressed in various currencies into those in which the bid is payable in CFA francs.
I 31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under
the conditions defined by the Special Regulations.

Article 32: Evaluation and comparison of financial bids
32.1 Only bids considered as being in compliance, as per the provisions of article 28 of the General Regulations,
shall be evaluated and compared by the Evaluation sub-committee.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of the
bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations;
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b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in the bill
of quantities and estimates but by adding the amount of works done under State supervision where they are
costed in a competitive manner as specified in the Special Regulations.

c. By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in
accordance with the provisions of article 31(2) of the General Regulations;

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or
financial basis.

e. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorised
by the Special Regulations;

f. If need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special
Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this Invitation
to Tender is launched simultaneously for several lots.

g. If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the Technical
Specifications, the proposed technical variants, if they are permitted, shall be evaluated on their own merit
and independently of the fact that the bidder offered or not a price for the technical solution specified by the
Contracting Authority in the Special Regulations.

32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of

execution of the Contract shall not be considered during the evaluation of bids.

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates

of the Project Owner for the works to be executed in this Contract, the Tenders Board may, from the sub-details of
l prices furnished by the bidder for any element or all the elements of the bill of quantities and estimates, verify if

these prices are compatible with the construction methods and proposed calendar. In the case where the justifications

presented by the bidder are not satisfactory, the Contracting Authority may reject the bid after the technical opinion
l of the Public Contracts Regulatory Agency.

Article 33: Preference granted national bidders
National Contractors shall benefit from a margin of national preference during the evaluation of bids as provided for
in the Public Contracts Code.

‘rticle 34: Award

4.1 The Contracting Authority shall award the Contract to the bidder whose bid was judged essentially in
ompliance with the Tender File and who has the required technical and financial capacities to execute the Contract
iatisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates

34.2 If, according to article 13(2) of the General Regulations, the Invitation to Tender comprises several lots, the
west bid shall be determined by evaluating this Contract with other lots to be awarded concurrently, by taking into
account the rebates offered by the bidders in the case of more than one lot.

|4.3 Any award of Contract shall be made to the bidder fulfilling the technical and financial capacities required
resulting from the evaluation criteria and presenting the bid evaluated as the lowest.

Article 35: The right by the Contracting Authority to declare an Invitation to Tender unsuccessful or cancel
a procedure

The Contracting Authority reserves the right to cancel a procedure of Invitation to Tender after the authorisation of the
l;linister Delegate at the Presidency in charge of Public Contracts where the bids have been opened or to declare an
Invitation to Tender unsuccessful after the advice of the competent Tenders Board, without any claims being
entertained.

rticle 36: Notification of award of the Contract

efore the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify the

referred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter
i'ill indicate the amount the Project Owner will pay the Contractor to execute the works and the execution time-limit.
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Article 37: Publication of results of award and petitions

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request addressed

to it within a maximum deadline of five (5) days after Publication of the award results, the Independent Observer’s

report as well as the minutes of the award session of the related Contract to which shall be attached the evaluation
lreport of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders
concerned who so request.

37.3 After Publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed,
without any claims for compensation being entertained. Only the copy destined for the body in charge of regulation
lshall be kept.

7.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in charge of
he regulation of Public Contracts, the Contracting Authority and the chairperson of the Tenders Board concerned.
It must take place within a maximum deadline of five (5) working days after the Publication of the results.

lrticle 38: Signing of the Contract
38.1 After Publication of the results, the draft Contract subscribed by the successful bidder is submitted to the Tenders
l30ard for examination and where applicable, to the Minister in charge of Public Contracts for prior endorsement.

38.2 The Contracting Authority has a deadline of seven (7) days to sign the Contract from the date of reception of the
Eraft Contract examined by the competent Tenders Board and subscribed by the successful bidder and where
pplicable, the endorsement of the Minister in charge of Public Contracts.

'8.3 The Contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond
9.1 Within twenty (20) days of the notification by the Contracting Authority, the Contractor shall furnish
he Project Owner with a final bond, to guarantee the complete execution of the works.

l}9.2 The bond whose rate varies between 2 and 5 percent of the amount of the Contract inclusive of all taxes, may
e replaced by a guarantee from a first rate banking establishment approved according to the instruments in force

'wth the Project Owner as beneficiary or by a joint or several guarantee.

39.3  Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may, in
ieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial
l‘nstitution approved in accordance with the instruments in force.
9.4  Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the
Contract under the terms laid down in the General Administrative Conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO TENDER

References General
of the General
regulations

l Definition of works:
The Construction of a Workshop at Government Technical College, Lariji in Widikum
l of Momo Division in the North West Region

1 Name and address of the Contracting Authority: The President of the North West
Regional Assembly

Reference of Invitation to Tender: N° __/ONIT/NWRA/NWRAITB/2025 OF
/ /2025
2 Execution deadline: Four (04) Months per lot
Source of financing
3 Works which form the subject of this Invitation to Tender shall be financed by the 2025
Public Investment Budget assigned to the North West Regional Assembly
4 List of pre-qualified candidate. Not applicable

5 Origin of building materials, equipment, and supplies: The materials will generally be from
natural sources in Cameroon or imported.

l 6.1 Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

I C. Eliminatory criteria
1. Absence or non-conformity of an element in the administrative file non regularized within 48 hours

after opening of bids

Execution deadline higher than prescribed in the Tender File;

False declaration or falsified documents;

Absence or insufficient bid bond;

A bid with the external envelope carrying a sign leading to the identification of the bidder;
Incomplete financial file;

Non respect of 75% of essential criteria;

Suspended by MINMAP for 2025 financial year;

Submission of insufficient number of bids or the lake of the original copy of bids;

0. Average annual turnover of at least the tendering amount (Average annual turnover calculated as
total certified payments received for contracts in progress or completed, within the last five (5) years
(from 2020). This should be justified by copies of past contracts (completed or ongoing). Final
reception minutes for all completed contracts before 2024 and provisional reception minutes for
contracts completed in 2024 should be presented.

D. Essential criteria

. 1- General presentation of the Tender Files;

= NP YR BN

2- Financial capacity;

3. References of the company in similar achievements visa by the competent administrative authority;
4- Quality of the personnel;

5. Technical organization of the works;

6- Safety measures on the site;
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7- Logistics;

8- Attestation of site visit duly signed on honour by the bidder and report of site visit with pictures;

9- Special Technical Clauses initialed in all the pages, signed and dated at the last page:

10- Special Administrative Clauses completed and initialed in all the pages, signed and dated at the last page.
The criteria relating to the qualification of candidates could be indicative on the following:

' The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable minimum
l from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest amount, in

conformity with the regulations of the Tender Documents and having satisfied 100% of the eliminatory criteria and
l at least 75% of the essential criteria. A bidder can bid for more than one lot but can be awarded only one lot.

ARTICLE 6: Language of the bids:

l The offer like any correspondence and all documents concerning the tender, exchanged between the tenderer
and the Project Owner will be written in French or English. The complementary documents and the printed papers
form provided by the Bidder can be written in another language on condition of being accompanied by a precise

' translation in French or English; in which case and for purposes of interpretation of the offer, the translation will be
taken.

§ 7. PRESENTATION OF THE TENDER

The bids prepared in English or French and in seven (07) copies with one (01) original and six (06) copies
marked thus, shall be presented in three (03) volumes as follows:

I A) Administrative Documents
B) Technical Documents

I O) Financial Documents

7.1

External envelope.

| Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on which shall be
written.
<<OPEN NATIONAL INVITATION TO TENDER
N° __ /ONIT/NWRA/NWRAITB/2025 OF __/_ /2025 FOR THE CONSTRUCTION OF A WORKSHOP
AT GOVERNMENT TECHNICAL COLLEGE, LARLJI IN WIDIKUM OF MOMO DIVISION IN THE
NORTH WEST REGION
' BY EMERGENCY PROCEDURE

.

l 7.2 Internal envelopes
Three (03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labeled;

“TO BE OPENED ONLY DURING THE BID-OPENING SESSION”

The external envelope should not carry any mark or sign that can lead to the identification of the bidder.

I <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents of the

enterprise. These documents shall be original or copies certified by competent authorities not more than three
months.
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l ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO

A.l

Declaration of intention to tender stamped with the tariff in force (written by the bidder) with a
fiscal stamp.

A2 Certified Copy of the Business Registration, not more than three months old.

Certificate of non-bankruptcy established by the Court of Ist instance or the Chamber

A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three (03)
months.

Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry
in charge of Finance. (See list of approved banks on page 108 of this tender file)

A5 Purchase receipt of Tender File issued by NWRA Treasury

A6 A bid bond issued by a first rate-financial institution approved by the Ministry in charge of
) Finance in conformity with COBAC regulations

An attestation of non-exclusion from Public Contracts issued by the Public Contracts
Regulatory Board (ARMP)

An Attestation of the National Social Insurance Fund stating that the bidder has met all his
obligations vis-a-vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate (Attestation de conformité fiscal) signed by the chief of Centre of
Taxes that the bidder has met all the statutory declarations in issues of taxes in the current
financial year; this certificate should be less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.

A4

Al

A8

A1l Plan and attestation of location of the Company signed by the bidder on honour

A.12 Power of attorney if necessary

A.13 Group agreement where applicable

A4 Special Technical Clauses initialed on all the pages and signed, dated and stamped on the last
) page.

Special Administrative Clauses completed and initialed on all the pages, signed, dated and

l S stamped on the last page.

The absence absent or insufficient bid bond will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

A. General presentation of bids

- Presence of all dOCUMENES . ..ouuiinneeiteineeneeaneeanesaueeinseanseeaneesneeennes yes/no

- Properly bound........ccooviiiiiiinieiiainiiiiniiiitiniiiinn. yes/no

O 1) (o) o) 11 1o o L yes/no

- Separators in colour apart from white...............cooiiiiiieiennens yes/no

- Order prescribed respected......oovveieeerieinniiiiiiiiiieiinnnnne yes/no

' Clearness of the doCUMBNLS sussesssspsesmsmmsssonsonsoansensnessasonnss yes/no

TOTAL 1 /6

B. The company references

References of the company in similar works for the past ten (10) years:
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- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal or above 35 million FCFA ATI (1% and last pages) and PV of final reception for works yes/no
realized before 2024 and provisional reception for works realized in 2024.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
equal to or more than 20 million CFA ATI (1** and last pages) and PV of final reception for yes/no
works realized before 2024 and provisional reception for works realized in 2024.
- 01 certified copy of similar contract visa and legalized by a competent administrative authority
below 20 million and above 5 million (1*' and last pages) and PV of final reception for works yes/no
realized before 2024 and provisional reception for works realized in 2024.
TOTAL2| 3
C. Equipment
- Proof of ownership or hire of a domp truck ...................eeen yes/no
- Proof of ownership or hire of a 4x4 pick-up vehicle in good operating condition ............ yes/no
- Proof of ownership of a vibrator in good operating condition ... yes/no
- Proof of ownership or hire of a concrete mixer of at least 0.5m> volume ............ Yes/no
- Proof of ownership of masonry tool Kids ..........cooociiiiiiiiiiiiiiiiiiiiiiiiiienennns yes/no
- Proof of ownership of electrical tool Kid ............cooiiiiiiiiiii.. yes/no
- Prof of ownership of carpentry tool Kids .................. yes/no
- Proof of ownership or hire of plumbing tool Kids ........................ yes/no
TOTAL3| 8
D. Qualification of site personnel
- Organizational Chart of the enterprise..................... yes/no
- Organizational Chart of site with comments ................. yes/no
Works Director: Civil Engineer with at least 05 years of working experience
- Diploma of work Director certified.......cooueisevsnreisvusnmonsususosssssossssnssios siss yes/no
- Attestation of presentation of original diploma works director ............
- CV signed and dated by works Director..................... yes/no
- Professional experience of works Director above five years............. yes/no
- Attestation of availability dully signed by the works director ............ yes/no
Site foreman: Senior Technician in Civil Engineering with at least 05 years of working
experience
- Certified copy of certificate of site foreman............ ............ yes/no
- Attestation of presentation of original diploma of site foreman ......... yes/no
- CV signed and dated by site foreman..................... yes/no
- Professional experience of site foreman above five years ......... yes/no
- Attestation of availability of site foreman ................... yes/no
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Chief builder: BAC in Civil Engineering with at least three years of working experience

- Certified copy of diploma of chief builder.................. yes/no
- Attestation of presentation of original diploma of Chief Builder ... yes/no
- CV signed and dated by Chief Builder ...................... yes/no
- Attestation of availability of Chief Builder ......... Yes/no
Chief carpenter: BAC in wood work with at least three years of working experience
- Certified copy of diploma of chief carpenter................ yes/no
- Attestation of presentation of original diploma of Chief Carpenter .... yes/no
- €V signed and dated by Chief Carpenter:...cosusvsssvsvnsvases yes/no
- Attestation of availability of Chief Carpenter ......... Yes/no
Chief Electrician: BAC in Electricity with at least three years of working experience
- Certified copy of diploma of chief electrician ................ yes/no
- Attestation of presentation of original diploma of chief electrician ..... yes/no
- CV signed and dated by chief electrician ...................... yes/no
- Attestation of availability of chief electrician ......... Yes/no
Chief Plumber: CAP in plumbing with at least three years of working experience
- Certified copy of diploma of chief plumber ................ yes/no
- Attestation of presentation of original diploma of chief plumber.. yes/no
- CV signed and dated by chief plumber .....cciouemeusiminee yes/no
- Attestation of availability of chief plumber Yes/no
Chief painter: CAP/trade certificate in painting at least three years
- Certified copy of diploma of chief painter ................ yes/no
- Attestation of presentation of original diploma of chief painter ... yes/no
- EV signed;and dated by chief painter. .. . csswmsisscssunss yes/no
- Attestation of availability of chief painter ... Yes/no
TOTAL4 | 731
E. The methodology of intervention and execution of work
- Attestation of site visit signed by the bidder on honour. yes/no
- Site Visit report signed and dated by bidder or dully authorised representative with pictures yes/no
- Detailed technical note on the organization and execution of works... yes/no
- Coherence synchronized planning of execution of works.................. yes/no
- Coherence of Individual Protection Plan (IPP) within the building site... yes/no
- Coherence of the General Security and Safety Plan (GSSP) within the building site... yes/no
- Description of the socio - environment measures for site protection..... yes/no
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- Coherence in the methodology of execution of works .................. yes/no

- Coherence in the organization of the site...........coooerviiiiiiiiiiiiiiiiiiiiinnen yes/no

-Plan of supply of constructional materials and storage conditions ............... yes/no

- CCTP dully initialled on each page. signed and dated on the last page yes/no
TOTAL4| /11

F— Pre-financing

Attestation of credibility shall be at least 80% of the bid price issued by a first rate banking

e yes/no
nstitution.............

TOTAL n
TOTAL = TOTAL1 + TOTAL2+ TOTAL3+ TOTAL4+ TOTALS + TOTALG6 /60

The third internal envelope shall be labeled and shall contain the following documents:

No. | DESIGNATION.

C1 | A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 | Completed and signed frame work of unit prices.

C3 | Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and

with taxes (TTC)

C4 | Sub details of unit prices

e The bidders will use for this purpose the documents and models envisaged in the Tender Documents, subject
to the provisions of Article 19.2 of the RGAO concerning the other possible forms of bid bond.

e The various parts of the same file must be separated with colour guides from as well in the original as in the

copies, so as to facilitate its examination

SUPPLY PRICE
ARTICLE 8: Currency of payment

This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes, firm and
non-revisable for the first phase of the works and the equipment defined in the present Invitation to Tender.

I ENVELOPE C- FINANCIAL FILE

The corresponding amount will be calculated inclusive of all taxes and the prices will be obligatorily
expressed in francs CFA.

I The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined to the
offer. In the event of error between the prices in figures and letters, the latter will precede and be used as a basis of
calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

' ARTICLE 9: Transport and delivery

The materials for work must be protected during transportation through packaging whether by air, railway
or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10: Guarantee and retention guarantee

10.1 Provisional guarantee
l The amount of the provisional guarantee or guarantee of tender is fixed as of the table above.
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The time of validity of this guarantee is one hundred and twenty (120) days as from the date of depositing of the
offers.
10.2 Final Bond

The final Bond is fixed at two percent (2%) maximum of the initial amount of the services envisaged in the
contract.

l It could be replaced by a personal guarantee from a first rate banking institution approved by the Ministry of
Finances, following COBAC regulations.

It will have to be made up in twenty (20) days following the notification of the signature of the Contract from
l a bank approved by the Minister in charge of Finances.

10.3 Guarantee Retention
' Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the Contract.
The corresponding sum will be released from a first rate banking institution after the final acceptance of work.

I ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for Ninety (90) days as from the handover date of the offers.

If at the end of this period, the Contract is not notified to him, the bidder will be able, either to cancel his
I offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)
original and six (06) copies. The bidder will present his document inside a sealed outer envelope being the label:

. << OPEN NATIONAL INVITATION TO TENDER N° __/ONIT/NWRA/NWRAITB/2025 OF __/_ /2025
FOR THE CONSTRUCTION OF A WORKSHOP AT GOVERNMENT TECHNICAL COLLEGE,
LARILJI IN WIDIKUM OF MOMO DIVISION IN THE NORTH WEST REGION
' BY EMERGENCY PROCEDURE

“TO BE OPENED ONLY DURING THE OPENING SESSION”

ARTICLE 13: Date and latest time of submission of bids

The offers will have to arrive under closed fold and seal latest _/ /2025 at 10:00am, by mail registered with
acknowledgement of delivery or by deposit against receipt to the following address: Services of the Director of
General Affairs at the North West Regional Assembly, North West (Tel N° 233 36 00 92) or online on the website
l www.marchespubliques.cm . Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the bids will be carried out in the conference room of The President of the North West
Regional Assembly on _ /_ /2025 as from 11: 00am, by the Regional Tender Board sitting in the presence of the
duly elected bidders or their representatives and having a good knowledge of the file.

I AWARD OF THE CONTRACT

ARTICLE 15: Award of the Contract

The Tenders Board will propose to the Contracting Authority to award the Contract to the bidder who will
have presented the offer with the lowest amount, essentially conforming to the regulations of the Tender File, having
satisfied 100% of all the elimination criteria and at least 75% of the essential eriteria taken into account.

The decision carrying attribution of the Contract will be published by way of press release or any other means
of Publication of use in the Administration.
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If the Contract passed on the basis of technical alternative suggested by the bidder, the Contracting Authority
reserves the right to introduce all the provisions there allowing him to guarantee itself against the real overrun costs
of the alternative compared to his estimate of origin. In the absence of these last precise details, any additional charge

I due to an alternative will be inadmissible.

To this end, it is specified that a bidder cannot claim to be compensated, if it is not taken action on his offer.

The Contracting Authority reserves the right not to take action on an Invitation to Tender, if it did not obtain a
proposal which appears acceptable to him.

I ARTICLE 16: SITE INSTALLATION

Before the commencement of works, the Contractor must be installed on the site by the following:
& The President of the North West Regional Assembly or his representative (Chairman)
% The Contract Manager

The Contract Engineer (Secretary)

The Regional Delegate MINMAP North-West or his representative;

Contractor

The Principal of the concern school (Observer)

The Commissioner for Education, Sports and Cultural Development at the North West Regional

Assembly (Observer)

* 7
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>
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,

)
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*
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I Article 1: Subject of Contract
The subject of this Contract shall be the Construction of a Workshop at Government Technical College,
Lariji in Widikum of Momo Division in the North West Region by emergency procedure.

CHAPTER I: GENERAL

Article 2: Contract award procedure
This Contract is be awarded by Open National Invitation to Tender No JONIT/NWRA/ITB/2025 of
2025,

I Article 3: Definitions and duties (article 2 of GAC supplemented)

3.1 General definitions (cf. Code)

v/ The Contracting Authority shall be The President of the North West Regional Assembly; in this respect he
preserves the original documents relating to the contract and transmits copies to the Public Contract Regulatory
Agency.

I v The Contract Manager shall be The Director of General Affairs at the North West Regional Assembly. In
this capacity, he shall respect the administrative, technical and financial clauses of this contract.

v’ The Contract Engineer shall be The Regional Delegate of MINTP for the North-West. He shall validate the

l different crucial phases of work done, from the installation of the Contractor to the Provisional and Technical

Reception.
v' The Regional Delegation of MINMAP North-West shall carry out unannounced control for the execution of

I this project.

v’ The Divisional/Sub-Divisional Peace and Development Committees (P.D.C) shall carryout Social Control

I and report to the President of the Regional Assembly, North-West.

v The Contractor shall be [to be specified].

3.2 Security
This Contract may be used as security subject to any form of transfer of the debt.
In this case:
l - The authority in charge of ordering payment shall be The President of the North West Regional Assembly.
- The body or official in charge of payment shall be The Paymaster General, North West Region.
- The official competent to furnish information within the context of execution of this Contract shall be The
' Director of General Affairs at the North West Regional Assembly.
- The authority in charge of clearance shall be The Specialised Finance Controller of the North West
Regional Assembly.

l‘ 33  Duties of the Control Mission, Project Manager (Not applicable)

3.3.1 Control Missions [Not applicable/.

Article 4: Language, law and regulation applicable

1.2 The language to be used shall be [English and/or French].

1.3 The Contractor shall be bound to observe the law, regulations and ordinances in force in Cameroon both within
' his own organization and in the execution of the Contract.

If the laws and regulations in force at the date of signature of this Contract are amended after the signature of the
lContract, the possible direct resulting costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the Contract (Article 4 of GAC)
lThe constituent Contractual documents of this Contract are in order of priority:
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|6)

1) The tender or commitment letter;

2) The bidder’s tender and its annexes in all provisions not contrary to the Special Administrative Conditions (GAC)
and the Special Technical Conditions (STC) hereunder:;

3) The Special Administrative Conditions (SAC);

4) The Special Technical Conditions (STC);

5) The particular elements necessary for the determination of the Contract price, such as, in order of priority: the

unit price schedule, the statement of all-in prices, detailed estimates, the breakdown of all-in prices and the sub-
details of unit prices;

Plans, calculation notes, trial documents, geotechnical documents;
7) The General Administrative Conditions applicable on Public Works Contracts that went into effect by Order No.

033/CAB/PM of 13 February 2007;
" 8) The General Technical Condition(s) applicable on the services forming the subject of the Contract.

l Article 6: General instruments in force

18.

19.

20.
21.

22,
23.

24.

This Contract shall be governed by the following general instruments:

Law No 2018/011 of 11 July, 2018 on the Code of Transparency and Good Governance in the management of Public
Finances in Cameroon;

Law No 2018/012 of July 11, 2018 on the financial regime of the state and other public entities;

Law No 2019/024 of December 24, 2019 on the General code of Regional and Local Authorities;

Law No. 96/12 of 5" August 1996 on the management of the environment;

Law No. 2022/020 of 27 December, 2022 on the Financial Regime of the State of Cameroon for the 2024 Financial
Year

Law No. 2019/024 of December, 2019 on the General Code of Decentralized Territorial Communities.

Decree No. 2013/159 of 15 May, 2013 putting in place a special regime on Administrative Control of Public Finances
Law No 2016/017 of 14 December 2016 instituting the Mining Code;

Decree No. 2018/366 of 20™ June 2018 to institute the Public Contracts Code and its texts of application;

Decree No. 2018/4992/PM of 21 June, 2018 putting in place the General Rules regulating the maturation of Public

Investment projects;

" Decree No. 2020/375 of 07 July, 2020 on the General Regulations of Public Accounting.
_ Instruments governing the various professional bodies;
Decree No. 2001/048 of 23" February 2001 relating to the Setting up, Organization and Functioning of the Public

Contracts Regulatory Agency

_Decree No. 2003/651/PM of 16™ April 2003 to lay down the Procedure for Implementing the Tax and Customs System

applicable to Public Contracts:

_ Decree No. 2012/075 of 8" March 2012 to organise the Ministry in charge of Public Contracts;
_ Order No 212/A/MINMAP of September 28, 2021 organizing the operation of internal structures for the administrative

management of Public contracts;

_ Order No. 000007/MINMAP of 01 January..... laying down the procedures for awarding and executing framework

agreements

Order No. 168/A/MINMAP of August 11,2021 setting the terms and conditions for the award and execution of design-
build contracts;

Circular Letter No. 000010/LC/MINMAP/CAB of 22 September 2020, the clarifying the payment documents of the
Administrative co-contractors to be submitted for visa prior to the Ministry in charge of Public Procurement

Order No. 001/CAB/PR of 19" June 2012 relating to the Award and Control of Execution of Public Contracts;

Letter No 00006/LC/PR/MINMAP/CAB of 17 August, 2021 clarifying the control of public procurement and
specifying the procedures for its exercise to project owners and delegated project owner’s circular.

Law No 2024/019 of 19/DEC/2024 instituting the 2025 Financial Law of the Republic of Cameroon;
Circular No. 000013995/C/MINFI of 31% of December, 2024 bearing instructions relating to the execution of finance
laws, the monitoring and control of the execution of the budget of the state and other public entities, for the 2025
financial year;

The MINCOMMERCE Decree setting the Price List
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75 Order No 402/A/MINMAP/CAP of 21 October 2019 setting the nature and threshold of markets reserved for craftsmen,
mall and medium-sized enterprises, grassroots communities and civil society organisations, and the modalities of their
application;

26. Circular letter No. 00000002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public procurement
service in the event of a sanction by a Project Owner or Delegated Project Owners or members of a commission public
procurement in accordance with the provision of articles 195 of the code of public contracts.

27. Unified Technical Documents (DTU) for building works;

28. Applicable standards:

29. Other instruments specific to the domain concerned with the Contract.

——

71 All notifications and written communication within the framework of this Contract shall be sent to the

following address:

a) In the case where the contractor is the addressed: beyond the time-limit of 15 days fixed in Article 6 (1) of
the GAC to make his domicile known to the Contract Manager and immediately after completion of the
works, correspondences shall be validly address to council where the Contractor Resides.

b) In case where the Contracting Authority is the addressee: correspondences shall be addressed to: The
President of the North West Regional Assembly with copies addressed to the Contract Manager, the Engineer
and the Regional Delegation of Public Contract North West.

7.2 The contractor shall address all written notifications or correspondences to the Engineer with a copy to the
Contract Manager and the Regional Delegation of Public Contract North West.

l Article 7: Communication (Articles 6 and 10 supplemented) :

Article 8: Administrative Orders (Article 8 of GAC)
l The various Administrative Orders shall be established and notified as follows:
8.1 The Administrative Order to start execution of works shall be signed by the Contracting Authority and
notified to the Contractor by the Contract Manager with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West, the Contract Engineer and the Paying Body, where applicable.

amount and execution deadline shall be signed by Contracting Authority and notified by the Contract
Manager to the Contractor with a copy to the Contracting Authority, the Regional Delegation of Public
Contract North West, the Contract Engineer, and the Paying Body. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount.

83  Administrative Orders of a technical nature linked to the normal progress of the work and without financial
incidence shall be signed directly by Contract Manager and notified to the Contractor by the Contract
Engineer or Project Manager (where applicable) with a copy to the Contracting Authority, the Regional
Delegation of Public Contract North West and Contract Manager.

l8 2 Upon proposal by the Contract Manager, Administrative Orders with an incidence on the objective, the

84  Administrative Orders serving as warnings shall be signed by the Contracting Authority and notified to the
Contractor by the Contract Engineer with a copy to the Contract Manager, the Regional Delegation of Public

I Contract North West.

'8.5 Administrative Orders for suspension or resumption of work as a result of the weather or any other case of
force majeure shall be signed by the Contracting Authority and notified by the Contract Engineer to the
Contractor with a copy to the Contract Manager the Regional Delegation of Public Contract North West.

'8.6 Administrative Orders prescribing works necessary 10 remedy disorders which could appear on structures
during the guarantee period and not related to normal usage shall be signed by the Contract Manager upor
the proposal of the Contract Engineer and notified to the Contractor by the Contract Engineer.
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87  The Contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
I received. Having reservations shall not free the enterprise of executing the Administrative Orders received.
8.8

Concerning Administrative Order signed by the Contracting Authority and notified by the Contract Manager,
the notification must be done within a maximum of 30 days from the date of transmission by the Contracting
Authority to the Contract Manager. Beyond this deadline, the Contracting Authority shall establish the
default of the Contract Manager, take over from him and carry out the said notification.

—_—

Article 9: Contracts with conditional phases (Article 9 of GAC)

9.1 This Contract has only one phase for 2024 financial year. At the end of phase one, the Project Owner shall
carry out the acceptance of the works and issue an attestation of proper execution to the Contractor. This
attestation shall condition the start of the following conditional phase.

9.2 The time-limit granted for notification of the Administrative Order to start execution of a conditional phase
shall be five (5) days.

Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented)

10.1 Any modification, even partial, made on the technical bid shall only occur after the written approval of the
Contract Manager. In case of modification, the personnel replaced shall be a member of staff of equal
competence (qualifications and experiences).

the days following notification of the Administrative Order to start execution. The contract Manager has 5
(five) days to notify his opinion in writing with a copy sent to the Contract Engineer. Beyond this time-limit,

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the Project Owner in
the staff list shall be considered as approved.
3

103 Any unilateral modification on the supervisory staff made in the technical bid prior to and during the works
shall be a reason for termination of the Contract as mentioned in article 45 below or the application of
penalties.

CHAPTER II: FINANCIAL CONDITIONS

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC)
11.1 Final bond
The final bond shall be set at 2 % of the amount of the Contract, inclusive of all taxes.

It is constituted and transmitted to the Contract Manager within 2 maximum deadline of twenty (20) days of
l the notification of the Contract.

The bond shall be returned or the guarantee released within one month following the date of provisional acceptance
l of the works, following a release issued by the Contracting Authority upon request by the Contractor.

11.2 Performance bond

The retention fund shall be set at /0 % of the amount of the Contract, inclusive of all taxes.

The return or release of the retention fund or security shall be done within one month after final acceptance by release
issued by the Contracting Authority upon request by the Contractor.

11.3 Guarantee of start-off advance
The contractor may be granted a start off amount of 20% of the contract amount (inclusive of taxes) upon request.
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I The start-off payment shall be guaranteed at 100% by a Cameroonian bank recognized by the Ministry in charge of
Finance.
Article 12: Amount of the Contract (Articles 18 and 19 of GAC supplemented)

The amount of this Contract as indicated by the attached [detail or estimates] is (in figures) (in
' letters) CFA francs Inclusive of All Taxes; that is: ’

- Amount exclusive of VAT: ( ) CFAF
- Amount of VAT: ( ) CFAF.
l - Amount of TSR and/or CFAF

- Net to be paid= EVAT-TSR and/or AIR

' Article 13: Place and method of payment
The Project Owner shall release the sums due in the following manner:

I a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by credit to account
No. opened in the name of the Contractor in the bank.

l b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) by credit to account
N°. opened in the name of the Contractor in bank.

l Article 14: Price variation (Article 20 of GAC)
29.1 Prices shall be firm.

l a. Payments on account made to the Contractor as advances shall not be revisable.
b. Revision shall be “frozen” upon expiry of the Contractual time-limit, except in the case of price
reductions.

l 29.2 Price updating modalities (Not applicable)

Article 15: Price revision formulae (article 21 of GAC)
I (Not applicable)

Article 16: Price updating formulae (article 21 of the GAC)
I (Not applicable)

Article 17: Works under State supervision (Article 22 of GAC supplemented)
17.1 The percentage of works under State supervision shall not exceed 2% of the amount of the Contract and its
additional clauses, where applicable.

17.2 In the case where the Contractor were invited to execute works under State supervision, the submitted and duly
justified expenditures shall be reimbursed to him under the following conditions:
- The quantities considered shall be the hours used or the quantities of building materials and materials used
l that was the subject of joint job cost sheets;
- The remunerations and salaries effectively paid to local labour shall be increased by forty percent (40 %) to
take account of social benefits; ,
- The hours put in by the heavy equipment shall be counted at the rate featuring in the sub-detail of prices;
- building materials and materials shall be reimbursed at cost price duly justified at the place of use, marked
up by ten percent for loss, stocking and handling;
The amount for services thus calculated, including the hours put by heavy equipment shall be marked
up by 25 % to take into account the overheads, profits and the Contractor’s unforeseen.
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Article 18: Evaluation of works (article 23 of the GAC)
The work done shall be evaluated using the unit price.

Article 19: Evaluation of supplies (article 24 of the GAC supplemented)
19.1[Indicate, where applicable, the modalities for payment of supplies].
19.2No security shall be requested for payments on account on supplies.

l Article 20: Advances (article 28 of the GAC)
l 20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the Contract.

20.2 This advance whose value cannot exceed twenty (20) percent of the initial amount inclusive of all taxes shall
be guaranteed at one hundred (100) percent by a financial establishment governed by Cameroon law or a first-
rate financial institution in accordance with the instruments in force and reimbursed by deduction of the
payments on accounts to be paid to the Contractor during the execution of the Contract according to the
modalities laid down in the Special Administrative Conditions.

20.3 The total amount of the advance must be reimbursed not later than when the value in basic price of the works
reaches eighty (80) percent of the amount of the Contract.

20.4 As the reimbursement advances, the Project Owner shall issue the release of the corresponding part of the
guarantee upon the express request by the Contractor.

20.5 The possibility of granting start-off advance or advance for supplies must be expressly stipulated in the Tender

' File.

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented)

21.1 Establishment of works executed

Before the 30" of each month, the Contractor and the Project Manager shall jointly establish a job cost sheet which

summarises and fixes the quantities executed and established for each item on the schedule during the month and
| capable of giving entitlement to payment.

21.2 Monthly detailed account
l No later than the fifth (5") of the month following the month of the services, the Contractor shall hand over to the
Project Manager two drafi provisional monthly detailed accounts in seven copies (one detailed account exclusive of
VAT and the other inclusive of taxes), according to the agreed model and establishing the total amount of the sums
' to which he may lay claim as a result of the execution of the Contract since the start of the Contract.
Only the detailed account exclusive of VAT shall be paid to the Contractor. The detailed account of the amount of
the taxes shall be the subject of an entry into the budgets of the Ministry in charge of Finance
Only the amount exclusive of VAT shall be paid to the Contractor as follows:
- 100-2.2 or 5.5% paid directly into the account of the Contractor,
- 2.20r 5.5 % paid to the Public treasury as AIR due by the Contractor.

l The amount of payment on account shall not exceed the value of the technical execution phases carried out.

Payment on account may be spread over the duration of the execution of the Contract according to technical
l execution phases as defined in the Contract.

Payment on account shall take place within thirty (30) days from the date of transmission to the competent
l accounting officer, of the documents giving entitlement to payment.

The contractor shall transmit seven (7) copies of the partial invoices to the Engineer for approval before the 5th of

the month following the works executed.

The Engineer shall within a time-limit of seven (7) days forward the approved partial invoices to the Chief of Service.
The Chief of Service has a maximum time-limit of twenty-one (21) days to sign the partial invoice and to produce
'the documents giving entitlement to payment on account and transmit same to the competent accounting officer.
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I 21.3 Detailed account of start-off account (specify).

Article 22: Interest on overdue payments (Article 31 of the GAC)
Possible interests on overdue payments are paid by statement of sums due in accordance with Decree No. 2018/366
of 20 June 2018 to institute the Public Contracts Code.

Article 23: Penalties (Article 32 of the GAC supplemented)
A. Penalties for delay

23.1 The amount set for penalties for delays shall be set as follows:

a) One two thousandth (1/2000"™ of the initial Contract amount all taxes inclusive per calendar day of delay
from the first to the 30 day beyond the Contractual time-limit;

b) One thousandth (1/1000"™ of the initial amount of the Contract inclusive of all taxes per calendar day
beyond the 30" day.

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the initial Contract

. inclusive of all taxes.

B. Specific penalties

23.3 Independently of penalties for overrun of Contractual time-limit, the Contractor shall be liable for the
following special penalties for the non-observation of the provisions of the Contract, especially:

- Late submission of final bond;

- Late submission of insurances, shall be one five thousandth (1/5000th) of the initial Contract amount all
taxes inclusive per calendar day of delay from the first to the 30th day beyond the Contractual time-limit;

- Late submission of the draft execution schedule if the lateness is caused by the Contractor shall be one
five thousandth (1/5000th) of the initial Contract amount all taxes inclusive per calendar day of delay from
the first to the 30th day beyond the Contractual time-limit;

Article 24: Payment in case of a group of enterprises (article 33 of the GAC)

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-Contractors, where need
be.
2. Indicate the method of payment of sub-Contractors, where need be.

Article 25: Final detailed account (article 34 of the GAC)

25.1After completion of the works and within a maximum time-limit of fourteen (14) days after the date of
provisional acceptance, the Contractor shall establish, based on joint reports, the draft final detailed account of
works executed and which detailed account summarises the total sums to which the Contractor may be entitled

l as a result of the execution of the whole Contract.

25.2 The Contract Engineer has up to thirty (30) days to notify the corrected and approved draft to the Project
owner.

25.3The Contractor has up to thirty (30) days to return the corrected and approved final detailed account to the
competent accounting officer.

' Article 26: General and final detailed account (article 35 of the GAC)

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the general detailed account
and forward to the Contractor afier final acceptance.

l At the end of the guarantee period which results in the final acceptance of the works, the Authorising Officer draws
up the general and final detailed accounts of the Contract which he had signed jointly by the Contractor and the
Contracting Authority. This detailed account includes:

' - the final detailed account,
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l - the balance
- the summary of monthly payments on account.

The signing of the general and final detailed account without reservation by the Contractor definitely binds the two
parties, puts an end to the Contract, except with regard to interest on overdue payments.

26.2 The Contractor has up to thirty (30) days to return the signed final detailed account.

Article 27: Tax and customs regulations (article 36 of the GAC)

Decree No. 2003/651/PM of 16 April 2003 lays down the Terms and Conditions for Implementing the Tax
l regulations and Customs Procedures applicable to Public Contracts. The taxes applicable to this Contract include

notably:

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a deduction on company

taxes:
l - Registration dues in accordance with the Tax Code;
- Dues and taxes attached to the execution of services provided for in the Contract;
I o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer tax);
o Council dues and taxes;
o Dues and taxes relating to the extraction of building materials and water.

l These elements must be included in the costs which the undertaking imputes on its running costs and constitute one
of the elements of the sub-details of prices exclusive of taxes.
l All taxes inclusive prices signify that VAT is included.

Article 28: Stamp duty and registration of Contracts (article 37 of GAC)
Seven (7) original copies of the Contract shall be stamped by and at the cost of the Contractor, in accordance with
the applicable regulations.

l CHAPTER III: EXECUTION OF WORKS
Article 29: Nature of the works (article 46 of GAC)

The works shall include especially: (position or volume of works)
l (cf. Special Technical Conditions)

Article 30: Roles and responsibilities of the Project Owner (GAC supplemented)

30.1 The Project Owner shall be bound to furnish the Contractor with information necessary for the execution of his
mission and to guarantee, at the cost of the Contractor, access to sites of projects.

30.2 The Project Owner shall ensure the Contractor of protection against threats, insults, violence, assault and battery,
slander or defamation of which he could be victim by reason of or during the exercise of his mission.

Article 31: Execution time-limit of the Contract (article 38 of the GAC)

31.1 The time-limit for the execution of the works forming the subject of this Contract shall be Four (04) Months.
31.2 This time-limit shall run from the date of notification of the Administrative Order to commence execution of
the works.

l Article 32: Roles and responsibilities of the Contractor (article 40 of the CAG)
The detailed and general plan of progress of the works shall be communicated to the Contract Engineer in Four (04)
l copies at the beginning of each.

Article 33: Provision of documents and site (article 42 of the GAC)

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract Engineer.

The Project Owner shall make available the site and access ways to the Contractor at the appropriate time as the
works progress.
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Article 34: Insurance of structures and civil liabilities (article 45 of GAC)
The Contractor shall take out a third party risk insurance concerning persons, property or liabilities from an insurance
' company governed by the “CIMA™ insurance code.

Article 35: Documents to be furnished by the Contractor (Article 49 of the GAC supplemented)
35.1 Programme of works, Quality Assurance Plan and pegging map.

l a) Within a maximum deadline of fifieen (15) days from the date of notification of the Administrative Order to
commence execution, the Contractor shall submit in six (6) copies for the approval of project owner after the
endorsement of the Contact Engineer the execution programme of the works, his supply calendar, his draft Quality
Assurance Plan and the Environment Management Plan, where applicable and the electricity network pegging map
at scale 1/2500.

This programme shall be exclusively presented according to the furnished models.
Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days from the date of
reception with:

- Either the indication “GOOD FOR EXECUTION™;

- Or the indication of their rejection including the reasons for the said rejection.
The Contractor has eight (8) days to present a new draft. The Contract Manager or the Project Manager then has a
deadline of five (5) days to give his approval or possibly make comments. Delay in approving the draft execution

I schedule shall stay the execution deadline.

The approval given by the Project Owner does not in any way release the Contractor of his responsibilities.
Meanwhile, works executed before the approval of the programme shall neither be ascertained nor paid for. The
updated and approved schedule will become the Contractual schedule.

The Contractor shall constantly update on site, a schedule that will take account of real progress of the site.
Significant modifications may only be made on the Contractual programme upon receiving the approval of the
Project engineer. After approval of the execution schedule by the Contract Manager, the latter shall transmit it within
five (5) days to the Contracting Authority without staying its execution. However, if important modifications alter

| the objective of the Contract or the nature of the works, the Contracting Authority shall return the execution schedule
accompanied by reservations to be lifted within fifteen (15) days of the date of reception.

I a) The Environment Management Plan should bring out notably the choice technical conditions of the site and
basic life, conditions of the backfill of the extraction sites and conditions for reinstating the works and
installation sites.

' b) The Contractor shall indicate in this schedule the equipment and methods which he intends to use as well as
the personnel he intends to employ.

¢) The approval granted by the Contract Engineer shall in no way diminish the responsibility of the Contractor

l with regard to the harmful consequences which their implementation may cause both towards third parties

and the respect of clauses of the Contract.

l 35.2 Execution draft
a) The execution plan documents (calculations and drawings) necessary for the realisation of all the parts of the
structure must be submitted for the endorsement of the Contract Engineer at most fifteen (15) days prior to the date
l provided for the commencement of execution of the corresponding part of the structure.
b) The Contract Engineer has a deadline of Four (04) days to examine and make known his observations. The
Contractor then has a deadline of (04) four days to present a new file including the said observations.

35.3 In case of the non-observance of the approval deadlines of the above documents by the Administration, these
' documents shall be deemed to have been approved.

Article 36: Organisation and safety of sites (article 50 of the GAC)
36.1 Signboards at the beginning and end of each section must be placed within a maximum deadline of fifteen days
l after the notification of the Administrative Order to commence work. It must have the following characteristics:
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l o, RN T 1 T T S S SIS e S S W o T S - WA et (Secretary)
3-  The Contract Manager or his repreSentative. . .........coeeieeeuiieieieieiee e e (Member)
l 4- The Stores Accountant of North West Regional Assembly.........ccccccevuirnienienninnncncieenneen. (Member)
5« “The RD MINMAP/NW gt s 1epresentatiVe - e s ssms vamesnasssnusess sesssessseaeny (Observer)
l 6- The Principal of the concern school ..........ocoovviiiiiiiiii i, (Observer)
~ 7- The Commissioner for Education, Sports and Cultural Development at the North West Regional Assembly
l ................................................................................................... (Observer)
8- The Contractorof His Representative. onumrmmmsmensies i oo s e (Observer)

I The commission shall examine the report of the pre-acceptance including a video from the Contractor showing
the stages of works executed. This shall proceed with the acceptance. An acceptance report (process - verbal) of
l the works shall be prepared by the Contract Engineer and sign by all the commission members.

ARTICLE 43: DOCUMENTS TO BE FURNISHED AFTER EXECUTION
43.1 The contractor shall furnish within one (1) month after completion of the works five (5) copies of all working
documents and drawings as executed, especially those relevant to the exploitation and maintenance of the works.

432 A penalty of 30% of the guarantee retention shall be retained in the event where the contractor fails to comply
I with Article 43.1 above.

Article 44: GUARANTEE PERIOD.
l The guarantee period is one (01) year from the date of the provisional acceptance.

Article 45: Final acceptance (article 72 of the GAC)

Final acceptance shall take place within a maximum deadline of fifteen (15) days from the date of expiry of the
guarantee.

The procedure for final acceptance shall be the same as for provisional acceptance

CHAPTER V: SUNDRY PROVISIONS

Article 46: Termination of the Contract (article 74 of the GAC)
The Contract may be terminated as provided for in Decree No. 2018/366 of 20 June 2018 and equally under the
conditions laid down in articles 74, 75 and 76 of the GAC especially in one of the following cases:
l - Delay of more than fifteen (15) calendar days in the execution of an Administrative Order or unjustified
stoppage of more than seven (7) calendar days;
- Delay in work resulting in penalties of more than 10 % of the amount of the works;
' - Refusal to repeat poorly executed works;
- Default by the Contractor;
- Persistent non-payment for services.

Article 47: Case of force majeure (article 75 of the GAC)

If the Contractor were to raise the issue of force majeure, the thresholds below which claims shall not be admitted
are:

- Rainfall: 200 millimetres in 24 hours;
- Wind: 40 metres per second;
- Flood: decennial flood frequency.
Article 48: Disagreements and disputes (article 79 of the GAC)
lDisagreements and disputes resulting from the execution of this Contract may be settled amicably.
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Height = 2.80m. width=1.20m, board thickness=2.5cm at 1.20m above the ground level. The Contract Engineer
shall put at the Contractors’ disposal the text to be used.
36.2 The services to inform in case of interruption of traffic or along the deviated itinerary: /7o be specified in
accordance with article 50(2) of the GAC].
36.3 Indicate the special measures demanded of the Contractor, other than those provided for in the GAC, for rules
I of hygiene and safety and for circulation around or in the site.

Article 37: Implantation of structures
The Project Owner shall notify within [five] days following the date of notification of the Administrative Order to
commence work, the basic points and levels of the project.

Article 38: Sub-Contracting (article 54 of the GAC)
The part of the works to be sub-Contracted shall not exceed 30 % of the initial amount of the Contract and its
additional clauses.

Article 39: Site laboratory and trials (article 55 of GAC)
39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies provided for in the Special
Technical Conditions.
l 39.2 The Contract Manager has a deadline of three days to approve the Contractor’s personnel and laboratory as soon
as the request is made.

l Article 40: Site logbook (article 56 of the GAC supplemented)
40.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, where need be and
the Contractor’s representative each day.
40.2 1t is a joint document in a single copy. Its pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentioned on the margin for validation.

I Article 41: Use of explosives (article 60 of the GAC) (specify)

CHAPTER IV : ACCEPTANCE

l Article 42 : PROVISIONAL ACCEPTANCE

42.1 PRE- ACCEPTANCE OPERATIONS
Before the acceptance of the works the Contractor shall ask in writing to the Contract Engineer, to organize a
technical visit for pre-acceptance. This visit shall include the following operations.

> Qualitative and quantitative evaluations of the different works that have been executed.
l > Findings and statement of the unexecuted task envisaged in the present contract.

> Findings relative to the completion of the work

> Findings on the quantity of works that have been effectively realized

These operations shall be subject to a site report drawn up on the field, signed by the following.
- Contract Engineer;
- RD/MINMAP/NW (Observer);
- The Principal of the concern school (Observer);
- Contractor.
During this pre-reception, the Engineer shall eventually specify the reserves to be lifted and the corresponding
works to be effected before the reception. The Engineer shall fix the reception date in collaboration with the chief of
l service for the Contract.

42.2 Acceptance
The acceptance commission shall comprise:
1- The President of the North West Regional Assembly or his representative .................... (Chairman)
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Where no amicable solution can be found for a disagreement, it is brought before the competent court in the North-
West Region of the Republic of Cameroon.

Article 49: Production and dissemination of this Contract
Twenty (20)] copies of this Contract shall be produced at the cost of the Contractor and furnished to the Contract
Manager.

Article 50 and last: Entry into force of the Contract
This Contract shall be final only upon its signature by the Contracting Authority. It shall enter into force as soon as
it is notified to the Contractor by the Contracting Authority.
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Document N°. 5

SPECIAL TECHNICAL CONDITIONS
(STC)
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TECHNICAL SPECIFICATIONS

| SUMMARY (STC/CCTP)
FOR THE CONSTRUCTION OF A WORKSHOP AT GOVERNMENT
TECHNICAL COLLEGE, LARIJI IN WIDIKUM OF MOMO DIVISION IN
THE NORTH WEST REGION IN THE NORTH WEST REGION
i BY EMERGENCY PROCEDURE

NI PRELIMINARY WORKS
2. EARTH WORKS
3. FOUNDATION
4. WALL MASONRY
5. ROOF
6. METAL WORKS
7. ELECTRICAL INSTALLATIONS
8. PAINTING
JO. EXTERNAL WORKS
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TECHNICAL SPECIFICATIONS
1.1 GENERALITIES
These descriptive notes and technical specifications are drawn up for the purpose of Construction of a

workshop to host Building Construction, Public Works, Tilling and Plumbing practical’s and studying

samples situated in G T C Lariji-Menka, Momo Division of the North West Region of Cameroon. This

handbook is for those to execute, supervise and the authorising officer, to direct and guide them towards quality

choice of materials, method of job execution and conditions of realization in order to achieve the highly desired

goal. Building materials to be used are those that are generally permitted in the construction industry in Cameroon
' and only qualified technicians must be employed to transform same into the structure clearly shown on the working

drawings. The structural, functional and aesthetical value of these buildings depends very much on the professional

manipulation of chosen personnel’s and materials.

The contractor or builders charged with the execution of this project must carefully study the working documents,
l visit the site and bring up points not understood to the Architect or the control Engineer or the site supervisor (as
may be necessary) for clarification before making shop drawings and implementation at all stages of the realization
of this project.
The contractor shall proceed with a careful study of the project, and as the need arises, make observations and
suggestions; and receive feedback from the Architect before continuing with work. All supplementary tasks must be
l verified and signed by the supervisor after obtaining the consent of the Architect on the technical aspects and the
Project owner if such tasks have financial incidence on the total cost of the project. Careful structural studies must
be done to determine characteristics of the soil, hence the depth and type of foundation necessary to safely bear and
transmit both the dead and live loads of buildings.

I 1.2 PRELIMINARY WORKS
1.2.1 Building Site Installations
The contractor shall clear the site of all debris and set up temporary structures and facilities needed to execute the
works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
l - Building site toilet facility (as necessary)
- Storage for building materials, etc.
1.2.2 Connection to Utility Networks
Water :
Connect to the CDE water supply network, where possible, or any other solution acceptable to the supervisor, if the
I CDE network is not available. The Contractor shall be responsible for the constant supply of sufficient water to the
project site. He shall not, under any circumstance, use the excuse that those supplying him with water or that CDE
have failed in their assignment to justify delays in the execution of the contract. The water used must be of an
acceptable quality for the works, especially from other sources available.
1.2.3 Sanitation
The contractor shall ensure the availability and use of toilet facilities at the work site for his workers and those
providing ancillary services on the site.
1.3 WORKS TO BE EXECUTED
1.3.1 Earth Works
Demolition, clearance of debris and trench excavation works shall be done manually and /or mechanically with due
care taken not to cause damage to adjoining property. Trenches large enough for workers to operate in shall be dug
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I to receive pad foundation and appropriately located footings for pillars which shall be linked by ground beams. These
operations shall be done under the close supervision of the control Engineer.
l The foundation width and depth will be done strictly to the detailed structural drawings and calculation table
specifically prepared for that purpose.
1.3.2 Blinding Concrete.
A 5cm thick lean concrete mix of 150kg/m3 (cpj 42.5) shall be laid under pad foundations and pillar footings.
1.3.3 Mass Concrete
The ground floors and outdoor pavements of this building shall be of mass concrete dosed at 300kg/m3 in
l conformity with the rules and regulations regarding pavements, and with finishes as required by the design.

1.3.4 Reinforced concrete
The skeleton (framework) of  this building consists of R.C beams and pillars, which must be cast in-situ and in
accordance with the rules of CP 110 and batching done according to trial batches or Dreux method, by weight and

' or volume, closely supervised by the Engineer in charge. Mixing, transportation, placing and vibration of all concrete

works shall be done manually and or mechanically. Reinforced concrete for pillars, beams, lintels, ribs to upper
floors, and the ring beam shall be dosed at 350kg/m’.

Based on the structural analysis to be done by a qualified structural Engineer, the magnitude of the dead and live
loads shall be determined to permit a safe structural design of the buildings.

' The ground floors shall receive 10cm thick mass concrete dosed at 300kg/m> laid on a layer of hardcore the thickness

of which shall be determined and approved by the control Engineer.

The coarse aggregates shall be of class 15/25 and free from organic impurities and any substances that may

adversely affect the strength and workability of the concrete. Cast concrete shall be cured as required by the art to

permit it achieve maximum strength.

1.3.5 Reception for Reinforcements

Before concrete is cast, the Contractor must inform the supervisor that work has been completed in the assembling
lof reinforcements so that they can be approved. The Control Engineer shall indicate “Good for concreting” on the

building site log, after reception, thereby authorizing the Contractor to proceed.

1.3.6 Formwork

All foundation concrete structures shall be made inside ordinary concrete forms, unless otherwise specified by the

supervisor and should meet the following requirements:

l a. If the concrete box is made with timber that has simply been assembled, the boards must be of the same level
and properly jointed. The maximum space between the joints should be 2 mm. The maximum difference in
level between two jointed planks should be 3 mm.

l b. If the ordinary form is made with fibreboard or plywood, the sides must be properly jointed and be at the
same level. The tolerated space between joints should be same as those between sawn timbers.

l c. Formwork for Reservations or recesses: Recesses intended for masonry fittings or other uses should be made
using appropriate forms. Such forms should be put together in such a way that their parts can be removed
without damage to the structure.

IPre-casting Preparations

a) Cleanliness of forms
The form must be free from hydrocarbon products such as grease, etc or rust. If there are any stains,
I these must be thoroughly cleaned up.
b) Cleaning
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Before concreting, the concrete boxes must be carefully cleaned to remove all dust and debris.
Compressed air should be used to finish the cleaning.

¢) Watering
Timber forms must be sufficiently watered before concreting. They should be watered several times to
make the wood as wet as possible, causing it to swell and close any gaps in the joint.
The wet surfaces must not, however, be dripping with water. Excess water shall be blown out using
compressed air.

d) Coating with oil
The following shall be oiled before concreting:

- Worked moulds of plywood or fibreboard and all moulds for fine dressing

- Excess oil in the moulds must be drained before concreting. The oils used should be special stripping
oils.

- The oil used must not touch the reinforcement rods.

e Maintenance
If the moulds are to be used more than once they should be properly cleaned, and if necessary, repaired
before reuse.

e Safety of Workers and Others on site

Nails and bolts should immediately be removed from used forms if they are to be used again. Otherwise,
I the forms should be burnt immediately or stored at a distance from the building site, in a place that is not
. accessible to the public. Stability/firmness of formwork should be assured.
1.3.7 Constituent Materials of Reinforced Concrete
l e  Crushed Aggregate

All crushed aggregate on the building site should be stored in the compartments intended for this purpose.

I The only aggregates authorized on the building site are the following:

—  Crushed 0/5 gravel (river sand)

— Crushed 5/15 fine gravel

l — Crushed 15/25 coarse gravel
— Natural or crushed sand 0/5 (the quantity retained on a 5 mm sieve must be less than 10 %.

l Crushed aggregate supplied to the site shall be subject to prior approval of the supervisor. The latter must
approve the origin of the aggregate. The aggregate should come from rivers, quarries or crushed stable
igneous rocks, free impurities, organic matter, dust, mud and clay; and should not stick to grip.

l With respect to particle distribution, the following shall apply:

e Sand (Fine Aggregate)

l Sand shall have the characteristics specified in the tables of approved tests. Sand must be fine, clean, hard,
and sharp and must not stick to the hand. It must be free of any soil or limestone, clay, debris and organic
particles.

l It should (if need be) be sieved and washed. The sand must come from approved quarries or from rivers. It
must not contain more than 5% weight of grit passing through a sieve with 900 meshes per cm? and must

l not contain particles, whose biggest dimensions exceed the following limits:

— Formortar  0/2 mm
' — For reinforced concrete  0/5 mm
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— For mass concrete  10/5 mm

Cleanliness: The sand must have sand equivalent (SE) higher than 75.
e Cement
Cement shall be true Portland of standard brand and manufacture, i.e. CPA 45 or CPJ 35 type or equivalent.
The cement used should be artificial Portland cement 215.325 P.15.302 Standard. It should be supplied to
the building site in six ply paper bags. Any humid cement shall be rejected and immediately removed from
the building site.
The Contractor must inform the supervisor that he has received his supplies for immediate inspection and
approval.
Random samples could be taken from each lot and tested in an approved laboratory using the AFNOR
P.15.301 Standard, at the contractor’s expense.
Those that do not meet the standards must be removed from the stock and taken away from the building
site.
The bags must be in good shape, at the time they reach the site, and should be stored in a covered and
completely dry place, and on a raised plank surface that is at least 20 cm above the ground.
1.3.8 Reinforcements
All reinforcing bars or mesh must comply with BAEL 91 specifications. Iron rods must have French AFNOR 35.001
l standard characteristics or similar. All reinforcing bars used in the building project must be of the Fe E240 grade for
smooth bars and the Fe E400 grade for high bond rods. The rods must be cut with shears.
The rod should be bent cold, either manually or mechanically. Hot bending may be allowed for high adhesive rods
of a diameter equal to or larger than 32 mm, on condition that a control apparatus is used to avoid overheating, and
upon the approval of the Control Engineer.
The diameter of the tube benders used for bending must comply with BAEL 91 rules and approval records. Anchor
tabs shall be normal 45-degree elbows at right angle or double knee anchoring. The metal used shall be clean and
free from calamine. Bars with defects such as blisters, cracks or hairlines that can affect tensile strength shall be
rejected.

Concrete reinforcements shall be assembled to the exact dimensions indicated in the drawings provided by the
l structural Engineer or the Contractor.
Reinforcements must be assembled in the workshop at the building site. They should never be assembled inside the
form box if the check boards have already been put in place.
The space between the walls of the formwork and reinforcements should be at least 2.3 em for elevation concrete
and 4 cm for foundation concrete. These spaces should be obtained using prefabricated concrete or plastic shims or
Ispacers, whose dimension should match the results to be obtained.
The concrete shims should have wires to be used in tying them to the reinforcements. There should be enough shims
Iand mounting bars to prevent the reinforcements from being deformed during handling and concreting.
If there are any doubts as to the quality of the iron rods supplied to the project site, the control Engineer or site
supervisor shall request for tensile strength tests on the samples taken from the batch. Such tests shall be done at the
contractor’s expense. The tests shall be carried out by a competent and approved body.
For floor ribs, all measures shall be taken to keep the bars raised and properly positioned around the supports. Enough
'vertical stirrups should be used to prevent any deformation. All overlaps should comply with BAEL 91 prescriptions.
Frames with traces of non-adhesive rust should be thoroughly brushed off before being placed in the forms. The
reinforcing bars, whether assembled or not, should be stored on boards and not on bare ground.
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l The iron rods used must be supplied by a reputable and approved manufacturer with guaranteed and stamped

production quality. The 6 mm diameter iron rods could be used for circles with diameters of 200: @. The iron rods
l supplied must be at least 11 m long.

1.3.9 Placing concrete

The concrete should be placed before its initial setting time, and never after it has contained its water content for
l more than thirty minutes; storing it in containers for subsequent use after adding water is strictly prohibited. All

concrete pouring shall be accompanied by thorough vibration using a mechanical (hand) vibrator.

All reinforcing bars shall be placed in such a way that concrete can be poured from the top of the structure in question.

The Contractor shall take all measures to trim and position the reinforcing bars to prevent them from being jabbed

or displaced during concreting. He should also add braces (sleeves, tubes, pipes, angle blocks, pre-frames, etc) to

keep the structures firmly set up.

Concrete should be transported from the place where it is mixed to the place of use in concrete buckets,

wheelbarrows or head pans.

Before concreting construction joints, the surface of the old concrete must be thoroughly cleaned of any particles

using compressed air, and repeatedly to reveal gravels, thus eliminating deposits of dirt; this surface should then be

washed and scrubbed with an iron brush and thoroughly soaked. If necessary, admixtures for construction joints can

be used, but these must comply with producers’ instructions.

The formwork should never be removed earlier than 21 to 28 days, time to allow the concrete acquired its maximum
' strength.

1.4 MASONRY

The foundation walls shall be done either in igneous (black stones) rocks either shaped or not as the need may be or

hollow sandcrete foundation blocks of 20x20x40cm filled with concrete mixed at 150kg/m3 using cement mortar

dosed at 350/m>. The walls shall be erected with hollow sandcrete blocks of 15x20x40cm as  shown on the working

drawings using cement mortar dosed at 350/m°.

1.5 PLASTERING

The bearing surface shall be cleaned, free from any trace of dust or products resulting from the removal of the

formwork. Two base coats of plaster, respectively 1.5cm thick and a finished coat of 0.5cm thick shall be applied

on the walls using cement mortar dosed at 400kg/m>.

1.6 CARPENTRY AND JOINERY

Timber shall be obtained locally. It shall be well seasoned to at most 20% moisture content and shall be free from
' shakes, defects, insect attacks and dry rot. All door frames shall be made with hardwood. Roofing timber shall be

recommended sections of mature eucalyptus well sawn and trimmed to sizes.

1.7 OPENINGS

1.7.1 Metallic Openings

All the doors and windows shall be of high quality glass and metal (aluminium) properly finished and in conformity

with the dimensions on the working drawings especially in the offices. They shall be the subject of approval of the

control Engineer on the site before fitting is carried out.

1.8  PAINTING

The contractor must carefully examine the surface to be painted before work starts. The external wall surfaces

shall be done in advancing hues while the internal surfaces shall be done in receding hues. Color pigments, lighting
l systems and their intensities shall be chosen such as to enhance the illumination of the spaces. The first or primary

coat shall be done in weak glue (white wash) and shall be applied to receive the final or finishing coat.

Internal surface shall be done in pantex type 800 whereas pantex 1300 shall be used on external walls. Paints

shall be in water and oil base for walls, ceilings, frames etc.
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l Metallic surfaces shall be carefully brushed and washed before applying oil paint.

1.9 ROOF COVERING
All the timber for the roof truss shall be mature well seasoned eucalyptus, and shall be of straight grains, without
defects and treated against insects attack with carbonyl. Most of the roof truss shall be triangular. The rafters shall
be of 27x6” (5x15¢cm) and the purlins2”x4” (5x8cm.) Oblique, horizontal and vertical wind braces shall be done to
secure the truss from possible up heave due to wind pressures. The roof shall be tied to the building by diameter
6mm extended reinforcement bars. The roof slope, fall direction etc. is chosen in accordance with the manufacturer:
I (AUBAC) specification, atmospheric conditions aesthetic and longevity. The sheathing shall be 6/10 semi-circular
corrugated three (3) m long aluminum sheets. They shall be screwed or nailed to the purlins by carefully chosen
qualified and skillful technicians under the close supervision of the Architect. The fascia boards shall be of metal
sheets with a finish hue to be determined by the Architect in close collaboration with the client.

l 1.10 CEILING

The ceiling shall be executed with 4mm hard (red) plywood fixed on solidly nailed preserved noggins and painted

as mentioned above.

1.11 ELECTRICITY

- Cable sleeves: They shall consist of orange insulation tubes, diameter of 16mm embedded into the block

l work.

- Cable: They shall be of 2.5 mm? (of type TH ) single shall be run inside 11mm plastic conduit pipes for

I power outlets and switches that shall be embedded in walls. As a general rule, the following sections shall

be taken, that is, 1.5 mm? for lighting circuits and 2.5 mm? for outlet circuits.
- Lighting equipment: It will consist of) fluorescent lamps of 1.20m or modern energy saving light bulbs,

' fitted inside each of the business, living or circulation spaces and at the rear ends of the buildings to act as
security lamps. Model of good lamps shall be Philip, Mazda, Turbo, etc.

' - Switches: A two way two gang fuse box has to be provided at the supply inlet for connection to the
necessary network. A master’s switch shall be put above the main black board to control the sockets. The
two building shall be separately and properly earthed.

NB: Generally, electrical installations should be carried out in conformity with the rules and regulations of ENEO
1.12 Mitigating the risks on the environment

These standard clauses constitute the Environmental Regulations relating to the construction works to be carried out
in the realization of this project.

The contractor selected to execute the works shall have to implement not only measures aimed at mitigating the
socio-environmental impacts of the projects but also environmental and social clauses outlined below. It should be
stressed that these clauses apply to all types of projects, the main contractor as well as all sub-contractors or dealers.
These measures include:
- A reduction in the raising of dust particles at the work site in order to protect the health of the beneficiary

population and site workers, by regular watering of the site, or the adoption of an appropriate calendar;
l- A Reduction in sound (noise) effects due to the movements of the equipment and machines within the
construction site;
- Non obstruction of the existing natural drainage ways, or the deposit of waste in the stream channels;

l- Putting in place of a management plan for oils, fuel, lubricants and other dangerous products during construction

and running of the project. This plan will have to include the recuperation of the above mentioned products and

l their transfer to specialized companies for treatment;

57



l - Automatic stop of works in the event of discovery of an archaeological or historical artefact, and to report
immediately to the local services of the Ministry of Culture;
I - Prohibition to transport or drive out game, hunting and non timber forest products by the personnel working on
the site;
- Put at the disposal of the personnel working on the site adequate equipment for potable water and use of domestic
l water;
- Priority for recruitment of local labour, as well as the use of local materials;
- Putting of warning Signs ( sign boards) at building site during and after work; putting speed limits warning signs
l as well in order to promote the safety and health of the resident population and of site workers;
- The wearing of appropriate equipment & attire (e.g work clothes) by site workers.
I - Restoring (putting back to its original nature) gradually the installations on building site at the end of works;
- Organizing information and sensitization campaigns for site workers and the beneficiary populations, on health
risks, risks of accidents, and on the impacts of poaching.
According to the various phases of the work, under the control of contracting authority-The Fon of Lewoh assisted
by the local representatives of the MINTP, the provisions here-in will have to be considered or implemented by the
contractor.
1.12.1 Starting of works and sensitization of stakeholders
Before the effective start of execution of the works, the company or enterprise must prepare an environmental action
plan specifying all the environmental measures to be implemented, as well as rules of procedures mentioning in a
specific way the safety requirements and in particular, the wearing of appropriate equipment ( work clothes) and
l speed limit warning signs. Furthermore, these internal rules and regulations will have to prescribe the prohibition of
alcohol consumption during working hours, to transport or hunt game, to abusively use wood for fuel, as well as the
sensitization of the personnel on the dangers of the STI/SIDA, the respect of the customs and habits of the people of
Douala Town. These rules must be pasted at visible locations within the construction site.
On the other hand, an information and sensitization campaign of the personnel and residents will have thus to be
'organized beforehand and their attention drawn to all these aspects, including the calendar of execution and the
employment opportunities. This sensitization campaign will have to continue during the execution phase of the
works.
1.12.2 Setting up a building site
a) Localization
The importance of setting up a site is determined by the volume and the nature of works to be realized, the number
of workmen or labourers, the number and the type of machines. The plan of setting up a building site will have to
take into account management and protection measures.

b) Equipment
The area for the office and housing for personnel (if necessary) on the site must be equipped with sanitary facilities
(latrines, septic tanks, absorbing wells, wash-hand basins and showers) in accordance with the work force. The water
tanks (reservoir) shall be installed and the quantity of water must be adequate to the need. Adequate drainage shall
be provided to the installations.
¢) Management of solid waste and liquids
Receptacles (containers) to receive waste are to be installed near the various installations. These receptacles are to
be emptied periodically and the waste deposited in a garbage can for recuperation by the Council or in a dump pit.
At the end of work the pit is to be filled (restored) with soil up to the level of the original soil.
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l 1.12.3 Recruitment of the site workers, health and safety

The contractor shall make use (in the most part) of the local labour force except for skilled labour, when not locally
available then shall labour be brought from outside of Douala town.
Apart from the training and information for the personnel on the aspects mentioned above (point 1), the contractor

I must provide his workmen with the adequate safety equipment, in conformity with the assigned duties — masks to
protect against dust particles, anti-noise helmet, safety shoes, boots, gloves, goggles etc.
During the works, mobile and fixed signs or notices shall be put installed at strategic locations to ensure the safety
of staff and the resident population. The company or enterprise shall carry out routine watering of the site in order
to limit air-borne dust particles. He shall also take care to limit the speed of the various vehicles and machines to at
most 40 Km/h. In the same way, he shall ensure that all the temporary deviations are identified in collaboration with
the resident population, and that they do not affect the sensitive zones.
1.12.4
b) Bringing back the site to initial or original state (Restoration of the site) & withdrawal from the site
At the end of the works, the site shall be restored to its initial or original state. In this regard, installations not
necessary thereafter shall have to be taken off the site:
- The levelling of the site and in particular, the top soil in order to facilitate the infiltration of water, re-planting of
grasses and trees as the case may be,

I - Restoration of the natural flows,
- Removal of the dilapidated aspects of the site,
- Filling up (either through re-filling) of pits in order to avoid the erosion of the

degraded soil,

- Restoration of the pit and recuperation of surface waters and conservation of the slope, etc.
The contractor shall remove all his materials & machines. He is not supposed to abandon any equipment nor materials
on the site, or the surroundings, without prior consent of the controller. Restoration of the site includes all the
deviations and contours (e.g. foot paths etc) set up during the works.
1.12.5 Management of water Resources

' The contractor will have to avoid any conflict which can result from either the use of water resources or damage to
the latter.
' 1.12.6 Compensation for the damages caused to third parties

It can happen that the company hurts an individual in a deliberate or accidental manner (destruction of plants, habitat,
letc.). If this wrong is not taken into account by the project owner, it shall be absorbed by the contractor to the

satisfaction of the injured party. On the other hand, he shall issue a certificate of compensation to the beneficiary,
'to avoid any subsequent complaints.

1.12.7 SITE SECURITY

For the administration of the first medical care in case of any accident on the site, we will have a pharmacy box

(first aid) on the site.

The site facilities that are compliant to norms of security will be distributed to workers (like helmets, gloves, boots
letc.) arrangements will be made to maintain good circulation at all time on the site. All underlying of materials will

be kept in places that will help to prevent falling form a height while working. Two guards shall be employed to
take guard of the site during and after work hours THUS:
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To sensitise works on the danger of electricity

Two night watchmen shall be employed to take guard on the site after working hours.

A day watch shall be employed to guard the site during working hours.

Sign post shall also be prepared and mounted at entrances to indicate that work is underway. They shall contain
information as indicated in the CCT.

We shall do everything possible to ensure that traffic is not obstructed by providing deviations and in places where
this is inevitable: we will seek the opinion of the local Authorities for the traffic obstruction or a given period.

l 1.12.8 SECURITY OF PERSONNEL AND SITE
PROTECTION OF PERSONNEL:
Personnel on site shall be protected from accidents through;

3
4.
3

Vigorous respect of construction norms on the site

The provision of Helmets

The provision of steel cap shoes

The provision of rain coats

The provision of gloves for those doing concreting and metal works

Keeping of underlying materials like off cuts in place

Scaffoldings will be well fixed to avoid failing form a height.

The provision standby vehicle shall be on site to evacuate workers to a nearby hospital in case of accident
Provision of sign post to indicate that work is underway.

Educating of workers about the dangers of HIV AIDS and means of prevention.

1.12.9 SANITATION AT SITE

Our enterprise will put and implement sanitation by improving cleanliness in and around the project site by
observing the following.

L

Dig a pit toilet for the workers to be using when at work so that they will not be littering the site and making
it uncomfortable for people as well as well as the neighbourhood.

To always have health educational talks with the workers and also teaching them from what they need to do
in order to avoid cholera and other diseases.

To connect a good potable water as for the workers to be drinking.

To always keep the project site clean and free form standing thirty water that can lead to mosquito bids
Paste notices of warning to those dirtying the site.

All the sanitary measure that this enterprise will do will be of great help to the workers.
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Document N°. 6
SCHEDULE OF UNIT PRICES
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UNIT PRICE LIST FOR THE PROJECT

BILL OF QUANTITIES AND ESTIMATES FOR THE CONSTRUCTION OF A CIVIL
ENGINEERING WORKSHOP, TO HARBOUR IDEM,F4TP,F4BA, PLUMBING AND TILLING IN
G T C LARIJI IN WIDIKUM, MOMO DIVISION, NORTH WEST REGION

U.P IN UP IN
No DESCRIPTION uNIT | QTY | FIGURES WORDS
LOT100: TRAVAUX PREPARATOIRE-ETUDES
101 | Installation du chantier ff 1
102 | Etudes ff 1
103 | Nettoyage du site m2 | 800

SOUS TOTAL 100

LOT200: TERRASSEMENT+IMPLANTATION

201 | Nivellement de surface m2 | 800
202 | Implantation des ouvrages m2 | 321
203 | Fouilles en puits et en rigoles m3 | 56
204 | Remblai de terre m3 | 135

SOUS TOTAL 200

LOT 300: FONDATIONS

Fourniture et mise en ceuvre du béton de

301 | propreté y compris toutes sujétions m3 | 3.86

Fourniture et mise en ceuvre de la magonnerie
en agglos de 20*20*40 bourrea y compris toutes
302 | sujetions m2 | 76

Fourniture et mise en oeuvre du beton arme
pour semelles, chainage, armorces poteau y

303 | compris toutes sujetions m3 9

Fourniture et mise en oeuvre d'un dallage (ep

304 | 8cm) y compris toutes sujetions m2 | 321

SOUS TOTAL 300
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LOT 400: MACONNERIE - ELEVATION

401

Fourniture et mise en oeuvre de la maconnerie
en agglomere creux de 10*20*40 + etancheite a

la premiere assise y compris toutes sujetions

m?2

7.7

402

Fourniture et mise en oeuvre de la maconnerie
en agglomere creux de 15*20*40 + etancheite a

la premiere assise y compris toutes sujetions

m2

350

403

Fourniture et mise en oeuvre de l'enduit au
mortier de ciment des murs y compris toutes

sujetions

m2

7154

404

Fourniture et mise en oeuvre de beton arme
dose a 350kg/m3 pour poteauy, linteaux et

chainnage haut y compris toutes sujetions

m3

10

405

Fourniture et realization du tableau mural y

compris toutes sujetions

406

Fournitures et mise en oeuvre de la chape lissee

sur dallage y compris toutes sujetions

m2

130

407

Fourniture et realisation d'une estrade y compris

toutes sujetions

408

Fourniture et realisation des rampes d'acces
pour personnes a mobilite reduite y compris

toutes sujetions

SOUS TOTAL 400

LOT 500: CHARPENTE - COUVERTURE

501

Fourniture et assemblage et pose de bois
prelablement traite pour fermes doublee y

compris toutes sujetions

m3

502

Fourniture et fixation du bois dur prealablement
traites pour pannes et lattes de rive de pignon y

compris toutes sujetions

m3

3.5
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503

Fourniture et realisation du plafond en contre
plaque prealablement triate y compris solivage

et toutes sujetions

m2

130

504

Fourniture et realisation du plafond exterieur en

tole lise y compris solivage et toutes sujetions

m2

56

505

Fourniture et pose des planches de rive 30 cm y

compris et toutes sujetions

ml

95

506

Fourniture et fixation de tole bac 6/10, des
gouttieres et naissances en alu et des descentes
en PVC protegees par des caisons en beton

arme y compris et toutes sujetions

m2

450

507

Fourniture et fixation de tole fatieres de 50cm de

larger y compris et toutes sujetions

ml

27

SOUS TOTAL 500

LOT 600: MENUISERIE METALLIQUE

601

Fourniture et fixation de portes metallique
coulissante de 300*250 cm2 y compris et toutes

sujetions

602

Fourniture et scellement de grilles antivol (motif
barres droites espacees de 8cm) en tube de 30

mm y compris et toutes sujetions

m2

50

SOUS TOTAL 600

LOT 700: MENUISERIE BOIS, ALLUMINIUM ET
VITRERIE

701

Fourniture et pose des portes en bois isoplane
de 100*220cm?2 sur cadre en bois dur y compris

et toutes sujetions

702

Fourniture et pose des portes en bois massif de
180*220cm?2 sur cadre en bois dur y compris et

toutes sujetions
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Fourniture et pose des portes en bois massif de

100*220cm?2 sur cadre en bois dur y compris et

703 | toutes sujetions u 1
Fourniture et pose des fenetres collissantes en

704 | aluminium vitree y compris et toutes sujetions m2 | 2.88

SOUS TOTAL 700

LOT 800: ELECTRICITE ET PROTECTION
CONTRE L'INCENDI
Fourniture et encastrement de gains annelees y

801 | compris toutes sujetions ml | 100
Fourniture et pose des gains IRL y compris

802 | toutes sujetions ml | 600
Fourniture et installation de cables TH 1,5mm2 y

803 | compris toutes sujetions “ml | 700
Fourniture et installation de cables TH 2,5mm2 y

804 | compris toutes sujetions ml | 800
Fourniture et installation de cables UT000R2V

805 | 4mm2 y compris toutes sujetions ml | 500
Fourniture et installation de cables UT0O00R2V

806 |5/6mm2 y compris toutes sujetions ml | 300
Fourniture et pose de reglettes avec tube

807 | fluorescent de 1,20m y compris toutes sujetions u 24
Fourniture et pose des interupteurs et prises de

808 | courant encastre y compris toutes sujetions u 10
Fourniture et pose des interupteurs et prises de

809 | courant apparent y compris toutes sujetions u 15
Fourniture et installation du cables en cuivre de
29mm?2 de section pour la mise a la terres y

810 | compris toutes sujetions u 1
Fourniture et installation du tableau general

811 | electrique de commande du circuit des pris avec | ens 1
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protection des circuit a 'aide des disjointeurs

differentielles et parafoudre

812

Fourniture et installation des attaches, dominos,
boitieres, boite de derivation, y compris toutes

sujetions avec raccordement au reaseaux existant

€ns

813

Fourniture et pose d'intincteurs d'iincendie eau

+ additif 9 litres y compris toutes sujetions

SOUS TOTAL 800

LOT 900: PEINTURE

901

Preparation des surfaces

m2

7154

902

Fourniture et applications de deux couches de
peinture acrylique de type pantex 800 pour le

plafond y compris toutes sujetions

m?2

130

903

Fourniture et applications de deux couches de
peinture acrylique de type pantex 1300 pour

murs exterieurs y compris toutes sujetions

m2

275

904

Fourniture et applications de deux couches de
peinture acrylique de type pantex 800 pour murs

interieurs y compris toutes sujetions

m2

4404

905

Fourniture et applications de deux couches de
peinture glycerophtalique de type email A pour
menuiseries bois et metallique y compris toutes

sujetions

m2

80

SOUS TOTAL 900

LOT 1000: PLOMBERIE ET REVETEMENT

1001

Fourniture et construction de la fosse septique
de capacite 25m3 et les regards de visite y

compris toutes sujetions

ens

1.0

1002

Fourniture et construction du puisard y compris

toutes sujetions
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1003

Fourniture et installation de la tuyauterie
d'evacuation des eaux vannes et des euax usees

y compris toutes sujetions

ml

100

1004

Fourniture et installation de la tuyauterie

d'alimentation y compris toutes sujetions

ml

100

1005

Fourniture et pose de WC de marque PARMA y

compris toutes sujetions

1006

Fourniture et pose de WC pour les personnes a

mobilite reduite y compris toutes sujetions

1007

Fourniture et pose de lavabo avec console y

compris toutes sujetions

1008

Fourniture et revetement du sol des toilettes en
carreaux gres ceramique antiderapant de

30x30cm2 y compris toutes sujetions

m2

45

1009

Fourniture et revetement du murs des toilettes
en carreaux faience de 20x30cm2 y compris

toutes sujetions

m2

30

1010

Fourniture et pose du couler dans |'atelier

1011

Fourniture et pose du robinet dans |'atelier

1012

Fourniture et pose du cintres pour papier toilet

dans |'atelier

1013

Fourniture et pose des mirroir

1014

Fourniture et installation des acessoires pour
raccordements diverses y compris toutes

sujetions

Ens

SOUS TOTAL 1000

LOT 1100: VRD ET AMENAGEMENT EXTERIEUR

1101

Fourniture et construction ds caniveaux en beton
arme en forme de U de largeur 40cm, de
profondeur minimale de 30cm, des parois
d'epaisseur 8cm et de pente minimale de 2% vy

compris toutes sujetions

ml

88.0
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Fourniture et pose du dallettes de longeur 56cm

1102 | de largeur 40cm, et d'epaisseur 8cm. ml 35
Fourniture et mise en ouvres d'un dallage en
beton aux alentours du batiment y compris
1103 | toutes sujetions m2 84
SOUS TOTAL 1100
LOT 1200: EQUIPING OF THE WORKSHOP
1201 | Office table and chairs u 1
1202 | Wooden benches of hard wood u 60
1203 | Teacher's Tables in hard wood u 4
1204 | Table chairs in hard wood u 8
1205 | Workshop cupboard u 2
1206 | Bookshelves (80x60x600)cm in hard wood u 2
1207 | Project site information boards u 1
1208 | Provision of litter bins No 2
1209 | Incineration pit (2x1.5x1m) Is 1
1210 | Tools(05 rake, 05 shovel, 05 wheel barrow) Is 1
1211 | Blackboard in the workshop u 4
1212 | Blackboard in the office classroom u .
1213 | Blinds for the offices windows Is 1
1214 | 10 liters buckets u 25
Antishock spirit level of 2meters long, 100m
1215 | tapes u 5
1216 | Electrical extension rollers of 100m long u 2
1217 | provision of water storage tanks of Tm3 u 3
1218 | Lime mortar slacker pool Is 1
Provide access for water outlet (no water
1219 | standing inside the workshop) and soakpit Is 1
Provide and install long tables for sampling and
exposure of building practical drawings and
laboratory equipments and activities (lab tables
1220 | of 2.50x80x80) u 4
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1221

Concrete resistant test equipement (Compressive

strenght machine)

1222

Supply of 5 big sizes drawing sets(compasses,
30/60 degrees, 45 degrees, Ruler) for workshop

and practical purposes.

nber

1223

Supply of Tm3 lime motar,10m3 of shaped
stones 500 blocks of 15x20x40 and 500 bricks

for practicals

1224

Supply of 10m2 of (Floor, wall, and toilet) tiles

each for practical purposes

1225

Supply of pipes of all sizes and their acessories

for plumbing practicals for at least 30 students

1226

Supply of Geo-Technical apparatus for laboratory
practicals, (sand sieve analyses, ateribegs limit
test, grain size analyses, slump test, sand
equivalent, water content,proctor mould and

damp)

1227

Supervision of the project ( To be employed by

the project owner)

SOUS TOTAL 1200

TOTAL WITHOUT TAXES
AIR(5.5%) 5.50%
VAT (19.25%) 19.25%

TOTAL WITH TAXES INCLUSIVE

NET AMOUNT TO BE PAID
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‘ Document N°. 7

BILL OF QUANTITIES AND ESTIMATES
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UNIT PRICE LIST FOR THE PROJECT

UNIT PRICE SCHEDULE FOR THE CONSTRUCTION OF A CIVIL ENGINEERING
WORKSHOP, TO HARBOUR IDEM, F4TP, F4BA, PLUMBING AND TILLING IN G T C LARIJI
IN WIDIKUM, MOMO DIVISION, NORTH WEST REGION

U.P IN UP IN
No DESCRIPTION UNIT | QtY | FIGURES WORDS
LOT100: TRAVAUX PREPARATOIRE-ETUDES
101 | Installation du chantier ff 1
102 | Etudes ff 1
103 | Nettoyage du site m2 | 800

SOUS TOTAL 100

LOT200: TERRASSEMENT+IMPLANTATION

201 | Nivellement de surface m2 | 800
202 | Implantation des ouvrages m2 | 321
203 | Fouilles en puits et en rigoles m3 | 56
204 | Remblai de terre m3 | 135

SOUS TOTAL 200

LOT 300: FONDATIONS

Fourniture et mise en ceuvre du béton de

301 | propreté y compris toutes sujétions m3 | 3.86

Fourniture et mise en ceuvre de la maconnerie
en agglos de 20*20*40 bourrea y compris toutes
302 | sujetions m2 | 76

Fourniture et mise en oeuvre du beton arme
pour semelles, chainage, armorces poteau y

303 | compris toutes sujetions ~ m3 9

Fourniture et mise en oeuvre d'un dallage (ep

304 | 8cm) y compris toutes sujetions m2 | 321

SOUS TOTAL 300
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LOT 400: MACONNERIE — ELEVATION

401

Fourniture et mise en oeuvre de la maconnerie
en agglomere creux de 10*20*40 + etancheite a

la premiere assise y compris toutes sujetions

m2

T

402

Fourniture et mise en oeuvre de la maconnerie
en agglomere creux de 15*20*40 + etancheite a

la premiere assise y compris toutes sujetions

m2

350

403

Fourniture et mise en oeuvre de I'enduit au
mortier de ciment des murs y compris toutes

sujetions

m2

7154

404

Fourniture et mise en oeuvre de beton arme
dose a 350kg/m3 pour poteauy, linteaux et

chainnage haut y compris toutes sujetions

m3

10

405

Fourniture et realization du tableau mural y

compris toutes sujetions

406

Fournitures et mise en oeuvre de la chape lissee

sur dallage y compris toutes sujetions

m2

130

407

Fourniture et realisation d'une estrade y compris

toutes sujetions

408

Fourniture et realisation des rampes d'acces
pour personnes a mobilite reduite y compris

toutes sujetions

SOUS TOTAL 400

LOT 500: CHARPENTE - COUVERTURE

501

Fourniture et assemblage et pose de bois
prelablement traite pour fermes doublee y

compris toutes sujetions

m3

502

Fourniture et fixation du bois dur prealablement
traites pour pannes et lattes de rive de pignon y

compris toutes sujetions

m3

3.5
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503

Fourniture et realisation du plafond en contre

plaque prealablement triate y compris solivage

et toutes sujetions

m?2

130

504

Fourniture et realisation du plafond exterieur en

tole lise y compris solivage et toutes sujetions

m2

56

505

Fourniture et pose des planches de rive 30 cm y

compris et toutes sujetions

ml

95

506

Fourniture et fixation de tole bac 6/10, des
gouttieres et naissances en alu et des descentes
en PVC protegees par des caisons en beton

arme y compris et toutes sujetions

m2

450

507

Fourniture et fixation de tole fatieres de 50cm de

larger y compris et toutes sujetions

ml

27

SOUS TOTAL 500

LOT 600: MENUISERIE METALLIQUE

601

Fourniture et fixation de portes metallique
coulissante de 300*250 cm2 y compris et toutes

sujetions

602

Fourniture et scellement de grilles antivol (motif
barres droites espacees de 8cm) en tube de 30

mm y compris et toutes sujetions

m2

50

SOUS TOTAL 600

LOT 700: MENUISERIE BOIS, ALLUMINIUM ET
VITRERIE

701

Fourniture et pose des portes en bois isoplane
de 100*220cm2 sur cadre en bois dur y compris

et toutes sujetions

702

Fourniture et pose des portes en bois massif de
180*220cm?2 sur cadre en bois dur y compris et

toutes sujetions
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Fourniture et pose des portes en bois massif de

100*220cm?2 sur cadre en bois dur y compris et

703 | toutes sujetions u 1
Fourniture et pose des fenetres collissantes en

704 | aluminium vitree y compris et toutes sujetions m2 | 2.88

SOUS TOTAL 700

LOT 800: ELECTRICITE ET PROTECTION
CONTRE L'INCENDI
Fourniture et encastrement de gains annelees y

801 | compris toutes sujetions ml | 100
Fourniture et pose des gains IRL y compris

802 | toutes sujetions ml | 600
Fourniture et installation de cables TH 1,5mm2 y

803 | compris toutes sujetions ml | 700
Fourniture et installation de cables TH 2,5mm2 y

804 | compris toutes sujetions ml | 800
Fourniture et installation de cables UT000R2V

805 | 4mm2 y compris toutes sujetions ml | 500
Fourniture et installation de cables UT000R2V

806 | 5/6mmz2 y compris toutes sujetions ml | 300
Fourniture et pose de reglettes avec tube

807 | fluorescent de 1,20m y compris toutes sujetions u 24
Fourniture et pose des interupteurs et prises de

808 | courant encastre y compris toutes sujetions u 10
Fourniture et pose des interupteurs et prises de

809 | courant apparent y compris toutes sujetions u 15
Fourniture et installation du cables en cuivre de
29mm2 de section pour la mise a la terres y

810 | compris toutes sujetions u 1
Fourniture et installation du tableau general

811 | electrique de commande du circuit des pris avec | ens 1
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protection des circuit a I'aide des disjointeurs

differentielles et parafoudre

812

Fourniture et installation des attaches, dominos,
boitieres, boite de derivation, y compris toutes

sujetions avec raccordement au reaseaux existant

ens

813

Fourniture et pose d'intincteurs d'iincendie eau

+ additif 9 litres y compris toutes sujetions

SOUS TOTAL 800

LOT 900: PEINTURE

901

Preparation des surfaces

m2

7154

902

Fourniture et applications de deux couches de
peinture acrylique de type pantex 800 pour le

plafond y compris toutes sujetions

m2

130

903

Fourniture et applications de deux couches de
peinture acrylique de type pantex 1300 pour

murs exterieurs y compris toutes sujetions

m2

275

904

Fourniture et applications de deux couches de

peinture acrylique de type pantex 800 pour murs

interieurs y compris toutes sujetions

m2

4404

905

Fourniture et applications de deux couches de
peinture glycerophtalique de type email A pour
menuiseries bois et metallique y compris toutes

sujetions

m2

80

SOUS TOTAL 9200

LOT 1000: PLOMBERIE ET REVETEMENT

1001

Fourniture et construction de la fosse septique
de capacite 25m3 et les regards de visite y

compris toutes sujetions

ens

1.0

1002

Fourniture et construction du puisard y compris

toutes sujetions
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1003

Fourniture et installation de la tuyauterie
d'evacuation des eaux vannes et des euax usees

y compris toutes sujetions

ml

100

1004

Fourniture et installation de la tuyauterie

d'alimentation y compris toutes sujetions

ml

100

1005

Fourniture et pose de WC de marque PARMA y

compris toutes sujetions

1006

Fourniture et pose de WC pour les personnes a

mobilite reduite y compris toutes sujetions

1007

Fourniture et pose de lavabo avec console y

compris toutes sujetions

1008

Fourniture et revetement du sol des toilettes en
carreaux gres ceramique antiderapant de

30x30cm2 y compris toutes sujetions

m2

7.5

1009

Fourniture et revetement du murs des toilettes
en carreaux faience de 20x30cm2 y compris

toutes sujetions

m2

30

1010

Fourniture et pose du couler dans I'atelier

1011

Fourniture et pose du robinet dans |'atelier

1012

Fourniture et pose du cintres pour papier toilet

dans |'atelier

1013

Fourniture et pose des mirroir

1014

Fourniture et installation des acessoires pour
raccordements diverses y compris toutes

sujetions

Ens

SOUS TOTAL 1000

LOT 1100: VRD ET AMENAGEMENT EXTERIEUR

1101

Fourniture et construction ds caniveaux en beton
arme en forme de U de largeur 40cm, de
profondeur minimale de 30cm, des parois

d'epaisseur 8cm et de pente minimale de 2% y
compris toutes sujetions

ml

88.0
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Fourniture et pose du dallettes de longeur 56cm

1102 | de largeur 40cm, et d'epaisseur 8cm. ml 35
Fourniture et mise en ouvres d'un dallage en
beton aux alentours du batiment y compris
1103 | toutes sujetions m2 | 84
SOUS TOTAL 1100
LOT 1200: EQUIPING OF THE WORKSHOP
1201 | Office table and chairs u 1
1202 | Wooden benches of hard wood u 60
1203 | Teacher's Tables in hard wood u 4
1204 | Table chairs in hard wood u 8
1205 | Workshop cupboard u 2
1206 | Bookshelves (80x60x600)cm in hard wood u 2
1207 | Project site information boards u 1
1208 | Provision of litter bins No 2
1209 | Incineration pit (2x1.5xTm) Is 1
1210 | Tools(05 rake, 05 shovel, 05 wheel barrow) Is 1
1211 | Blackboard in the workshop u 4
1212 | Blackboard in the office classroom u 2
1213 | Blinds for the offices windows Is 1
1214 | 10 liters buckets u 25
Antishock spirit level of 2meters long, 100m
1215 | tapes u 5
1216 | Electrical extension rollers of 100m long u 2
1217 | provision of water storage tanks of Tm3 u 3
1218 | Lime mortar slacker pool s 1
Provide access for water outlet (no water
1219 | standing inside the workshop) and soakpit s 1
Provide and install long tables for sampling and
exposure of building practical drawings and
laboratory equipments and activities (lab tables
1220 | of 2.50x80x80) u 4
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Concrete resistant test equipement (Compressive

1221 | strenght machine) u
Supply of 5 big sizes drawing sets(compasses,
30/60 degrees, 45 degrees, Ruler) for workshop

1222 | and practical purposes. nber

1223

Supply of Tm3 lime motar,10m3 of shaped
stones 500 blocks of 15x20x40 and 500 bricks

for practicals

1224

Supply of 10m2 of (Floor, wall, and toilet) tiles

each for practical purposes

1225

Supply of pipes of all sizes and their acessories

for plumbing practicals for at least 30 students

1226

Supply of Geo-Technical apparatus for laboratory
practicals, (sand sieve analyses, ateribegs limit
test, grain size analyses, slump test, sand
equivalent, water content,proctor mould and

damp)

1227

Supervision of the project ( To be employed by

the project owner)

SOUS TOTAL 1200

TOTAL WITHOUT TAXES
AIR(5.5%) 5.50%
VAT (19.25%) 19.25%

TOTAL WITH TAXES INCLUSIVE

NET AMOUNT TO BE PAID
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