



DECISION N° 129 D/MINTP/SG/DCT/CAO/CEA2/IE1/2025 DU 21 AVRIL 2025

PORTANT ATTRIBUTION DU MARCHÉ RELATIF A L'APPEL D'OFFRES NATIONAL OUVERT N° 11/AONO/MINTP/CIPM-TERI/2025 DU 06/02/2025, EN PROCEDURE D'URGENCE POUR L'EXECUTION DES TRAVAUX D'ENTRETIEN PERIODIQUE DE LA ROUTE MUTENGUENE (INTER N3) -BOLIFAMBA (7,91 KM) Y COMPRIS LE TRAITEMENT DES POINTS CRITIQUES SUR LA SECTION KUMBA - BUEA (35 KM). FINANCEMENT : BUDGET DU MINTP - LIGNE FONDS ROUTIER, EXERCICES 2025 ET 2026.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu La Constitution ;
- Vu La Loi n° 2024/013 du 23 Décembre 2024 portant loi de finances de la République du Cameroun pour l'Exercice 2025 ;
- Vu La Loi N° 2024/010 du 24 juillet 2024 portant ratification de l'ordonnance n° 2024/001 du 20 juin 2024 modifiant et complétant certaines dispositions de la loi de finances du Cameroun pour l'exercice 2024 ;
- Vu Le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu Le Décret n° 2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;
- Vu Le Décret n° 2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu Le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu Le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu Le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu Le Décret n° 2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu L'Arrêté N° 00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu L'Arrêté N° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vu La Circulaire N° 00013995/C/MINFI du 31 Décembre 2024 portant instructions relatives à l'exécution des lois de finances, au suivi et au contrôle de l'exécution du Budget de l'État et des autres entités publiques pour l'Exercice 2025 ;
- Vu La Décision N° 208/D/MINTP/CAB du 25 juillet 2024 modifiant et complétant les dispositions de la Décision N° 129/D/MINTP/CAB du 15 mai 2024 constatant la composition des Commissions Internes et Spéciale de Passation des Marchés placée auprès du Ministère Des Travaux Publics ;
- Vu La Lettre-Circulaire N° 000001 LC-MINMAP-CAB du 25 avril 2022, relative à l'application du Code des Marchés Publics
- Vu La lettre circulaire N° 002/LC/MINMAP/CAB du 12 mai 2022 relative à la continuité du service public des Marchés Publics en cas de sanction d'un Maître d'Ouvrage ou Maître d'Ouvrage Délégué, ou des membres d'une Commission de Passation des Marchés Publics conformément aux dispositions des Articles 194 et 195 du Code des Marchés Publics ;
- Vu La Lettre Circulaire N° 000019 LC/MINMAP du 05 juin 2024 relative aux modalités de constitution, de consignation, de conservation, de restitution et de déconsignation des cautionnements sur les marchés publics
- Vu L'Appel d'Offres National Ouvert N°11/AONO/MINTP/CIPM-TERI/2025 du 06/02/2025, en procédure d'urgence, pour l'exécution des travaux d'entretien périodique de la route MUTENGUENE (INTER N3) -BOLIFAMBA (7,91KM) -y compris le traitement des points critiques sur la section KUMBA-BUEA (35KM). Financement : Budget -Ligne Fonds Routier, Exercices 2025 et 2026 ;
- Vu Les offres du soumissionnaire Groupement B'MASLOW ENGINEERING LTD / CHARIOT COMPANY ;
- Vu Le rapport d'analyse des pièces administratives, de l'offres technique et financière du soumissionnaire Groupement B'MASLOW ENGINEERING LTD / CHARIOT COMPANY ;
- Vu La lettre de notification de la proposition d'attribution N°. 000012/L/MINTP/CIPM-TERI/AVRIL 2025 du 04 Avril 2025

DÉCIDE :

Article 1 : Le groupement d'entreprise dont le nom suit est retenu pour l'exécution des travaux d'entretien périodique de la route MUTENGUENE (INTER N3) - BOLIFAMBA (7,91 KM), y compris le traitement des points critiques sur la section KUMBA - BUEA (35 KM) :

Lot	Région	Tronçons	Linéaire (en Km)	Soumissionnaire	Montant TTC corrigé en chiffre (FCFA)	Montant TTC corrigé en lettre (FCFA)	Délai (mois)	Observation
Lot 1/SW	Sud- Ouest	MUTENGUENE (Inter N3) - BOLIFAMBA	7,91	Groupement B'MASLOW ENGINEERING LTD / CHARIOT COMPANY BP : 15782 Yaoundé Tel : 699 849 353	648 286 516	Six cent quarante-huit millions deux cent quatre- vingt-six mille cinq cent seize	12	Offre conforme
		KUMBA-BUEA	35					
TOTAL			42,91					


Article 2 : Le Mandataire du groupement d'entreprise attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics dans un délai de cinq (05) jours, à compter de la date de signature de la présente décision, pour la souscription de son projet de marché.

Article 3 : La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

Copie :

- MINMAP
- ARMP

Yaoundé, le 21 AVR 2025



Manuel NGANOU D.



DECISION No. 11/AONO/MINTP/CIPM-TERI/2025 OF 6/2/2025

TO AWARD THE CONTRACT RELATING TO OPEN NATIONAL CALL FOR TENDERS No. 11/AONO/MINTP/CIPM-TERI/2025 OF 6/2/2025, IN EMERGENCY PROCEDURE FOR THE EXECUTION OF PERIODIC MAINTENANCE WORKS ON THE MUTENGUENE (INTER N3) - BOLIFAMBA ROAD (7.91 KM), INCLUDING THE TREATMENT OF CRITICAL POINTS ALONG THE KUMBA - BUEA SECTION (35 KM). FINANCING: MINTP BUDGET, ROAD FUND LINE, 2025 AND 2026 FINANCIAL YEARS.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2024/013 of 23 December 2024 on the Finance Law of the Republic of Cameroon for the 2025 Financial Year;
- Mindful of Law No. 2024/010 of 24 July 2024 to ratify Ordinance No. 2024/001 of 20 June 2024 amending and supplementing some provisions of the Finance Law of the Republic of Cameroon for the 2024 financial year;
- Mindful of Decree No. 2001/048 of 23 February 2001 to lay down the organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 08 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of Decree No. 2001/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2015/002 of 04 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for remuneration and payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of Circular No. 00013995/C/MINFI of 31 December 2024 on instructions relating to the Execution of finance laws, follow-up and control of the execution of the budget of the State and other Public Entities for the 2025 Financial Year;
- Mindful of Decision No. 208/D/MINTP/CAB of 25 July 2024 to amend and supplement the provisions of Decree No. 129/D/MINTP/CAB of 15 May 2024 establishing the composition of Internal and Special Tender Boards at the Ministry of Public Works;
- Mindful of Circular Letter No. 000001 LC-MINMAP-CAB of 25 April 2022 relating to the application of the Public contracts Code;
- Mindful of Circular letter No. 002/LC/MINMAP/CAB of 12 May 2022 relating to the continuity of the public service in public contracts in case of sanction against a Project Owner or delegated Project Owner, or members of a Tenders Board, in accordance with the provisions of Articles 194 and 195 of the Public Contracts Code;
- Mindful of Circular Letter No. 000019 LC/MINMAP of 5 June 2024 relating to the procedures for the constitution, consignment, conservation, refund and deconsignment of securities on public contracts;
- Mindful of Open National Call for Tenders No. 11/AONO/MINTP/CIPM-TERI/2025 of 6/2/2025, in emergency procedure for the execution of periodic maintenance works on the MUTENGUENE (INTER N3) - BOLIFAMBA road (7.91 KM), including the treatment of critical points along the KUMBA - BUEA section (35 KM); Financing: Road Fund Line - 2025 and 2026 Financial Years.
- Mindful of the bids submitted by the B'MASLOW ENGINEERING LTD / CHARIOT COMPANY consortium;
- Mindful of the evaluation report on the administrative documents, technical and financial bid submitted by the B'MASLOW ENGINEERING LTD / CHARIOT COMPANY consortium;
- Mindful of the Award Proposal Notification Letter No. 000012/L/MINTP/CIPM-TERI/AVRIL 2025 of 04 Avril 2025.

HEREBY DECIDES AS FOLLOWS:

Article 1: The following consortium has been selected for the execution of periodic maintenance works on the MUTENGUENE (INTER N3) - BOLIFAMBA road (7.91 KM), including the treatment of critical points along the KUMBA - BUEA section (35 KM):

Lot	Region	Road Sections	Length (km)	Tenderer	Reviewed Amount in Figures, Including Taxes (in CFAF)	Reviewed amount in words, Including Taxes (in CFAF)	Time Frame (months)	Comments
Lot 1/SW	South-West	MUTENGENE (Inter N3) - BOLIFAMBA	7.91	B'MASLOW ENGINEERING LTD / CHARIOT COMPANY consortium PO Box: 15782, Yaounde Tel.: 699 849 353	648,286,516	Six hundred and forty-eight million, two hundred and eighty-six thousand, five hundred and sixteen	12	Compliant offer
		KUMBA - BUEA	35					
TOTAL			42.91					

Article 2: The legal representative of the successful consortium shall report to the Department of Contracts of the Ministry of Public Works within five (5) days, from the date of publication of this decision, to subscribe their draft contract.

Article 3: This Decision shall be registered and published wherever need be.

Copy:

- MINMAP;
- PCRA.

Yaounde, 21 April 2025


[Signature]
Emmanuel NGANOU