## REPUBLIQUE DU CAMEROUN

Daix - Travail - Patrie

MINISTERE DE LA DECENTRALIZATION ET DU DEVELOPPEMENT LOCALE

REGION DU NORD OUEST DEPARTEMENT DE LA MEZAM

ARRONDISSEMENT DE BAMENDA II<sup>EME</sup>
COMMUNE DE BAMENDA II<sup>EME</sup>

P.O. BOX 495 MANKON

REF. Nº BIIC/VOL.1/SG/2025



# REPUBLIC OF CAMEROON

Peace - Work - Fatherland

MINISTRY OF DECENTRALIZATION AND LOCAL DEVELOPMENT

NORTH WEST REGION MEZAM DIVISION

**BAMENDA II SUB-DIVISION** 

BAMENDA II COUNCIL

P. O. BOX 495 MANKON

Bamenda, the

2 4 SEPT 2025

### **ADDITIONAL CLAUSE NO.01**

Bearing on the postponement of the opening date of the tender files

- No. 01/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025 OF 05/09/2025 FOR THE CONSTRUCTION OF A SOLAR POWER BOREHOLE (BOREHOLE EQUIPPED WITH SOLAR PUMP) AT AKUMLAM INTERGRATED HEALTH CENTER, ALAMADUM INTERGRATED HEALTH CENTER, TAMTAM JUNCTION, AND BAGMANDE IN BAMENDA II COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION BY EMMERGENCY PROCEDURE.
- No. 02/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025 OF 05/09/2025 FOR THE CONSTRUCTION OF A SOLAR POWER BOREHOLE (BOREHOLE EQUIPPED WITH SOLAR PUMP) AT NTANGBANGH, NITOB 3, AND CHURCH CENTER IN BAMENDA II COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION BY EMMERGENCY PROCEDURE
- No. 03/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025 OF /09/2025 FOR THE CONSTRUCTION OF A SOLAR POWER BOREHOLE (BOREHOLE EQUIPPED WITH SOLAR PUMP) AT MUSANG BAMENDA II COUNCIL AREA, MEZAM DIVISION OF THE NORTH WEST REGION BY EMMERGENCY PROCEDURE
- No.04/RFQ/BIIC/BIICITB/MINDDEVE/PROLOG/NWR/2025 OF 08/09/2025 FOR THE INSTALLATION OF SOLAR STREET LIGHTS FROM SEVEN DOORS TO NGWAFO STREET TO BUM QUATER AND AT LOW-COST HOUSING IN NTAMBAG QUATER IN BAMENDA II SUB DIVISION, MEZAM DIVISION OF THE NORTH WEST REGION BY EMMERGENCY PROCEDURE

The state of Cameroon represented by the Mayor of Bamenda II Council (CA) named as «Administrator »

#### Hereby decides as follows

Article 1. The present additional clause has as objective the postponement of the opening date of the aforementioned project due to the unavoidable absence of the Tender Board Chairman on the 26/09/2025 for No. 01/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025 and 29/09/2025 for

No. 02/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/ 2025

No. 03/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025

No. 04/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025



### 1) Instead of

The opening on 26/09/2025 for Tenders No. 01/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025

#### Read

The bids shall be opened on the 04/10/2025

#### 2) Instead of

The opening on 29/09/2025 for Tenders

No. 02/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/ 2025

No. 03/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025

No. 04/RFQ/BIIC/BIICITB/MINDDEVEL/PROLOG/NWR/2025

#### Read

The bids shall be opened on the 06/10/2025

**Article 2.** That all bidders in possession of their tender file should report at the secretariat of the Mayor/SIGAMP for further instructions upon publication of this note.

**Article 3.** That the opening times remain unchanged as in the tender files while submission of bids STILL REMAIN at 10:00am

Article 4. That this present additional clause is issued to serve the intended purpose.

Copy

ARMP/MINMAP

- The Chairman, BIIC ITB

The Contracting Authority Bamenda II Council

MAYOR