



MINISTRE DES TRAVAUX PUBLICS

MINISTRY OF PUBLIC WORKS

DECISION N° 004 D/MINTP/SG/DCT/CAO/CEA3/AR/2025 DU 05 JAN 2026

Portant attribution du marché relatif à la consultation suivant autorisation de gré à gré N°06451-25/L/PRC/MINMAP/SG/DGMI/DMTR/OFV-BY DU 08 septembre 2025 pour le contrôle TECHNIQUE et à la surveillance des travaux de construction d'un dalot de 5 x 4,00 m x 4,00 m sur la rivière Mfoumou sur la Nationale N°10, tronçon Yaoundé -Ayos, Région du Centre. Financement : Budget d'Investissement du MINTP, Exercices 2026 et 2027.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu La Constitution ;
- Vu La Loi n°2024/013 du 23 décembre 2024 portant loi de finances de la République du Cameroun pour l'Exercice 2025 ;
- Vu L'Ordonnance N°2025/001 du 11 Juillet 2025 modifiant et complétant certaines dispositions de la loi N° 2024/013 du 23 décembre 2024 portant loi de finances de la République du Cameroun pour l'exercice 2025 ;
- Vu Le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu Le Décret n° 2008/376 du 12 Novembre 2008 portant organisation Administrative de la République du Cameroun ;
- Vu Le Décret N°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu Le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret N° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
- Vu Le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu Le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu Le Décret n°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu L'Arrêté N°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu L'Arrêté N° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vu La Décision N° 000785/CAB/MINMAP du 19 décembre 2023 portant désignation du Président de la Commission Interne de Passation des Marchés des Travaux de Construction de Réhabilitation des Infrastructures au Ministère des Travaux Publics ;
- Vu La Décision N°208/D/MINTP/CAN du 25 Juillet 2024 Modifiant et complétant les dispositions de la décision N°129/D/MINTP/CAB du 15 Mai 2024, constatant la composition des Commissions Internes et Spéciale de passation des Marchés placée auprès du MINTP ;
- Vu La Circulaire N°00013995/C/MINFI du 31 décembre 2024 portant instructions relatives à l'Exécution des Lois de Finances, au Suivi et au Contrôle de l'exécution du Budget de l'Etat et des autres entités publiques pour l'Exercice 2025 ;
- Vu Les Directives en vigueur au Ministère des Travaux Publics portant répartition des rôles entre les divers intervenants pour la campagne d'entretien routier en cours auprès du Maître d'Ouvrage ;
- Vu Le CCTG français, notamment son préambule et les Fascicules 1, 2, 4, 7, 23, 24, 25, 27, 29, 30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70 ainsi que les normes françaises (en l'absence de normes camerounaises) et les avis techniques du réseau technique français ;
- Vu Le Procès-Verbal de la 87^{ème} session de la Commission Interne de Passation des Marchés des Travaux de Construction et de Réhabilitation des Infrastructures (CIPM-TCRI) ;
- Vu le Dossier d'Appel d'Offres National Ouvert N° 066 /AONO/MINTP/ CIPM-TCRI/2025 du 14/07/2025 en procédure d'urgence pour l'exécution des travaux de Construction d'un pont définitif sur la rivière Mangadjo à Mbeka'a dans l'Arrondissement de Kribi, Département de l'Océan, Région du Sud ;
- Vu L'offre du soumissionnaire ;
- Vu Le Rapport d'analyse des offres administratifs, techniques et financières y relatif ;
- Vu La lettre de Notification de la proposition d'attribution N° 23/MINTP/CIPM-TCRI/SEC/2025 du 26 août 2025.

DÉCIDE :

Article 1 : le Bureau d'Etudes Techniques dont le nom suit, est retenu pour le contrôle technique et a la surveillance des travaux de construction d'un dalot de 5 x 4,00 m x 4,00 m sur la rivière Mfoumou sur la Nationale N°10, tronçon Yaoundé -Ayos, Région du Centre.

Lot	Rivière	Type de Prestations	BUREAU D'ETUDES TECHNIQUES	Montant TTC en chiffre (en FCFA)	Montant TTC en lettre (en FCFA)	Délai (mois)
Lot Unique	Pont définitif sur la rivière Mangadjio a Mbeka'a	Travaux de Construction d'un dalot	LE COMPETING SARL BP: 6718 Douala Tél : 699 50 11 77	77 447 270	soixante-dix-sept millions quatre cent quarante-sept mille deux cent soixante-dix.	Douze (12)


Article 2 : Le Bureau d'Etudes Techniques attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.

Article 3 : La présente décision sera enregistré et publié partout où besoin sera.

Yaoundé, le 05 JAN 2026

Copie :

- ARMP
- MINMAP.



EMMANUEL NGANOU D.



MINISTRE DES TRAVAUX PUBLICS

MINISTRY OF PUBLIC WORKS

004
DECISION No. D/MINTP/SG/DGT/CAO/CEA3/AR/2025 OF 05 JAN 2026

To award the contract relating to the consultation by mutual agreement following Authorisation No. 06451-25/ L/PRC/MINMAP/SG/DGMI/DMTR/OFV-BY of 8 September 2025 for the technical control and supervision of works to construct a 5 x 4.00 m x 4.00 m box culvert over River Mfoumou on National Road No. 10, Yaounde - Ajos road section, Centre Region. Financing: MINTP Public Investment Budget, Financial Years 2026 and 2027.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2024/013 of 23 December 2024 on the Finance Law of the Republic of Cameroon for the Financial Year 2025;
- Mindful of Ordinance No. 2025/001 of 11 July 2025 to amend and supplement certain provisions of Law No. 2024/013 of 23 December 2024 on the Finance Law of the Republic of Cameroon for the 2024 Financial Year;
- Mindful of Decree No. 2001/048 of 23 February 2001 on the organisation and functioning of the Public Contracts Regulatory Agency (ARMP);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of Decree No. 2001/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency;
- Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 7 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for the remuneration and payment based on the performance of certain stakeholders in the Public Contracts system;
- Mindful of Decision No. 000785/CAB/MINMAP of 19 December 2023 to appoint the Chairperson of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works at the Ministry of Public Works;
- Mindful of Decision No. 208/D/MINTP/CAN of 25 July 2024 to amend and supplement the provisions of Decision No. 129/D/MINTP/CAB of 15 May 2024 establishing the composition of Internal and Special Tenders Boards at the Ministry of Public Works;
- Mindful of Circular No. 00013995/C/MINFI of 31 December 2024 on instructions relating to the execution of finance laws, the follow-up and control of the execution of the budget of the State and other Public entities for the financial year 2025;
- Mindful of The Guidelines in force at the Ministry of Public Works relating to the distribution of roles between the various stakeholders in the ongoing road maintenance campaign carried out by the Project Owner;
- Mindful of The French CCTG, in particular its preamble and Sections 1, 2, 4, 7, 23, 24, 25, 27, 29, 30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70, as well as French standards (in the absence of Cameroonian standards) and the technical opinions of the French technical network;
- Mindful of the Tender File following Authorisation to award the contract by mutual agreement No. 06451-25/ L/PRC/MINMAP/SG/DGMI/DMTR/OFV-BY of 8 September 2025 for the technical control and supervision of works to construct a 5 x 4.00 m x 4.00 m box culvert over River Mfoumou on National Road No. 10, Yaounde - Ajos road section, Centre Region;
- Mindful of the tenders submitted;
- Mindful of the evaluation report of related administrative files, technical and financial bids;
- Mindful of the Mail enclosure slip No. 9811/N/MINTP/CAO/DETROA forwarding the evaluation report for the continuation of the contracting procedure.

HEREBY DECIDES AS FOLLOWS:

Article 1: The following **Technical Consulting Firm** has been selected for the technical control and supervision of works to construct a 5 x 4.00 m x 4.00 m box culvert over River Mfoumou on National Road No. 10, Yaounde - Ayos road section, Centre Region.

Lot	River	Type of Services	TECHNICAL CONSULTING FIRM	Amount in figures, including all taxes (in CFAF)	Amount in words, including all taxes (in CFAF)	Time frame (months)
Single lot	Permanent bridge over River Mangadjio at Mbeka'a	Works to construct a box culvert	LE COMPETING SARL PO Box: 6718 Douala Tel.: 699 50 11 77	77,447,270	Seventy-seven million, four hundred and forty-seven thousand, two hundred and seventy.	Sept (7)


Article 2: The successful Technical Consulting Firm shall report to the Department of Contracts of the Ministry of Public Works to subscribe to their draft Contract.

Article 3: This decision shall be registered and published wherever need be.

Yaounde, 05 JAN 2026

Copy:

- PCRA
- MINMAP.



Emmanuel NGANOU D.