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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER NC02/ONIT/PPRD/STBI2026 OF 26/02/2026
FOR THE EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN
AND SOH IN NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION, NORTH-

WEST REGION

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the
Presidential Plan for the Reconstruction and Development of the North-West and South-West
Regions in 2026, the President of the Steering Commitiee hereby launches an Open National
invitation to Tender for the for the extension of a three phase electricity network to Kuttin ami Soh
in Ngwo village, Nitkwa Subdivsion, Momo Division, North-West region.

2} NATURE OF WORKS: The consistency of the works, which form the subject of this invitation to
tender, consists of the following:

- ihe extension of three phase electricity medium voltage line from Nkun market afong the ax s Nkun-
Soh-Sabli-Kuttin;

- The supply and installation of a total of four HBT-100KVA/30KY three phase traﬁsformatsen
substations and one single phase fransformation substation distributed along the axis Nkun market-
Soh-Sabli-Kuttin as specified on the project situation map; :

- The extension of three phase electricity low voltage line in Kuttin and Soh.

The defailed description are mentioned in the respective fechnical specifications, bills of quantities and cost
estimates.
3) ALLOTMENT: The works subject of this invitation to tender is notin lots.

4y ESTIMATED COST: The estimated cost of the works stands as specified in the table below:

E_xtené;on of a three phase eieétﬁﬁity network to Kuttin and '_Soh in

‘Ngwo village, Njikwa Subdivsion, Momo Division, North-West region 499,000,000

i
i

5) - PLACE AND EXECUTION DEADLINE: The works shall be executed from Kuttin to Soh in Ngwo

| village, Npk.wa Subdivsion, Momo Division of the North-West region. The maximum execution

deadline provided for by the Project Owner for the execution of the works subject of this invitation

o fender shall be five (05} months. This ime frame shall run from the date of nofification of the
administrative order to commence the works, dod




8) PARTICIPATION AND ORIGIN: Participation to this invitation to tender is open fo all registered
and qualified companies or groups of companies based in the Republic of Cameroon with the
required iechnical and professional expertise in the domain of elsctricity projects. '

7) FINANCING: The works which form the subject of this invitation to tender shall be ﬁnancéd by the
2026 budget of the Presidential Plan for the Reconstruction and Development of the North-West
and South-West Regions.

8) METHOD OF SUBMISSION: The submission method retained is offline.

9) BID BONDS: Each bidder must include in his administrative documents, a hand-endorsed bid
bond, issued by a bank or any financial institufion approved by the Minister in charge of finance to
issue bonds for public contracts and whose list appears in document 13 of the Tender File (TF ), of
an amatmt of

Extension of athree phase electricity network to Kuttin and Soh _
in Ngwo village, Nilkwa Subdivsion, Momo Division, North- 459,000,000 5,000,000
West region

This hond, accompanied by the deposit receipt issued by the Deposits and Consignmenis Fund (CDEC),
must be valid for up to thirty {30) days beyond the initial validity date of the tenders. The absence ¢f a bid
bond issued by a bank or financial institulion authorised by the Ministry of Finance fo issue bonds in the
context of public confracts will result in the outright rejection of the tender. A bid bond produced but unrelated
to the relevant consuitation is considerad absent A bid bond presented by a bidder during the bid-opening
session is inadmissible.

10) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained
immediately after publication of this invitation to tender from the Services of the Confracling
Authority {Service in charge of the award of contracts) during working hours at the PPRD Head
Office in Bastos, Yaoundé from Mondays to Fridays (7:30 am to 3:30 pm) or contact {Tek:
679496768), email: procurementmanager@pprdnwsw.org).

) ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD
Head Office in Bastos Yaounde during working hours {7:30 am o 3:30 pm) Mondays to Fridays
after the presentation of a receipt of the payment of a non-refundable sum of CFAF 200,000 (Two
Hundred Thousand), payable into the Account of the Public Contracts Regulatory Agency (ARMF‘)
at BICEC Bank.

12) SUBMISSION OF OFFERS: Each bid written in English or French shall be signed by the bidder
or by a duly authorized representative and presented in Seven (7) copies, that is one {01) original
and six (06} copies labelled as such. These shall be submitted in one sealed pack containing three

(3) envelopes, which is: éé?gj"



- Envelope A Administrative file,
- Envelope B: Technical file;
_ - Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement
Office of the PPRD NW-SW, Head Office in Bastos, Yaounde, not later than the 01/04/2026 at 2 pm local
time and note should be taken that in case of any ambiguities or differences during opening, only the original
shall be considered authentic. The sealed pack shali bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER N°02/ONIT/PPRD/STB/2026 OF 26!02!2026
FOR THE EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN
AND SOH IN NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION, NORTH-

WEST REGION

{To be opened only during bids opening session)
NE: A back-up copy of the financial bid, saved on a USE key or CD/DVD, must be submitted in a sealed
envelope. The USB key should be clearly marked "Back-up Copy” and submifted by the deadline mentioned
ahove,

13) ADRMISSIBILITY OF BIDS: Under penally of being rejected, only originals or true copies certified
by the issuing service or administrative authorities must imperatively be produced in accordance
with the Special Regulations of the invitation fo tender, They must obligatorily be not oider than
three {3) months preceding the date of submission of bids. They may be established after the
signature of the tender notice. Any bid not in compliance with the prescriptions of the Tender File
shall be declared inadmissible. This refers especially to the absence of a bid bond and receiptfrom
Deposits and Consignments Fund (CDEC) issued by a bank establishment or any financial
institution approved by the Minister in charge of Finance. A bid bond presented by a bidder during
the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed envelope. The Project Owner shall not accept: '

Bids bearing information on the identity of the tenderers;

Bids submitted after the closing date and time for submission of bids;

Envelopes without indication on the identity of the Invitation to Tender;

Bids non-compliant with the bidding mode; :
o Failure to comply with the number of copies specified in the RPAO or offer in copies only.

* * & ®

14} OPENING OF BIDS: The offers shalt be opened in a single phase, in the PPRD Conference Hall,
located at Bastos Yaoundé on the 01/04/2026 at 3 pm. Only bidders or their au&oﬁz_ed
representatives having a perfect knowledge of the file may atfend the bid opening session. Bids
that do not conform with this invitation to tender and the tender documents shall be rejected. In
case of absence or non-conformity of a document in the administrative file during the opening of
bids, after a 48{forty-eight} hours deadline granted by the Board, the file shall b rejected.

fr



15) EVALUATION CRITERIA: The bids shall be evaluated according o the following criteria:

A. Eliminatory criteria

Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the

| administrative file that is deemed to be non-compiiant or missing {except the bid bond)

Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) (these documents should be submitted as one fil)

False declaration, fraudulent manoeuvres or falsified documents

incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)

Omission in the unit price of a quantified unit price

=~ o ol e

Non-respect of 80% of the essential criteria

Ahsence of the sworn statement for not having abandoned contracts during the tast three years or any
uncompleted PPRD project

Absence of a quantified unit price in the financial offer

w =

| Absence of a signed and dated integrity chanter

1.

Absence of a dated and signed commitment statement to comply with environmental and social ciauses

.

Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the
site visit report in accordance with the aftached template, accompanied by colour photographs.

12

Absence of an attestation of categorisation from MINMAP.

B. Essential Criteria:
The criteria relating to the qualification of a bidder are as follows:

eneral presentation of the bids.

.. Experience of the company.

Absence of own or hired minimum equipment.

Provide details of Technical equipment and tools to be used.

Methodology for the execution of works,

a
b
¢
d. Gualify of personnel and management of the company.
-
f
g

Financial capacity of at least CFAF 250,000,000 issued by a financial institufion authorized by the Ministry of

Finance.

h. Special technical clauses initialied in all the pages and signed with mention read and approved.

i.  Special administrative clauses completed and initialled in all the pages and last page signed with mention read

and approved.

18) AWARD OF THE CONTRACT: The Project Owner shall award the contract to the bidder who
meets the required technical and financial qualification criteria and whose bid is evaluated as the

lowest bid.

17) MAX!M_UM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tender is not in lots.




Copies:

18) VA%.&QITY_?ERK)D OF OFFERS: Bidders shalf remain committed fo their offers for ninety (90)
days from the deadline set for the submission of tenders {offers}.

19) COMPLEMENTARY INFORMATION: Additional (supplementary) technical information r%;ay be
obtained during working hours from the Procurement Service at the PPRD, Bastos Yaounde, (Tek:

679496768, email. procurementmanager@pprdnwsw.org) during working hours (7:30 am o 3:30
pm) Mondays to Fridays. '

20) CORRUPTION AND MAL PRACTICE: Kindly report any corrupt practices noticed, facts or acts fo
CONAC on 1517 or to the Authority in Charge of Public Contracts {MiNMAP},

Yasun‘d§ B Fy ?%%

THE PRESIDENT OF THE STEERING COMMITTEE
OF THE PPRD NW-SW (PROJECT OWNER)

MAINMAF

ARMP
Chalrperson of STB
Notice Board/fie

PR o
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§: S
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AVIS D’APPEL D’OFFRES

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°02/AONOIPPRDICSPMI2026 DU 26/02/2026
POUR LES TRAVAUX D’EXTENSION DU RESEAU ELECTRIQUE TRIPHASE A KUTTIN ET
SOH DANS LE VILLAGE DE NGWO, ARRONDISSEMENT DE NJIKWA, DEPARTEMENT DE
LA MOMO, REGION DU NORD-QUEST.

1)  OBJETDEL’APPEL D’OFFRES: Dans le cadre de l'exécution du Plan Présidentiel de Reconstruction
‘et de Développement des Régions du Nord-Quest et du Sud-Ouest en 2026, le Président du Comité
de Pilotage lance un Appel d'Offres National Ouvert pour les fravaux d'extension du reseau électrique
triphasé & Kuttin ef Soh dans le village de Ngwo, arrondissement de Njikwa, Département de §a Momo,
Région du Nord-Ouest.

2) CONSISTANCE DES TRAVAUX: Les travaux, faisant Vobjet du présent appel d'offres, concernent
f'extension du réseau électrique friphasé & Kuttin et Soh dans le village de Ngwo, arrondissement de
Niikwa, Département de fa Momo, Région du Nord-Ouest. Le projet comprend, pour Fexécution: dezsdsts
travaux, les composantes sulvanies

- L'extension d'une ligne moyenne tension {(MT) triphasée & partir du marché de Nkun, sulvant l'axe Nkur-
Soh-Sabii-Kutlin ;

- Lafourniture et Iinstallation de quatre postes de transformation triphasés HE1-100 kVA30 kV et d'un
poste de fransformation monophasé, répartis e long de Faxe Marché de Nkun-Soh-Sabii-Kuttin,
conformément au plan de situation du projet;

- L'extension du réseau élechique basse tension (BT} triphasé a Kuttin et Soh.

Les travaux requis sont déialliés et mentionnés dans les spécifications techniques {RPAC) et le devis

estimatif.

3) ALLOTISSEMENT : Cet appel doffres nest pas divisé en lots.

4} COUTPREVISIONNEL : Le colit prévisionnel de opération atissue des études préalables est spécifié
dans le tableau ci-dessous :

Extension du réseau électrique triphasé & Kuitin et Soh dans fe village de Ngwo,

arrondissement de Njikwa, Département de la Momo, Région du Nord-Ouest. 499,000,000

5). DELAIET UEU D’EXECUTION: Le délai maximum prévu par le Maitre ' Quvrage pour Fexécution des
fravaux du présent appel d'offres est de cing {05) mois & partir du jour de a notification de Vordre de
service pour le démarrage des travaux. Les fravaux s'effectueront & Kuttin et Soh dans e village de
Ngwo, arrondissement de Njikwa, Départerent de la Momo, Région du Nord-Ouest.

Mh



5)

7

Extension du réseau électrique triphasé & Kuttin ef Soh
dans le village de Ngwo, arrondissement de Nijikwa,
Depaﬁemeni de la Momo, Région du Nord-Ouest.

PARTICIPATION ET ORIGINE: La participation & cet appel d'offres est ouverte 4 foutes les entreprises

ou groupements d'entreprises enregistrés et qualifiés, établis en République du Cameroun, disposant
de lexpertise technique et professionnelle requise dans le domaine des travaux de réhabil taim du
réseau électrique ainsi que de la capacitd financiére nécessaire,

FINANCEMENT: Les travaux sont financés par le budget 2026 du Plan Présidentiel de Reconstruction
et de Développement des Régions du Nord-Ouest et Sud-Ouest. ' '

MODE DE SOUMISSION : Le mode de soumission relenu pour cette consultation est hors §igné,

CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SOUMISSION) : Chaque soumissionnaire

~ doit joindre & ses piéces administratives un cautionnement de soumission, acquitté & la main, délivré

par un organisme ou une institution financiere agreée par le Ministre chargé des finances pour émetire
les cautions dans le domaine des marchés publics et dont Iz liste figure dans la pigce 13 du DAQ dont
b tant S eiev

5
3

489,000,000 5,000,000

: Cette caution, accompagnée du récépissé de consignation délivré par la Caisse des Déplts et Consignations
(CDEQC), doit ére valable jusqu’a trente (30) jours au-dela de la date initiale de validité des offres, L'absence
de la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premigre
catégorie autorisé par le Ministre chargé des Finances & émetire des cautions dans le cadre des marchés
publics, entrainera le rejet pur ef simple de Foffre. Une caution de soumission produite, mais n'ayant aucun
rappori avec la consuftation concernée, est considérée absente. Une caution de soumission presentse par
tn soumissionnaire au cours de la séance d'ouverture des offres est irecevable.

18)

11

12)

CONSULTATION DU DOSSIER D'APPEL D'OFFRES : Le dossier peut étre consulté et retiré aprés
publication du présent avis auprés des Setvices du Maitre d'Ouvrage (Unite en charge de la passation

des marchés), au siége du PPRD & Bastos, Yaoundé, durant les heures ouvrables de Lundi 2 vendradi

entre ?hSG et 15h30. (Tél: 679496768, email. procurementmanager@pprdnwsw.org).

ACQUISITION DU DOSSIER D’APPEL [YOFFRES : Le dossler complet peut &lre retiré au siege. da
PPRD & Bastos, Yaoundé, contre paiement d'une somme non remboursabie de 200,000 FCFA (Deux
Cent mille francs CFA), payab!e dans le compte de 'ARMP ouvert & la Bangue BICEC.

REMISE DES OFFRES : Chaque offre, rédigée en francais ou en anglais, doit étre signée par le
soumissionnaire ou son représentant diment mandaté ef présentée en sept ((7) exemplaires {un

-~ original et six copies marquées comme telles). L'offre doit étre plaaee dans une enveloppe sceliée

contenant trois {3) sous-enveloppes :
« Enveloppe A : Offre administrative

10



« Enveloppe B . Offre fechnique
+ Enveloppe C : Offre financiére

AVIS D'APPEL D'OFFRES NATIONAL OUVERT N°02/AONO/PPRDICSPM/2026 DU 26/02/2026 F’OEIR
LES TRAVAUX D’EXTENSION DU RESEAU ELECTRIQUE TRIPHASE A KUTTIN ET SOH DANS LE
VILLAGE DE NGWO, ARRONDISSEMENT DE NJIKWA, DEPARTEMENT DE LA MOMO, REGION DU
NORD-QUEST.

(A n'ouvrir gu'en séance de dépouillement)
l.es offres dolvent &tre déposées & 'Unité en charge des marchés du PPRD NO-80 situé a Basios,
Yaoundé, au plus tard le 01/04/2026 a 14h (heure locale). L'enveloppe exiérieure ne devra porter aucune
indication sur Pentreprise.
NB: Une copie de sauvegarde de l'offre {Offre financiere) enregistré sur cié USB ou CD/DVD devra éiﬁe
transmise sous pli scelle avec lindication claire et lisibie "copie de sauvegarde”, en plus de fa mention ci-
dessus dans les délais impartis. -

13) RECEVABILITE DES OFFRES : Sous peine de rejet, seuls les originaux ou les copies certifiées
conformes par le service émetleur ou par une aulorité administrative doivent impérativement &fre
produits, conformément au Réglement Particulier de Appel d'Offres. {is doivent obligatoirement dater

- de moins de trois (3) mois avant la date de dépot des offres ou étre établis aprés la signature de lavis
d'appet d'offres. Toute offre non conforme aux prescriptions du Dossier d'Appel d'Offres sera déclarée
irecevable. Cela concerne notamment Pabsence d'une caution de soumission déliviée par un

~ organisme ou institution financiére agréde par le Ministre chargé des Finances pour émettre les
cautions dans le domaine des marchés publics. La caution de soumission présentée par un
soumissionnaire au cours de la séance d'ouverture des plis est imecevable,

Les pigces administratives, f'offre technique et I'ofire financiére doivent éfre placées dans des enveloppes
différentes séparées et remises sous pli scellé. Seront irrecevables par le Malfre d'Ouvrage:

- Les plis portant les indications sur Fidentité du soumissionnaire ;

- Les plis parvenus postérieurement aux dates et heures limites de dépét ;

- Les plis non-conformes au mode de soumission ;

- les plis sans indication de {identité de 'Appel d'Offres ;

- Le non-espect du nombre d'exemplaires indiqué dans le RPAQ ou offre uniquement en
copies.

14} OUVERTURE DES PLIS : Les offres seront ouvertes en une seule phase, dans la salie de conférence
du PPRD, située a Baslos, Yaoundé, le 01/04/2026 & 15 heures. Seuls les soumissionnaires ou leurs
représentants diment mandatés et ayant une parfaite connaissance du dossier pourront assister & la
séance d'ouverture des plis. Les offres non conformes & la présente lettre diinvitation & soumissionner
et au Dossier d'Appel d'Offres seront rejstées, En cas d'absence ou de non-conformité d'un document

- dans le dossier administratif lors de fouverlure des offres aprés un délai de guarante-huit (48) heures
‘accordé par 23 Commission, le dossier sera rejete.  A#

11



15) CRITERES D'EVALUATION: Les offres seront évaluées selon les critéres ci-aprés :
A - Critéres éliminatoires '

Non-production, aprés le délai de 46 heures suivantTouverture des plis, d'une piéce du
dossier administratif jugée non conforme ou absente (2 'exception de ta caution de
sQUMIsSSion

2. | Absence ou non-conformité d'une caution de soumission timbrée avec mention manuscrite,
accompagnée du récépissé de la Caisse des Depdts et Consignations (CDEC) {ces
documents doivent constituer un seul dossier)

Fausse declaration, manceuvres frauduleuses ou documents falsifies

4. | Dossier financier incomplet (Absence du Bordereau des Prix Unitaires - BPU, du Détail
Estimatif - DE ou du Sous-détail des Prix Unitaires)

5. | Omission dans le bordereau des prix d'un prix unitaire quantifié

Non-respect de 80% des critéres essentiels

7. | Absence de l'attestation sur 'honneur de non-abandon de chantier au cours des trois
derniéres années ou projef inacheve du PPRD.

Absence d'un prix unitaire quantifié dans l'ofire financiére

Absence de la charte dlintegrité signée et datée

0. | Absence d'une déclaration d'engagement datée et signée de respecter les clauses
environnementales et scciales '

- 11. | Absence de I'attestation de visite de site signée sur Thonneur par le représentant du
soumissionnaire, ainsi gue du rapport de visite conforme au modéle joint, accompagnes de
photos couleur.

12. | Absence de atlestation de catégorisation du MINMAP,

bd

&

=iiee

B - Critéres essentiels

Présentation générale des offres
Expérience de lentreprise.
Matérie! minimum propre ou en location
. Qualification et l'expérience du personnel.
e. Fournir les détails sur les équipements technigues et outils & utifiser
f.- Méthodolagie d'exécution des travaux :
g. Capacité financiére d'au moins 250,000,000 FCFA, délivrée par un établissement financier agréé par le
Ministére des Finances
h. Clauses techniques particufieres paraphées a chague page et signées avec la mention "lu et approuvé™
i.. Clauses administratives particuliéres remplies, paraphées a chague page, et la derniére page signee avec
- lamention *lu ef approuvé” |

18) ATTRIBUTION : Le Maitre ¢'Ouvrage attribuera le marché au soumissionnaire ayant prése_nté une
- offre remplissant les critéres de qualification technique et financiére requises et dont Poffre est evaluée
la moins-disante. '

17)  NOMBRE MAXIMUM DES LOTS : Cet appel d'ofires a’gsi pas divisé en lots.

n M



18)

19}

20}

DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres peﬁdani
90 jours a compter de la date d'ouverture des plis,

RENSEIGNEMENTS COMPLEMENTAIRES : Les renseignements complémentaires d'ordre
technique peuvent éfre obtenus aux heures ouvrables a Unité en charge des Marchés situé 3 I'Unité
de Coordination du PPRD NO/SO & Bastos, Yaoundé. (Tell 679496768, email:
procurementmanager@pprdnwsw.org) :

LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute dénonciation
des pratiques, fails ou actes de corruption, bien vouloir appeler la CONAC au numéro 1517, ou
contacter FAutorité chargée des Marchés Publics (MINMAP),

Yaoundé, ieiég ;

LE PRESIDENT DU COMITE DE PILOTAGE DU PPRD NO-S0
(MAITRE D'OUVRAGE)

- MINMAP
- ARMP -
- Président C8PM
- - Affichage.
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A. GENERALITIES
ARTICLE 1: SCOPE OF THE TENDER: f%ﬂé*
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1.1. The Contracting Authority as defined in the Special Regulations of the invifation to tender hereby
launches an open national invitation to tender for the extension of a three phase electricity network to
Kuttin and Soh in Ngwo village, Njikwa Subdivsion, Momeo Division, North-West region.

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated in the
Special Reguiations and which time-limit runs from the date of notification of the Administrative Order or
that indicated in the said Administrative Order.

1.3 In this Tender File, the term “day” means a calendar day.

ARTICLE 2. FINANCING; _
The source of financing of the works forming the subject of this invitation to tender is the 2025 budget of the
PPRD NW-SW.

Article 3: FRAUD AND CORRUPTION

3.1 The Contracting Authority requires of bidders and confraclors the strict respect of rules of professional
ethics during the award and execution of public confracts. By virtue of this principle, the Contracting Authdr%iy:
a} Defines, within the context of this clause, the following expressions:
i. . Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.
i lsinvolved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to influence the
award or execution of a confract.
it.  “Collusive practices” shall mean any form of agreement belween two or among several bxdders
{whether the Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids
at levels not corresponding 1o those resulting from competition. '
iv.  And Coercive practices” shall mean any form of harm against persons or their property or threats
against them in order fo influence their action during the award or execution of a contract,
b} Any proposed award shail be re;ecied i itis proved that the proposed preferred bidderis directly or thrc}ugh
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive pfacﬂces
for the award of this coniract. -
3.2 The Minister Delegale at the Presidency of the Republic in charge of public confracts may, as
precaution, take a decision of exciusion from bidding for a period not exceeding two (2} years against any
bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud. corruption or production
of non-genuine documents in the bid, without prejudice fo criminal procee ay-be brought against
him, :

ARTICLE 4: CONDITIONS FOR CANDIDATES TO BE ADMITTE
Participation in this invitation to tender is open to all registered and q
and Sub-Contractors of the Republic of Cameroon, with the required
construction works accompanied by the necessary legal and financia 'zsst not have beer
excluded from bidding for public contracts as well as managed according to al laws and not under
the direct supervisory authority of the Contracting Authority or Project Owner. A bidder {including all members:
of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, 5:

of eﬂierprises
al expertise in
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subject to disqualification. A potential bidder shall be iudged to be in a situation of conflict of interest and
considered not efigible if he:- |
(a) is or was associated in the past with an enterprise {or a subsidiary of this enterprise) which provided
consultancy services for the conception, preparation of specifications and other documents used within
the scope of contracts awarded for this Invitation To Tender.
{b) presents more than one bid within the context of Invitation To Tender, except authorised variants, where
need be; meanwhile, this does not prevent the participation of sub-contractors in more than one bid.
{c} and the Contracting Authority or Project Owner has financial interests in the capital in a way:_as io
compromise the transparency of the procedures of award of public contracts. -

ARTICLE 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation fo fender. Origin in this invitation o tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services. -

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goads are
extracted, cultivated, produced, manufactured and from where the services originates. :

ARTICLE 6: QUALIFICATION OF BIDDERS
{a) As anintegral part of their bid, bidders must,
{i} Submit 2 power of atforney making the signatory of the bid bound by the bid; and
{iProvide all information (complete or update information included in their request for pse
qualification which may have changed in the case where the candidates took part in pre-
gualification) requested of bidders in the Special Regulations of the invitation to tender, in
order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turovers
- Access 1o a line of credif or availabifity of other financial resources
- Orders acquired and contracts awarded
- Pending litigations
- Availabiiity of indispensable equipment _
{b) Bids presented by two or more associated undertakings {joint-contracting) must satisfy the foi%owing

conditions:- )
- The bid mustinclude all the information listed in pafagfg”"' ] :pec al Regulati r.}ns
must indicate the information to be furished by the g shed by each
member of the group

- The bid and the confract must be signed in 3 way tha

- The nature of the group {joint or several) must be spe
justified with the production of a joint venture agreeme -

- The member of the group designated as the repre il represent all the
undertakings vis a vis the Project Owner and Contracting Autherty with regard to the
execution of the contract

17 b



- Incase of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner info a single account. On the other hand, each undertaking is pazd info its
own accaunt by the Project Gwner where it is joint co-contracting
{c) Bidders must equally present sufficiently detailed pmposais to demonstrate that they comp{y with
the technical specifications and execution time-limits set in the Special Regulations of the invitation
{o tender,

(d) Bidders requesting to benefit from the margin of preference must fumish all the necessary
information to prove that they satisfy the eligibifity criteria set in article 33 of the General Regulations
of the invitation to tender, .

ARTICLE 7: SITE VISIT

7.1 The bidder is advised to visit and inspect the site and its envirens and obtain by himself and urzder his
own responsibifity, all the information which may be necessary for the preparation of the bid and the execuﬂan

- of the works. The related cost of the visit of the site shall be borme by the bidder,

7.2 The Project Owner shall authorize the bidder and his employees or agents to enter the premises and the
land for the said visit but only on the express condition that the bidder, his employees and agents free the
Project Owner, his employees and agents of any responsibility that may ensue and indemnify them if
necessary and that they shall remain responsible for any deadly or corporal accident, foss or m&i:enai
damages, costs and fees incurred from this visit,

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meetzag fo
establish the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B-TENDERS FiLE

ARTICLE 8: CONTENT OF THE TENDER FiLE

8.1 The Tender File describes the working forming the subject of the contract, sets the consultation
procedure of confractors and specifies the terms of the contract. Besides the addendum (addenda) published
in accordance with article 10 of the General Regulations of the invitation to tender, it includes the foflowing
documents:

Document N°1 : Tender Notice (*AAD")

Document N°2 : General Regulations of the invitation {0 tender ("RGAQ")

Document N°3 : Special Regulations of the invitation to tender {*RPADY"

Document N°4 : The special administrative conditions ('C
Document N°5 : The special technical conditions ("CC

Document N°6 : The Schedule of Unit Prices (Price
Document N°7 : The Bill of quantities and cost es
Document N°8 ; Framework of Sub-detail of price
Document N°9 :Model Contract
Document N710 ‘Model forms to be used by bidd

R N S T I D O3 uY 5o

s AnnexNo. 1 Mode! Declaration of intentio

e AnnexNo. Z: Model for Tender Submission

»  AnnexNo.3: Model bid bond

e Annex No. & Model performance/final bond

» Annex No, & Model start-off advance bond

o Annex No. 8 Model Retention fund (performance guaraniee)

+ AnnexNo.7: Maodel of Letter of Submission of the Technical Proposal
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« AnnexNo. 8 Model for Planning Framework
+«  AnpexNo. 9 Model for List of Personnel to be Mobilised
» Annex No, 10: Mode! for List of Services Likely to be Subcontracted
e AnnexNo. 11 Model for GV of Personnel 1o be Mobilised
» AnnexNo. 12 Model for Candidate’s Reference Tables
* Annex No. 13: Model for Description of Methodology and Work Plan
e Annex No. 14: Model for Information Sheet on Essential Equipment
s Annex No. 15 Model for Site Visit Declaration

£} Document N°11: Integrity charter

§  Document N*12. Social and environmental commitment

m} Document N°13; List of banking esiabhshmenis and financial bodies a;stharised fo

issue bonds for public contracts
8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the Tentier
File. It is up o him to furnish all the information requested and prepare a bid in compliance with all aspects
of the said file. Any inadequacy may lead to a rejection of his offer.

ARTICLE 9: CLARIFICATIONS ON THE TENDER FILE _

9.1 Any bidder who wants fo obtain clarifications on the Tender File may request them from the Contracting
Authority in writing or by electronic mail (fax or e-maii) at the Contracting Authority’s address indicated in the
Special Regulations of the invitation fo tender and send a copy fo the Project Owner. The Contracting
Authority replies in writing to any request for clarification received at least fourteen 14} days for National
invitations and at least twenty one (21) days for infernational Invitations before the day of opening, copying
all the companies that purchased the tenders file. A copy of the Contracling Authority’s response, indicaling
the question posed but not mentioning the author, is addressed to all bidders who bought the Tender File.
8.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a
complaint to the Minister in charge of Public Contracts.

9.3 A copy of the complaint should be addressed to the Contracting Authority and fo the body in charge of
the regulation of public contracts and the chairperson of the Tenders Board,

8.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to Mi NMAP
and the body in charge of the reguiation of public confracts.

ARTICLE 10: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)

10.1 The Contracting Authority may at any moment, prior fo the deadline for the submission of bids and for
any reason, be it at his initiative or In reply to a request for clarification fazmuiated by a bidder..amend the
Tender File by publishing an addendum. :
10.2 Any published addendum shall be an integral part of the Tender File, |
the General Regulations of the invitation fo tender and must be communicat
a traceable means fo all bidders who bought the Tender File. The latter mi
addenda in writing to the Contracting Authority.
10.3 In order to give bidders sufficient time to take account of the addendum in.th
the Contracting Auth@f;ty may postpone as is necessary, the deadling for the
accordance with provisions of arficle 22 of the General Regulations of the invi itation

C-PREPARATION OFE;DS
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ARTICLE 11: COST OF TENDER _
Each bidder shall be responsible for all charges related fo the preparation and presentation of offers. The
Coniracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

ARTICLE 12: LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the
Contracting Authority shali be writlen in English or French. Complementary documents and the forms
provided by the bidder may be wrillen In ancther language on condition that a precise translafion into either
English or French of the passages concerming the bid is included; in which case for reasons of m‘ze(pre%ai;en
the franslation shall be considered to be authentic. _

ARTICLE 13: PRESENTATION AND CONTENT CF BIDS

13.1 The bid presented by the bidder shall include the documents detalled in the Speciat Reguiatfons Gf the
invitation to tender, duly filled and put fogether in three volumes. Each bid shall include three envelops, A, B
and C labelled as follows:-

ENVELOPE ...«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER NCO2/ONIT/PPRD/STBI2026 OF 26/02/2026 FOR THE
EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN AND SOH IN NGWO
VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION NORTH-WEST REGION :

“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detalled in the Special Regulations of the
invitation fo tender, duly filed and put together in three envelopes:- :
a. Envelop A: Administrative file shalf include:-
iy alt documents attesting that the bidder:
~ has subscribed o all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, conlributions, fees or deductions of whalever nature;
- g not winding up or bankrupt;
- is not the subject of an exclusion order or fordeiture provided for by he law in force;
i} the bid bond established in accordance with the provisions of the General Regulations of the
invitation {o fender;
iii} the written confirmation empowering the signatory of the bid to commit the bidder, in acccrdaﬁse
with the provisions of the General Regulations of invitation fo. r -
b. Envelop B: Technical bid shall include:-
{iy Information on qualification- The Spegial Regulations fist the daczz
to justify the qualification criteria mentioned in the Special Reggi tions of ! :
{ii) Methodology- The Special Conditions of the invitation to tender é‘ga ©ons ments of
the technical bid of the bidders especially. a methodological stater '
works and specifying the organisation and programme which the bid s toplt in place or
use to execute the works (installations, schedule, Quality Assurance P%an (QAP) sub- :
contracting, attestation of visit of the site, where necessary, eic

20



:

{iii} Proof of acceptance of conditions of the confract- The bidder shall submit duly initialied cop‘és of
the Special Administrative Conditions (SAC) and Speciat Technical Conditions (STC) re aémg to
the conlract..

{iv) Commentaries {optionalj- commentary on the technical choices of the project and p{}ss;bie
proposals

¢. Envelop C: Financial bid:
The Special Reguiations specify the elements that will help in justifying the cost of the works, namely;
{i) The signed and dated original bid prepared according fo the atlached model, stamped at the
pravailing rate. :
{ii} The duly filed Unit Price schedule

(i#i) The duly filed detailed estimales

{iv) The sub-details of prices and/or breakdown of all-in prices

{v) The projected schedute of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the
provisions of the General Regulations of the invitation 1o tender concerning the other possible ferms of
guarantees.

13.2 if in accordance with the provisions of the Special Regulations of the invitation to tender, the b:dders

present bids for several lots of the same invitation to tender, they could indicate rebates offered in case {:sf
award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:

ARTICLE 14: AMOUNT OF THE BID
14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks ﬁescabed
in the General Regulations of the invitation to tender, on the basis of the price schedule and the detailed %:- i
of quantities and estimates presented by the bidder . :
14.3The bidder shall fill the unit prices and totals of all ilems on the schedule and bill of quantities aad
estimates,
14.3 Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative
Congitions, all dues, 1axes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty (30} davs prior to the submission of the bids, shall be included in the prices and in the total amount of
the bid presented by the bidder.
14.4 If a price revision/updating clause is provided for in the contract, the dal
price, as well as the price revision/updating conditions for the said price.mu
understanding that any contract of duration less than one (1) year shall.

14.5 Afl unit prices must be justified by sub-details established in accordal
document 8 of the Tender File.

ARTICLE 15: CURRENCY OF BID AND PAYMENT

15.1 In case of intemnational invitations fo tender, the currencies of the bid shall follow pmws ons of ﬁ:ih&f
Option A or Option B below, the applicable option being that retained in the Special Regulations of the
invitation to tender.

15.2 Option A: The amount of the bid shall be entirely made in the national currency.
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The amount of the bid, unit prices of the price schedule and the prices of the bill of quanities and est;maies
are completely made in CFA francs in the following manner;

a. Prices shali be entirely drawn in the national currency. The bidder who intends fo commit expeﬂdimres in
other currencies for the execution of the works shalt indicate in the annex to the bid the percentage(s) of the
amount of the bid necessary to cover the needs in foreign currencies, without excesding the maximumof the
three currencies of member countries of the funding institufion of the contract.

b. The exchange rates used by the bidder to convert his bid into the national currency shall be spacified by
the bidder in an annex to the bid in compliance with the specifications of the Special Regulations. These rates
shall be applied for any payment within the framework of the contract so that the refained bidder does not
bear any change in the exchange rale. -

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates
fixed in the Special Regulations.

The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and esiimates _
in the following manner:

a. The prices of inpuls necessary for the works which the bidder intends to procure In the Ceniracimg
Authority’s country shall be in currengy of the Contracting Authority's country specified in the S;}ec ial
Regulations and called “national currency”.

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracling Authorty g
country shali be in the cutrency of the country of origin of the bidder or of the currency of an efigible member
country widely used in international trade.

154 The Conlracting Authority may request the bidders to explain the needs in nafional and fc»reagn
currencies and to justify that the amounts included in the unit and total prices and indicated in annex to the
bids are reasonable; {o this end, a detailed statement of their needs in foreign currencies shall be fumished
by the bidder.

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract may be
revised by mutual agreement between the Contracting Authority and the enfrepreneur in a way as take
account of any modification in the foreign currency needs within the context of the contract,

ARTICLE 16:; VALIDITY OF BID

16,1 Bids must remain valid during the period stated in the Special Regulations from the date of suﬁmssszen
of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid
valid for a shorter period shall be rejected by the Contracting Authority of Delegated Contracting Authority as
not complying.

16.2 Under exceptional circumstances, the Contracting Auiher;ty may seek the approval of bidders to extezzd
the validity time-limit. The request and the responses that will be given shali.be.in.writing (or by fax). The
validity of the bid bond provided for in article 17 of the General Regulali e extended for a
corresponding duration. A bidder may refuse to exiend the validity of | is bid bond. A
bidder who consents to an extension shalt not be asked to modify his rized to do so.

16.3 Where the contfract does not include a price revision clause a : idity of bids is
extended by more than sixly (80) days, the amounis payable o be updated by
application of the relaled formuia featuring in the request for exten fing Authority
addressed o bidders. The updating period shall run from the date of ov s to the date of
nofification of the contract or the Administrative Order for start of execution- “the retained bidder,

as specified in the Special Administrative Conditions. The effect of updating shall m}t be considered fm
purposes of evaluation of bids. ;

ARTICLE 17: BID BOND A
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Jowest bid.

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amo&nt
specified in the Special Regulations and which bid bond shall be a full part of his bid,

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty (30) {iays
beyond the original dale set for the validity of bids or any other validity time-limit requested by the Contracting
Authority and accepted by the bidder, in accordance with the provisions of article 168 (2) of the Genera!
Regulations.

17.3 Any bld without an acceptabie bid bond shall be rejected by the Tenders Board as not in conformzty
The bid bond of associated enterprises must be established in the name of the group submitting the bid.and
mention each member of the associated grouping. '
17.4 The bid bonds of bidders who are not refained shall be returned within fifteen (15) days after publi catson
of the award resuit.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have sigﬂed the
contract and furnished the required final bond. :
17.6 The bid bond may be seized:

{a) if the bidder withdraws his bid during the period of validity.

(b} if the retained bidder: :
b.1 Fails in his obligation to register the confract in application of article 38 of the General Regulations. -
b.2 Fails in his obligation to furnish the required final bond in application of arlicle 38 of the G&ﬁera%
Regulations.

b.3 Refuses o receive notification of the Administrative Order to commence execution.

ARTICLE 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify ihese
deadlines and shall indicate the method retained for the evaluation of the completion deadline proposed by
the bidder within the specified deadlines. Bids that propose deadlines beyond those specified shall- be
considerad as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must ﬁrst
assess the basic solution of the Contracting Authority as described in the Tender File and furnish in addl’qars

ali the information which the Contracting Authorily needs for a complete evaluation of the proposed variant,
including the plans, calculations, technical specifications, sub-details of prices and proposed construction
methods and all other useful information. If necessary, the Contracti “examine only the
technical variants of the bidder whose bid is in compliance with the basi aluated as the

When according to the Special Reguiations the bidders are authorise
for certain parts of the tasks, these parts of the tasks must be descri
variants shali be evaluated on their own merit in accordance with the p

cal variants

ARTICLE 19: PREPARATORY MEETING TO THE ESTABLISHMENT
Except otherwise stipulated in the Special Regulations, a bidder may be inviled to take partin a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of %be

i+
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preparatory mesting shall be to furnish clarifications and answer any questions which may be raised at this
stage.

As much as possible, the bidder is requested fo submit any question in a way as to reach the Contragting
Authority at least one week before the meeting. The Confracting Authority may not reply to questions received
too fate. In this case, the questions and answers shall be fransmitted according to the methods set in the
paragraph below.

The minutes of the meeting, including the text of the questions asked and the replies given, mciadmg
questions prepared after the meeting, shall be forwarded immediately to everyone who bought the Tender
File. Any modification of documents of the Tender File listed in the General Regulations which may prove fo
be necessary at the end of the preparatory meeting shall be done by the Contracting Authority by publishing
an addendum in accordance with the provisions of the General Regulations and not through the minutes of
the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be 2
reason for disqualification.

ARTICLE 20: FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constiluent documents described in article 13 of the Gen&fai
Regulations in a volume clearly indicated “ORIGINAL". in addition, the bidder shall submit the number
required in the General Requlations, bearing "COPY”. In case of discrepancy, the original shall be consi dered
as authentic. _
20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be accepi_ed
in the case of copies} and shall be signed by the person{s) duly empowered to sign on behalf of the bidder,
in accordance with article 6{1a) or 6(2¢} of the General Regulations, as the case may be. All the pages of the
bid containing alterations or changes must be initialied by the signatory {ies} of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are mmaﬁed
by the signatory (i.e.) of the bid.

D-SUBMISSION OF BIDS
ARTICLE 21: SEALING AND MARKING OF BIDS _
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes)
by marking on these envelopes "ORIGINAL” and “COPY”, as the case may be. The envelopes shall then be
placed in another envelope which will equally be sealed but which will not give any indication regarding the
identity of the bidder.
21.2 The external and intemal envelopes:
a) Shouid be addressed to the Contracting Authority at the address indica
b} should bear the name and identification number of the project as indica
bear the inscription “TO BE OPENED ONLY DURING THE BID-OPE
Special Regulations.
21.3 The internal envelopes shauld equally carry the name and addres
the Contracting Authority to retum the sealed bid if itis late in accerdanc‘" witf
Regulations.
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{2) above,
the Coniracting Authority shall not be responsible if the bid is misplaced or opened pfematureiy '

w 7
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ARTICLE 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Confracting Authority or to the Service of Award
of Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and
time specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure
that the external envelope (enclosing envelopes A, B and C} is stamped and dated.
After submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in ihe
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the administration
shall decline all responsibififies for misdirection or premature opening, Any bid opened prematurely shall be
rejected and returned fo the bidder. Hence ail documents submitted by a bidder in any capacity, foliowing
this open national invitation to fender, must be established exclusively:
in English or French language,

» Using the metric system for quantities,

. Expressing all costs {prices) in francs FCFAL

The Contracting Authority may, at his discretion, pcsipoae the deadline sef for the submission of the bids by
publishing an addendum in accordance with the provisions of articie 10 of the General Regulations. In this
case, all the rights and obligations of the Contracting Authority and bidders previously govemned by the mtraf
date will henceforth be governed by the new date. :

ARTICLE 23: OUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance
with article 22 of the General Regulations shall be declared late and consequently rejected.

ARTICLE 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
24.1 A bidder may modify or withdraw his bid after submitiing #t, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior fo the end of the time-limit
prescribed for the submission of the bids. The said nofification must be signed by an authorized
representative in application of arlicle 20(2) of the General Regulations. The modification or e
corresponding replacement bid must be atlached fo the writlen notification. As the case may be, the
envelopes must bear the inscription "WITHDRAWAL”, and "REPLACEMENT BID” or “MODIFICATION".

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared,
sealed, marked and forwarded in accordance with the provisions of arficle 21 of the General Reguiations.
Withdrawal may equally be notified by telex but shoukd in this case be confinme signed wiitlen
notification whose date, post mark being authentic, shall no’z be gesﬁeﬂ set for the
submission of bids.
24.3 in application of arficle 24(1), bids being requested to be withdrawn by bidder
unopened,
24.4 No bid may be withdrawn during the inlerval between the submission of!
of bids specified by the model tender. The withdrawal of a bid by a bidder durin
confiscation of the bid bond in accordance with the provisions of arlicle 17(6}) of the G&

the validity
ay lead fo the
ral Regulations.

E- OPENING AND EVALUATION OF BIDS
ARTICLE 25: OPENING OF BIDS AND PETITIONS }f}mg'*
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25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence
of the representatives of bidders wha wish to attend at the date, time and address specified in the Specxa
Regulations. Representatives of bidders shall sign a register attesting to thelr presence.
25.2 Firstly, envelopes marked “withdrawal” shalt be opened and the contents announced to the hea;mg of
sveryong, while the envelope containing the corresponding bid shall be refumed to the bidder unopenad.
Withdrawal shall be allowed only if the corresponding nofification contains a valid empowerment of the
signatory to request this withdrawal and if this nofification is read to the hearing of everyone, Then the
envelopes marked “Replacement bid" are openad and announced fo the hearing of everyone and the new
corresponding bid substituted for the preceding one which wili be sent {o the bidder concemed unopened.
The replacement of the bid shall only be allowed if the corresponding nofification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone. Lastly, the
envelopes marked “modification” shall be opened and their contenis read fo the hearing of everyone with the
corresponding bid. The modification of the bid shall only be allowed if the corresponding notification contains
& valid empowerment of the signatory requesting the modification and read 10 the hearing of everyone. Only
bids which were opened and announced to the hearing of everyone during the opening of bids shall %hen be
gvaluated.
25.3 All envelopes shall be opened successively and the name of the hidder announced aloud as well as: the
possible modification mentioned, the price offered, including any rebates [in case of opening of financial bids]
and any variant, where necessary, the existence of a guarantee of the bid if # is required and any other details
which the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids ann(}unt:@ci
to the hearing of everyone during the c»pemng of bids shalt be submitted for evaluation,
25.4 Bids {and modifications recelved in accordance with the provisions of article 24 of the General
Regulations) which were not opened and read to the hearing of everyone during the bid-opening session for
whatever reason, shall not be submitted for evaluation.
25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their admmfstraave
regulatity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. A copy
of the said minutes to which is attached the attendance sheet is handed over lo all the participants at the end
of the session.
258 At the end of sach bid-opening sessicn, the chairperson of the Tenders Board immediately hands over
to the focal point designated by the body in charge of regulation of public contract an initialed copy of the
bids presented by bidders.
257 In case of pelition as provided for by the Public Contracts Code, it should be addressed to the Msmster
Delegate in charge of Public Contracts with a copy o the body in charge of the regulation of public ccf;tracis
the head of structure fo which is altached the Tenders Board concerned.
It must reach within a maximum deadiine of three (3) working days after the opening
letter to which is obligatorily attached a sheet of the petition form duly sig
by the chairperson of the Tenders Board.
The Independent Observer attaches 1o his report the sheet that wa
commentaries or ohservations.

ids in the form of 3
ner and possibly

ARTICLE 26: CONFIDENTIAL NATURE OF THE PROCEDURE  «
No information relating fo the examination, clarification, evaluation and o :
of the qualification of the bidders and the recommendation for the award sha o bidders nor to any
person concerned with the said procedure before the announcement of the results. Hence, any attempt by.a
bidder to influence the commitiee in charge of evaluation of bids or the Contracting Authority in his award
decision may cause the rejection of his offer. é‘r



ARTICLE 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY
27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires,
request any bidder to give clarifications on his bid. This request for clarification and the response thereto is
formulated in writing but no change on the amount or content of the bid is sought, offered or authorized,
gxcept it is necessary to confirm the correction of calculation errors discovered by the Evaluation Sub-
committee during the evaluation in accordance with the provisions of article 30 of the General Regulations.
27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-committee for questions related io their bids, between the opening of envaiapes and
the award of the contract, :

ARTICLE 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall carry out a defailed examination of bids to determine if they are
complete, if the required guarantess are furnished, if the documents were correctly signed and if generaity
the bids are in proper order.
28.2 The Evaluation sub-commities shall determine if the bid is essentially in compliance with the condi t;ons
fixed in the Tender File based on the content without recourse to external elements of progf,
28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, candxt GﬂS
and specifications of the Tender File, without substantial divergence or reservation. A substantial dzve{gence
of reservation is that;
i.  Which substantially limits the scope, quality or realization of the works.
ii.  which substantially fimits, contrary to the Tender File, the rights of the Contracting Authority or his
obligations in relation to the contract.
i, Whose correction would unjustly affect the competitiveness of the other bidders who presented brds
that essentially complied with the Tender File.
28.4 if a bid is essentially not in compliance, it shall be rejecled by the competent Tenders Board and sha§§
not subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of the
Tender File shall not be considered during the evaluation of bids. :

ARTICGLE 29: QUALIFICATION OF THE BIDDER :
The committee in charge of evaluation shall ensure that the successful bidder refained for having submtited
a bid substantially in compliance with the provisions of the Tender File, fulfils the quahﬂ:&ton criteria
stipulated in the Special Regulations. it is essential to avoid any arbitrarine qualificati fon..

ARTICLE 30: CORRECTION OF ERRORS

30.1 The Evaluation sub-commiliee shall verify bids considered
File to correct the possible calculation errors. The Evaluation su
following manner:

a. Where there is an incoherence between the unit price and the tofal
by the quantity, the unit price being authentic, the total price shall be ¢o Hele the Eva%uat ion subu
commitiee judges that it is a gross error of decimal point In the unit price in which case the fotal price as
presented shall be authentic and the unit price correcied.

b. if the tolal obtained by addition or subtraction of the totals is not exact, the sub totals shall be considered
authentic and the lotal corrected. W

¢ with the Tender
he errors in the
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c. Where there is a difference between the price indicated in letters and in figures, the amount in letters shall
be considered authentic, uniess the amount is linked {o an arithmetical error confirmed by the sub-detail of
the said price, in which case the amount in figures shall prevail subject fo paragraphs (a) and (b} above
30.2 The amount featuring in the bid shail be corrected by the Evaluation sub-commitiee, in accordance with
the error correction procedure above and with confirmation by the bidder, the said amount shall be deemed
to commit him.

30.3 {f the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his
bid shall be rejected, and the bid bod may be seized.

ARTICLE 31: CONVERSION INTO A SINGLE CURRENCY _
31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the
prices of bids expressed in various currencies into those in which the bid is payable in CFA francs. '
31.2 The conversion shall be done using the seliing rate fixed by the Bank of Central African States (QEAC}
under the conditions defined by the Special Regulations. _

ARTICLE 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS :

32.1 Only bids considered as complying, as per the provisions of articls 28 of the General Reguiations, sﬁaii

be evaluated and compared by the Evaluation sub-commities.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amauat

of the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of adicle 30.2 of the Generai

Regulations,

b. By excluding projected sums and where necessary provisions for unforeseen occurrences featuring in ihe
bill of quantities and estimates but by adding the amount of works done under State supervision where t?xey

are costed in a competitive manner as specified in the Special Regulations.

¢. By converting info a single currency, the amount resulting from the rectifications (a) and (b) abwe in

accordance with the provisions of article 31(2) of the General Regulations,

d. By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or

financial basis,

d. By taking into consideration the various execution time-limits proposed by the bidders, if they are

authorized by the Special Regulations.

f. H need be, in accordance with the provisions of arlicle 13(2) of the General Regulations and the Special

Reguiations by applying the rebates offered by the bidder for the award of more than one lot, if this invi tatzon

to tender is launched simuitaneously for several iols.

g. Ifneed be, in accordance with the provisions of article 18(3) of the Special Reguletions and the Technic:ai

Specifications, the proposed technical variants, if they are permitted, shall be evaiuated on their own merit

and independently of the fact that the bidder offered or not a price for the tlechnical solution specified by the

Contracting Authority in the Speciat Regulations. X

32 4 The estimated effect of price revision formulae featuring in the

of execution of the contract shall not be considered during the &)

The Contracting authority reserves the right to accept or reject any

The modifications, differences, variants or other factors which exceed

not taken into account during the evaluation of offers.

i the bid judged the lowest bid is considered abnormally low or stron ced in refation to the

estimates of the Project Owner for the works fo be executed in this contract; the Tenders Board may, from
the sub-details of prices fumished by the bidder for any element or all the elements of the bill of quantifies
and estimates, verify if these prices are compatible with the construction methods and proposed calendar..In

ééndes‘ file are
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the case where the justifications presented by the bidder are not satisfactory, the Confracting Authortty may
reject the bid after the technical opinion of the Public Contracts Regulatory Agency.

ARTICLE 33. CONDITIONS OF APPLYING NATIONAL PREFERENCE ;
33.1 When awarding & contract as part of an intemational competitive bidding procass, a prefersnce margin
is granted, for bids deemed equivalent and in order of priority, to bids submitted by:

a} A natural person of Cameroonian nationality or a legal entity governed by Cameroonian law;

b} A company whose capital is wholly or majority-owned by persons of Cameroonian nationality;

¢j A natural person or legal entity justifying economic activity within the territory of Cameroon;

d} A consortium of companies including Cameroonian enterprises.

33.2 Bids are considered equivalent when they meet the required technical conditions.

33.3For works contracts, the national preference margin is ten percent (10%).

33.4 National preference can only be applied if it is provided for in the fender documents,

F. AWARD OF CONTRACT

ARTICLE 34: AWARD

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide sither to publish the resuits or request for re-examination. If the Contracting Auihority decides to
publish the resuifs, he shall award the contract fo the bidder whose bid was judged essentially in compliance
with the Tender File and who has the required technical and financial capacities to execute the contract
safisfactorily and whose bid was evaluated as the lowest by including, where necessary, proposed rebates,
that is, in function of the provisions of the Special Regulations of the invitation to fender.

if bidders present bids for several lots of the same invilation {o tender, they could indicate rebates ﬂffered in
case of award of more than one lol. In this case, the lowest bid shall be determined by evaluating the offers
with other lots fo be awarded concurrently, by taking into account the rebates offered by the bidders in the
case of more than one lot. Hence, any award of contract shali be made fo the bidder fulfifing the technical
and financial capacities required resulting from the evaluation criterta and presenting the bid evaluated as
the lowest. This is carried out by careful study on the unit prices, the bill of quantities and cost estimates and
the sub defail of prices presenied to make sure the bidder did study the prices and has not made an arithmetic
error to arrive at his final contract amount. As concern the procedure for the award, it shall consist of--

* The preparation, thorough verification and awarding of the contract accmdmg te the rules and prcceﬁufes
defined by the legislation in force for Public contracts to enabis effecti fion:

* The winner shall be notified through his official address or public me
fulfil the formalities related to the awards, especially to submit atd
contract o the office of the Contracting Authority for transmission 16 thes Boa fqg study and
ohservations in order for the final version to be established, miez wh h tbe ter and be

signed by the Conlracting Authority after the finance visa.
NB:
- In the case where the company does not fulfil these conditions, he/she shall minded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shail be called in for replacement. ?%lgv
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- Once the Contracfing Authority has signed the contract (Jobbing Order), the contractor shall be
nofified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for the
beginning of execution of works within three (03} days to following notification of the Service Order to start
work by the Project Owner. Failure to raspect the duration shall be considered withdrawal and eventual
canceflation of contract. The contract may be cancelled oufright in the cases provided for by Decree NC:
2018/366 of 20% June 2018 instituting the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO
TENDER UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts when the bids have

been opened or fo declare an invitation fo tender unsuccessful after the advice of the competent Tenders

Board, without any claims being entertained.

ARTICLE 36: NOTIFICATION OF AND AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall notify
the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was retained.
This letter will indicate the amount the Project Owner will pay the contractor to execute the works and: the
execution i me- -imit.

~ ARTICLE 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS _
The Contracting Authority shall communicate to any bidder or administration concerned, upon request
addressed fo it within a maximum deadline of five (5} days after publication of the award resulis, the
Independent Observer's report as well as the minutes of the award session of the related contract to which
shall be attached the evaluation report of the hids. As weil, the Contracting Authority is bound fo communicate
the reasons for the rejection of bids of the bidders concerned who so request.

{a} After publication of the award resulfs, bids that are not withdrawn within fifteen (15} days shalf be
destroyed, without any claims for compensation being entertained, Only the copy destined for the body
in charge of regulation shall be kept.

{b} After publication of the resuits, the draft contract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where appiicable, to the Minister in chargs-of Pubiic Contracts for
prior endorsement. :

{¢} In case of petition, it should be addressed fo the Public Contracts/
charge of the regulation of public contracts, the Contracting Authog}%y;
Board concemed. It must take place within a maximum deadlip
publication of the results.

he body in
: cperse i ?he Tenders
ing days after the

ARTICLE 38: SIGNING OF THE CONTRACT
The Contracting Authority has a deadiine of seven (7) days to sign the confract from the date of reception of
the draft contract examined by the competent Tenders Board and subscribed by the successful bidder and
where applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting
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Authority must be notified the successful bidder of the signed contract within five (5) days of its date of
signature. -

ARTICLE 38: FINAL BOND :
Within twenty (20} days from the date of notification of signed contract by the Confracting Author ty the
contractor shall furnish him with a final bond, to guarantee the complete execution of the works,

{a)Bid bond to be refeased to the Contractor upon a written request addressed to the Confracting Authority
can only take place after when the contractor must have proven with attestation for having fumished
the Project Owner with a final bond andyor after the start-off advance is refunded. ﬁ

{b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of al
taxes, may be replaced by a guaraniee from a banking establishment or any financial institution
approved according to the instruments in force with the Project Owner as beneficiary or by a gomt or
several guarantee.

(c}Smali and medium-sized enlerprises {SME} constituted of nafional capital and managed by nationals
may, in lieu of the guarantee, provide a statutory fien or a bond issued by a banking establishment or
financial institution approved in accordance with the instruments in force.

(d)Failure to produce the final bond within the prescribed time fimit shall likely cause the termination of ihe
contract under the terms laid down in the General Administrative Conditions,

TENDER FILE




PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT No. 3:
SPECIAL REGULATIONS OF THE INVITATION TO TENDER

OPEN NATIONAL INVITATION TO TENDER NCO2/ONIT/PPRD/STB/202 5 FOR
THE EXTENSION OF A THREE PHASE ELECTRICITY NETWORK T¢ |

. Matn information

11

Name and address of the Contracting Authority: President of Steering Cemmtﬁee ot the PPRD &WvSW

The project component for the completion of the works include:

Reference of invitation to tender: Open National Invitation fo Tender NCOZ/ONIT/PPRD/STRI2026 of 261%21‘2@28 for
the extension of a three phase electricily network to Kuttin and Soh in Ngwo village, Njikwa Subdivsion, Memo Division,
North-West region, -
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Number of lots: NOT APPLICABLE

Definition of works: The consistency of the works, which form the subject of this invitation to tender, consists of the
following:

- The exiension of three phase elecricity medium voltage line from Nkun market along the axxs i\ékm Soh-
Sabli-Kuttin;

- The supply and instaliation of a tolai of four H61-100KVAIIOKYV three phase transformation snbsta’i ions and
one single phase transformation substation distributed along the axis Nkun mar&ebSch-Sab ii-Kuttin as
specified on the project situation map;

- The extension of three phase eleclricity low voltage lfine in Kuttin and Soh.

The detailed description are mentioned in the respective technical specifications, bills of quantities and cost estimates,

1.2 Execution deadline: five {05) months
This deadline begins from the date of nofification of the service order to commence execution of the works,

1.3 Subject of the works: Extension of a three phase electricity network to Kuttin and Soh in Ngwo vﬂ%age Nitkwa
Subdivsion, Momo Division of the North-West region. :

2. | Source of financing:

The works which form the sublect of this tender file shall be financed by: 2026 Public Investment Bu:igei of the PPRD
NW-SW Chapter. ............ 2026 financial year, Budgethead: ...

3. | Type of tender: The Tender is a National Tender.

Pariiaipatien to this invitation to tender is open to all registered and qualified f:omgan‘es of groups of companies based
in the Republic of Cameroon with the required technical and professional expertise in the domain of electr cx’fy projects,
List of pre-qualified candidates, not applicable

4, | Origin of, works and equipment: The material fo be used in the execution of the works must not be g(}t{en from the
following sources: NOT APPLICABLE

5. | In the case of a consortium of companies, each member of the consortium must submit a complete administrative file,
with the documents "Bank domiciliation certificate {except in the case of a joint venture), Receipt of puzf:hase of the
Tender Document, and Bid bond" referred io in point 10. .

6. | Additional information to justify the eligibility criteria for national preference: NOT APPLICABLE

7. | Site visit: Each bidder is advised to visit and Inspect the site of the works and its surroundings, and t{} obtain for
themselves, and under their own responsibility, all the information that may be n the preparation of the bid
and the execution of the studies and/or works. The costs related to the site visi fie.by the Bidder, Provide
a site visit report containing coloured picture(s) of the Representative of the 1sly seen on site.

8. | Additional information: Additional information may be obtained during PRI Head Office Basios
Yaounde, or through any other electronic communication means indica ity. Requests for
clarification may be made no later than § days before the deadiing o ;ssgon of tenders.
Clarification requests must include the name and full address of the b dder ‘ q address: PPRD,
‘Bastos Yaounde. (procur&menﬁmanagar@ppsdnwsw org} :

_B. | PREPARATION OF TENDER FILES
8. | Language of submission of tender is English or French,
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10.

1 A8, Attestation of fiscal conformity issued by the Tax administration {fisca

The bids prepared in English or French and in seven (07) coples with one (01) original and six (06) coples marked thus,
shall be presented in three (03) volumes as follows:
A) Administrative Documents
B) Technica! Documents
« Financial Documents

10.1 External envelope: Each bidder shall seal these three {03} envelopes (A, B and C} in one common. eaveiope on
which shall be written, .

OPEN NATIONAL INVITATION TO TENDER NO02/ONIT/PPRD/STB/2026 OF 26152;‘2é26 FOR
THE EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN AND SOH IN

NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION OF THE NORTH-WEST REGEON
(To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign thal can lead to the identification of the bidder.

10,2 Internal envelopes

Three {03) internal envelopes must be sealed in an external envelope.
The first internal envelope shall be labelied,

» <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADM iSTRATlVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORH S NOT
MORE THAN THREE MONTHS,

ADMINISTRATIVE DOCUMENTS:

They include the following files:

A1 Declaration of intention to tender stamped with the tariff in force (written by the bidder),

A.2 A bid bond and receipt from Deposits and Consignments Fund (CDEC) issued by a bank establishment or any

financial institution approved by the Minister in charge of Finance as per the foliowing lots:

5,000,000

must be valid forup fo

A4 A notarised profocol of agreement specifying the representati : wh
groupings will be given preference}.
A5 Power of Attorney where applicable (fiscal stamp).

%??and several liahility

A.7 Certificate of non-bankrupicy established by the Court, not more than three {03} months. '
A.8 Attestation of bank account of the bidder, issued by a banking establishment or financial institution appmved by the
Minisiry in charge of Finance or by a foreign bank of the first order not more than three months.

A‘Q Receipt of purchase of the lender file issued by BICEC Bank at the sum of CFAF 200 000.
A.10 An attestation of non-exclusion from Public Coniracts issued by the Public Contract Regulatory Board (ARMP).

gﬁg;
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A.11 An Altestation of the National Social Insurance Fund stating that the bidder has met all his obfigations vis a vis
the Fund; the atteslation should be less than three months oid.
A.12 Altestation of Tax Payers registration of the enterprise {fiscal stamp).

NB: in the case of a joint-bid, each member of the association must submit a complete administrative file, with
documents At, A2, A8, and A submitted only by the representative of the association,

Failure to comply with the requirements will result in rejection. The required documents in the administrative file must
be submitted in their original form or as cerified true copies issued by the originating service or the compefent
administrative authority, in accordance with the provisions of the Special Regulations of the Invifation to Tender They
must be valid as of the original deadline for submission of bids.

The administrative files should be separated by colour sheets, The absence or the noncanform;iy of one of
these documents will result to the elimination of the offer.

» THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:

B.1: General presentation of the tender files

Letter of submissicn of technical offer

PDocument spirally bound

Table of content page

Colour sheets separation

Presentation of documents in the order given in this tender

5 @ B & @

B.2: List of references of the enterprise in the similar jobs '
List of references of the enterprise in similar achievements in the execution of slectricity projects {First page and last
page of previous contracts, acceptance report justified by signed contracts and minutes of final reception for works
executed up to 2024). Minimum acceptable: 02 Contracts realized in the electricily projects over the last & years at the
tune of CFAF 250,000,000,

¢ st Reference

e 20d Reference
B.3: List of qualified personnel for the execution of the works as per the model annexed to the tender file.

NB: Please atlach, for the proposed personnel, a copy of the diploma nts for the experience,
ramely: : i

« A certified frue copy of the diploma issued less than three (03) mg
Proof of registration with the relevant national professional bo{zi; 3,
A curriculum vitae signed and dated by the expert) ;
A signed and dated declaration of availability from the expert,

" » » »

NB: All the above-mentioned documents must be in compliani, signed, -and daled within three months prior to the
original deadline for submission of tenders.

Koy personnel:




s Project Engineer: Atleast a Senior Electrical Engineer with at least 7 years’ experience in Electricity projects.
The Project Engineer must present a Masters in Electrical Engineering. Must provide an atfestation of
registration with the National Crder.

« Works Supervisor: Electrical Engineer with at Ieast 5 years’ experience in Electricity projects. Must present
a Bachelor Degree in Elecirical Engineering.

» Field Technician: A Technician with at least a Diploma in Electical Engineering and at least 5 years in similar
works.

Other personnel:

» Site clerk: At least a 5 years' experience in electrical works. Must hold at least an Advanced Level or
equivalent.

o Skill Workers: They shall include: masons, electricians according to need and time frame.

+ Unskilled labour. General labour according to HIMO approach.

NB: Altach for each person:
+ Asigned and dated CV and photocopy of 1D card.
» A commitment of availability duly signed & certified by the manager of the Enterprise. :
» A cerlified copy of highest diploma of each person concermned not more than three (03) months.

B.4.1, Material to be mobilized to execute the works:

» Provide the list of equipment fo be used in the execution of the project.

» Proof of ownarship for the equipment and tools, Le. registration cerdificates or performance invoices for
equipment that are fo be hired and purchase receipis for tools and carte grises of vehicles, proof of renting.
Description of equipment {giving mark, registration .etc)

Evidence of normal functioning of equipment,

A statement of present location of equipment.

The Bidder must provide proof that they own or iease the following equipment;

Heavy Equipment (Mobilization & Civil Works) :
Crane Truck (Camion-grue): For the transport, supply, and planting of the 12m and 11m metallic poies
4x4 Pick-up Truck: For site supervision and rapid transport of technicians.

Pneumatic Rock Breaker/Jackhammer {Brise-roche): Mandatory for the “excavation of holes in rocky soil”
Mechanical Earth Augers {(Tariéres): For standard hole excavation.

Specialized Electrical Equipment

Stringing Equipment (Matériel de déroulage): Inciudes cable pu
for the 54.6mm? and 70mm? preassembled aluminum cables.
Hydraulic Crimping Tool {Presse hydraulique); For conneciors a :
Transformer Handling Gear: Chain blocks or hoists o mount tha H
Grounding Resistance Tester (Tellurométra). To ensure the netw{}
MVILV PPE & Safety Kits: Insulating gloves, poles, and voltage de
Small Tools & Site Logistics "
Climbing lrons/Spikes (Griffes) & Safety Hamesses: For manual m%ervemms on metali;c poles,

Ladders & Scaffolding: Suitable for electrical work,

Concrete Mixer: For securing the pole foundations (concrele setting).

Hand Tools: Wire cutters, wrenches, and specialized pliers for aluminum cable assembly,

- NB: The strict compliance with the technical specifications of the tender file as well as equioment and faais vital for the

»
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B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the ccmpenents of
their technical proposal, notably:

« The organisation and schedule they intend fo implement to effectively carry out the works, o which must be
attached the site visit report or a sworn statement of visit, as applicable;
The timeline, schedule, and delivery period for the works;
The measures planned for the use of local labour (Labour intensive Method ~ HIMOY;
The measures related to compliance with environmental safeguards, where applicable;
The works the bidder intends to subcontract. Date and signafure of sub-contractor {only 30% of the contract
can be subconiracted)
» Security measures on project site (the bidder shall ensure the security of all the workers and the project site).

& 2 & -

NBE: Date, signature and stamp of bidder at the end of the documents.

B.4. 3. The bidder shall complete and sign the following forms:
e The integrity Charter,
+ The Declaration of Commitment o comply with social and environmental clauses.
» Absence of the site visit cerlificate duly signed on honour by the bidder's representative, as well as the sile
visit report in accordance with the attached template, accompanied by colour photographs.

B.5 : Duration of execution in respect with the tender file

The bidder has five (05) months to execute the contract.

B.6: Financial capacity

An attestation of financial capacity {solvency) of the enterprise issued by a bank or any financlal institution approved by
the Ministry of Finance. A lumover of not less than CFAF250, 000, 080 should be submitted showmg the financial
readiness of the bidder to execute the works,

NB: In case of groupings, each member will have to contribute 20 or 30% of the amount required and the representative
will have to meet up with 50% or 60% of the total amount.

B.7: 8pecial Technical Clauses initialled in all the pages and last page signed (with mention “read and
approved”)

B.8: Special Administrative Clauses filled, each page Initialled and last page signed (with mention “read and
approved”).

NB: Failure to accept the contract clauses will result in the elimination of the bs&ider The bxdder shall ensure that the
works are supervised by ENEC.
+ THELASTENVELOPE SHALL BE LABELLED <<ENVELOPEC
. CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS
C.1:A submission letter, signed, dated and stamped. (see ANNEXU

CUMENT>> Ana SHALL

C.2: Completed and signed framework of unit prices.

C.3: Signed Bilis of quantities and cost estimates indicating the total am thout taxes (HT) and with taxes

(TTC)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject fo the provisions of article 19(2) of the General Regulations concerning the other possible forms of

bid bon.
i




N.B The various parts of the same file must obligatorily be separated by colour dividers both in the origingl and in the
copies in & way as o facilitate examination.

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the Chairperson of the
Tenders Board, one fo the Subcommiltee for Analysis, and one to the ARMP. In the event of any d;screpanmes hetween
the electronic version and the hard copies, the physical (hard) copies shall prevail. .

11, i Taxes and custom duties: The prices proposed have lo be labselled as inclusive of all Taxes,

12. | The prices shall not be revisable.

13. | The Currency of payment: This National Invitation to tender is awarded on total and contractual price, i ncfuswe of al
taxes, firm and non-revisable for the works in the present Invitation to tender. The coresponding amount will be
calcuiated inclusive of all taxes and the prices wili be obligatorily expressed in francs CFA. The unit Schedule price
expressed out in figures and letfers and in seven {07) copies will be joined to the offer, In the event of efror between
the prices in figures and letters, the latter will precede and be used as a basis of calculation of the amount of the offer.
The establishment of the prices will be done on the basis of economic condition in force in the Republic of Cameroon
at the handover date of the offers

14. | Currency of the offer: The currency of the offer shall be in CFAF,

15. | Period of validity of the offers: The bidder will remain committed lo his offer for ninety (30} days as from the handover
date of the offers, If at the end of this period, the contractwas not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices. '

16. | Bid Bond: The amount of the bid bond is set at the tune of CFAF 5,000,000

C. | SUBMISSION OF OFFERS

17. | Methed of submission of offers: The method cf submission of the offers retained is offline
D. | OPENING OF BIDS AND EVALUATION OF OFFERS

18. | The bid opening shall be done in a single phase,

Date and iatest time of deposit of offers: The offers will have o arive under closed fold and sealed iatest
01/04/2026 at 2 pm, by mail registered with acknowledgement of delivery or by depasit against receipt o the following
address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW.SW, HEAD OFFICE BASTOS
YAQUNDE, Beyond this fime no offer will be recejved nor accepted. Under penally ofbeingrejected, only originals or
true copies certified by the issuing service or adminisirative authorities must imj ced in accordance
with the Special Regulations of the invitation to tender. They must obfigato e three (3) months
oreceding the date of submission of bids. They may be established after the J der’ notice. Any bid
not in compliance with the prescriptions of the Tender File shall be declared inadmi 8 gspeciaﬂy othe
‘absence of a bid bond and receipt from Deposits and Consignments Fun _:_C ik establishment
or any financial institution approved by the Minister in charge of Finance. A bid & biddefidﬁring the
bid opening session shall not be accepted.
‘The administrative documents, the fechnical offer and the financial offer must be placed in separate enveio;}es
and submitted in a sealed envelope. The Project Owner shall not accept: :
+ Bids bearing information on the identity of the tenderers;
» Bids submitted after the closing date and time for submission of bids;
¢ Envelopes without indication on the identity of the Invitation to Tender;

i
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« Bids non-compliant with the bidding mode;
+ Failure to comply with the number of copies specified in the RPAQC or offer in copies only.
s Absence of a bid bond of the amount CFAF 5,000,000.

» A bid bond presented by a bidder during the bid opening session shali not be accepted.

A number of mpies of the offer which must be filled and sent: The tender and all the parts accompanying it will
have to be given in seven (07) coples, including one (01) original and six {08} copies. The bidder will present his file
inside a sealed outer jacket bezﬁg marked:

OPEN NATIONAL INVITATION TO TENDER NO02IONIT/PPRDISTE/2026 OF 26/02/2026 FOR THE EXTENSION
OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN AND SOH IN NGWO VILLAGE, NJiKWA
SUBDIVSION, MOMO DIVISION OF THE NORTH-WEST REGION

{TO BE OPENED ONLY DURING THE BID OPENING SESSION)
Opening of the tenders: The opening of the Bids will be carried out in the conference room of the PPRD at Bastos
Yaounde on 61/04/2026 as from 3pm, by the Special Tenders Board sitting in the presence of the duly elected bidders
or their representatives and having a good knowledge of the file.

i,

EVALUATION OF OFFERS
A. Eliminatory criteria
The evaluation of offers wilt be done based on the following points:

- Failure to producs, after the deadline of 48 nours following the opening of bids, a document in the
administrative file that is deemed to be non-compliant or missing (except the bid bond)

- Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignmenis Fund (CDEC) {these documents should be submitted as one file)

-~ False declaration, fraudulent manceuwres or falsified documents

- Incomplete financial file {Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule }

- Omission in the unit price of a quantified unit price :

- Non-respect of 80% of the essential criteria -

- Absence of the sworn statement for not having abandoned contracts during the last three years or any
uncompleted PPRD project. :

- Absence of a quantified unit price in the financial offer
- Abssnce of a signed and dated integrity charter

- Absence of a dated and signed commitment statement to comply with environmental and social clauses

- Absence of the site visit certificate duly signed on honour by the bidder's representative, as well as the site
visit report in accordance with the attached template, accompanis hotographs.

- Absence of attestation of categorisation from MINMAP,

B. Essential criteria:

a} General presentation of the bids.

b} Experience of the company.

) Absence of own or hired minimum equipment

dy Quality of personnel and management of the company.

e} Provide delails of Technical equipment and tools to be used.

f)  Methodology for the execution of works.

g) Financial capacity of at least CFAF 250,000,000 issued by a financial institution authorized by the M inistry of
Finance.

h) Special lechnical clauses initialled in ail the pages and signed with mention read and approved.

fr7
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i} Special administrative clauses completed and inifialied in all the pages and last page signed wi ith mention

read and approved.

CRITERIA AND S8UB CRITERIA FOR THE EVALUATION OF OFFERS

I MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

:1 YES | NO

Description
. Eliminatory criteria regarding the administrative file
1. Failure to produce, after the deadline of 48 hours following the opening of bids, a documentin | YES | NO
the administrative file that is deemed to be non-compliant or missing (except the bid bond) ‘
2. Absence or non-compliance of a stamped Bid bond at the tune of CFAF 5,000,000 with the | YES | NO
handwritten note, accompanied by the receipt from the Deposits and Consignments Fund
(CDEC) (these documents should be submitted as one file). *
NB: A caution produced which does not have a link with the tender file is considered as absent,
il Eliminatory criteria regarding the technical file 1YES | NO
3. Absence of the sworn statement for not having abandoned contracts during the last three ysars | YES | NO
or any uncompleted PPRD project. :
4. Absence of dated/signed commitment statement to comply with environmental & social clauses, | YES | NO
5. Absence of the site vistt certificate duly signed on honour by the bidder's representative, as well | YES | NO
as the site visit report in accordance with the attached template, accompanied by colour
photographs. \
8. Non-respect of 80% of the essential criteria, | YES | NO
7. Absence of a signed and dated infegrity charter. 1 YES | NO
8. Absence of own or hired minimum equipment. 1 YES | NO
8. Absence of a certificate of categorisation from MINMAP, t YES | NO
lil.  Eliminatory criteria regarding the technical file ‘
10. Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price
Schedule). ‘
11. Omission in the unit price of a quantified unit price. i YES | NO
V.  Eliminatory criteria regarding the administrative file :
12. Faise declaration, fraudulent manceuvres or falsified documents. \
i EVALUATION GRILL 1 YES | NO
GENERAL PRESENTATION OF THE OFFERS ‘
1 » Table of Sections separated using colour dividers (not whit 1 YES | NO
» Coloured interleaf ‘
» Arrangement of parts according to the order of the ‘%’
s Spiral binding
EXPERIENCE OF THE COMPANY ANB EF ERERCES
2. | General experience: Must have at least two references o trification | YES | NO
projects for the last 5 years. {First page and last page of p minues of~
acceptance signed). -
3. | Specific experience: Must have at least one reference of the company in rural electrification
project for the last 5 years. (First page and last page of previous contracts + minutes af
acceplance signed).

i
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Specific experience: Must have executed similar projects with a minimum cumulative amount
of CFAF 250,000,000 {first page and last page of previous contracts + minutes of acceplance
signed).

OWN OR HIRED MINIMUM EQUIPMENT

Heavy Equipment (Mobilization & Civil Works)

Crane Truck {Camion-grue}): For the transport, supply, and planting of the 12m and 11m metaliic
poles,

4x4 Pick-up Truck: For site supervision and rapid transport of technicians.

Preumatic Rock Breaker/Jackhammer (Brise-roche); Mandatory for the "excavation of holes in |
rocky soil.” -

Mechanical Earth Augers (Tariéres): For standard hole excavation,

Specialized Electrical Equipment

Stringing Equipment (Matériel de déroulage}): includes cable pullers, roliers, and tensioning
jacks specifically for the 54.8mm? and 70mm? preassembled aluminum cables.

Hydraulic Crimping Too! (Presse hydraulique): For connectors and terminals on the MVILY lines ¢

Transformer Handling Gear: Chain blocks or hoists to mount the H61-160KVA transformer.

Grounding Resistance Tester (Tellurométre) To ensure the network safety and earthing
compliance.

MV/LV PPE & Safely Kits: Insulating gloves, poles, and voltage detectors {VAT) for festing the
30KV lines

Small Tools & Site Logistics

Climbing lrons/Spikes {Griffes} & Safety Hamesses: For manual interventions on metallic poles.

Ladders & Scaffolding: Suitable for electrical work.

Concrete Mixer: For securing the pole foundations {concrete sefting).

8.

Hand Tools: Wire cutters, wrenches, and speciafized pliers for aluminum cable assembly.

EXPERIENCE OF PERSONNEL

Key personnel:

-

NEB: Attach for each person:

A signed and dated CV and photocopy of 1D card.
A commitment of availability duly signed & certified by the manager of the Enterprise.
A cerlified copy of highest dinloma of each person concerned not more than three (03} months.

Project Engineer:

9. | Musthe atleast a Senior Electrical Engineer with atleast 7 years’ experience in electrical works, |
The Project Engineer must present a certified Master's degree in Electrical Engingering. Must
provide an atiestation of registration with the National Order. )

10.| Must have faken part in the execufion of three (03) similar woik: ts as Project
Engineer/Project Manager.

Works Supervisor:

11. | Must be an Electrical Engineer with at least 5 years’ experi
a certified Bachelor Degree in Electrical Engineering.

12. | Must have iaken part in the execution of three (03) similar war

| Field Technician: s i

13. | Must be a Technician with at least a Diploma in electricity and least 5 years i similar works.

Must present a certified Diploma in electrical works.

i
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14. | Must have taken part in the execution of three {03) similar works projects as Technician, { :

Other personnel:

15. | Site clerk: Al least a 5 years’ experience in electrical works, Must hold at least an Advanced TYES | NO
Level or equivalent. Reference of personnel fo be utilized (CV) and certified certificate (s).

METHODOLOGY FOR THE EXECUTION OF WORKS.

18. | Detailed execution plan as per the Emsframe in the fender file YES | NO

17. | Review of works to be executed

18. | Proof of mastery of the zone of execution of the works (references of previous works executed
in the region).

FINANCIAL CAPACITY OF AT LEAST

19. | Provide proof of ability to pre-finance from a recognized financial or banking institution approved | YES | NO
by the Ministry in charge of Finance.

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20. | Special technical clauses initialled on all the pages and signed with annotation “read and | YES | NO
approved”,

21. | Special adminisirative clauses filled and initialled on all the pages and last page signed with | YES | NO
annntatzoﬂ “read and approved”.

F. AWARD OF THE CONTRACT

21,

Award of the contract: The Tenders Board will propose 1o the Contracting Authority to award the contract fo the bidder
who will have presented the bid with the lowest offer, essentially conforming to the regulations of the Tender File, having
satisfied to 100% of alf the eliminatory criteria and at least 80% of the essential criteria. The decision of award of
the contract will be published by press release or any other means of publication as per the public contracts code. f
the contract passed on the basis of technical altemative suggested by the bidder, the contracting authority reserves the
right to Infroduce all the provisions there allowing him to guarantee itself against the real overrun costs of the altemative
compared to his estimate of origin. In the absence of these last precise details, any additional charge due fo an
alternative will be inadmissible. To this end, it is specified that a bidder cannot claim to be compensated, if action is not
taken on his offer. The contracting authority reserves the right not to act on an Invitation to tender, if it di d not obtain a
proposat which appears acceptabie fo him

22.

Ethical Principles: The Presidents and Membsrs of the commitiee, the Bidders, and afl other participants in the
procedure must observe at all times the highest standards of professional ethics, They must, in particular, refrain from
any form of corruption or other fraudulent practices. Under this principle, the. tms are defined as follows:

{ A person is guilty of "corruption” if they offer, give, soficit, or accept, dirg ny kind of benefit with the
aim of influenci ng the actions of a public official during the awardin ntract or purchase order,;
(it} A person is also guilty of “corruption” if they provide, solicit, or az?c itted by the same bidder
under different company names {atgbn ~ numbers;
(iii} A person engages in “fraudulent praclices” if they distort or m)s{ep se influence the awarding or
execution of a contract or purchase order to the detriment of the Conl ‘Delegated Contracting
Authority. Fraudulent practices notably inclde any collusion or arrangeny ders (before or after the bid
submission) aimed at artificially maintaining quotation prices at levels that donoteflec hose result ing from free and
open competition, thereby depriving the Contracting Authority or the Delegated Contracting Authority of tha benefits of
such competition.

23.

Guarantee: The works have a guarantee period of one year {12 months) as per the Special Admini stratwe Cond tions.
The performance bond shall be set at 6% of the initial contract amount.
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ARTICLE 1: PURPOSE OF THE CONTRACT -
The purpose of this contract is for the extension of a three phase eleclricity network to Kultin and Soh
Ngwa village, Njikwa Subdwsran Momao Division of the North-West region.

ARTICLE 2: AWARD PROCEDURE ;
The contract shali be awarded following an Open National Invifation to Tender in accordance with Decma
N2 20118/366 of 20t June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1 General definitions {cf. Code)

- The Contracting Authority: shail be the President of the Steering Committee of the PPRD NW-SW.,
He awards the conlract, ensures the preservation of originals of said confract documents and the
transmission of copies to the Ministry in charge of Public Contracts and to the body in charge of regulation.
- The Contract Engineer: shall be the Divisional Delegate of the Ministry of Water and Energy, Momo,
hereinafter referred to as the Engineer. Hefshe shali be in charge of approbation of execution documents,
supervising and controlfing the technical execution of the works. He shall as well ensure he plays his roles
spelled out in Articie 28 of these Administrative Conditions and prepare documents for payments.

- The Contract Manager, the Regional Representative of PPRD North West. The latter shall provide a
report detailing the effectiveness of the works carried out, as well as their rate and quality of execution of the
infrastructure project,

- The authorily in charge of the External Control of the execution of the works: shall be the Ministry in
charge of Public Contracts.

- The Project Manager shall be [to be specified], he ensures the execution of the contract as per %he
technical specifications.

- The Contractor shall be [fo be specified], he ensures the execution of the contract as per the techni aai
specifications.

3.2 Security: This contract may be used as securily subject fo any form of transfer of debt.
In this case:

- The authority in charge of ordering payment shali be the President of the Steering Committee of the
PPRD NW-SW. '

- The authority in charge of the clearance of expenditures shall b
- The body or officiai in charge of payment shall be the Speciali
- The Project Officer shali be responsible to furnish snfarmaﬁc&
contract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING CRRE
4,1The language to be used shall be [English or French].

roller of the PPRD.

xecution of this

4.2 The contractor shall be bound o chserve the taw, regulations and ordinances in force in Cameroon both
within his own organization and in the execution of the contract. If the laws and regulations in force at the
date of signature of this contract are amended after the signature of the contract, the possible direct resulting
costs shall be considered without gain or loss for either party.

br
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ARTICLE 5: STANDARDS :
5.1 The works carried out under this contract shall comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recenily approved standard by the competent authority.

5.2 The co-confractor shall study, execute, and guarantee the works under this contract, taking into account
the best practices for similar technological operations in Cameroon.

ARTICLE 6 : CONTENT OF THE CONTRACT
The contractual documents forming part of the present Contract are complementary and shall be mterpreted
as such. In the event of any inconsistency, they shall prevail in the following order of priority:

- The Tender or deed of Commitment;

- The Contractor's Tender and its annexes, in all provisions not inconsistent with the Spec ial
Administrative Conditions (CCAP), the Special Technical Specifications (CCTP), or, where
applicable, the iechnical clauses relating io the works; :

- The Special Administrative Conditions (CCAP);

- The Special Technical Specifications (CCTPY;

- The Bill of Quantities or Detailed Quantiiative and Estimated Schedule (DQE);

- The Schedule of Unit Prices (BPU);

- The Detailed Breakdown of Prices {(SDP); '

- The General Administrative Conditions (CCAG} to which the Contract is expressly sut};eci

-~ The execution design andior work programime, as applicable [insert names and references
where necessary];

- Any ofther relevant documents, ingluding the Minutes (PVY} of negotiations, the Special
Technical Clauses {CST), drawings, Environmential, Social, Health and Safety (ESHS)
management strategies and impiementation plans, the ESHS Code of Conduct, the project
value analysis where applicable, and the execution design/work programme;

- The Integrity Charter;

- The Sceial and Environmental Commitment Declaration

ARTICLE 7: LAWS AND RULES APPLICABLE
This contract shall be governed by the following general instruments.

1. Law No. 75/15 of 08 December 1975 relating fo compulsory ins fofion risks;

2. Law No. 82/007 of 14 August 1992 on the Labour Code;  #

3. Law No. 2015/018 of 21 December 2015 governing commercia

4. Law No. 98/013 of 14 July 1998 relating to competition; :

5. Law No. 86/12 of 05 August 1896 on the Framework Law re nagement;

6. Law No. 2018/012 of 11 July 2018 on the Financial Regime of th blic entities;

7. Law No. 2018117 of 14 December 2016 on the Mining Code; - o :

8. . Framework Law No, 2011/012 of 06 May 2011 on consumer prole E100N;

9. law No. 2018/011 of 11 July 2018 on the Code of Transparency and Good Governance in Pubizc
Finance Management in Cameroon;

10. Law No. 2025/012 of 17 December 2025 Finance Law of the Republic of Cameroon for the 2026
Financial Year,

1

. Decree No. 77-318 of 17 August 1977 to lay down the practical application of Law No. 75-15 of QB
December 1875 making construction risk insurance compulsory; .
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o the Contract Manager.

12. Decree No. 2012/075 of 08 March 2012 on the organization of the Ministry of Public Contracts, in its
provisions not conirary io the Public Centracts Code;

13. Decree No. 2001/048 of 23 February 2001 on the organization and funclioning of the Public
Contracts Regulatory Agency (ARMP) and its subsequent amending texis;

14, Decree No. 2005/577 of 23 February 2005 fixing the modalities for carrying out Environmental Impact
Studies;

15. Decree No. 2011/408 of 08 December 2011 on the organization of the Government, amended and
supplemented by Decree No. 2018/180 of 02 March 2018;

16. Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the
Labour-infensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing
instruments;

18. Decree No. 2025/01081 OF 17 JUIN 2025 to lay down the Rules Govem ing the ?ro{:ess of
Maturation of Public investment Projects and Programmes.

19. The Order bringing Into force the General Administrative Clauses (GAC/CCAG) applicable to Pubhc
Works Conlracts;

20. Circutar No. 00000026/C/MINFI of 28 Decernber 2023 on Instructions relating to the Executi ion of
Finance Laws, and the Monitoring and Control of the Execution of the Budget of the State and other
Public Entities for the 2024 Financial Year;

21. Circular No. COO0T/PRMINMAPICAB of 25 April 2022 relating o the application of the Pubhc
Contracts Code;

22. Order N© 075/CAB/PM of 30 July 2024 on the recrganization of the PPRD NW-SW;

23. Circular No. 000019/LC/MINMAR of 05 June 2024 concerning the modalities of constitution, c%epes&t
conservation, restitution and withdrawal of guarantee on Public Contracts;

24, Circular NoGOO1877/C/MINFI of 31 December 2025 bearing instructions on the impiementaiion of
finance law, monitoring and conirol of the execution of the budgets of the state and other public
entities for the 2026 fiscal year;

25, Applicable standards;

26. Cther instruments specific to the domain concemed with the confract,

ARTICLE 8: COMMUNICATION {ARTICLES 6 AND 10 SUPPLEMENTED}

All communications within the framework of this confract shall be written and notifications sent to the
following address:
a) In the case where the contractor is the addresses: THE CONTRACTOR
Beyond the time-limit of 15 days fixed in article 5(1) of the GAC fails to make his
Owner and Contract Manager, correspondences shall be validly addressed
to have been served on;
b} In the case where the Project Owner is the addressee: -
Such should be copied fo the Contract Manager, Contract Engmear ij@ g e, within
the same deadline. -
The contractor shall address all written notifications or correspondences o |

the Project
considered

ke
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by the Contractor, is subgontractors, or their respective personnel, a

CHAPTER II;: EXECUTION OF WORKS

ARTICLE 9: CONSISTENCY OF THE WORKS
The works consist of the works includes the extension of a three phase elechricity network to Kuttin and Seh

in Ngwo village, Njikwa Subdivsion, Momo Division of the North-West region. Specifically it consist Gf the
following:

- The extension of three phase electricity medium voltage fine from Nkun market along the axis i\ék;m~
Soh-Sabii-Kuttin;

- The supply and installation of a total of four HE61-100KVA/3GKY three phase ifaasformanon
substations and one single phase transformation substation distributed along the axis Nkun market-
Soh-Sabli-Kuttin as specified on the project situation map;

- The extension of three phase electricity low voltage line in Kuttin and Soh.

The detailed description are mentioned in the respective technical specifications, bills of quantities and cost
estimates.

ARTICLE 10: TIME-LIMITS FOR EXECUTIONITIME-LIMITS FOR MOBILIZATION

Under no citcumstances shall the duration for execution exceed five (05) months except in the situation of
Force Majeure. Since a coniract whose execution duration is maximum one (01) year cannof undergo pnce
revision, price revision shali not be tolerated during the execution of this project.

Time-limits for mobilization shall run as from the date of receptiors of the service order to start work. W}th
this time, the contractor shall not modify any of his unit prices. A copy of the service order shall be ferwarded
to the Contracting Authority, signatory of the contract. :

ARTICLE 11 OBLIGATION OF THE CONTRACTING AUTHORITY

11.1. The Contracting Authority shall be responsible for the acquisition and provision of the site, as well as
its access, possession, use, and access fo all other areas reasonably necessary for the proper execution of
the Contract. It shalt provide the Contractor with facifiies for accessing the project sites. For sites located far
from the Contracting Authority's headquarters, the transport costs for such access shall be bome by the
Contractor.

11.2. The Contracting Authority shall obtain, at ifs own expense, all permits, authorisations, approvals, én{i
ficences from local, regional, or nalional authorities or relevant public services necessary for the executmﬁ of
the Contract and which fall under its obligations.

11.3. At the request of the Contracfor, the Contracting Authority shalt use its best endeavours to assist the
Contractor in obtaining, in a timely manner and with all due diligence, the permits fions, and licences
required from local, regional, or national administrations or public service: f the Contract

s, contempt,
urse of the

11.4. The Contracting Authority shall ensure the protection of the Cs:nffﬁ= C1o]
violence, assault, insuilts, or defamation to which they may be subjected by re
performance of their duties.

ARTICLE 12: ADMINISTRATIVE ORDERS (ARTICLE 8 OF GAC)

The various Administrative Orders shall be established and notified as follows:

121 The Administrative Order to start execution of the works shall be signed by the Contracting Authority
and notified to the contractor by the Project Owner with a copy to the, the Contract Manager, Contract
Engineer, the financial services and the Project Manager, where applicable.

F1-
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122 Upon proposal by the Project Owner, Administrative Orders with an incidence on the objective; the
amount and execution deadline shafl be signed by Coniracting Authority and notified by the Project
Owner fo the Confractor with a copy to the Contracting Authority, the Contract Manager, the Contract
Engineer, the Project Manager and the financial services. The prior endorsement of the Paying Body
shall possibly be required before the signature of those that have an incidence on the amount.

123 Administrative Orders of a technical nature linked o the normal progress of the work and without
financial incidence shall be signed directly by Contract Manager and notified fo the contractor by the

- Contract Enginger or Project Manager {where applicable} with a copy to the Contracting Authority and
Contract Manager.

124  Adminisirative Orders serving as warnings shall be signed by the Project Owner and notified to.the
contractor by the Contract Manager with a copy to the Contracting Authority, the Contract Engineer and
Project Manager.

125 Administrative Orders for suspension or resumption of work besause of the weather or any other
case of force majeure shall be signed by the Confracting Authority and notified by his services to the
contractor with a copy to the Project Owner, Contract Manager, Contract Engineer and Project Manager.

126 Administrative Orders prescribing the works necessary-to remedy disorders which could appear on
structures during the guarantee period and not related to normal usage shall be signed by the Contract
Manager upon the proposal of the Contract Engineer and notified to the contractor by the Conifact
Engineer,

12,7 The contractor has a time-limit of fifteen (15) days to issue reservations on any Administrative Order
received. Having reservations shall not free the enierprise of execuling the Administrative Orders
received.

128  Concerning Adminisirative Order signed by the Contracting Authority and notified by the Project
Owner, the notification must be done within a maximum of five (5) days from the date of transmission
by the Contracting Authority to the Project Owner. Beyond this deadline, the Contracting Authority shall
establish the default of the Project Owner, take over from him and carry out the said notification.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR

13.1 The Coniractor's mission is o ensure the execution of the works under the supervision of the Er&ginéer
or the Project Manager and fo discharge their obligations in a diigent, efficient, and economic manner, as

described in the Technical Specifications. This shall be done In accordance with this Contract, the rules
and standards in force in Cameroon, and generally accepted techniques and practices in the relevant field

of activity. The Contractor is specifically required to perform (where applicable) all calculations, tests, and
-analyses; and to determine, select, purchase, and supply all tools, materials, and equipment necessary for
- the execution of the works. The Contractor is further required to employ all necessary personnel, whether
specialised or otherwise.

13.2 The Contractor shall be liable to the Contracting Authority for the gu:
used, their fitness for purpose on the site, the proper execution;
interventions performed by approved subconiractors. The Contracto
_environmental legislation in force in Cameroon,

- They shall execute all works specified in the Technical Special Clauses
directives mentioned therein. Specifically, the Contractor is obliged.:
accordance with regulations and to display the company's intemnal reguiahsrss ARCOrpor
and soctal considerations.

0
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13.3 Throughout the duration of the Contract, the Contractor shall not engage, directly or indirectly, | in any
professional or contractual activities likely to compromise their independence in refation to the dat es
assigned to them.

13.4 In the event of a conflict of interest involving any member of the mission team, the Contractor must rzctsfy
the Contracting Authorily in writing and replace the expert in guestion.

A conflict of interest is defined as any situation in which the Contractor may derive direct or indirect profit
from a contract awarded by the Contracting Authority for which they are consulted, or any situation in which
they have personat or financial interests sufficient to compromise their imparfiality in the performance of
their duties or of such a nature as to adversely affect their judgement.

13.5 The Contractor is bound by professional secrecy towards third parties regarding any information, ciata
or documents collected or brought to their attention during the execution of the Contract.

As such, documents produced by the Contractor during the performance of the Contract may oﬂfy be
published or disclosed with the prior written consent of the Contracting Authority.

Upon submission of the final report, the Contractor is required to return all documents borrowed from th@
Contracting Authority. :

13.6 The Cordractor, as well as their associates or subcontractors, are prohibited during the term of: the
Contract and for a period of three {03} months following its conclusion, from providing goods, works, or
services to the Contracting Authority arising from or closely related to the services provided {w;ih the
exception of the execution or confinuation of said services),

13.7 The Contractor shall be responsible for all professional expenses and for maintaining insurance cover
against all risks of ilness and accidents within the framework of their mission.

13.8 The Contractor may not modify the composition of the team proposed in their Technical Offer w;ihout
the written approval of the Contracting Authority.

13.9 For foreign companies, failing residency, the Contractor shall maintain a duly mandaied Permanent
Representative in the Republic of Cameroon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES {ARTICLE § OF GAC)

14.1 [Specify if the contract has one or several phases]

At the end of a phase, the Project Owner shall carry out the acceptance of the works and issue an attestation
of proper execution fo the contractor. This attestation shall condition the start of the following condsttena{
phase where applicable.

14.2 The time-fimit granted for notification of the Administrative Order to start execution of a conditional phase
shall be [to be specified].

ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT
15.1 Personnel of the enterprise
The contractor shall underiake to mobilize the human and material
execution of works as required by the Special Administrative and T C
equipment and material are specified in the Special Regulations of the Invitatio 0 Tem%e

: saﬁsfactery
‘ 23 list of the

15.2. Replacement of key personnel

Any modification, even parfial, to the proposals contained in the Technical Offer shaltonly take place following
the written approval of the Contracting Authority or the Contract Manager. In the event of a modification, the
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Conlractor shall ensure replacement with personnel of at least equal competence {qualifications and
experience) or with equipment of similar performance and in good working order.

In any event, the lists of key management personnel to be deployed shall be submitted for the prior written
approval of the Contract Manager or the Contract Engineer, as the case may be, within fifteen (15) days
following the notification of the Service Order to commence the works. Upon expiry of this period, the lists
shall be deemed approved.

The Contract Manager or the Contract Engineer, as the case may be, shall have three (03) days fo netn‘y the
Procurement Manager of PPRD of their opinion in writing. The Contracting Authority reserves the right fo
withthold approval for any person proposed by the Confractor whose gualifications are desmed insufficient.

Any unilateral modification made to the key management personnel proposed in the Technical Cifer, whether
before or during the works, shall constitute grounds for termination of the Contract as provided for in Arttc&
44 below, or for the application of penalties of 20,000 FCFA per maodified staff member.

Any proposed modification shall be notified to the Contracting Authority or Contract Manager for pr;or
approval.

Whatever the case and except in case of force majeure, the contractor shall not replace more than
fifty percent {50%) of his personnel without being liable to the procedure for termination of the
contract.

[ the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by bz:ath
parlies, the contractor shall immediately replace the said worker at his own expense.

15.3. Removal of Parsonnel

Foliowing written approval from the Contracting Authority, the Procurement Manager may—upon the
proposal of the Contract Engineer or the Contract Manager, as the case may be—request the Contractor,
after formal notice, o remove any member of their staff for proven sericus misconduct or incompetence.
Such a reguest shall state the grounds thereof. The Contractor shali ensure that the person concerned leaves
the Site within fiteen (15) days and has no further involvement in the work under the Contract.

In such instances, the replacement shall be carried out in accordance with the provisions of Arficle 1$,2
above. :

15.4, Contractor's Represemanve

Upon notification of the Contract, the Coniractor shall appoint a natural person to represent them before the
Administration for all matters concerning the execution of {he project.

This individual, charged with the conduct of works, must be vested with sufficient al
delay, the decisions necessary for the smooth progress of the project.

15.5, Labour Legislation

make, without

The Contractor shall comply with the labour legislation in force in Cameroo Teg
recruitment, health, safety, soclal protection, the Labour-Intensive (HIMO) hyand th s for local
resource mobifisation. :

The Contractor shall provide accommodation, medical assistance, caterm- an ciliies for
nersonnel residing in the Confractor's base camps, in accordance with the requirements set out in the
Specifications regarding the social and sanitary conditions of the workforce.

A
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In dealings with their personnel and the personnel of their subcontractors employed for or participating in éthe
execution of the Contract, the Confraclor shall respect national holidays, statutory public holidays, religious
festivals, and other local customs, as well as ali applicable tocal laws and regulations governing labour law.

Unless otherwise provided in the Contract, if the Contractor deems it necessary fo carry out night work or
work during pubiic holidays to mest the Service Levels and the Contractual Completion Period, and requests
the Contracting Authority's consent for such purposes {where such consent is required}, the Contracting
Authority shall not unreasonably withhold such consent.

The Contractor shall be responsible for obtaining all necessary permits andfor visas from the competerzt
authorities to ensure that all fabour and personnel to be employed on the Site may enter and remain i
Cameroon under legal status.

The Contractor shall, at their own expense, provide the necessary means fo repatriate all members of their
personnel and their subcontractors’ personnel working on Site to the countries where they were respectively
recruited; they shall alse provide, at thelr own expense, for their temporary stay on-site between the daﬁe of
cessation of employment and the scheduled date of repatriation.

15.8. Equipment Proposed in the Bid

The Confractor shall use appropriate equipment of a level comparable 1o the requirements of the Bidding
Documents (Tender file) to ensure the proper performance of services according to best indusiry practices.

Any modification made shall be notified to the Contracting Authority for prior approval,

ARTICLE 16: DOCUMENTS TO BE FURNISHED BY THE CONTRACTOR
16.1 Work Programme, Quality Assurance Plan, and Other Documents

a) Within a maximum period of 15 days from the notification of the order to commence works, the
Administration’s co-contractor shalt submit, in five (05) coples, for approval by the Contract Manager after
consultation with the Contract Engineer the work execution programme, its procurement schedule, its
draft Quality Assurance Plan (QAP), and, where applicable, its Environmental Management Plan.

This programme shall be presented exclusively according to the templates provided and shall mo%ude in

particular:

+ The minules defining the tasks to be performed, where applicable,;

o  The list of works to be subcontracted;

+ The description of measures to maintain traffic flow, where applicable;

+ Elc
Two (2) copies of these documents shall be returned fo the co-contractor within
bearing either;

» The approval stamp "APPROVED FOR EXECUTION'; or

e The mention of rejection, accompanied by the reasons for said

The Administration’s co-contractor shail then have 8 days to present a/fi¢ he ¢

shall have 5 days fo approve or provide any comments. The approval pe’ forthe: HID! pmgr&mme

shall suspend the exe»cuﬂan period.

days from their receipt,

executed prior fo the approval of the progfamme shall neither be ackrzowiedgéé____:___‘__"u_:,, dior; unless expressiy
ordered. lus
The updated and approved schedule shall become the contractual schedule.
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The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress
of the site. Significant changes to the contraclual programme may only be made after obtaining ap;}fevai
from the Contract Engineer.

Onge the execution programme is approved by the Contract Engineer, it shall be transmitted within 5 days
{0 the Conlracting Authority or the Delegated Contracting Authority, without suspending its execution,
However, should significant modifications be found that distort the objective of the contract or the nature of
the works, the Conlracting Authority or the Delegated Contracting Authority shall relurn the execution
programme, accompanied by reservations 16 be addressed, within fifteen (15) days of its receipt.

- b} The Environmental and Social Management Plan shall detail, in particular, the criteria for se ec‘i ing
technical-and base camp sites, the conditions for borrowing exiraction sites, and the conditions for
restoring work and installation sites.
¢} The co-contractor shall indicate in the programme the equipment and methods intended for use as we§§
as the number of personnel planned for employment.
16.2Execution Project
a) Within a maximum period of 15 days from the date of notification of the order fo commence waécs
the co-confractor shall submit, for the approval of the Contract Engineer or the Project Manager
where applicable, an execution project in 5 coples, including In particular,
The minutes defining the tasks to be performed;
The record of existing damages, whare applicable;
The route diagram or the work alignment diagram, where applicable;
The description of the intended work execution processes and methods, including the anticipated
use of personnel, equipment, and materials;
The execution plans for the structures and the related calculation notes;
The supply plans;
The graphical work schedule;
The list of works that the co~contractor intend, where applicable, to subcontract,

. & B

* & & »

The updated and approved schedule shall becoms the contractual schedule, It must highlight critical tasks.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actuai gregfess
of the site.

in the event of non-compliance with the deadlines for approval of the above documents by the Admi msir&t
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE
A reproducible copy of the plans featuring in the Tender File shall be put at the disposal of the Contractor by
[the Confract Manager or Contract Engineer], -

The Project Cwner shall make available the site and access ways to t
as the works progress.

e appropriate time

ARTICLE 18: INSURANCE AND PROTECTION OF THE SITES
18.1. Packaging for the Transport of Equipment and Materials

The supplier must take all necessary measures to ensure that th erials are properly
protected by careful and appropriate packaging suitable for maritime, sport. The supplier
must make every effort to repair any damage that may oceur f%ﬁ%g franspdrt-up fo-the delivery site.
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18.2. Insurance
ay The contract holder is required, upon nofification of the contract, to take out an insurance policy w;th one
or more approved insurance companies, covering the risks associated with the execution of the servi ices
under the contract.
b) The following insurance policies are required under this Condract, for the minimum amounts, deducifbtes
and other minimum conditions, within fitteen (15) days of notification of the contract {fo be specified accordmg
to the list below):
Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of deaih of
third parties (including personnel of the Contracting Authority), as well as risks of loss or damage occurring
during the execution of the works to goods during supply, installation, or assembly, where applicable;
“Ali Risks" construction insurance covering the loss of or damage to the Installations on-site occurring before
the completion of the Instaliations, with an extension of coverage for the co-contractor's liability for loss or
damage occurring during the wartanty petiod, for as fong as the co-contractor remains on-site to fulfil their
obligations during the warranty period;
Decennial liability insurance, where applicable;
Cther insurances; any other insurance policies that may be speci ﬁcal!y agreed between the parties to the
contract,
¢} In any case, the policy must cover all bodily injury, material damage, and consequential losses causeé o
third parties or to the works, from the day following its subscription untit the final acceptance of the semces
or until the end of the decennial period, where applicable.
dj if the co-contractor fails o take out andior maintain the insurance policies referred o above, 1?1@
Contracting Authority may fake out and maintain such insurance and deduct, from time to time, from any
sums due to the co-contractor under the contract, any premium the Contracting Authority has paid to the
insurer, or otherwise recover the amount of the premium paid, which shall be considered as a debt owed hy
the co-contractor.

&) The co-contractor shall ensure that its subcontractors take out and maintain, to the extent necessary,
appropriale insurance policies covering their personnel, vehicles, and the services they perform under ihe
contract, unless these subconiractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Contract may provide for sub-orders or the execution of part of the works by subcontraclors, in
scoordsnne with the procedures set out in the Public Contracts Code and the General Administrative Clauses

{GACICCAG) appilicable fo works, subject {0 the prior authorisation of the Contracting Authority.

Notwithstanding any recourse o sub-orders, the Main Contractor remains solely responsible for the
performance of all obligations arising from the Contract. The subcontracting agreement must comply with the
commitments of the Main Contractor, Subcontractors shall execute their portion of the works under the sole
and full responsibility of the Contractor. 3

The total value of works that may be subcontracted is limited fo thirty per ge
amount and its subsequent amendments.

Services subject to sub-orders must be granted as a priority to national St
(SMEs) in which at least fifty-one per cent (51%) of the capital is held by nation
or unavailability of such firms, sub-orders may be granted to SMEs and La-rg
thirty-three per cent {33%) of the capital is heid by nationals.

The Contracting Authority may pay the subcontractor directly when the vaiue of the services subcontracted
to a single firm is greater than or equal to ten per cent {10%) of the total Contract amount {including any
amendments), or when it is established that the Main Conﬁr is engaging in fraudulent or deceitfid
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practices fowards the subcontraclor. Where a subcontractor is to be paid directly, the Main Contractor is
required, at the time of the request for authorisation, to demonstrate that the assignment or pledging of
receivables resulting from the Contract does not impede the direct payment of the subcontractor.  Whatever
the case, before the Contracting Authority, the contractor shall remain solely responsible for the discharge of
the contract as per the contractual obligations.

Remark: Penalfies of 1/5000% the initial contract amount shall be applied on any stakeholder who
delays from seven {07) days and above the process required to validate the subcontracting.

ARTICLE 20: SITE LABORATORY AND TRIALS '
20.1 Indicate ﬂecessary the modalities for carrying out the trials and geotechnical studies provided for
the Special Technical Conditions.

20.2 The Contract Manager has a deadline of 5 days to approve the contractor's personnel and iabosatofy
as soon as the request is made,

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook must be systematically jointly signed by the Project Manager or Engineer, whers n&ed
be and the contractor's represeniative each day.

itis a joint document in a single copy. its pages must be numbered and initialled. No page should be removed.
The erased or cancelied parts must be mentioned on the margin for validation,

Within ten days from the dale of notification of the service order {o begin works, the contractor shall submit
to the Project Engineer the program of works {planning} in five copies for approval. The contractor shall
constantly update the planning of works, considering the advancement on site. Any imporiant modifications
to this program will only be applied after having received the project engineer's prior agreement. it shall be
established every month end at the confractor’s dif igence and at his expenses, the state of advancemenz of
works 1o be sent lo the administration in seven copies.

The co-contractor is required to open a sife logbook before any commencement of works. This is a nniqﬁe,
mutually recognised document. its pages must be numbered and initialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation '

The following must be recorded dally:

»  Administrative operations related to the execution and settfement of the contract (notifications, test
resulis, attachmenis);
Waather conditions;
Material deliveries and approvals of ail kinds;
» Incidents or any details of any nature that may have an impact on the future condition of the W(}ka
or the actual duration of the works;
» Elc
The co-contractor may also record incidents or cbservations that could giv
* This logbook must be signed by the Project Manager and the co-contrag
For any possible claim made by the co-confractor, only the even
Eogbc}{)k in due tme akmg w;th the a’{?’rar contrac’mai docamem

{0 a claim on their part, -
ntative at each site visit
acorded in the site

representative [Specify frequency]. Minutes of each site me
participants.

WZ
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CHAPTER Iii: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE: :
The co-contractor must, at least ten (10} days prior to the provisional acceptance of the subsequent contract,
subrmit the following documents to the Contracting Authority or the Delegated Contracting Authority [Specify
any special provisions where applicable}.

1. A copy of the invoice or stalement describing the works, indicating their quantities, their unit prices, and
the total amount;

2. Notification of acceplance;

3. Copy of the finat performance bond;

4, Copy of the insurance policy, where applicable;

5. Other documents o be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE:
241, Pre-acceptance Qperations

Prior to provisional acceptance, the Confractor shall submit a writlen request to the Contracting Authority or
the Delegated Contracting Authority, with a copy to the Contract Engineer, to organise a technical inspection
prior o acceptance. =

This inspection shall include, amaong other operations:

a} The Acceptance Commission {or a technician designated for this purpose} shall conduct quality and
quantity verifications. (Where equipment is included, specify the modalities: whether at the manufacturing
plants, lesting workshops, warehouses, the Contractors premises, State-run testing faciiiies, or the
Contracting Authority's project sites).

These operations shall be documented in minutes (procés-verbal) drafted on the spot and signed by the
Project Manager (where applicable), the Engineer, and the Conbractor.

b} When these operations are performed by a fechnician, the latter shall draft minutes proposing efther
acceplance, repairfremedial work, improvement, or rejection. These minutes shall be forwarded to the
Commission for a final decision _

¢} The Technical Accaptance Commission or the designated technician must verify the qualitative, techmcai
and quantitative compliance of the works.

Regarding the technical handover, the Commission shall fske one of the following decisions ceﬁcemmg aii
or part of the services:

it accepts the works in terms of quality and quantity, in which case the decision is immediately enfor{;eabi

it finds that the works are non-compliant and proncunces their rejection. However.in this event, it may allow
for the services o be brought into ﬂempizance or be subject {o a price red: action). Rejection of the
services shall be notified to the Contractor via registered mail or deliverg owledgement
of receipt, should the Contractor fail to sign the minutes concluding silc 3

24.2. Provisional Acceptance

The Contractor is requirad fo netify the Head of the Procurement

: %fte n (15 days
before the expiry of the contractual period, of the date on which they wi

ceepted.

Provisional acceptance shall be pronounced immediately upon complet : ks covered by this
Contract and foliowing the compietion of the Pre-acceptance Operations. After 3 site visit, the Cammssszon
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shall examing the minutes of the pre-acceptance operations and proceed with the provisional acceptan{:& of
the works, if applicable.

The handover visit shall conclude with the signing, on the spot, by ail participants of an acceptance Certificate
{Minutes). This document shall state whether acceplance is granted or refused and, if applicable, list any
reservations (snags) 1o be addressed, along with the deadiines for their reclification prior to final acceptance.
if acceptance 15 refused, the minutes shall specily the reservations o be cleared and the aasacijated
deadlines,

To be valid, the acceptance Certificate must be signed by at least two-thirds (2/3) of the members, mciud:ng
the Chairperson.

24.3. Composition of the Acceptance Commission

After technical acceptance, the Contractor shall request for acceptance by writing to the Project Owner th
copies to the Contract Engineer and Contracting Authority. 1 shall be recommended to the Project Owner by
the Contract Engineer and the date for i shall be agreed upon based on confirmation from the Confractor.
The Project Owner shall then invite members of acceplance committee made up of;

- The Project Owner or Representalive........ooviiin o, Chairperson
- The Contract ERgINEET. ..o e Secretary -
- The Contract Manager ........... S RSP OO PP EPTPSUPIO PO Member .
- The infrastructure Manager of PPRD.......cooivi v e ...Member -
~ ThE PIOECE MBNAGET ..o o tie i e e b ae e Member
- TheMayorof .......... for Tepresentative, .o Member |
- The Regional Delegate of MINMAP, North West Region. ..., Observer
w NG CODITECION. .. oot ccciiie e er e e e e e et Invited

During acceptance, the committee shall examine the reports of the pre-technical and technical acceptances
and carry on the acceptance if appropriate. The Secretary of the committee shalt draw up a report wh;ah
may deciare either of the following:

* Relusal of acceplance of works;
s Acceptance of works with reserve;
»  Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by 21‘1’:‘
commission members on sife as well,
NB: 2/3 above mentioned commitiee members are present, Acceptance will take place.

The contractor shall be convened to the accepltance by mail at least [10 days] ;mar to the acceplance. He
bound to atiend (or be represented).

He takes part in the acceptance as an observer. His absence is equivale
of the conclusion of the Acceptance Commission.
After the visit of the site, the Commission shall examine the minutes
acceptame and sha f proceed to pmvisienat acceptaﬁee of the works ’%f-

hout reservation

ions 1o tiﬁe

: spet by ali the membe{s of ihe Commzssm
The minutes of the provisional acceptance report shall specify or set the date of m:}m;:- ation of the works.
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24.4. Partial Handover
- Not applicabie.
24.5. Commencement of the Guarantee Period

The guarantee period (defects iability period) shall commence from the date of signature of the Prows;onal
Handover Certificate (vassronaf Acceptance Minutes).

24.8. Taking Possession of the Works

Any taking of pessessm of the works must be preceded by a provisional handover. However, in caseé of
urgency, possession may be taken prior to handover, subject o the drafting of a jointly signed site condi hon
report {&tat des lieux contradictoire}.

24.7. Rejection

Where the Commission deems that the works are s&h}ecﬁ to such reservations that it is not possibie fo
pronounce either a parfial handover or 2 handover with a price reduction {réfaction), the Head of the Project
Management Service shall notify the Coniracior of a reasoned decision of rejection.

The Contractor shall have fifteen (15) days to submit their observations. Upon expiry of this period, the
Contractor shall be deemed to have accepted the decision of the Head of the Project Management Service.
if the Contractor submits observations, the Head of the Project Management Service shall then have fifteen
{15} days to notify a new decision, following the opinion of the Handover Commission; in the absence of such
notification, the Head of the Project Management Service shall be deemed fo have accepted the Conts‘actor‘s
cbservations.

in the evant of rejection, the Coniraclor is required fo reimburse all mobilization advances and prc:agress
paymenis {acomptes} already received.

ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-contractor shall submit to the Contract Manager, where applicabie, or to the Contract Engineer,
within thirty (30) days following the date of the provisional acceptance of all the works, the as-built
drawings.

25.1.[Specify the list of other documents to be provided within 30 days after provisional acceptance ]

25.2. {Specify the amount to be withheld from the performance bond as a penaity for failure to provide the
said documents ]

ARTICLE 26: PERIOD OF GUARANTEE
26.4. Guarantee Period

The guarantee period (defects liability period) shall be twelve (12) mont
provisional acceptance of the works.

The Contractor warrans that any equipment delfivered (where applicable) under he'Contrac is new and t?}at

the works are execuled in accordance with best industry practices and the required standards,

26.2. Maintenance during the Guarantee Period

38



During the guaraﬁtee period, the Contractor shall catry out, at their own expense and in a timely manner, all
works and repairs necessary to maintain the works in good condition. This includes ensuring, within ten (10)
days of nofification of a defect by the Administration and at the place of use, the restoration of the works fo
address any defects, damage, or repairs resulting from faulty workmanship in the works and/or equipment,
as reported by the Head of the Project Management Service or the Project Manager, as the case may be.

if; following provisional accepiance, the Contractor fails fo comply within fifteen (15) days with the instructions
of a Service Order conceming any repairs or remedial works, the Head of the Project Management Seivice
shall be entifled to have such works executed by thelr own workforce or by another confractor. The cosis
thereof shall be recovered at the Contractor's expense by deduction from any sums due or from guaraﬁiees
issued under the Confract.

ARTICLE 27: FINAL ACCEPTANCE

274 After visiting the site, the acceptance committee shall examine the report of prwzsmai acceptance and
carry on the final acceptance if appropriate within a maximum period of 15 days from the date of expiration
of the guarantee period. The final acceptance shall give rise to an acceplance report signed on the spet by
all the parties.

27.2 The Contract Manager shall not be part of the reception committee.
27.3 The Committee shall be made up the same personalities as in case for provisional acceptance.

- 27 4 During final acceptance, the Secretary of the committee shall draw up a report which may declare exther
of the following:

» Refusal of acceptance of works because of reserves idenlified;
= Acceptance of works without reserve,

= In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Contract Engineer to off-lift of the reserves for a new
acceptance 1o be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by
2/3 the members on site as well,

The contract shall end following the provisions of Article 38 {4) of the Special Administrative Conditions.
ARTICLE 28: LEGAL GUARANTEE :

The Contractor shall be fiable as of right to the Contracting Authority
commencing from the date of provisional handover, for any damage tha
of the works or which affects any of its constituent parts or equipment, th¢
pUrpose.

n (10} years
tural integrity
its intended

To this end, the Contractor shali appoint an approved Technical Contro
techrical assessment of the works for the purpose of chlaining decen surance: {latent defects

insurance}. ﬁg«
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CHAPTER IV: FINANCIAL CLAUSES

ARTICLE 29: AMOUNT OF THE CONTRACT _
The amount of the contract as stated in the Bl of Quantity and cost estimates is

{carririmereserennessenrsnserons Francs CFA, Including all Taxes). Thatis
- Am@uni WIEROUL TaXES...o e e e comnenn OFAF
< AMOUNEOf TVA {19.25%.cccriin o srsnressss v isssassss s CFAF
- Amount of Income tax {AIR: 2.2% or 5, 2/:) SO e e r i CFAF
-~ Amouninef payable.........c e CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT
Within the meaning of the security regime laid down Decree NO. 2018/386 of 20 June 2018 fo lay down the;
Pubtic Contracts Code; the following definitions of duties shall apply:

{a) The Confracting Authority shall make sure all taxes appear on the contract and are deducteé in
the payment documents ("decompte™;

(b} The Contract Engineer shall visa the payment documents before the Final payment can be
effected;

(¢} The Specialized Paymaster of the PPRD shall be in charge of payments;

{d) Security shall be subject to the rules governing public contracts and

(e} Paymenis shall be done by bank transfer,

{fi The contractor may obtain periodic payments on account, This periodic payments may be spread
ouf during the term of the conlract in several pericdic instaliments

{g) Each payment on account shall include a part comesponding to building materials bought for the
exesution of the works and are on site. The amount for these materials is obtained by taking info
account the prices from the sub-details. Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the
Project Engineer.

in respect of the above:-

* Mode of navment of works execuled

In view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24

September 2004, the contractor shall be paid through accounts drawn up by applying the prices on the un t
price schedule for tasks actually accomplished. in order {o realize this:-

- Notlater than the fifth (5th) of the month following the;

- After completion of works and within fifteen (15) days:

The Project Engineer and the Contractor shall pertodically draw 3 joint statement summarizing
and selting the quantities achieved and record for each-H orks executed by the
contractor and enterad into the job cost sheet give enfill -account (bill) may
give right to payment; '

 work was, carried out, the
contractor shall furnish o the Project Engineer se-\fen:.((}
~ monthly accounts;

contractor shall, from the joint records, draw the draft finaly o1 :
which shall sum up the amounts that he can claim as payment srks executed. The draft
final account which shall be the summary of the periodic statements of account shall be submitted
by the contractor for verification and approval by the Project Engineer and once approved by the
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Project Engineer the draft final account shall become the final account, 1t shall serve for making
out the final payment to setlle the confract drawn up under the same conditions as those defined
below relating fo drawing of monthly accounts;

At the end of the period of guarantes, the Project Engineer shall draw up the general and final
account which shali be countersigned by the contractor and the Contracting Authority. The guide
on how this account shall be established shall be provided by the Contracting Authority who shall
depend on how the Contractor respected his commitments during the guarantee period;
The signing of the general and final account without reserve by the contractor shall definitely bind
the parties and put an end to the contract, except for issues concerning default interests;

Default interests shall be paid by slatement of the amounis owed;

The currency of the tender and payment shall be the CFA Franc.

The bill of taxes will be paid info the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the confractor and 1.1% sha
be paid in the public treasury.

Upon presentation of an account drawn up by the confractor in seven (07) copies including the 3tamped
original copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the
President of Steering Committes of the PPRD NW-SW) who in turn shali verify and sign as a means io order
for payment and transmit for payment. The Finance Controller after verification and concluded good for
payment shall affix a VISA (FINAL PAYMENT) and transmit o the Specialized Treasurer of the PPRD who
shall commit the payment o be carried out as defined in the contract in respect to the information on the

Each request for payment shall inciude the following documents:
+ Seven copies of the final account mentioned above;

s Seven copies of signed Statements of work done;
» Acceptance report signed by all the members of the acceptance committee;

» Report of execution of work {“attachement”) signed by the Project Engineer and be-afiﬂg the
visa of the authorising officer ; :

o Acopy of the following documents making up the tax file certified by the relevant Auihcni
and dated less than three (03) months:

»  An altestation of non-indebtedness;

> An atlestation of localisation;

> A Business licence;

> A clearance attesting lo the payment of taxes; ;

> An attestation of solvency (non-bankruptey), al ingorporation;

» A Clearance Certificates issued by the Nati onaf Social instirar ('CNPS™).

> An attestation of Bank account; g i
REMARK: Payment on account may be spread over the du{at ¢ Contract

according to technical execution phases as defined In the T nf of payment

shall not exceed the value of the technical execution pha in
payment to be effected the contraclor shall before the &% of ry'month following the
works executed fransmit seven {7) copies of the partial invoices fo the Project Engineer who
shall within a fime-fimit of seven (7) days apprave and forward for processing by the services
of MINMAP and MINF1. £
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Venue of payment of works executed: i shall be carried out by the Specialized Treasury of the PPRD
Yaounde.

ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee to a Contractor must undertake fo pay on the order of the
Contracting Authority, the amount comesponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred lo as security in guarantee for compiete execution shall
be provided within twenty (20) days as from the date of notification of the contract and in any case before the
first payment and/or before the expiry of the bid bond. It shall be addressed to the Confracting Authority who
shall then act as the Beneficiary, reason why he shall be one 1o keep #. The amount of the final bond shall
be 2% of the value of the initial contract, all faxes inclusive {AT!). The bid bond shall only be refumed to the
contractor by the Contracting Authority once the final bond has been provided. The Bank that issued shall
refund corresponding amount upon presentation of the original bid bond by the Contractor,

Remarks:

+ The final bond may be replaced by a bond (bank guarantee) issued by a banking estab%sshmeni or
any financial institution approved by the Ministry in charge of Finance.

« As concern Small and Medium Enterprises: constituted of National Capital and manag&d by
Nationals, the final bond may be replaced by a Statutory Lien bond (bank guarantee) issued banking
establishment or any financiat institution approved by the Ministry in charge of Finance.

« The final bond shall be released upon written request of the contracior after completion of works
proven by lechnical acceptance minutes duly signed by all the members of its commitlee.

The final bond shall be addressed fo the Coniracting Authority who shaii then act as the Beneficiary.

In case where the Contracior does not provide the final bond within the twenty (20 days, he shali
pay penalties amounting up to 1/5000% of the contract amount {AT).

b) Retention Bond

The retention bond (Performance bond) of the contract referred to as security in guarantes for proper
execution shall be the sum deducted {blocked upj} from the amount on account during each payment made
to the Contractor. After provisional acceplance, the guaraniee period of this project shall be one year during
which the Contractor shall be expected o carry out period visits every three months fo carry out corrections
of imperfections or defects. The amount of the retention bond shall be 10% of the value of the initial
contract (all taxes inclusive), increased if need may be, by the vaiue of the additional clauses.

Remarks:

~ The retention bond may be replaced by & bank guaraniee isggéed

tablishment or any
financiai institution approved by the Ministry in charge of Finan :

- The retenfion bond shall only be refunded fo the Contrach
Contracting Authority after fulfilment of the confractual obligati
acceptance minutes duly signed by all the members of its committet jer must be fssued
within thirty (30} days from expiration of the quarantee deadiine or - ntract has no such
deadiine, following the final acceptance of works otherwise if there is no notification from the Contracting

3
’%‘;‘:ﬂgﬁ&

Jer issued by the
‘proven by final
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Authority to the Confractor for having not honoured his obligations, the Competent Structure shall
undertake to refund the guarantee or refease the bond upon a simple request from the Confractor. In the
case of notification, the end of the commitment of the bond shall only be put info effect by a Release
Crder issued by the Conlracling Authority. After the expiry of the deadling, the bond shall cease from
having any effect even in the absence of the release.

- If for any reason, the Confractor refuses to carry out comections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have the
right to carry out the corrections using any other contracior who shall be paid using the amount retained
for the refention bond at the expense of the main by virtue of the contract.

ARTICLE 32: PRICE VARIATION
The prices are fixed.

ARTICLE 33: PRICE REVISION FORMULA
in respect {o the maximum works execution deadline of five {08) months defined in the tender, the prrces
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this tender
- shall not be subject to price revision.

Note should be faken that the contract amount that shall arise from this tender shall be lump sum. Heﬂce
possivle differences noticed for each type of structure or each element of the structure between the quantities
in the cost estimates and the guantities effectively executed shall not lead to the modification of the said
contract amount. This applies (o errors that the cost eslimates may include. The contract shall be paid on the
basis of approved plans by the contracting parties.

ARTICLE 34: PRICE UPDATING FORMULAS: (not applicable)

ARTICLE 35: INTERNAL WORKS

35.1. The co-contractor shall be required 1o provide the Contracting Authority or the Delegated Cen‘%{aczmg
Authority with the labour, materials, fools, and any other means nscessary that may be requesied 1o cany
out certain works on a dally basis, provided that the request is made at least eight (8) days in advance '3r§d
relates to the obiect of the contract.

The amount of the daily work referred to in paragraph 1 above may not exceed two per cent (2% of the tctai
contract amount, inclusive of all taxes (TTC).

35.2. in the event of a duly established defauit by the Administration’s co-contractor, the Contracting ﬁxuthonty
ot the Delegated Contracting Authority may, instead of terminafing the contract, and with the express
authorisation of the Authorily in charge of public procurement, order that all or part of the works be carried
out on a daily work basis at the expense and risk of the said co-contractor, [Refer o the specific regulation
of the Authority In charge of public procurement defining the conditions for carrying out daily.]35.3 Works
carried out on a daily basis shall be remunerated based on the un prices provided for in the
contract, or, failing that, based on the wages, allowances, sociald ent on supplies and
aquipment, increased under the condifions set out by the spec hority in charge of
public procurement, to cover overhaad costs, taxes, and profit, :

ARTICLE 36: VALORISATION OF WORKS
~36.1, Advance payments for supplies may be granted in respect-_s ;
the works, supplies, or services covered by a contract. The payment: tel
the Public Procurement Code.
36.2. No guaraniee is required for advance payments on supplies.

) 3for the execution of
such-advances are set cut; in
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36.3. In all cases, the co-contractor of the administration is responsible for the safekeeping of the ma’tersa%
for which an advance for supplies has been granted, until the acceptance of the works.

ARTICLE 37: START-OFF ADVANCE

37.1 The Contractor may through a simple request without any justification addressed fo the Project Owner
with copy addressed to the Coniracling Authority obtain a so-called “start-off" advance or advance: “for
purchase of building materials”.

37.2 The Start-Off Advance or payment of the start-off advance shall be at most 20% the initial contract price
(i.e. all taxes inclusive; but the advance must be guaranteed at 100% by a Bank or financial institution
recognized by the Ministry in charge of Finance.

37.3 This advance may be releassd after the notification of the Service order to start the work. it's reimbursed
by deduction done at 50% on each payment on the account ("décomple”) made to the contract holder during
execution as from when works must have been exacuted more than 40% of the confract and must be totally
reimbursed not later than when the execution of the contract must have reached 80%, i.e. when the value of
the basic price of the goods & services rendered shall have reached 80% of the contract price. _
37.4 Following the rate of reimbursement of the advance, the Contracting authority shall authorize: the
payment of the corresponding part of the contract upon written request. Whatever be the case, the
reimbursement must be completed one (01) month bafore the date of expiration of the contractual period. As
the start-off advance is refunded, the Contracting Authority shall release the corresponding bid bond if the
contractor requests it.

37.5. The Contractor shall use the mobilisation advance {start-up advancej exclusively for the pmuramem
of plant, equipment, and materials, as well as for mobilisation expenses specifically required for the execution
of the Contract as specified in their request,

ARTICLE 38: PAYMENT OF WORKS

38.1. Measurement of Works Executed

Before the end of each month, the Contractor and the Engineer and/or Project Manager shall prepare a }éint
measturement record (aftachement confradictoire) which summarises and determines the quantities
completed and verified for each item of the Bill of Quantities (BoQ) during the month, qualifying for payment.

38.2. Provisional invoices

Provisional invoices (bills} shall be prepared in seven (07) copies on a monthly basis,
The Project Manager or Engineer shall have five (05} working days to transmit the approved bills o the Head
of the Procurement Unit.
The Contract Manager shali then have ten {10} working days fo process the liquidation and transmit it to the
Paying Officer, with a copy to the external audit body.
Copies of interim accounts must be transmitted to the Ministry in charg
the Public Contracts Regulatory Agency (ARMP).
The maximum period granted to the Assigned Accounting Officer §
fixed at ninety {90) days from the date of receipt of the account
Management Service.
The amount exciusive of VAT (Net of Tax) fo be paid fo the Contraclor
- Net of Tax - Advance income Tax (AIR} (2.2% or 5.5%) paid'di
- VAT (19.25%) at the prevailing rate;
- AIR{2.2% or 5.5%) paid to the Public Treasury as the income {ax due by the Cont!actor

pe

s (MINMAR) and

,tr‘actor s acceum
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38.3, Final invoice

The Contractor shali have twenty (20) days following the date of provisional acceptance to transmit the draft
final invoice 1o the Contract Manager or Engineer.

Following the completion of works and within a maximum of fifteen (15) days after the provisional acceptance,
the Contractor shall prepare—based on the joint measurement records—the draft final account of works
actually executed, summarising the total sum they are enfitled to for the execution of the Contract as a whole.
Once rectified by the Confract Manager or Enginser and accepited by the Contract Manager, this draft
becomes the Final invoice. It shall be used to establish the final balance payment, prepared under the same
conditions as the monthiy bills.

38.3.2. The Contract Manager shall have five {05} days to notify the Project Manager of the rectified anc!
accepted draft,

38.3.4. Within a maximum of one month following the date of this notification, the Contractor must retum ’iha
signed final invoice (with or without reservations} or state the reasons for refusing to sign.

if the Contractor signs with reservations or refuses to sign, the grounds for such refusal or reservations must
be defailed in a memorandum of claims (recapitulating all claimed payments) accompanied by necessary
supporting decuments, and fransmitted to the Contract Manager within the same period, failing which ihe
right to claim shall be foreclosed,

Dispute resolution shall then proceed in accordance with the Public Contracts Code and the applicable GAC
{CCAG),

38.4. General and Final invoice .

38.4.1. The Contract Manager shall have one {01) month following final acceptance to establish the General
and Final Account.

At the end of the guarantee period, which culminates in the final acceptance of the works, the Contract
Manager shall draft the General and Final Account, 1o be jointly signed by the Contractor and the Contracting
Authority. This account includes:

- The Final invoice
- The balance due;
- A summary of monthly progress payments.

The signing of the General and Final invoice without reservation by the Contractor shaﬂ be binding upon ihe
parties, terminating the Contract and discharging both the Contractor and th g Authority from ali
obligations, except regarding default interest.

38.4.2. The Contractor shall have ten (10) days to return the signed

The transmission of this account {0 the Paying Body is sub;’ect to the
copy of the corresponding measurement record and all interim
transmitted to- MINMAP or its on-site representative,

The deadlines, signature procedures, and management of di sagreements;
those for the Final Account. ﬁtf‘ R

ount.

o this end, a
een previously

the same rules as
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ARTICLE 39: INTEREST ON QVERDUE PAYMENTS

Any default interest shall be paid based on a statement of sums due and calculated in accordance wsth; the
provisions of Articles 166 and 167 of Decree No. 2018/386 of 20 June 2018 on the Public Contracts Code
by applying the following formuia:

-

-

{L=Mitimes {n/360)\times \)Where:
M = Amount inclusive of ali faxes (VAT inclusive) of the sums due to the Confractor;
n = Number of calendar days of delay;

= The BEAC lending rate for companies plus one (01) percentage point, or the discount rate appz fied
hy the Central Bank of issue for the currency concerned plus a maximum of one (01) percantage
point, as the case may be.

ARTICLE 40: PENALTIES
A, Penalties for delay

(a) Penalties for lateness. In case of failure by the contractor to complete the work within the

*

.

contractual time-limits, he shall be subject to the following penalfies:
112000® of the amount of the contract per calendar day overrun, from the 18 {o the 30t day;
111000t of the amount of the contract per calendar day, beyond the 30% day;

Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract.

(b} Specific penalties: Apart from penalties of overrun of the contractual time-imits, the Contractor shall

*

be liable to the following particular penalties for the non-respect of the terms of the confract notabiy:-
The late provision of the final bong: In case where the Contractor does not provide the final bond
within the twenty (20} days from date of notification of the contract, he shall pay penaities amounting
up fo 1/5000% of the contract amount (ATI) for every calendar day of iateness;

The late provision of the insurance policy. If afer fifteen {15) days from the notification of the cﬁntfast
the contractor has not provided an insurance policy covering all risk on site, all execution activities

shall be suspended without suspending the execution deadline. Hence penalties arising from failure
to complete the work within the confrastual time-limits shall be pald. Affer two monihs from the dals

of notification of the contract the Contractor has not complied, the contract may be terminated;
The late provision of the execution program: In case where the Contractor does not provide the
execution arogram w’%htn the thirty(SO} days from date of notifi cat’on of the service order to start

program;
The fate request for site installation: if within fifteen {15} days _f
service order to start execution site installation is not carried out;
of 1/5000% the cost of the contract {AT1) for every calendar day of fa ; :
The replacement of Key Fersonnel: If in replacement of key personn the personnel
proposed are less than that of the personnel replaced in terms of qualific Cexperience and
competence, such replacement shall atiract penalties of 1/5000% the cost of the contract (ATH
independently of the procedure for validation of the new personnel. The above penaities shall not
apply for situations of force majeur such as incapacitation of personnel due to accident and death of

66



personne! or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

+ Absence of Project Sife Log Book: it shall attract penaities of 1/5000% the cost of the contract (A‘fﬁ)
of the main Contractor and that of the Chief of Service of the Condract as the case be of complicity.
Remark: The total of penalties shall not be more than 10% the amount of the contractin concemed
otherwise the contract will be terminated.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

41.1. In the event of a joint and several consortium {joint venture), payments shall be made info the accas.zm
specified in the bid, in the name of the lead pariner (representative}.

41.2. Any progress payment for services performed by subcontractors is subject to the execufion of the
services provided for in the Contract, and their acceptance, provided that proof of payment by the Contractor
to the subcontractors is produced.

The Main Contractor shall have a maximum of thirty (30} working days, starting from the date of settlement
of the invoice for the services executed and accepled, o effect payment {o the subcontractor. _

In the event of non-payment of a subcontractor for services already remunerated by the Contracting Authority,

the lafter may lake coercive measures against the Contracior, notably the direct payment of the
subcontractor. _

ARTICLE 42: TAX AND CUSTOMS SCHEDULE (ARTICLE 36 OF GAC)

1. Decree No. 2003/651/PM of 16 Aprit 2003 lays down the ferms and conditions for implementing the
tax reguiations and customs procedures applicable to public coniracts. The taxes applicable to this
contract inciude notably:

Taxes and dues relating to industral and commercial profits, including the 1AR which is a dﬁd&ci
on company taxes.

Registration duss in accordance with the Tax Code.

Dues and taxes attached fo the execution of services provided for in the contract,

Duties and faxes of entry into Cameroonian territory {customs duties, VAT, computer tax);

Councit dues and taxes.

Dues and taxes relating to the extraction of Buiiding materials and water. :
These elements must be included in the costs which the under’cakmg imputas on its running s:osts
and constilute one of the elements of the sub-details of prices exclusive of taxes. All taxes sncluswe
prices mean VAT included.

b

Saibes B

ARTICLE 43: STAMP DUTY AND REGISTRATION (ARTICLE 37 OF GAC)

Seven (7) original copies of each constituent document of the conlract arising from thig invitation to tender
shall be stamped and registered by at the expense of the contractor, in accorda i h_ihe laws in force;
within thirty (30) days as from the date of not fication of the contract by the Confra !

CHAPTERV:  MISCELLANEOUS PROVISION

ARTICLE 44: TERMINATION OF THE CONTRACT

The time-limit for the execution of the works forming the subject of this co ‘ months,
This time-limit shall run from fhe date of notification of the Administrative Ord i

the works. &}"

67




44.1 The contract is automatically terminated in one of the following cases:

a) Death of the contractor, In this case, the Project Owner or the E}eiegated Project Owner may, if necessary,
ailow proposals presented by the heirs for the continuation of services to be accepted;
b) Bankruptey of the contractor. In this case, the Project Owner may accept, if necessary, pmpssa%s
presented by creditors for the continuation of services;

¢) Judicial fiquidation, if the Administration’s co-coniractor is not authorized by the court to continue operaizng
their business;
d) In the case of subcontracting, co-confracting, or sub-coniracting without prior authorization from the iject
Owner or the Delegated F’m}ect Owner,
g) Failure of the Administration’s co-contractor, duly notified to them by the Project Owner or the Del egated
Project Qwner through a service order constituting a formal notice, after evaluation and identification of the
failure; -
f} Non-compliance with labour laws or regulations;
g) Significant variation in prices under the condifions defined in the General Administrative Clauses, due to
changes in econormic tonditions or the initial quantities of the contract;

h} Fraudulent practices and corruption duly confirmed.
44,7 The contract may also be terminated under the conditions stipulated in the CCAG, particularly in one of
the following cases: .
Delay in the works resuiting in penalties exceeding 10% of the fotal contract amount including taxes;
Postponement or prolonged interruption decided by the Project Owner or the Delegated Project Owner
Persistent non-payment for services;
Refusal to resume work that was poorly executed;
44.3 The contract may also be ferminated without fault of the contractors, particularly in one of the followi g
cases:
Force majeure, with the prior notice of the Public Procurement Authority, in the absence of any responstbshty
on the part of the Administration's co-contractor, without prejudice to any compensation the latter may be
enfitled to;
Persistent non-payment for services;
Reason of public inferest.

ARTICLE 45: FORCE MAJEURE
In the event of circumstances beyond the supplier's control, the Supplier shall only be refieved of his
responsibifities i he notifies the PPRD NW SW in writing of his intention to evoke circumstances of force
majeure within 15 days of the occurrence of the event. The PPRD reserves the right to appreciate the
circumstances of the force majeure.

I the confractor were fo raise the issue of force majeure, the thresholds below which claims shalt not be
admitied are:
- Rainfall: 200 millimetres in 24 hours.
- Wind: 40 mefres per second.
- Flood: ziecennia! flood frequency.

- ARTICLE 46: DISPUTES AND LITIGATIONS
Disagreements and disputes resulting from the execution of ims can
amicabie solution can be found for a disagreement, it is bfaugh
jurisdiction. The contract may be terminated as per arficle 180-183
20118 1o lay down the Public Contracts Code; and the following spec

cably. Where no
fit Cameroonian
81366 of 20th June

> non-registration of the contract within the requirad time-mits;
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non-compliance of technical documents;

a delay exceeding fiftleen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven {07) calendar days; .

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal fo carry out works notified by service order;

unilateral modification {o provisions of the tender file relating lo materials and supervisory staff
replacement of more than 50% of personnsl ;

Non-payment of insurance charges.

A7

YWY YWY

ARTICLE 47; DISSEMINATION OF THE CONTRACT :
Ten {10} copies of this confract shall be producad al the cost of the contractor and furnished fo the Contract
Manager. The Contractor shalt put up a visible sign board {total height=2,80meters, width=1,20melers, board
thickness=2,5¢centimeters at 1,20meters above the ground leve! with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following fext:

ARTICLE 48: LAST: ENTRY INTO FORCE CF THE CONTRACT

The contract arising from this invitation to tender shall become vaiid only after it must have been read ané
approved by the Contraclor, visa by the Specialized Treasury of PPRD Yaounde and signed by the
Contracting Authority. ts execution shall enter info force upon notification of the Contractor by the Cantracimg

Authority.
b
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EXTENSION OF THREE PHASE ELECTRICITY NETWORK TO KUTTIN AND SOHIN
NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION OF THE NGRTH—
WEST REGION

SPECIAL TECHNICAL SPECIFICATIONS

A= INTRODUCTION,

This specification aims to define the mode of execution of work to be done following the norms and
approved standards, occording 1o the documents of the Contract.

The cholce of technological options for achieving the proposed work has the sole concern to ensure
a better functionaiity of faciiities in complionce with safety rules for the protection of property and
persons.

+it hos been established os o guide to clorify and supplement the guidance of the estimate cmd
drawings notwithstanding the terms of the Contract,

B-MODE OF EXECUTION OF WORK
General: .
For oll construction arteries medium voltage, single-phase or three-phase sub-stations, MY /LY, LV
single-phase and three-phase lines, generator house, thermal electrichty production, and security
measures ond environmental protection to be observed, they must conform to the requirements,
lews, decrees, arders, standards, norms and Publications in force in Camercon and for mqnagemem
of the electricity sector. in default the texts will be applied in this order:
- The recommendations of the international Electro-technical Committee (IEC Pyblication);
- The Europeon standards CEN-CENELEC (EN};
~ The French ANOR standards;
- The decision of 2% April 1991 laying down the Technical Conditions to be satisfied by the
distribution of eleciricity, published in the Official Gazette of the French Republic on May 4, 1991;
- Circular No. 78-79 of &™ July 1978 on the implementation of the Decree of May 26, 1978
- Standards Approved French NFC;
- French UTE standards and in porticular;
-C10-100;
«~C10-101;
-C 10 - 200;
- Any ather norms recognized in the system (15O
Al these rules moy be madified under the responsibility of t
to refiect local conditions, knowing that the works will be b
- Average temperature: 35° C
- Humidity corraspondent: 98 %
- Extreme tempercture {indoor)h:
- The Minimum + 10°C;
- Max -+ 50° C;
- Exceptional speed winds 180 km /[ h;
- Normal speed winds 5 to 35 km/h
Waoden poles shall conform 1o the stondard UPDEA,

srge of e!ectrimty
defined below:

* Snoacific case of mini and micro diesel power planis:

At
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They are part of the Internal electrical installations for power up to 100 KW {125 KVAL It will
often consist of compact units with low voltage fhree-phase output or separate elements with alow
voltage general control board, transformer, three-phase MV outlet.

Documents;

The Works will be performed according to the following documents;

- The technical offer of the bidder (detuiled technical definition of the consistency of the work and
execution plons,) approved ond completed by the project owner

- The attached cost estimatey;

- The general administrative terms and conditions applicoble to works Contracted on behaéf of
State;

- The various internotional standords recognized in the system (ISQ) ond may apply 1o the
environment and economic climote of Comeroon;

-The local power cuthorily, sofety ond environmentol protection regulations apphwblef in
Cameroon;

The Contract documents are complementary and must be accepted as o whole. They explain cmd
cemplement each other in order to define the works 1o be performed.

All that would be missed by some, but noticed by others and that would be required to complete
the work in accordance with the clear intent of the said Contract documents to be executed by the
Contracior without additional charges.

MV SINGLE-PHASE OR THREE-PHASE LINE .

The single-phase or three-phase antenna will be derived from o phase of the triple phase mainline.
It will be constructed in 11m wooden poles, class D and Almelec 34.4/54.6 mm? cable, stretched
on a rigid gloss insulator mounted on spindle on wooden /reinforced concrete poles. A derivation is
made o5 a byposs with o fuse that will swing moking the fuse opening visible and easlly locote the
faults in the fine. The works of involve:

¥ &601001: Supply and installation of rigid glass insulators including perforated ottachment
and oli constraints of supply and labor;
601002: Supply ond installation of 30kVY chain of three insulators;
401003 Supply ond installation U bolis for Insulation chain, including supply and installation
goivanized holts;
&01004: Supply and instailation of overhead support spindle;

601005: Supply and instailation "Danger of Death” plate;
&£01004: Suppiy and installation number piate on wooden poie*.;,

601007 Supply and installation breakoge 70/600;
601008 Supply ond instaliation mounting brockets;
40100%: Supply and installation 30kY fuses cutout incl
HQ1010: Supply and installation of 27kV surge arrest
601011: Supply and stringing of 34.4/54.6mm? Alme
601012: MV junction and byposs single-phose;
&01013: Supply ond planting simple wooden pole 1
11m 300dabN;

&01014: Supply and planting twin wooden pole 11m - clasy
500daN; '

60101 4: Supply and planting of reinforced concrete 12m 500dalN;

601017: Supply and planting of reinforced concrete 11m 800doN for lood breck 5w1!’ches,
100000: Studies and pegging leading 1o the estabiishment of an implementotion plon o
be approved by the contract engineer; 3
101001: Excavation in notural terraing f’m’

SN NN NN N R N NN

ed concrete 1im

A N N R

101002: Excavation in semi rocky terraim
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v" 101004: Excavation in rocky terrain;

¥ 101005: Construction of concrete foundation .
The fuses cutout will be installed from the beginning of each branch; class 2A for the derivation <
500m teeding a single transformer 6A class for long-lead and those supplying several transformers.
- In all MY/LY transformers (Sizes 3.1A}
At each MV/LV transformer is consistently associated surge arrester which determines the level of
surge the transformer {123KV) can withstand ond the nominal voltage is 27 KY.
It Is mounted on the same support as the transformer and connected between one phase ond the
ground circuif, :

Transformer substation MV/LV single or three phase
it is expected to be on o 500daN for single vhase or 1000daN for three phase post in fransit or
ot the end ond installed with a plorform to maneuver in solid concrete. Work to be done
&020Q01: Supply and installation pigtell BRQC 14-25¢;
&Q2002: Supply and installation of two bolts for hanging tronsformer 16-300;
602004: Supply ond instaliation of 25kVA fransformer 17.320 kV/B2 or Supply and
installation of 250 kVA tronsformer 30 /B2;
Supply ond installation of o reinforced concrete 11m 1000daN;
602006: Supply ond Installation arm bis 70 x 600 for support of poiring;
4020048: Supply and installation of dischargers;
4020071 Fixing and connecting surge arrester 27kV;
602008: Setting up and connecting single phase SGkV fuses cutouh;
60201 s construction of earth grounding;
* A mechunical protection or gutter tube gaivanized pipe@40;
* Tube PYCEI25 length 2%8.8 om;
* Insulated copper cable 2% mm2-18m;
* Two copper fiftings.
V' 40201 3: Making o grounding type C, provided with cable straight and level including:
* A cable 29 mm? bare copper in french 0.5 X 0.80 of length equal to 2 X 15m;
* A copper fitting; :
v $02021: Full equipment of o post single-phase 25kVA, 17.32 kV/210V with an earth
type 2BH, or o three-phose 250kVA, 30 kV/410V with on earth type 2BH;
The transformer should be new and tested in one of the ENEC testing Centers.

R N N N

LV NETWORK SINGLE PHASE OR THREE-PHASE :
Low voltage lines will be built on simple 9m wooden poles spaced 45 h 4x25mm?
twisted cable for the single-phase lines and spaced 40m apuoi %-..2 NP+EP
preassembled cable for Three-phase lines. In case of mixed network el

11 m poles spoced apart with @ maximum distance of 45 meters.
The cobles will be assembled in pairs and connected to the terminal
order to build o cable round trip, so it is electrically 2 x 25mm? a cat
in the order of 2 1o 3km from the MV / LV,

The works to be done;

603001: Supply and installation of alignment support;
S03002: Supply and installation of anchoring clamp;
603003: Supply and instoliation of oli IT D746 4 connections;

603004: Supply ond installation of anchor arms BOR@1 2L including a hook 250, on
anchoring clamp 27 or AFU PE3 {PE25); %
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or Ix70mm?+1NP+2EP Alu preassembled cable;

i;

603008 Supply ond pluanting simpie wooden poles 9m class C;
403009: Supply and plonting twin wooden poles 9m class G
4C30010: Supply ond planting of strutted wooden poles 9m cdass G

AN N

HOUSEHOLD CONNECTIONS

403001 1: Supply and fitting end cop on retractoble cable pre-assembled or fwssfed

603005: Providing and laying stringing 4x25 mm? Alu rwisted cable for single phase line

603007 Grounding type T cable will work cable, compound cable numbered from 0 and

¥ This is to cover cerial connections two or four wires. The work involved will mz:iude

701001: Connecting household 2 wire 220V;

v 701003: Connecting cerial 2 wire 2 220 V counter or 4'wire- 220/380V counter,

LClearing and pruning

it involves the, cutting and clearing of trees in urbon and rural areas, including bushes with opening

of fransects 7 meters in width,

THE DELIVERIES AND HANDLING

The transportation of material and its handling from the place of supply to the construction site

including distribution of wooden poles to their holes

NETWORK DESIGN

v Medium Voliage (MV) and Low VoHage {LV] networks

The single phase service voltage is fixed an 17,32k

STANDARDISED | 'NSTALL LINEAR INSTALLED | NOMINAL | (ONOESt | ATMIPSOLE
CONDUCTORS SAG RESISTANCE POWER KVA | CURRENT (A) END LENGTH DR op
4x25mm2Aluminium . 20%
swisted cable 0.47 m | R=1.200km 20 -25 KW 12 Tkm (380/220V)
Bamm? Almelec 630 m | R=0.95804m | 75KVA 0,7 20%
cable

Equivalent distance between poles for LV network: 50 -~ 60m itudinal

efforts {Copperweld type earth device every three hundred m&i
transformer),

Equivalent distance between poles for MV network: 100 — 110m
34.4mm? Almelec cobles: mass =0,258kg/mi or 54.6mm? Almelec cable:
The insulators ore made up of tempered glass of type HT36 or HT38; +
made up of 3 elemenis for 30KY lines.

HEIGHT ABOVE

POLE TRENCH SOIL {NORMAL

ANGLE DEPTH (M)

POLES CLASS € CLASS D

HEIGHT ABOVE
SO (CROSS
ROADS}

OBSERVATIONS

SURFACE;
éjg_f’
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o i Choice of Om
Wooden poles . <10 .
iy 190 DAN | 300 DAN Alignment H/10 +0.5 6,15m 8,20m simple poles
: class D
Waooden poles s - twin Fm poles ot
9m/twin 570 DAN 200 DAN 45 10 90 HA0+ 05 6 15m 8,20m pends or angles
Wooden poles | 4 450 DAN | 2250DAN | 45°1090° | H/10 + 0.5 6,15m 8,20m 9m struf poles at
Sm/x line ends
ﬁ;"/‘ie" POIES | 1000 DAN | 1250 DAN | 25%10 60° | H/10+ 0.5 7,95m 10m Laterite surfaces
Wooden poles | 1 560 paN | 2250DAN | 60°10 90° | H/10 + 0.5 7,95m 10m Fixed on dry
im/rwin rocks

v DESIGN OF INFRASTRUCTURES [EQUIPMENT
Tronsformers

The required power is P = 54, 1KVA. Given that the line losses ond the load ccpawy of transformers
is fixed ot a nomingl vaive of B0%, the seffective power required is $4.8 KYA which is equaient
to o single-phose. tramsformer of 25KVA.

The present project foresees the supply of the domestic energy needs of a sector of the concerned
population and will have a 25KVA single phase fronsformer.

The supply of the rest of the community with single phose low voltage will be done subsequently
after the execytion of this project at the request of the beneficiory population.

Fuse cufouis
The standards foresee Fuse cutouts for every 500m for single phase networks: One af the devtcmon
point and the other at the level of the transformer

NETWORK PROTECTION AND STANDARDISATION. :
Both specifications need to be token info consideration during the connection of the constructed

network to the ENEQ grid given that the latter company emphasizes on the effective stendardisation
of equmem c:md eiectncaf ms’zuifuhom prior to connecfion ‘fo the ne?w rk their management.

ing quality

rce. It will

* Installation of o fuse cutout ot the connection point and at each fran: er ifate network
branch isolation in case of problems;

* instaliation of twin poles ot each end point and each deviation poini;

* Use of standard 11m poles for Medium VYoltage and mix lines; Pm poles for simple Low
Voltage lines or segments; '

» Ingtaliotion of earthings of end points, each pole carrying o tronsformer ond each poie
surrounding o fransformer;

* 1x34.4 mm? Almelec cobles for Medium Voltage lines and 4X25 mm? Aluminium fw;sted
cables for Low Voltage lines. ; :

* The peles are implonted according to standard drowings. @ﬁ’”’
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- Medium Voltage and Mixt lines,
* Simple 11m pole with suspended insulator and anchoring equipment for straight atzgﬁments

and angles up to 10°%;
*Twin 11m poies with suspended insviator and anchoring equipment for angles between 6(3"

and 90°%;

Low Voffuge fines :
* Simple 9m poles with suspension support and suspension clamp for straight alignments and

10° moximum;

* Twin 9m poles with Suspension support and suspension clamp for ongles 10° and 45° ::md

for deviations (= 90°).

MATERIALS FOR PROJECT EXECUTION

In conformity with Cameroon Standards, the different types of assembltes for the electricity network
are listed below:

1. SIMPLE 11m POLES IN STRAIGHT ALIGNMEN? {ungles up to 25°)

Code MT-101 Guantity
Element 3
Spindle I
Rigid glass insulator 1
Crher uccessories {joints, bolts, galva plates, washers) 2

2. VERTICALLY ALIGNED 11M POLES {angles 25° to 60°)

Code MT-102 .
Element Quantity
Anchor iron or hook pig tail typel4 x 450 '

3 elements insulator thorizontal suspension) i
Angle plier .
Other accessories (ball sockets, rollers, galva plate, washer) -1

3. VERTICAL ANGLE 11m TWIN POLE (ungle 60° 1o 90°)

Code MT-103
Element Quantity
Anchaor iron or hook pig tail typel4 x 450 2
3 elements insulator (horizonfai suspension) 2
Deflaction Plier 2
Spindle ;

1
Rigid Glass insulator [
O%her accessories {fastener, bolt, galva plate, washer) 4

4. VERTICAL ANGLE 11m STRUT POLE (angle greater than 90°)

Code MT-104 : :
Element Quantity
Anchor iron or hook pig tail typeld x 450 2
3 elements insulator (horizontal suspension) ﬁ’d‘? 2
Deflection Plier 2
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Heod support o1
Rigid Glass insulator o
Other accessories {fastener, bolt, galva plate, washer) -4
Strut support in galvanized steel '

v

5. VERTICAL ANGLE 11m SUPPORTED POLE {angle greater than 90%)

Code MT-105

Element Quantity
Anchor iron or hook pig tail typel4 x 450 2
3 elements insulator {horizontal suspension) ' 2
Deflection Plier 2
Spindie 1
Rigid Glass insulotor D1

Cither accessorfes (Fastener, bolt, galva plate, washer) 4

&. 9m SIMPLE POLE IN STRAIGHT ALIGNMENT {angle up to 10%)
Code B7-301 j
Element Quantity

Suspension elemen?
Suspension clamp 1
Other accessories {fastener, bolt, galva plote, washer) i

7. TWIN 9m POLE IN STRAIGHT ALIGNMENT {angle from 10°%0 45%)
Code B87.302

Element Quantity
Suspension element 1
Suspension clamp B
Other accessories {fastener, bolt, galva plate, washer) i

8. VERTICAL ANGLE STRUT 9M POLE (ongle from 10° to 45°)
Code 87-303 :
Element Quantity.

Anchoring element
Tensioning clamp

Cther accessories {fastener, bolt, galva plate, wosher) 3
Strut Support in galvanized steel

K RO

2. LOW VOLTAGE DEVIATION TWIN 9m POLE
Code  BT-304

Element
Anchoring support element
Tensioning clamp
Other accessories (fastener, bolt, galva plate, washer)
Suspension support element

Alignmeny pliers

vanfity

L TRY e

10. LOW VOLTAGE END POINT TWIN oM POLE
Code BT-305 ;
Element %ﬂ Quantity

Anchoring support element ]
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Anchoring Plier

Other accessories (Tustener, bolt, galva plote, wosher)
Caps

Setting belts

ot £ NY

11. GROUNDING
Code BY-306 ;
Element Quantity
29rmm? Copper Conductors C
Scrofch connectors c
Fixation stand or clamp 2
20 mm thin sheets 1
Mechanical protecior 1
Alu-Cu deviation connection 1
insulator tube 1
Earth rod ' i

12, CONNECTION TO MEDIUM VOLTAGE NETWORK IN ALIGNMENT {On a transformer)
Code MT-106

Element Quantity
Anchor iron or hook pig tall typel 4 x 450 1
3 elemenis insulator thorizontal suspension)
Deflection plier
Spindle
Rigid giass insulator
Other accessories {fastener, bolt, galva plate, washer)
Fuse cutout
Mounting brocket o

ot DD i i s

13. ENDPOINT SINGLE PHASE TRANSFORMER AND LOW VOLTAGE DEVIATION
Code MT-108 + BT-30
Elément Quantité

Anchor fron or hook pig tail typel4 x 450 1
3 elements Insvlater (horfzental suspension) i
Endpoint plier 1
Spindle 1
Rigid glass insulator 1
Cther accessories {fostener, bolt, goiva piate, washer) e 8
Anchoring support slement 1
Tensioning clomp 1

Suspension support element

Suspension clamp

27KV Surge arrestor

Single phase transformer

Fuse cut-out

Mounting brocket

1

R IRt e}
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UNIT PRICE SCHEDULE

Ref | ( ., . SUPPLY LABOUR ;
No DESCRIPTION OF WORES UNIT ¢ QTY UPin L.Pin 1'Pin | UPin TOTAL
figures words fisures | words :
166 CONSTRUCTION OF A MEDIUM YOLTAGE THREE PHASE LINE WITH 3x84.6mm* ALMELEC CABLE
101 Studies and Pegging (Code 10000 Km 1.16 :
102 Excavation works Cade 10601) m’ £25
163 S & 1 U bolt (Code 60113} U 48
184 5 &1 Single 1 Im conecrete poles, 300daN ] i
165 S & 1 Single 11m concrede poles, 300daX u g
106 igif{j;;gxé glass insulator 30KV (Code U £
Wy 8 & § Chain of three insulators (Code 601002) U 48
108 8 & 1 Flat spindie (Ref 23 061 G661 115) i i9
109 8 & 1 Round spindle (Code 304026} U 22
110 S & 18 &1 Bimple rigid nappe voute NVR] i i
it 5 & 1 Galvanised stee] crossbar 240cm u 26
112 ,?C%;eig;f;g?ed flat brace 760030=6 om u 40
- Strineing 54 ] lee o .
113 i{}&; i}:‘}t;ngmg S4.6mm® Almclee cable (Code LM 3.654
114 ?}% é}i}ambe-r plate + Numbering (Code U 21
115 § & 1 Warning plates DM (Code 607005 i 21
116 8 & I Single 1 Im concrete poles, 800daN 2
17 5 & 1 Earth ?iug for Alr bresk switch {Ref 23 U 5
01 060125)
18 8 & I Polymeric Ajr break switch 36KV fRef U 2
22001 060126)
119 ?g;;;r}xct ivn of a concrete foundation/Code U 21
200 C(}E;S"fiw(?'fl()}\i OF A MV/LV MIXED THREE PHASEYL:-IN%I WITH 3x546mm® ALMELEC AND 2x7T0mm*+INP2EP
ALUMINUM CABLES :
201 Studies and Pepging Code 10000) Km 6.32
202 Exeavation works (Code JO00]) m? FOUTH
2403 5 & 1 U bok (Code 60§13} U 258
204 S &1 Single 11m concrete poles, 300daN U 125
245 8 & I Single 11w concrete poles, 500daN 43
— — =
206 ﬁg%g}ai;;glé plass insulator 30KV (Cade 403
207 B & 1 Chain of three insulators fCode 601002} U 258
208 - | 5 &1 Filatspindle (Ref 23 607 G660 115) u 163
09 $ & 1 Rownd spindie (Code 504026} u 240
210 S & 1 Simpie rigid nappe voute NVR1 u 124
21 8 & 1 Galvanised steel crosshar 240em i 90
alvani ace TH0#30x
212 ?{’%{}eﬁ?}l} ggg@d flat brace 760%30%6 cm u 180
T p o
113 § {f{.ﬁs}t‘frjngmg 34.6mm® Almelec cable (Code M 19,908
% 1 PN "
2| sembted sble (Code 112019) LM | 6952
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S & 1 Number piate + Numbering {Code

25 3013 163
216 8 & 1 Warning plates DM /Code 601045} U 163
217 S & I LV suspension clamp (Code 603001 u 120
218 S & 1 LV tensioning clamyp (Code 603004) i 86
214 8 & I End caps (Code 112027} U i
220 1 S &I Type € earth plug (Code 603007; U 40
221 ?ggggmm of a concrete foundationCode uo|o1s3
300 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x54.6 mo® ALMELEC CABLE
301 Srudies and Pegging ode 10000 ¥m 1400
362 Excavation works /Code 10501) m 3.6420
303 § & LU bolt iCode 60113} U 14
304 % & 1 Single 11m cencrete poles, 300daM 8] 9
305 § & FSingle 11m concrete poles, 500daN u 4
306 8 & I Single 11m concrete poles, S¢0daN U 3
a7 i g;;giggsd glass insulator 30KV ode u 6
308 % & I Chain of three insulators (Code 60§002) i 14
309 8 & 1 Flat Spindie (Ref 23 001 060 175} U i6
310 ’? {;?;{}Slt}rjngmg 54.6mm* Almelec cable fCodde M 14700
o T ; S
a1 ?}%;j?}umﬁm plate + Numbening {Code U 16
312 ?gggér;cizen of a conorete foundation Cade G 15
313 S & 1 Waming plates DM (Code 601005} U 16
200 CONSTRUCTION OF 4 MV SENGLE PHASE /LV THREE PHASE MIXED LINE WITH Ix54.6mm® 4£3§£§Li§€ AND
3sThmoHINPL2EP ALUMINUM CABLES
401 Studies and Pegging (Code 1000 Em 0.72
402 Excavation works {Code [0001) nt 825
403 S & 11 bok {Code 60113 U 6
404 8 & I Single 1m concrete poles, 300daN & 16
A4S 8 & 1 Single 1im conorete poles, 300daM 1 3
406 gﬂ%ﬁi@iﬁgﬁ glass insulator 30KV (Code U 19
407 S & [ Chain of three fusulators [Code 601002 3 6
408 8§ & 1 Flat spindle (Ref 23 601 560 1135 U 1%
405 § & 1 Round spindle (Code 564026} (3§
414 S & I8 &1 Simple rigid nappe voate NVR] U ]
411 &1 Gaifamis_ed steet crossbar 240= 1010 em U 0
{Code 107012}
A1 S&I Gglvaniged flat brace 760=30x6 em 0 0
{Code 581023}
413 g Soig;ngmg 34.6mm? Almelec cable (Code M 756
419 | reasconbled bl fCode 172005) M
415 ?;%{}E;;}umber plate + MNumbering {Code u 19
416 § & I Pole saver sleeve u G
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417 S & 1 Warning plates DM (Code 801005) U iv
41% 8 & 1LV suspension clamp (Code 503601 U 16
4i9 8 & I LV wmsioning clamp (Code 603004 U 6
420 5 & 1 End caps (Code 112027 U 1
421 Tyvpe C earth plug (Code 6H3007) U 3
422 ?g;igzmm of a conerete Toundation/Code U 19
500 ‘CGNSTRECTION OF A MVILV MIXED SINGLE PHASE LINE WZ"{“H 1x34.6mm* ALMELEC CABLE AND 4x2%mm?®
ALUMINUM CABLES
361 Studies and Pegging Code 15000 Km 0,70
502 Excavation works Uode 10001} m? 6.08
303 S & U bolt (Code 60113} ihi g
304 8-& I Single 11m concrete poles, 300daN U 10
365 8 & I Bingle 1l concrete poles, 500daN U 4
506 i{}% Oia.i}jgid glass insulator 30KV {Code U 14
307 5 & 1 Chain of three insulators (Code 607002} U 3
508 8 & 1 Fiat spindle (Ref 23 001 060 113) i 14
309y 8 &1 Round spindle [lode 504026} U 8
310 8 & 18 & { Simpde rigid nappe vouts NVR] 3]
s11 3 & I Galvanised steel crossbar 2402110 om T o
{Code 167012}
1, oy MR
513 ?&;ﬁ?}gﬁzbé fiat brace 760+30%6 cm U 0
. Ciringing 8 3 o ; ”
313 goﬁdosji;%mg 24.6mm?® Almeleg za%a[e Code LM 135
: Stringing 4x25mm? Twis “od ‘
514 ?}%ﬁ%ﬁ;}nngig 4x23mm* 1 wssti:{i cable fCode M 710
518 ?f;élzmbm plate + Numbering fCode U 14
516 8 & 1 Pole saver sleeve U i4
317 8 & ¥ Warning plates DM Code 601005} U 14
518 8 &1LV suspension clamyp (Code 603001 8] 0
510 8 & LY tensioning clamp (Code 6030043 i &
320 S & ! End caps (Code 1120627} U
521 Tyvpe C earth plag (Code 603007} 8]
527 ?gggg;cnon of aconcrete foundationCode U 14
600 CONSTRUCTION OF SINGLE PHASE LV LINE WITH 4525mm* TWISTE
HH Studies and Pegging (Code 10004 Ko 1.00
1602 Excavallon works (Code 70001} e i4
603 | S &1LV suspension climpCode 503001} 53 28
604 5 & I LV tensioning clamp Code 603004) U Iy
605 2 é:g(gnglc_ 9m wooden poles class € (Code U g
- 606 8 & I Single 9m concrete poles, 300dal U 5
(17 8 & 1 8et of six LV line taps (Code 3504035 i )
; s : ;
608 E;j&jﬂ!;;}umbey plate + Numbering (Code u 1
609 § & 1 Pole saver shesve U 28




610 Construction of & concrete foundation U 5
‘ § & Stringing 4325mm” twasted cable [Code
611 112010) LM 1.100.0
612 S & 1End caps (Code 112627 U 2
#13 Type C earth plug (Code 603067} U 5
06 CONSTRUCTION OF THREE PHASE LV LINE WITH 3x70 mm?® +INP#2EP PREASSEMEBLED ALUMINUMICABLE
701 Studtes and Pegging (Code 10000 Km 5.50 ;
02 Excavation werks (Code 10001] m? 63
703 8 & 1 LV suspension clamprCode 603001) u 113
704 S & LLY tensioning clamp (Code 503004} U 64
- 8 & § Single %m wooden peles class C (Code .
705 §03008) U 115
706 % & I Single %m concrete poles, 300daN U 32
707 S & 1 Setof six LY Hine taps flode 3504035) U &
3 & I Nomber plate + Numbering (Code ;
708 113073 U 147
708 8 & 1 Pole saver sleeve i 113
710 Constraction of a concrete foundation U 32
8 & Stringing 370 mmP+HINPHEP
T brcassembled cable (Code 112019) LM | 60500
7i2 5 & 1 End caps fCode 172027} i 4
713 Type C earth plug (Code 603007} U 30
206 CONSTRUCTION OF FIVE TRANSFORMATION SUBSTATHONS EQUIPPED WITH TWO HEI-IMKVA/ZIKV/B2, THREE
H6L- 160KV A 30K V/B2 AND ONE H61-23KVAALIZKY TRANSFORMERS :
201 5 & 1 100 KVAS3OKV Three phase transformer U "
(Code 303004) “
802 8 & 1 160 kVA/IOKY Three phase ransformer u 3
{Code 503004,
903 8 &1 25kVAST7 326V Singlee phase U |
transformer
804 8 & 1 Concrete pole 12m poles 1000daN i 4
8035 5 & I Single 1im concrete poles, 80(kdalN U 4
806 8 & I Single 11m concrete poles, 300dal 3 i
207 5 & 1 Type 2BH earth plug (Re/ 23 007 o s
G041 2] '
§ & I Chain of three insulators discharger Ref . ”
808 1 2501060 115 U 13
S & 1 37kV Surge arrestor (Ref 23 007 -
899 | weorzi v i3
810 8 & I Fuse cutout (Ref 22 (0] 030038) U 13
811 8 & I Circuit broaker (DHP) 100KVA (Ref 23 u 5
030 G61484)
812 S & I Circuit breaker (DHPY 160KV A (Ref 23 3
030 061484}
813 Constraction of & concrete (Code 102001} U &
314 S & 1 Eerth plug for Afr break switch (Ref 23 U 4
001 98023
315 8 & I Polymeric Air break switch 36KV (Ref O 4
23001 0661 25)
560 SUNDRY EXPENSES
201 Commection 1o ENEC Network (Ref 22 6601 0 i

a3pe2a)

83

friy




16.3568

902 | Clearing and pruning (Code 807002} Km 34

903 Transport and hendling materiat (Code 2003) LS 1

904 Treansport of poles (Code 20043 LE H

903 Transport of workers (Code 2005) Day 16

906 Site instatiation LS 1

1600 ENVIRONMENTAL MANAGEMENT PLAN
1601 Control of soil disturbance and erosion through IS i

the contrel of excavation impacts

Control measures for vegelation losses and
1602 blodiversity disturbance with the replanting of LS 1
nalive species where cleared

1003 Management of s0lid waste generation with the

L LS i
use of waste bing :
1604 Management of hazsrdous materials spiH with LS 1
the use of bunds and drip fravs
tons Provide PPE (hebmets, gloves, booisy and first LS 1

aid station, carey-out safety training
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TENDER FILE
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BUDGET HEAD:

2026 FINANCIAL YEAR
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BILL OF QUANTITIES AND COST ESTIMATES
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BILL OF QUANTITIES AND COST ESTIMATES

SUPPLY LABOUR :
Ref N° DESCRIPTION OF WORKS UNIY ary S&LTOTAL
up | TP up | TP |
160 CONSTRUCTION OF A MEDIUM VOLTAGE THREE PHASE LINE WITH 3x54 6mm® ALMELEC CABLE
M Studies and Pegging {Code 10000) Km 116
A2 Excavation works (Code 10001 i 825
103 $ & 14 boit (Code 60713) U 48
104 8 &1 Single 11m concrete poles, 300daN i Rk
105 5 & | Single t1m concrate poles, S00daN U &
106 5 &1 Rigid glass insulator 30KV {Code 87001} U 41
107 5 & { Chain of three insulators (Code 861002 U 48
108 8 &1 Flat spindle [Ref 23 001 060 115) u i
108 S & 1 Round spindle (Code 804026) U 2
1o S & 1841 Bimple rigid nappe vouts NVR1 U 1
111 5 &1 Gaivardsed steel crossbar 240om U el
112 g{} 8;{!} %ﬁivanazed fiat h:aca TBOx30x6 om {Code U P
143 zg S; ggiiixgsng 54 Bmim® Almelec cable (Code w 3554
114 8 & | Number plate + Numbering (Code 113013 Y 2
115 $ & | Waming plates DM (Code 801005} Y 21
118 5 &1 Single 11m concrsle poles, 800daN 3 2
147 5 & [ Earth plug for Alr break switch [Ref 23 001 U 5
080125
118 3 & | Polymeric Air braak swiich 36KV (Ref 23001 4 2
060126) i
119 ?gg;ér;z)susn of a concrels foundation{Code U 2
Sub-Totat 108
200 CONSTRUCTION OF A MVILV MIXED THREE PHASE LINE WITH 3x54.8mm? ALMELEC AND 3x70mm*+NP+2EP ALUMINUM CABLES
1 Studies and Pegging {Code 10605 Km 832 '
1202 Excavalion works (Code 10007 m 70.74
itk 584U bolt {Code 50113 U 258
X4 $ &1 Single 11m concrets poles, 300daN U 120
206 5 & | Singie 11m concrele poles, 500daN U 43
208 S & | Rigid glass insutator 30KV {Code 801001} U 403
207 $ &1 Chain of three insulators (Code 601002) U 258
208 S & [ Fiat spindle (Ref 23001 060 115} U 1832
208 $ & | Rourd spindle {Code 5040261 i 240
210 3 & | Simple rigid nappe vouts NVR1 U 120
211 8 & | Gadvanised steet crossbar 240om i 90
il 4 % X
2 2{} 8; é Zﬁév?ivémzed fief brace 780%30%6 om {Code U 180
243 ga 8% Osgts;x;zgmg 54 Bmm® Almelec cable {Code o 16,508
14 ia iigt?é}‘%zggéi;{; ;}mzm NP+2EP praassembled M 6,957
218 S & | Number plate + Numbering (Cods 173073 4] 3
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218 § & | Waming plates DM {Code 801005} U 163
et S &1LV suspension clamp {Code 823001) i 120
218 3 & {1V tensioning clamp {Code £03004} U 18
219 S & L End caps {Code 112027} U 1
22 8 &} Type C earth plug {Code 603007) U 40
291 ?nggg%cﬁaﬂ of a concrete foundation/Code U 183
Subs-Total 200 _
300 CONSTRUCTION OF A MV SINGLE PHASE LINE WITH 1x54.6 mm® ALMELEC CABLE
301 Studies and Pegging (Code 10000} Km A0
3oz Excavation works {Code 10001 m? 5.6420
303 S & U bolt {Code 807113 U 14
304 3 &1 Single 11m conerets poles, 300daN U ¢
308 5 & 1 Single Yim conorele poles, 500daN ¥
306 5 & Single 11m soncrele poles, B00daN U
307 $ & { Rigid glass insulator 30KY {Code 601001 U 18
e $ & 1 Chein of three insulators {Code 801002 U 4
309 % &1 Flat Spindle (FRef 23 007 080 115) y 15
10 2@ 8; Q&jt?;ging 54 6mm® Almelec cable [Code ™ 14700
I 5 & | Number plate + Numbering {Code 113013 18
312 i:g;;gg)cimn of & concrete foundation {Code U "
313 S & | Warning plates DM (Code 601005) U 18
Sub-Total 300 Z
460 CONSTRUCTION OF A MV SINGLE PHASE [LV THREE PHASE M%ngaﬁgg WITH 1x54.6mm® ALMELEC AND 3x70mm+INP+2EP {\Llﬁh&i!‘%ﬁﬁi
A Sludies ard Pegging {Cods 100005 Em 0.72
402 Excavation works {Code 10001} m 526
403 S &1 U bolt {Code 80113 U 8
404 8 & | Single tim concrels poles, 300daN U 16
ADS 5 &1 Single 11m ennerele poles, 500daN 1} 3
408 $ & | Rigid glass insulator 30KV (Code 601007) u 19
407 S & 1 Chain of three nsulalors {Code 801002} U &
408 5 & | Flat spindle (Ref 23001 (680 115 U 18
408 £ & | Round spindie {Cove 504026) U th
410 5418 &1 Simple rigid nappe voute NYR1 U g
A 8 & 1 Galvanised steel crosshar 240x10x10 om g 0
{Code 1070124
P g & { Galvanized flat brace 760=30x8 om {Code y 0
6071025}
3 ﬁo %gft?;gmg £4 By Almelec cable {Code LM 768
i : peid
414 Sai;t(r?g;zgﬁg C; ;;m +1INP+2EP preassembled M 790
45 5 &1 Number piate + Numbering (Code 113013} U 18
415 3 & | Pole saver sleove i a
447 8 & | Warning plates DM {Code 801005} U 19
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418 5 & 1LV suspension clamp {Code 603001} i 16
48 5 & 1LV tensioning clamp {Code 803004 u g
42 5 &1 End caps {Cade 112027) U 1
421 Type C earth plug {Cotle 803007} i 3
492 ?g;gg;;c%mn of a concrets foundation{Code T 19
Sub-Total 460 ;
500 CONSTRUCTION OF A MVAV MIXED SINGLE PHASE LINE WITH 1x34.6mm” ALMELEC CABLE AND 4x25mm® ALUMIRUM CABLES
501 Studles and Pegging fCods 16000; ¥m 070 ;
532 Excavaiion works {Cade 10001) m 448
503 S & bolt (Code 60113 i 8
804 5 & [ Single 11m concrete poles, 300daN U 16
505 S & | Bingle 11m concrele poles, 500dai U 4
508 $ & i Rigid ghass insulator 30KV {Code 801007} U 14
507 8 & { Chain of thres nsulafors (Code B0T00Z; U ]
508 $ & 1 Fiat spindie (Ref 23 001 060 115 u 14
E0g S &1 Round spindle [Code 5040268) u H
540 S 818 & Simple rigid nappe voute NVR1 U ]
511 8 & 1 Galvanised stes! crosshar 240x10x10 om U 0
(Code 107012)
§17 5 & | Gabvanized flat brace 760=30%8 ¢m {Code 4 s
801025)
e T
513 203; ;%?;gang 54 B Aimelec cable [Code m 735
Lo T
514 §1&2 {?;gjzgmg Ax28mn® Twisted cabla (Code M 770
515 § & | Number plate -+ Numbering {Cods 113013} i 14
516 5 &1 Pole saver slegve U 14
§17 5 & | Warning plates DM {Cods 60140085} ¥ 14
518 8 & 1LV suspension clamp {Code 803001} U 16
518 3 & 1 LV iensioning clamp [Code 503004} i 8
52 8 & 1 Erd caps {Code 112027} U 2
521 Type C earth plug (Code 803007) g 4
529 ?gggigf;x}ch% of a gonrete foundation{Code u 14
Sub-Total 506 .
800 CONSTRUCTION OF SINGLE PHASE LV LINE WITH 4x25mm? TWISTED 5
801 Studies and Pegging (Code 10000) K 1.00
£02 Excavation works {Code 10001) m® 4
803 5 &I LV suspension Samp( Code 803001) U 8
504 S°& | LV tensianing clamp (Coda 603004) i 1
505 g@ %{!}%ﬁ}gb Bm woaden poles class C (Code ¥ 28
+ 608 S & | Bingle 9m congrete poles, 300dal H
807 S &t Set of six LV fine taps (Code 3504035) U
£08 $ & | Rumber plate + Numbering {Cote 113013} U 3
808 $ & | Pole saver sleeve U 28
810 Construction of & soncrete foundation U §
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$ & Stringing Ax25mm® iwisted cable fCode

514 112019 LM 11000
§12 8 & | End caps {Code 112027) U 2
513 Typa Cearth plug {Code 603007; U &

Sub Total 660
700 CONSTRUCTION OF THREE PHASE LY LINE WITH 3x70 mm?® +INP+2EP PREASSEMBLED ALUMINUM CABLE
701 tudias and Pegaing (Code 10600} K 550
702 Exvavation works {Code 10007} o 83
703 S &1LV suspension clamp{Cade 603007} 8] 115
T4 § &1 LY tensioning clamp {Cote 603004} ¥] 84
705 ga Séégs‘é?g%e 8m wonden poles class C (Code Y 145
T8 S & 1 Single 9m concrete potes, 300daN U 32
hi S & 1 Bel of six LV line taps {Code 3504G35) U 8
708 S & | Number plate -~ Numbering (Code 113013} Y 147
708 S &1 Pole saver sigeve U 115
710 Censtruction of 2 concrate foundation U 32

Ty 2 4 y

714 ?aiig?ggéigéég ;}ﬁm TNP+2ER preassembled L 60500
712 8 &1 End caps {Code T12027) U 4
713 Type C earth plug {Code §03047; U 3

Sub Total 700 :
360 CONSTRUCTION OF FIVE TRANSFORMATION SUBSTATIONS EQUIPFED WITH TWO HE1-100KVARBOKWIDE, THREE Hﬁ’t-'i%i{\fA J0KvIB2

AND ONE H81-25KVA/7. 32KV TRANSFORMERS :

201 3 & 1 100 KVABBKY Three phase transformer fCode U 9

503004
a0z $ & { 180 KVABUKY Thres phase transformer (Code U 2

503004;
803 S & | 2BRVAMT 32V Singlee phase transformer U 1
&4 $ & t Conceste pole 12m poles 1000daN U 4
805 5 & Single 11m concrete poles, 800daN U 4
808 5 & { Single 11m concrete poles, 500daN ) 1
207 3 &1 Tvpe 28 aarth plug {Ref 23 007 080412} U £

& 1 Chain of thres Ingulators dischargar Ref 23

M| g 115; e ’ u i
208 S &1 27KV Sutge arrestor (Ref 23 601 080121) U 13
810 8 &1 Fuse cutout {Ref 22 DOT 080038 U 13
814 8 & | Circult breaker (DHP) 100kVA {Ref 23 030 U 2

051484
812 8 & | Cirouit breaker {(DHP) 160kVA (Ref 23 030 T 5
- 061484
B3 Congtruction of a concrete {Code 102007} U 8
B4 S&iEath piz_;g for Air Dreak swiich {Ref 23 001 U 4

DEO125
15 &t Polymeric Air break swilch J38KY {Ref 23 007 U 4

080126

Sub-Total 800
s SUNDRY EXPENSES
a0t Connection fo ENEO Network (Ref 22 001 050022 U 1
02 Clearing and pruning {Code 807002} Km 165&?@8
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a03 Transport and handiing materdal {Code 2003 L8 %
804 Transport of poles (Code 2004} L3 1
a05 Transport of workers {Code 2005 Day 16
408 Sits installation L5 1
Sub-Total 800
1600 ENVIRONMENTAL MANAGEMENT PLAN
100+ Confrot of soff disturbance and erosion fhrough the 5 1
control of excavation impacls
| Control measwres for vegetation losses ard
1002 biodiversity disturbance with the reptanting of native LS 1
species where cleared
Managament of solid waste generation with the use
10031 of waste bins _ LS !
1004 Managament of hazerdous materials spil with the ‘g ’
yse of bunds gnd drip frays
1008 Frovide PPE (helmets, gloves, boots) and firsf sid (g 1
station, camy-cut safely training
Sul-Total 1008
TOTAL WITHOUT TAXES
VAT {18.25%)
AR {2.2%)
TOTAL WITH TAXES
NET PAYMENY
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is als{’_} an

important element for the avaluation of the quality of the price proposed by a bidder.

It is not necessary to impose a model of presentation on all bidders, taking into account the great
diversity of software for the determination of sub-details of prices. On the other hand, they mustinc tsde
the following elements;

a,
b

C.

d.
e

g

h

Detail of the sales coefficient according to the model presented after this note;

Cost in dry price of the materials provided for the site;
Cost in dry price of the supplies necessary for the site;
Cost of local and expatriate labour;
For each price on the Schedule of prices, a form resulting from points a, b, ¢ aad d
above indicating the outputs leading lo the unit prices;
The precise sub-detail of lump sums for the installation of the site camp, the camng
in and out of sguipmeni, laboratory and its equipment, development of a quarty
{(where need he}, efc: '
The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority; -

. The sub-detail of dues and taxes.

2- Preseniation framework of the sales coefficient, also calied the coefficient of over-heads.
A. Overheads of the site

Studies - -

e

Total 1

B. Overheads of the head office

- Head office ovetheadls -
- Financial overheads

- Risks and profit ——
Total c2
Sales coefficient K = 100/ (100-C}
with C=C1+C2 :
1. The Contracting Authority may propose a framewotk of su ‘ncluding the

elements mentioned in point 1 above.

i
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DETAIL PRICE BREAKDOWN

Description: :
. . . Total . Activities
i N - .
Price N Daity output Unit quantity Unit ' Duration
Daily Paid man- '
0
Personnel CATEGORY NG Salary Number days AMOUNT
{Labout) Works Supervisor | man-day
Foreman man-day
Skilted labour man-day
General labour man-day
Total (A}
Equipment Type Unit Daily rate Days Billed | AMOUNT
Total (B} 3
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total {C)
D Total Direct Cost
General site .
E Expenses 10%
General Mead Office 59,
F expenses ’
G Cost price
H Risk + Profit 10%
Bid price Excluding
P Taxes il
Unit 8id price
vV Excluding Taxes Pity
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REPUBLIC OF CAMEROON
PEACE - WORK - FATHERLAND

sk kR

REPUBLIQUE DU CAMERDUN
FAIX « TRAVALL - PATRIE

kRS

SERVICES DU PREMIER MINISTRE PRIME MINISTER'S OFFICE
FREFEFRERRTAER. SRR ERRE S
COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE el STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET OF DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DY SUD-QUEST AND SOUTH-WEST REGIONS
AR R R A RN YW AEW EREFABES AL
UNITE DE COORDINATION COORDINATION UNIY
CONTRACTNO ........... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

NOQ2/ONIT/PPRD/STB/2026 OF 26/02/2026 FOR THE EXTENSION OF A THREE PHASE ELECTRICITY
NETWORK TO KUTTIN AND SOH IN NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION,
NORTH-WEST REGION

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER : lindicate name and ffl address of holder
P.O. Box , 18l Fax:

Business Registry No. at

Taxpayer's No,

SUBJECT : Execidion of works;

Lof No. : Network

PLACE: KUTTIN TO SOH IN NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION OF THE NORTH-
WEST REGION :

EXECUTION DEADLINE: 6 months
AMOUNT INCFAF:

IAT
EVAT
VAT
AIR {income tax)
Net to be paid
EINANCING: PPRD 2026
BUDGET HEAD .
SUBSCRIBED ON:
SIGNED ON:
NOTIFIED Oh:
REGISTERED ON:




Bebween;

The Government of the Republic of Cameroon, represented by the president of the Steering Commitiee of
the PPRD, hereinafter referred o the “Confracting Authority”

On the one hand,

And

{enterprise)
P.O. Box Tel: Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred to as the “Contracior”

On the other hand,

Agree on the following:
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Summary

Partl:  Special Administrative Conditions {SAC)
Partil: Special Technical Conditions (STC)
Part lil: Schedule of Unit Prices {SUP)

Part IV Details or Esfimates

Page and last of Contract No. C or JO/ICAITBO00C
Awarded after invitation to tender [specify references of invitation fo tendert
With ,

EXECUTION DEADLINE { ) months

Amount of contractin CFAF:

AT

EVAT

VAT
AR{11or55%)
Net fo be paid

Read and accepted by the contractor

{place of sighature) (date)

Signature of Contracting Authority

{piace of signature) {date)

Registration
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FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N° 10

MODEL DOCUMENTS
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DOCUMENT NO 10: MODEL DOCUMENTS
Annex No, 1. Model Declaration of Intention tender
Annex No. 2: Modei for Tender Submission
Annex No. 3: Model bid bond
Annex No. 4: Model performanceffinal bond
Annex No. 5 Model start-off advance bond
Annex No. & Model Retention fund {performance guarantee}
Annex No. 7: Model of Letter of Submission of the Technical Proposal
Annex No. & Model for Planning Framework
Annex No. 8; Model for List of Personnel to be Mobilised
Annex No. 10: Model for List of Services Likely to be Subcontracted
Annex No. 11: Model for CV of Personnei to be Mobilised
Annex No. 12: Mode! for Candidate's Reference Tables
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Annex No. 1: Model Declaration of intention tender

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

L the undersigned M, . o

NaHONBHLY ..o 140

FURCHON e e
In my capacity as General Managerof ..., POBOX . TEL

Heraby acknowledge receipt of the file for Tender Notice
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ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

| (We} the undersigned ....... RSO S VU O PO S U PP PRI
Actinginthe capacity of ..o inthe name and onbehatfol...............
...................................... al RO N Dy idue of the power vested in
me {us), resident at .............. {Town) oo , P.OBox......, telephone N°. ... after

having studied all the documents of the tender file relating to the Invitation to Tender N°.
................................... , and afler having assessed in my {our) poini of view and under my {oun)
responsibility the nature and difficulties entailed with the execution of the job, | {we) do hereby tender and
commit myself (ourselves} to carry out works for the extension of a three phase electricity nefwork to Kuttin
and Soh in Ngwo village, Njikwa Subdivsion, Momo Division of the North-West region.

in keeping with the terms and conditions of the tender file in return for the sum of........... FCFA
{orrreicaineniann Francs) Total without Tax+VAT, calculated on the basis of the unit prices steted in the Unit
Price List and the detailed estimates, appended to this tender. The prices stated are tax inclusive. '

i commit myseif (we commit ourselves) if my {our) tender is retained, to execute the coniract within five
{05) months as from the date of notification of the award of contract.

| hereby commit myself (we hereby commit curselves) to maintain the amount of my {our) tender for a
period of sixty (60) days with effect from the deadiine for submission of bids.

| (we) hereby request that the amounts due by the Contracting Authority be paid to me (us} in the national currency
{FCFA} in ateoumt N0 opened in the name of ..o , in the records of ............... (Bank}
=t OO

Enclosed with this tender are:

- The price list and the detailed estimates duly filled, dated and signed

- Cther documents which in keeping with the requirements.of§

tender letter. :

Bone st O

e file must be enciosed with the

Fiscal sﬁamp
Signaturels)

Bidder(s)
For companies, indicate:

The company {company or trade name, form, nationality and registered office)
« represented by the undersigned ... » {Name, first name and status)
For companies without a leqal stalus, indicate:

@ We, the Untersigned, ..o e »
(For each person; name, first name, company name, nationality, location of the registered office)
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« Constituted in a group of companies for the execution of this contract, jointly commit ourselves . ...

ANNEX NO. 3: MODEL BID BOND

Reference of guarantee: No............... U S
Addressed fo President of the Steering Committee of the PPRD *Contracting Authority”

Whereas the underiaking hereinafter referred to as the "bidder” has submitted his bid on
for frecall the subject of the invitation to fender], hersinafier referred to as “the bid" and fo whtch
must be aftached a bid bond equivalent to findicate the amount] CFA francs.

We Iname and address of the bank], reprasented by [names of signatories],
hereinafter referred to as "the bank” hereby guarantee payment to the Contracting Authority of the maximum
sum of [indicate the amount] CFA francs, that the bank pledges to pay in full to the Contracting Authority,
binding ifself, its successors and assignses. '

The conditions of this commitment are as foliows:
If the bidder retires his bid during the validity period provided for in the Tender File;
Or

if the bidder, having been notified of the award of the contract by the Contracting Authority duting the validily
period:

» Fails or refuses to sign the contract, even though required o do so; :
« Fails or refuses to fumish the final bond for the contract {final hond) as provided for by the contract;

We pledge to pay fo the [Contracting Authority] an amount up fo the maximum of the sum referred o above
upon reception of the his first written request, without the Confracting Authority having to justify his request,
given, however, that in his request the Contracting Authority shall nofe that he is due the amount he is
claiming because one or the other or both of the above condition(s) has (have} been fulfiled and he shall
specify which condition(s) tack effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority
for the submission of bids, it shall remain valid up till the thirtieth day inclusive following the end of the deadiine
for the validity of bids. Any request by the Contracting Authorily to cause it to take effect should reach the
bank by registered mail with an acknowiedgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject fo Camemn\law Cameroon
-courts shall be the only iurlsdictions competent {o rule on this commitment and it

Signed and authenticated by the bank at , on

[Bank's signature]
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Annex No. 4; Model performance/final bond

Reference of guarantee: Now....o.oe :

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
tnvitation to Tender No. ....vnnn,

PERFORMANCE BOND FOR THE EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO
KUTTIN AND SOH IN NGWO VILLAGE, NJIKWA SUBDIVSION, MOMO DIVISION OF THE NORTH«WES”{
REGION.

W (Bank) have been informed that a contract has been signed bebween
the President of Sieering Committee of the PPRD NW-SW acling in the capacity of Contracting Authority,
NG e , acting as conlractor for the Rehabilitation of the electricity network from
Ngwah to Bolem, Fundong Sub Division, Boyo Division, North West Region,

in compliance with the provisions of Confract N°, ... , the contractor is bound fo present to the
President of Steering Committee of the PPRD NW.SW, Contracting Authority a performance bond for
the execution of work, covering security, commitments and other obligations incumbent on the contractor
under the contract, worth 3% of the amouni of the confract all taxes inclusive, i.e. CFA Francs

...............................................

WE, oo {bank) do hereby commit ourselves irrevocably and without arguing fo
pay to the President of Steering Committee of the PPRD NW-SW, at his first written request, and three (03)
months the amount of this bond, that isto say. ..o, , all the amounts that the
contracior may owe the Contracling Authority for falling fo fulfil one or more of his obligations zmder the
contract,

The request to partially or fully stake this guarantee shall be the subject of a registered letter of justification
with confirmation of receipt and a copy to the contractor clearly stating and supplementing the reasons for
his request. This ietter shall be countersigned by the President of Steering Committee of the PPRD NW-3W.
The bank guarantee shall take effect as from the date of notification of the confr riginal of this
guarantee shall be kept by the President of Steering Committee of the PPRD NW-S tee shall
be released within sixty (60) days with effect from the date of provisional age
guarantee shall no longer apply and shall be retumed to us withouf express

The laws as well as the jurisdiction of application for the guaraniee shal
Cameroon.

Doneat ..o, e

MrIMBSSIS) s i e

-

Signaturels) & SIaMPS «.oov v ;,
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 [Signature of the bank]

Annex No. 5: Model start-off advance bond

Reference of guarantee No............oviinnsd e
TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW, :
invitation to Tender No. ...

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE
EXTENSION OF A THREE PHASE ELECTRICITY NETWORK TO KUTTIN AND SCH IN NGWO VILLAGE,
NJIKWA SUBDIVSION, MOMC DIVISION OF THE NORTH-WEST REGION.

Bank: reference, address

We, the undersigned, (bank, address) hereby declare by the present fo guarantee on behalf

of {the holder] to the benefit of the Project Owner
faddress of the Project Owner]

{the beneficiary) :
The payment, without contest and upon receipt of the first written request by the beneficiary, declaring
that [the holder] has not fulfilled his obligations relating to the reimbursement of the start off
advarnce according to the terms of contract No. of relating to

works [indicate the subject of the works, the references of the invitation to tender and the lot, if possi bie} of

the total sum corresponding to the advance of [twenly (20) %] of the amount inclusive of all taxes of confract

No. , payable upon notification of the corresponding Administrative Crder that is,
CFA fraﬁcs

This bond shall enter into force and shall take effect upon reception of the respective parls of this advance
into the accounts of {the holder] opened in the ank under No,

This bond shall remain in force up till the reimbursement of the ac%vaﬂce
However, the amount of the bond shalf be proportionately reduced on the
advance.

The applicable law and jurisdiction shall be those of the Republic of Ca
Signed and authenticated by the bank af on

Doneat.nennin. PR SO s

‘@g{* M EMBSSIEY. oo
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Signature(s) & stamps ..o, rereres

Annex No. 6: Model Retention fund {performance guarantee}

Bank: .

Reference of the hond: No

Addressed to [Indicate the Project Owner]
[Address of Contracting Authority)
Hereinafter referred to as "the Project Owner”

Whereas name and address of Supplier] hereinafter referred lo “the contractor”, .p%eéfged,
in execution of the contract, fo carry out the works of [indicate the subject of the works] :

Whereas it is stipulated in the contract that the retention fund fixed at [perceniage below 10 % tobe spe{:tf ed]
of the amount of the contract may be replaced by a joint guarantes,

Whereas we have agreed fo provide the Contracior with this guaraniee,

We, fname and address of the bank], :
Represented by names of signalories! and hereinafter referred fo as; “the
bank”, :

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the iject
Qwner for a maximum amount of

fin figures and letfers] corresponding 1o [percentage below 16 % 1o be specified] of the contract prﬁee.;

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his simple
written request declaring that the contractor has not fulfifled his contractual obligations or is indebted fo the
Project Owner within the meaning of the contract, amended where need be, by its additional clauses, without
being able to defer the payment nor raise any contest for whatever reason, any sum(s) within the limits of the
amount equal lo [percentage below 10 % to be specified] of the tolal amount of the warks featuring in the
final detalled account, without the Project Owner having fo prove of give the reasons nor the motive f&r the
amount of the sum indicated above.

We hereby agree that no change or addendum or any other amendment shaii feiease us of any obl 1gaton
incumbent on us by virlue of this bond and we hereby incline by th :
amendment, addendum or change.

This bond shall enfer into force upon signature. It shall be released wi f%‘c;m the déte of
| the final acceptance of the works and upon release issued by the P{é}e Owne :
Any request for payment made by the Project Owner by virtue of this’ égistereé mail
with acknowledgement of receipt to reach the bank during the period o i :
This bond shall, for purposes of its interpretation and execution, be sab;ﬁc n law. Cameroon

courts shall be the only jurisdictions competent to rule on this pledge and its co:ssequences
Signed and authenticated by the bank at on
{Signature of the bank] %};
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, (Bank, Address), hereby declare by this document that we guarantee, on behalf of
{the Contractor], for the benefit of the Project

Qwner [Project Owner's Address]
{the Beneficiary),

the payment, without objection and upon receipt of the first written request from the Beneficiary, declaring
that {the Conlractor] has failed to fulfil its ohfigations regarding the reimbursement of the start-
off advance, in accordance with the terms of Contract No. dated gonceming
works [specify the subject of the works, the tender reference, and the lot, if applicable),

for the lotal amount corresponding o the advance of [twenty (20)%] of the contract amount inclusive of all
taxes under Contract No. . payabie upon notification of the corresponding Administrative
Order, namely CFA francs.

This guarantee shall come info force and take effect upon the receipt of the said advance in the account of
fthe Contractor] opened at Bank under Account - No.

This bond shali remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions (SAC). However, the bond amount shall be reduced proportionally with each pamai
reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

tssued and authenticated by the Bank at on

[Signature of the Bank]
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Annex No, 8: Model for Planning Framework
Note on the Presentation of Schedules

The quantities, daily productivity rates, duration of the works, as weli as any slowdowns or mermptsons, must
be clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted améunts
of the work progress statemenis by item and cumudatively, {aking info account the impact of the rainy
seasons, for both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

e

DESCRIFTION OF DURATION N MONTHSEIVE MONTHY)

WORKS EXPECTED T bt T Rowh 3 Mok # Limth e paontiy ; oot
QUTPUT ;

= ; o b2 i EL @ T e o W [l fos jad 1% e 15 17 [ 1 e Fand 2
Wy Wi Ei Wy wE Wi Wk ] Wk Wk Wk i Wi Wa W Wi R W Wk W i Wi Kt

Tt
Rk

Studies and Pegping

Site Installagion and
Wobibuzarion ! 5 g !

Drgying OF Holes

Planzing of Poles with - {
sononie

Transfer cabiss und i
sccessories on the new H
poles i i

i L | DEPLOYMENT OF EQUIPMENT
i

Coberete mixer

Coperete vibsntor ) 1

Dicing machine

Frcke-up

[ e

Assorted hand topls

!
i

Sand

Cravel

Coment

EN TR g e

Water

Provjest
Epmiveerisupazvisor

Rl faremen

Masons

Builder

R N N

§ Genersl lsbourers
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B. Completion and Submission of Reports

Rappors Date
1. Initial Report
2. Progress report
i. Firstprogress report
.  Second progress report
3. ProDraft final report
4, Final report
SPECIALISED STAFF CALENDAR
Staff {in the form of a bar chart) Total
StafiiMonth
IN°ly Reports to be Hoad OFf
ame .
Provided 1 maub 4 10 11] 12y e Offce | Land L
Personnel
Head
1 Office
Land
2
n
Sub Total
Total
Report to be submitted

Duration of activities
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Title
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Address
Annex No. 9: Model for List of personnel to be mobilised

DESCRIPTION NAME QUALIFICATION N° OF YEARS FUNCTION

OF EXPERIENCE | TO CARRIED
ouT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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[ Insert the descriptim of iﬁé éupp%%es}

[Insert the quantity of items to be provided]
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Annex No. 11: Model for CV of Personnel to be mobilised

POsSHION .o DR

Candidate's Name: .....cc.coooecvnninicin e

Employee’s Name: ... ienns

Profession: ............... SO ORUSSPRRRN

Qualifications: ...

Date of Birth: ... i

Number of Years of Employment by the Candidate: ... s
Nationality: ..

Membefship in ?rofessmnai Assscsaﬁon&iﬁronps .......................................................
Specific Attributions: ... e e g ras s

Main Qualifications:

{in approximately half a page, provide an overview of the employee’s training and experience most relevant
to their responsibilities for the mission. Indicate the level of responsibilities held in previous assi gnmenis

- specifying the date and iocation.]

Education:

{In approximately a quarter page, summarize the employes's university studies and other speczaiazed
education, indicating the names and addresses of attended schools or universities, with dafes of
attendance, as well as the degrees obtained ]

Annexes:

« Certified copy of the highest degree and possibly a ceriificate from the relevant professional body
» Availability certificate
Professional Experience;
[in approximately two pages, list the jobs held by the employee since the end of their studies in reverse
chronciogical order, starting with their current position. For each job, include the dates, name of the
employer, job title, and workplace. For the last ten years, also specify the type of activities carried out aﬂd
if applicable, the names of clients who may provide references ]

Computer Skills:
findicate the level of knowledge]

Languages:
{For each language, specify the level of proficiency: poorfaverage/goodiexcelient, |
reading/wtiting/speaking.]
Certification: ;
1, the undersigned, hereby certify, to the best of my knowledge, thal the ﬁfarma{;m
my-situation, qualifications, and experience.

DA o

{Employee's signature and authorized representative of the consultand]
Day/monthiyear

EMPlOYee's Name: ..vicrirs e aiemesce s vcsnenen o
Authorized Representative’s Name:! oo eerreaneines

o
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last {indicate number from 1 to 5 Years That Best lustrate Your
Qualifications
Using the form below, provide the requested information for each relevant mission that your
companylorganization has oblained by contract, either as the sole company or as one of the main pariners
in & consortium.

Mission Name! Country ;

Specialised Persormel Provided by Your
Company/Organisation {Profiles):

Location

Number of Empioyees Who Participated in the Mission: .
Client Name! '
Address:

Mumber of Work Months; Duration of the

Mission
Stari Date: Completion Approximated Value of Services
Date:

Names of Assoslzted/Partner Providers: INumber of Work Months of Specialists Provided by

Assosiated Providers

Names and Roles of Responsible Persons (Project Director/Coordinator, Team Leadery.

Prolect Description

Description of the Services Actually Provided by Your Personnel.

Name of candidate:
NB: For each contract named in the above list, are attached the followin

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- - Photocopy of final acceptance minutes {as the case may bej.
DOneon oo

M IMBSSIS).cvcv et v er e e e

SGRBIINE(S). ... FON
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