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TENDER NOTICE
OPEN NATIONAL INVITATION TO TENDER NC.06/ONIT/PPRD/STBI2026 OF 02/03/2026
FOR THE REHABILITATION OF THE MUNICIPAL ROAD SABONGARI ~ NWA (12 KM),
PHASE 2, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.

1) SUBJECT OF THE INVITATION TO TENDER: Within the framework of the execution of the Presidentiai
Plan for the Reconstruction and Development of the North-West and South-West Regions in 2026, the
President of the Steering Committee hereby launches an Open National Invitation to Tender for the
rehabiiitation of the municipal road Sabongari ~ Nwa (12 km), Phase 2, Nwa subdivision, Donga Mantung
Division, North West Region..

2} NATURE OF WORKS: The consistency of the works, which form the subject of this Invitation to tender.
consists of the following:

- Site installation;

- Cleaning and sarth movement,

- Drainags;

- Engineering structure.
The detailed description is mentioned in the respective technical specifications, bilis of quantities and cost
estimates,

3) ALLOTMENT: The works subject of this invitation to tender is not in lots.

4) ESTIMATED COST: The estimated cost of the works stands of an amount of CFAF One hundred and
fifty million (150,000,000).

§) PLACE AND EXECUTION DEADLINE: The works shall be executed from Sabongar! to Nwa in Nwa Sub-
Division, Donga Mantung Division, North West Reglon, The maximum execution deadline provided for by
the Project Owner for the execution of the works subject of this invitation to tender shall be five {05)
months. This fime frame shall run from the date of notification of the administrative order to commence the
works. R

§) PARTICIPATION AND ORIGIN: Partiipation to this invitation-to'tender is-open to alf registered and
qualified companies or groups of companies based in the Repub of Camereen-w‘th.tée required technical
and professional expertise in the domain of road consiruct;on :

financed by the 2026
West and South-West

7) FINANCING: The works which form the subject of this mvxta
budget of the Presidential Plan for the Reconstruction and Development of
Regions. LA

it




8) METHOD OF SUBMISSION: The submission method retained is offtine.

9) BID BONDS: Each bidder mustinclude in his administrative documents, a hand-endorsed bid bond, issued
by a bank or any financial institution approved by the Minister in charge of finance to issue bonds for public
contracts and whose list appears in document 10 of the Tender File (TF), of an amount of CFAF 1,500,000,

This bond, accompanied by the deposit receipt issued by the Deposits and Consignments Fund (CDEC), must
be valid for up to thirty (30} days beyond the initial validity date of the tenders. The absence of a bid bond issued
by a bank or financial instifution authorised by the Ministry of Finance to issue bonds in the context of public
contracts will result in the outright rejection of the tender. A bid bond produced but unrelated to the relevant
consultation is considered absent. A bid bond presented by a bidder during the bid-opening session is
inadmissible.

10) CONSULTATION OF TENDER FILE: The Tender documents may be consulted and obtained immediately
after publication of this invitation to tender from the Services of the Contracting Authority (Service in charge
of the award of contracts) during working hours at the PPRD Head Office in Bastos, Yaouncé from Mondays
to Fridays (7:30 am o 3:30 pm} or contact (Tel. 679486768}, email: procurementmanager@pprdnwsw,org).

11} ACQUISITION OF TENDER FILE: Bidders can collect complete tender documents from the PPRD Head
Office in Bastos Yaounde during working hours {7:30 am to 3:30 pm) Mondays fo Fridays after the
presentation of a receipt of the payment of a non-refundable sum of CFAF 110,000 {One Hundred and
ten thousand), payable into the Account of the Public Contracts Regulatory Agency (PCRA) at BICEC
Bank,

12) SUBMISSION OF OFFERS: Each bid written in English or French shail be signed by the bidder or by a
duly authorized representative and presented in Seven (7) copies, that is one {01) original and six (08)
copies labelled as such. These shall be submitted in one sealed pack containing three {3} envelopes, which
is:

- Envelope A Administrative file;

- Envelope B: Technical file;

- Envelope C: Financial file.
The sealed pack or envelop shall bear no information about the company and shall reach the Procurement Office
of the PPRD NW-SW. Head Office in Bastos, Yaounde, not later than the 03/04/2026 at 2 pm local time and nole
should be taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic. The sealed pack shall bear the following inscriptions:

OPEN NATIONAL INVITATION TO TENDER NCOG/ONIT/PPRD/STB(2026 OF 02/03/2026 FOR THE
REHABILITATION OF THE MUNICIPAL ROAD SABONGARI - NWA (12 KM), PHASE 2, NWA
SUBDIVISION, DONGA MANTUNG DIVISI Oﬂ ORTHWEST. REGIQN

{To be opened only during bzds’ penin essio

VD, m a submitted in a sealed
smitted by the deadline mentioned

NB: A back-up copy of the financial bid, saved on a USB Re
envelope. The USB key should be clearly marked "Back-up Capy_
above.




13) ADMISSIBILITY OF BIDS: Under penalty of being refected, only originals or frue copies ceriified by the
issuing service or administrative authorities must imperatively be produced in accordance with the Special
Reguiations of the invitation to tender. They must obligatorily be not older than three {3) months preceding
the date of submission of bids. They may be established after the signature of the tender notice. Any bid
not in compliance with the prescriptions of the Tender File shall be declared inadmissible. This refers
especially to the absence of a bid bond and receipt from Deposits and Consignments Fund (CDEC) issued
by a bank establishment or any financial institution approved by the Minister in charge of Finance. A bid
bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate
envelopes and submitted in a sealed envelops. The Project Owner shail not accept:

+ Bids bearing information on the identity of the tenderers;

« Bids submitted after the closing date and time for submission of bids;

« Envelopes without indication on the identity of the Invitation to Tender;

» Bids non-compliant with the bidding mode;

« Failure to comply with the number of copies specified in the RPAQ or offer in copies only.

14) OPENING OF BIDS: The offers shall be opened in a single phase, in the PPRD Conference Hali, jocated
at Bastos Yaoundé on the 03/04/2026 at 3 pm. Only bidders or their authorized representatives having a
perfect knowledge of the file may attend the bid opening session. Bids that da not conform with this invitation
to tender and the tender documents shall be rejected. In case of absence or non-conformity of a document
in the administrative file during the opening of bids, after a 48 {forty-eight) hours deadline granted by the
Board, the file shall be rejected.

15) EVALUATION CRITERIA: The bids shall be evaluated according to the following criteria:

A. Eliminatory criteria

asiure o produce aﬁes the cﬁeadhna of 48 hours following the opemr‘sg of bids, a document in the
administrative file that is deemed to be non-compliant or missing (except the bid bond)

Absence or non-compliance of a stamped Bid bond with the handwritten note, accompanied by the receipt
from the Deposits and Consignments Fund (CDEC) (these documents should be submitted as one file}
3. | False declaration, fraudulent manoeuvres or faisified documents

4. | Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)

5

6

Omission in the unit price of a quantified unit price
Non-respect of B0% of the essential criteria
Absence of the sworn statement for not having abandoned confracts during the last three yeafs ar any
uncompleted PPRD project : -
Absence of a quantified unit price in the financial offer
9. | Absence of a signed and dated integrity charter /
10. | Absence of a dated and signed commitment statement to comply with eﬁwronme_

hy




Absence of signed site visit attestation from the bidder, accompanied by visit report, in accordance with
the attached model, illustrated by colour photos

Absence of a certificate of categorisation from MINMAP

B. Essential Criteria:
The criterta refating to the qualification of a bidder are as follows:

7 CRIERA

General pzesematm of the bids,

Experience of the company and references.

Minimum Equipment.
Experience of personnel,
Methadology for the execution of works.
Financial capacity.
g. Acceptance of conditions of execution of the project.
16) AWARD OF THE CONTRACT: The Project Owner shall award the contract to the hidder who mests the
required technical and financial qualification criteria and whose bid is evaluated as the lowest bid.

17) MAXIMUM NUMBER OF LOTS WHICH A BIDDER CAN WIN: This tender is notin lots.

18) VALIDITY PERIOD OF OFFERS: Bidders shall remain committed to their offers for ninety (90} days from
the deadline set for the submission of tenders {offers).

19) COMPLEMENTARY INFORMATION: Additional {supplementary) technical information may be obtained
during working hours from the Procurement Service at the PPRD, Bastos Yaounde. (Tel: 679496768, email
procurementmanager@pprdnwsw.org) during working hours (7:30 am to 3:30 pm) Mondays 1o Fridays.

20) CORRUPTION AND MAL PRACTICE: Kindly report any corrupt practices noticed, facts or acts to CONAC
on 1517 or fo the Authority in Charge of Public Contracts (MINMAP),

iR R0 DR

A

Yaounde,

THE PRESIDENT OF THE STEERING COMMITTEE OF
THE PPRD NW-SW (PROJECT OWNER)

Cogzes
RUNRIAP
«  ARMP
- Chaiperson of 5TB
- Nofice Boardifile
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AVIS D’APPEL D'OFFRES
AVIS D'APPEL D'OFFRES NATIONAL OUVERT NC06/AONO/PPRD/CSPM/2026 DU
02103/2026 POUR LES TRAVAUX DE REHABILITATION DE LA ROUTE COMMUNALE
SABONGARI ~ NWA (12KM) PHASE 2, DANS L’ARRONDISSEMENT DE NWA,
DEPARTEMENT DU DONGA MANTUNG, REGION DU NORD-OUEST.

1) OBJET DE L’APPEL D’OFFRES : Dans le cadre de Pexécution du Plan Présidentiel de Reconstruction
et de Développement des Régions du Nord-Ouest et du Sud-Ouest en 2028, le Président du Comite de
Pilotage lance un Appel d'Offres National Cuvert pour fes travaux de rehabilitation de Ja route communale
Sabongari - Nwa {12km) dans [Arrondissement de Nwa, Département du Donga Mantung, Région du
Nord-Ouest.

2} CONSISTANCE DES TRAVAUX: Les travaux, faisant Fobjet du présent appe! d'offres, concemnent les
travaux de réhabilitation la route communale Sabongari - Nwa dans Arondissement de Nwa,
Département du Donga Mantung, Région du Nord-Ouest, Les travaux objets dudit projet comprennent .

+ installation de chantier;

» Neftoyage, remblais et déblais.
= Drainage,

. !agem&ﬂe de structure,

Les travaux requis sont détaillés st mentionnés dans les spécifications techniques (RPAQ) et le devis estimatif,

3)

4}_

5)

6)

ALLOTISSEMENT : Cet appel d'offres n'est pas divisé en lots.

COUT PREVISIONNEL : Le colt prévisfonne! de I'opération & lissue des études prealables est de Cent
¢inguante millions (150 000 000) F CFA.

DELAI ET LIEU D'EXECUTION : Le délai maximum prévu par le Maitre d'Ouvrage pour f'exécution des
travaux du présent appel d'ofires est de cing (05) mois & partir du jour de fa notification de {'ordre de service
pour te démarrage des travaux. Les travaux de canstruct;on_ et ie b‘tumage _dui tmngon de route de Sabongar

a toutes les entreprises ou
bligue (Cameroun, disposant de
l'expertise technique e%: arofess ionnelle requzse dans Ie dama ine: dea rav iux de construction et de
réhabilitation des routes ainsi que de la capacité financi ire nécessa r,e_t '




8)

8)

FINANCEMENT: Les fravaux sont financés par le budget 2026 du Plan Présidentie! de Reconstruction et
de Développement des Régions du Nord-Cuest et Sud-Ouest.

MODE DE SOUMISSION : Le mode de soumission retenu pour cetle consultation est hors ligne,

CAUTIONNEMENT DE SOUMISSION (GARANTIES DE SQUMISSION) : Chague soumissionnaire doit
icindre & ses pigces administratives un cautionnement de soumission, acquitté & la main, délivie par un
organisme ou une instifution financiére agréée par fe Ministre chargé des finances pour emettre les cautions
dans le domaine des marchés publics et dontla liste figure dans la piéce 13 du DAC dont le montant s'éléve
4 Un million ¢ing cent mille (1 500 000) F CFA.

Cette caution, accompagnée du récépissé de consignation délivré par la Caisse des Dépdis et Consignations
{CDEC), doit &ire valable jusqu'a trente {30) jours au-dela de la date initiale de validité des offres. L'absence de
la caution de soumission délivrée par une banque de premier ordre ou un organisme financier de premigre
catégorie autorisé par le Ministre chargé des Finances & émetire des cautions dans le cadre des marchés publics,
entrainera le rejet pur et simple de 'offre. Une caution de soumission produite, mais n'ayant aucun rapport avec
fa consultation concernge, est considérée absente. Une caution de soumission présentée par un soumissionnaire
au cours de la séance d'ouverture des offres estirrecevable.

10)

1)

12)

CONSULTATION DU DOSSIER D’APPEL D'OFFRES : Le dossier peut fre consulté et retire apres
publication du présent avis auprés des Services du Maitre d'Ouvrage (Service en charge de la passation
des marchés), au siége du PPRD a Bastos, Yaoundé, durant les heures ouvrables de Lundi 4 vendredi
enire 7h30 et 16h30. (Tél: 679496768/699258787, email: procurementmanager@pprdnwsw.org).

ACQUISITION DU DOSSIER D'APPEL D'OFFRES : Le dossier complet paut &tre retiré au siége du PPRD
4 Bastos, Yaoundé, contre paiement d'une somme non remboursable de 110,000 FCFA (Cent dix mille
francs CFA), payable dans le compte de 'ARMP ouvert & fa Bangue BICEC.

REMISE DES OFFRES : Chaque offre, rédigée en francais ou en anglais, doit &tre signée par le
soumissionnaire ou son représentant diiment mandaté et présentée en sept (07} exemplaires (un originat
et six copies marquées comme tefies), L'offre doit étre placée dans une enveloppe scellée contenant trois
(3} sous-enveloppes :

» Enveloppe A Offre administrative

« Enveloppe B : Offre technique

« Enveloppe C : Offre financiére

AVIS D'APPEL DYOFFRES NATIONAL OUVERT NSOS/AONO/PPRDICSPMI/2026 DU 02/03/2026
POUR LES TRAVAUX DE REHABILITATION LA ROUTE COMMUNALE SABONGARI - NWA DANS
L’ARRONDISSEMENT, DEPARTEMENT DU DONGA MANTUNG, REGION U_ﬁORﬁ -QUEST.

{A n ‘ouvrir gu'en seance de depawiiemenf}




NB: Une cople da sauvegarde de l'offre {Offre financiére) enregistré sur clé USB ou CO/DVD devra étre ransmise
sous pli scellé avec lindication claire et fisible "copie de sauvegarde”, en plus de la mention ci-dessus dans les
délais impartis.

13) RECEVABILITE DES OFFRES : Sous peine de rejef, seuls les originaux ou les copies certifiées conformes
par le service émetteur ou par une autorité administrative doivent impérativement étre produits,
conformément au Réglement Particulier de I'Appel d'Offres, lls doivent obligatoirement dater de moins de
trois {3) mois avant ia date de dépat des offres ou étre établis aprés la signature de l'avis d'appel d'ofires.
Toute offre non conforme aux prescriptions du Dossier d'Appel d'Offres sera déclarée irrecevable. Cela
concerne notamment labsence d'une caution de soumission déliviée par un organisme ou instifution
financiére agréée par le Ministre chargé des Finances pour émetire les cautions dans le domaine des
marchés publics. La caution de soumission présentée par un soumissionnaire au cours de la séance
d'ouverture des plis est irecevable.

Les pidces administratives, loffre technique et foffre financiére doivent étre placées dans des enveloppes
différentes séparées et remises sous pli scellé. Seront irrecevables par le Maitre d'Ouvrage:

- Les plis portant fes indications sur lidentité du soumissionnaire ;

- Les plis parvenus postérieurement aux dates et heures limites de dépdt |

- Les plis non-conformes au mode de soumission ;

- les plis sans indication de Videntité de I'Appel d'Offres |

- Le non-respect du nombre d'exemplaires indiqué dans le RPAQ ou offre uniquement en copies

14) OUVERTURE DES PLIS : Les offres seront ouvertes en une seule phase, dans la safle de conférence du
PPRD, située a Bastos, Yaoundé, le 03/04/2026 & 15 heures. Seuls les soumissionnaires ou leurs
représentants diment mandatés et avant une parfaite connaissance du dossier pourront assister a la
séance d'ouverture des plis. Les offres non conformes a la présente leftre dinvitation & soumissionner et
au Dossier d'Appe! d'Offres seront rejetées. En cas d'absence ou de non-conformité d'un document dans
le dossier administratif lors de Fouverture des offres, aprés un délal de quarante-huit (48} heures accorde
nar la Commission, le dossier sera rejete.

15} CRITERES D’EVALUATION: Les offres seront évaluées selon les crileres ci-apres :
A - Critéres éliminatoires

Non-production, aprés le délai de 48 heures suivant l'ouveriure des plis, d'une piéce du dossier
administratif jugée non conforme ou absente (& V'exception de la caution de soumission

Absence ou non-conformité d'une caution de soumission timbrée ave¢ mention manuscrite,
accompagnée du récépissé de la Caisse des Dépdts et Consignations (CDEC) (g:es decuments doivent
constituer un seul dossier}

Fausse déclaration, manceuvres frauduleuses ou documents falsifiés

Dossier financier incomplet {(Absence du Bordereau des Prix Unitaires - BPU;
du Sous-détall des Prix Unitaires)

Omission dans le bordersau des prix d'un prix unitaire quantifié

o




6. | Non-respect de 80% des crieres essentiels

7. | Absence de latiestation sur 'honneur de non-abandon de chantier au cours des trois derniéres annees
ou projet inachevé du PPRD :

8 | Absence d'un prix unitaire quantifié dans f'offre financiere

9. | Absence de la charte d'intégrité signée et datée

10. T Absence d'une déclaration d'engagement datee et signée de respecter les clauses environnementales et
sociales '

11, T Absence de l'attestation de visite de site signée surle Phonneur par le soumissionnaire, accompagnes
d'un rapport de visite cenforme au modéle ioint, illustrés de photos couleur

12. | Absence du certificat de catégorisation du MINMAP

. Présentation générale des offres
b,  Expérience de l'enireprise dans Ia réalisation de travaux similaires.
¢.  Matériels ef équipements minimum en propre ou en location
d. Qualification et Texpérience du personnel
e, Méthodologie d'exécution des fravaux
-f,  Capacité financiére
g. Acceptation des conditions d'exécution du projet

'1'6') ATTRIBUTION : Le Maitre d'Quvrage attribuera le marche au soumissionnaire ayant présenté une offre

remplissant les criteres de qualification technique et financiere requises et dont loffre est évaluée fa moing-
- disante.

17) NOMBRE MAXIMUM DES LOTS : Cet appel doffres n'est pas divisé en lofs.

18) - DUREE DE VALIDITE DES OFFRES : Les soumissionnaires restent engagés par leurs offres pendant 90
jours & compter de la date d'ouverture des plis.

18) RENSEIGNEMENTS COMPLEMENTAIRES : Les renseignementis complémentaires d'ordre fechnique
peuvent élre obtenus aux heures ouvrables au Service des Marchés citud & Unité de Coordination du

- PPRD NO/SO a Bastos, Yaoundeé. (Tek: 670496768/659259787, emaih
procur_emenimaaager@pprdnwsw,orgj '

20) LUTTE CONTRE LA CORRUPTION ET LES MAUVAISES PRATIQUES : Pour toute dénonciation des
pratiques, faits ou acles de corruption, bien vouloir appeler ia CONAC au numére 1517, ou contacter
¢Autorits chargée des Marchés Publics (MINMAP). oy et pgen | S

Yaounds, e, for. VRS il
" LE PRESIDENT DU COMI’IE DE PILOTAGE DU PPRD NO-SO
o {MATTRE D'OUVRAGE) o
Copies : )

-

MINMAP

_ARMP
Président CSPM

Affichage. -
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A. GENERALITIES

Article 1: SCOPE OF THE TENDER:

1.1 . The Contracting Authority as defined in the Special Regutations of the invitation to tender hereby launches
an open national invitation to tender for the execution of the works described in this Tender Document and
briefly defined in the RPAQ.

The name, the number of identification and the number of the lots refated o this Invitation to Tender, are
precised in the Special Regulations.

1.2 The bidder retained or the preferred bidder must compiete the works within the time- limit indicated in the
Special Regulations and which time-limit runs from the date of notification of the Administrative Order or that
indicated in the said Administrative Order.

1.3 inthis Tender File, the term *day” means a calendar day.

Article 2: FINANCING:
The source of financing of the works forming the subject of this invilafion to tender is the 2026 budget of the PPRD
NW-SW.
Article 3:. FRAUD AND CORRUPTION
3.1 The Contracting Authority requires of bidders and confractors the strict respect of rules of professional ethics
during the award and execution of public confracts. By virtue of this principle, the Contracting Authority:
a) Defines, within the context of this clause, the following expressions:
i Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage in view of
influencing the action of a public official during the award or execution of a contract.
i lsinvolved in “fraudutent manceuvres” whoever deforms or distorts facts in order to influence the award
or execution of a confract.
fi.  “Collusive practices” shall mean any form of agreement between two or among several bidders {whether
the Contracting Authority is aware or not) aimed at arfificially maintaining the prices of bids atlevels not
corresponding to those resulting from competition.
iv.  And Coercive practices’ shall mean any form of harm against persons or their property or threats against
them in order fo influence their action during the award or execution of a confract.
b} Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through
an intermediary, guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for
the award of this contract.
3.2 The Minister Delegate at the Presidency of the Republic in charge of public contracts may, as a precaution,
take a decision of exclusion from bidding for a period not exceeding two (2) years against any bidder found guilty
of influence peddiing, of conflicts of interest, insider trading, fraud, corruption or production of non-genuine
documents in the bid, without prejudice to criminal proceedings that may be brought against him.
Article 4;: CONDITIONS FOR CANDIDATES TO BE ADMITTED 10 CG%WPEIE
Participation in this invitation fo tender is open to all registered and qualified er
Sub-Contractors of the Republic of Cameroon, with the required technic
construction works accompanied by the necessary legal and financial auton
from bidding for public contracts as well as managed according to comm
supervisory authority of the Contracting Authority or Project Owner. A bidder {includ
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enterprises and all sub-contractors to the bidder) must not be in a situation of conflict of interest, subject to
disqualification. A potential bidder shall be judged fo be in a situation of conlict of interest and considered not
eligible if he:-

(a) is or was associated in the past with an enterprise {or a subsidiary of this enterprise} which provided
consultancy services for the conception, preparation of specifications and other documents used within the
scope of contracts awarded for this invitation To Tender,

(b} presents more than one bid within the context of Invitation To Tender, except authorised variants, where
need be; meanwhile, this does nof prevent the participation of sub-contractors in more than one bid.

{c) and the Confracting Authority or Project Owner has financial interests in the capital in a way as o
compromise the transparency of the procedures of award of public contracts.

Article 5: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES
5.1 The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations of
the invitation to tender. Origin in this invitation fo tender means the place from where the resource is extracted,
cultivated, produced or fabricated and from where comes the services.
5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the goods are
extracted, cultivated, produced, manufactured and from where the services originates.
Article 6: QUALIFICATION OF BIDDERS
(a) As anintegrai part of their bid, bidders must
{i) Submit a power of aftorney making the signatory of the bid bound by the bid; and
{i)Provide all information {complete or update information included in their request for pre-qualification
which may have changed in the case where the candidates took part in pre-qualification) requested
of bidders in the Special Regulations of the invitation to tender, in order o establish their
qualification to execute the contract,
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
Access 1o aline of cradit or avaiiability of other financial resources
Orders acquired and contracts awarded
Pending lifigations
Avallability of indispensable equipment
{b) Bids presented by two or more associated underiakings ({joint-contracting) must satisty the following
conditions:-

- The bid must include all the information listed in paragraph 1 above. The Special Regulations
must indicate the information to be furnished by the group and that to be furnished by each
member of the group

- The bid and the contract must be signed in a way thatis binding on all members of the group

- The nature of the group (joint or several) must be specified in the ial Regulations and
justified with the production of a joint venture agreement in due form

- The member of the group designated as the representative wi
4 vis the Project Owner and Contracting Authority with regard

be
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n of the confract
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- in case of joint co-contracting, the co-contractors shall share the sums which are paid by the
Project Owner into a single account. On the other hand, each undertaking is paid into ifs own
account by the Project Owner where it is joint co-contracting
{c} Bidders must equally present sufficiently detailed proposals fo demonstrate that they comply with the
technical specifications and execution time-limits setin the Special Regulations of the invitation to tender.
(d) Bidders requesting to benefit from the margin of preference must furnish all the necessary information to

prove that they satisfy the eligibility criteria setin article 33 of the General Regulafions of the invitation to
tender.

Article 7: SITE VISIT

7.1 The bidder is advised fo visit and inspect the site and its environs and obtain by himself and under his own
responsibility, all the information which may be necessary for the preparation of the bid and the execution of the
works. The related cost of the visit of the site shall be borne by the bidder.

7.2 The Project Owner shall authorize the bidder and his employees or agents o enler the premises and the land
for the said visit but only on the express condition that the bidder, his employees and agents free the Project
Owner, his employees and agents of any responsibility that may ensue and indemnify them if necessary and that
they shail remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from this visit

7.3 The Project Owner may organize a visit of the site of the project during the preparatory meeting to establish
the bids mentioned in article 19 of the General Regulations of the invitation to tender.

B-TENDERS FILE

Article 8: CONTENT OF THE TENDER FILE

8.1 The Tender File describes the working forming the subject of the contract, sels the consultation procedure of
confractors and specifies the terms of the contract. Besides the addendum {addenda) published in accordance
with article 10 of the General Regulations of the invitation to tender, it includes the following documents:

g Document N°1:Tender Notice ("AAC")
Document N°2 - General Regulations of the invitation to tender {RGAQ”™)
Document N°3 : Special Regulations of the invitation fo tender ('RPAQY”
Document N°4 : The special administrative conditions {"CCAP")
Document N°5 : The special technical conditions ('CCTP")
Decument N°B : The Schedule of Unit Prices (Price Elaboration Schedule=PES)
Document N°7 : The Bill of quantities and cost estimates (BQCE)
Dotcument N°8 : Framework of Sub-detail of prices
Document N°9 : Model Contract
Document N°10 :Model forms 1o be used by bidders
Annex No. 1: iodel Declaration of Intention {ender
Annex No. 2 Model for Tender Submission
Annex No. 3: Modet bid bond
Annax No. & Model performancefinal bond
Annex No. &: Model star-off advance bond
Annex No. 6: Mocel Retention fund (perffman qu aatee
Annex No. 7 Model of Letter of Submissio
Annex No. 8 Model for Planning Framew@{k
Annex No. & Modet for List of Personnel {0 be.
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o Annex No. 10; Model for List of Services Likely fo be Subcontracted
s Anpex No. 11: Model for CV of Personnel to be Mobilised
e AnnexNo. 12: Madel for Candidate’s Reference Tables
s Annex No. 13: Model for Description of Methodology and Work Plan
*  Annex No. 14 Modet for Information Sheet on Essential Equipment
e Annex No. 15 Model for Site Visit Declaration
kK DocumentN*11: integrity charter
B DocumentN®12: Social and environmental commitment
m} Document N*13: List of banking establishments and financial bodies authorised fo issue

bonds for public confracts
8.2 The bidder must examine alf the regulations, forms, conditions and specifications contained in the Tender
File. H is up to him fo furnish all the information requested and prepare a bid in compliance with all aspects of the
said file. Any inadequacy may lead fo a rejection of his offer.

Article 9: CLARIFICATIONS ON THE TENDER FILE

8.1 Any bidder who wanis to obtain clarifications on the Tender File may request them from the Contracting
Autherity in writing or by electronic mall (fax or e-mail) at the Confracting Authority's address indicated in the
Special Regulations of the invitation to tender and send a copy to the Project Owner. The Contracting Authority
replies in wriing to any request for clarification received at least fourteen 14) days for National Invitations and at
least twenty one {21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file. A copy of the Contracting Authority’s response, indicating the question posed but not
mentioning the author, is addressed fo all bidders who bought the Tender File.

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and the
opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a compilaint
to the Minister in charge of Public Contracts.

8.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of the
regutation of public contracts and the chairperson of the Tenders Board.

8.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to MINMAP and
the body in charge of the regulation of public confracts.

Article 10;: AMENDMENT OF THE TENDERS FILE (ADDENDUM TO THE TENDER FILE)
10.1 The Contracting Authority may at any moment, prior to the deadline for the submission of bids and for any

reason, be it at his inifiative or in reply to a request for clarification formulated by a bidder, amend the Tender File
by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 of the
(eneral Regulations of the invitation to tender and must be communicated in writing or made known by a traceable
means 1o all bidders who bought the Tender File. The latter must acknowledge receipt of the addenda in writing
to the Confracting Authority,

10.3 In order to give bidders sufficient ime to take account of the addendum in the preparation of their bids, the
Confracting Authority may postpone as is necessary, the deadline for the submission of bidS in accordance with
provisi cms of article 22 of the General Regulations of the invitation to teﬂder
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C-PREPARATION OF BIDS
Article 11: COST OF TENDER
Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or iry to regularise
a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

The bid as well as any correspondence and any document exchanged between the bidder and the Contracting
Authority shall be written in English or French. Complementary documents and the forms provided by the bidder
may be written in another language on condition that a precise franslation into either English or French of the
passages concerning the bid is included; in which case for reasons of interpretation, the translaion shall be
considered to be authentic.

Article 13: PRESENTATION AND CONTENT OF BIDS

13.1 The bid presented by the bidder shall inciude the documents detailed in the Special Regulations of the
invitation to tender, duly filled and put together in three volumes. Each bid shall include three envelops, A, B and
C labeiled as follows.-

ENVELOPE ....«............. DOCUMENTS»

OPEN NATIONAL INVITATION TO TENDER NC06/ONIT/PPRDISTBI2026 OF 02/03/2026
FOR THE REHABILITATION OF THE MUNICIPAL ROAD SABONGARI - NWA (12 KM},

NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION. PHASE 2.
“To be opened only during the bid opening session of the Tenders Board”

Hence, bid presented by the bidder shall include the documents detailed in the Special Regulations of the
invitation to tender, duly filed and put fogether in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder.
- has subscribed to ali declarations provided for by the laws and reguiations in force,;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- s notwinding up or bankrupt:
- s not the subject of an exclusion order or forfeiture pravided for by the law in force;
i) the bid bond established in accordance with the provisions of the General Regulations of the invitation
to tender; ‘
iif) the written confirmation empowering the signatory of the bid to commit the bidder, in accordance with
the provisions of the General Regulations of invitation to tender.
b. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by bidders to
justify the qualification criteria mentioned in the Special Regulations-ofthe invitation to tender
{it) Methodology- The Speciat Conditions of the invitation to tender 8 nt elements of the
technical bid of the bidders especially: a methodological stateme the works and
specifying the organisation and programme which the bidder intens
the works (installations, schedule, Quality Assurance Plan (GAP), sy
f ite, where nacessary, efc
of the site, where necessary é?‘g
i

8




{iit} Proof of acceptance of conditions of the conlract- The bidder shall submit duly initialled copies of the
Special Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to the
contract.

{iv) Commentaries (opfional)- commentary on the technical choices of the project and possible proposals

¢. Envelop C: Financial bid:
The Special Regulations specify the elements that will help in justifying the cost of the works, namely:
{i) The signed and dated original bid prepared according to the attached model, stamped at the prevailing
rate.
(i1} The duly filled Unit Price schedule

{iif) The duly filled detailed estimates

{iv) The sub-details of prices and/or breakdown of all-in prices

{v) The projected schedule of payments, where need be

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the provisions
of the General Reguiations of the invitation to tender concerning the other possible forms of guarantees.

13.2 If in accordance with the provisions of the Special Regulations of the invitation to tender, the bidders
present bids for several lots of the same invitation to tender, they could indicate rebates offered in case of award
of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the

Contracting Authority as follows:

Article 14: AMOUNT OF THE BID

14.1. Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described in
the General Regulations of the invitation to tender, on the basis of the price schedule and the detaled bill of
quantifies and estimates presented by the bidder .

14.3The bidder shail fili the unit prices and totals of all items on the schedule and bill of quantities and estimates.
14.3 Subject to contrary provisions provided for in the Special Reguiations and in the Special Administrative
Conditions, all dues, taxes and fees payable by the bidder on grounds of the contract or on any other ground,
thirty {30) days prior to the submission of the bids, shall be included in the prices and in the {otal amount of the
bid presented by the bidder.

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the initial price,
as well as the price revision/updating conditions for the said price must be specified. This is with the understanding
that any contract of duration less than one (1) year shall not be subject to price revision.

14.5 All unit prices must be justified by sub-details established in accordance with the structure proposed in
document 8 of the Tender File.

Article 15: CURRENCY OF BID AND PAYMENT

15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of either
Option A or Option B below, the applicable option being that retained in the Specsat Regulations of the invitation
to tender.

15.2 Option A: The amount of the bid shall be entirely made in the natccm
The amount of the bid, unit prices of the price schedule and the pri
‘completely made in CFA frangs in the following manner:
a. Prices shall be entirely drawn in the national currency. The bidde
currencies for the execution of the works shall indicate in the annex

; 'ﬁﬁes and estimates are

00 msttexpené tures in other
1e(s) of the amount of

—

19




the bid necessary to cover the needs in foreign currencies, without exceeding the maximum of the three currencies
of member countries of the funding instituion of the contract.

b. The exchange raies used by the bidder to convert his bid into the national currency shall be specified by the
bidder in an annex fo the bid in compliance with the specifications of the Special Regulations. These rates shall
be applied for any payment within the framework of the contract so that the retained bidder does not bear any
change in the exchange rate.

15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at the rates fixed
in the Special Regulations.

The bidder shail draw the unit prices of the price schedule and the prices of the bill of quantiies and estimates in
the foliowing manner:

a, The prices of inputs necessary for the works which the bidder intends to procure in the Contracting Authority’s
country shall be in currency of the Confracting Authority's country specified in the Special Regulations and called
“national currency”.

a. The prices of inputs necessary for works which bidder intends to procure out of the Contracting Authority's
country shall be in the currency of the country of origin of the bidder or of the currency of an eligible member
country widely used in international frade.

15.4 The Confracting Authority may request the bidders 1o explain the needs in national and foreign currencies
and fo justify that the amounts included in the unit and folal prices and indicated in annex fo the bids are
reasonable; to this end, a detailed statement of their needs in foreign cumencies shall be furnished by the bidder,
15.5 During the execution of the works, most of the foreign currency 10 be paid as part of contract may be revised
by mutual agreement between the Contracting Authority and the entrepreneur in a way as take account of any
modification in the foreign currency needs within the context of the contract.

Article 16: VALIDITY OF BID

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission of
the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. A bid valid for a
shorter period shall be rejected by the Contracting Authority or Delegated Contracting Authority as not complying.
16.2 Under exceptional circumstances, the Confracting Authority may seek the approval of bidders to extend the
validity ime-limif. The request and the responses that will be given shall be in writing {or by fax). The validity of
the bid bond provided for in article 17 of the General Regulations shall equally be extended for a corresponding
duration. A bidder may refuse 10 extend the validity of his bid without losing his bid bond. A bidder who consents
fo an extension shall not be asked to modify his bid nor shall he be authorized fo do so.

16.3 Where the contract does notinclude a price revision clause and that the period of validity of bids is extended
by more than sixty (60} days, the amounts payable fo the bidder retained shall be updated by application of the
related formula featuring in the request for extension that the Contracting Authority addressed fo bidders. The
‘updating pericd shall run from the date of overrun of sixty {60) days to the date of nofification of the coniract or
the Administrative Order for start of execution of works by the retained bidder, as specified in the Specia
Administrative Conditions. The effect of updating shall not be considered for purposes of evaluation of bids.

Article 17: BID BOND

17.1 In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the amount
specified in the Special Regutations and which bid bond shall be a full part of his bid.

17.2 The bid bond must conform fo the model presented in the Tender File;-other medels may be authorized
subject to the prior approval of the Contracting Authority. The bid bond will i / (30} days beyond
the original date set for the validity of bids or any other validity time-fimit 0 ?x‘%{acﬁng Authonty
and accepted by the bidder, in accordance with the provisions of article Regulations.
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17.3 Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The
bid bond of associated enterprises must be established in the name of the group submitfing the bid and mention
gach member of the associated grouping.

17.4 The bid bonds of bidders who are not retained shall be returned within fifteen (15} days after publication of
the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract
and furnished the required finai bond.

17.6 The bid bond may be seized:

(a) if the bidder withdraws his bid during the period of validity.

{b} if the retained bidder

5.1 Fails in his obligation to register the contract in application of article 38 of the General Regulations.

b.2 Fails in his obligation to furnish the required final bond in application-of article 38 of the General Regutations,
b.3 Refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines, the Special Regulations shall specify these deadlines
and shall indicate the method retained for the evaluation of the completion deadiine proposed by the bidder within
the specified deadiines. Bids that propose deadiines beyond those specified shall be considered as not being in
conformity.

Exceptin the case mentioned in the paragraph below, bidders wishing to offer technical variants must first assess
the basic solution of the Contracting Authority as described in the Tender File and furnish in addition ail the
information which the Conlracting Authority needs for a compiete evaluation of the proposed variant, including
the plans, calculations, technical specifications, sub-details of prices and proposed construction methods and all
other useful information. If necessary, the Contracting Authority will examine only the technical variants of the
bidder whose bid is in compliance with the basic solution has been evaluated as the lowest bid,

When according o the Special Regulations the bidders are authorised to directly submit the technical variants for
certain parts of the tasks, these parts of the tasks must be described in the technical specifications. Such variants
shall be evaluated on their own merit in accordance with the provisions of the General Regulations,

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory
meeting which will hold at the date and place indicated in the Special Regulations. The subject of the preparatory
meeting shall be fo furnish clarifications and answer any guestions which may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority
at least one week before the mesting. The Contracting Authority may not reply to questions received too late. In
this case, the questions and answers shall be transmitted according to the methods set in the paragraph below.
The minutes of the meeting, including the text of the questions asked and the replies given, including questions
prepared after the meeting, shall be forwarded immediately fo everyone who. bought the Tender Hie. Any
modification of documents of the Tender File fisted in the General Regulation ve to be necessary
at the end of the preparatory meeting shall be done by the Contracting Al an addendum in
accordance with the provisions of the General Reguiations and not thro the preparatory
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The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason
for disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

20.1 The bidder shall prepare an original of the constituent documents described in arficle 13 of the General
Regulations in & volume clearly indicated “ORIGINAL”, In addition, the bidder shall submit the number required in
the General Regulations, bearing “COPY”. In case of discrepancy, the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink {photocopies shall be accepted in
the case of copies) and shall be signed by the person{(s) duly empowered to sign on behalf of the bidder, in
accordance with arficle 8(1a) or 6{2c) of the General Regulafions, as the case may be. All the pages of the bid
containing alferations or changes must be inifialled by the signatory (ies) of the bid.

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are inifialled by
the signatory {i.s.) of the hid.

D-SUBMISSION OF BIDS
Article 21; SEALING AND MARKING OF BIDS
21.1 The bidder shall seal the original and each copy of the bid in separate envelopes {internal envelopes) by
marking on these envelopes “ORIGINAL” and *COPY”, as the case may be. The envelopes shall then be placed
in another envelope which will equally be sealed but which will not give any indication regarding the identity of the
bidder.
21.2 The external and internal envelopes:
a} Should be addressed to the Contracting Authority at the address indicated In the Special Regulations.
b} should bear the name and identification number of the project as indicated in the Special Regulations and bear
the inscripion “TO BE OPENED ONLY DURING THE BID-OPENING SESSION” as specified in the Special
Regulations. |
21 % The internal envelopes should equally carry the name and address of the bidder in a way as 10 enable the
Confracting Authority fo return the sealed bid if it is late In accordance with article 23 and 24 of the General
Regulations.
21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21{1) and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.
Arficle 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted 1o the Confracting Authority or fo the Service of Award of
Contracts at the PPRD Head Office Bastos Yaounde against a duly signed receipt bearing the date and time
specified in the Special Tender Regulations. Each bidder after submission shall before departure, ensure that the
external envelope {enclosing enveiopes A, 8 and C}is stamped and dated.
After submission no bid {regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the case
where the envelope shall not be sealed or without the apprepriate inscriptions on it, the administration shall decline
all responsibilities for misdirection or premature opening. Any bid opened prematurely shall be rejected and

~ returned to the bidder. Hence all documents submitted by a bidder in any capacsty feiiowmg this open national
invitation to tender, must be established exclusively:
In English or French fanguage,

»  Using the metric system for quantities, 4

o Expressing all costs (prices) in francs FCFA;

5
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The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the bids by
publishing an addendum in accordance with the provisions of arficle 10 of the General Regulations. In this case,
ali the rights and obligations of the Contracting Authority and bidders previously governed by the initial date will
henceforth be governed by the new date.

Article 23: QUT OF TIME-LIMIT OF BIDS

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in accordance with
article 22 of the General Regulations shall be declared late and consequently rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS

24.1 A bidder may modify or withdraw his bid after submitfing if, on condition that the written nofification of the
modification or withdrawal is received by the Confracting Authority prior to the end of the time-limit prescribed for
the submission of the bids. The said nofification must be signed by an authorized representative in application of
article 20{2) of the General Regulations. The modification or the corresponding replacement bid must be altached
to the written nofificafion. As the case may be, the envelopes must bear the inscription "WITHDRAWAL”, and
*REPLACEMENT BID” or “MODIFICATION”.

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, sealed,
marked and forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may
equally ba notified by telex but should in this case be confirmed by a duly signed written notification whose date,
post mark being authentic, shall not be posterior to the fime-limit set for the submission of bids.

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shali be returned fo them
unopened.

24.4 No bid may be withdrawn during the interval tetween the submission of bids and the expiry of the validity of
bids specified by the model tender. The withdrawal of a bid by a bidder during this interval may lead to the
confiscation of the bid bond in accordance with the provisions of article 17(6) of the General Regulations.

E- OPENING AND EVALUATION OF BIDS

Articie 25: OPENING OF BIDS AND PETITIONS

25.1 The competent Tenders Board shall open the envelopes in single or double phases and in the presence of
the representatives of hidders who wish fo attend at the dale, fime and address specified in the Special
Reguiations. Representatives of bidders shall sign a register attesting fo their presence.

252 Firstly, envelopes marked “withdrawai® shall be opened and the contents announced o the hearing of
everyone, while the envelope containing the corresponding bid shall be returmed fo the bidder unopened.
Withdrawal shalf be allowed only if the corresponding notification contains a valid empowerment of the signatory
to request this withdrawal and if this notification is read to the hearing of everyone. Then the envelopes marked
“Replacement bid” are opened and announced to the hearing of everyone and the new corresponding bid
substituted for the precading one which will be sent fo the bidder concerned unopened. The replacement of the
bid shall only be allowed if the corresponding nofification contains a valid empowerment of the Ssignatory
requesting the replacement and read to the hearing of everyone. Lastly, the envelopes marked “modification”
shall be opened and their contents read to the hearing of everyone with the corresponding bid. The modification
of the bid shall only be allowed if the cormesponding nofification contains a valid empowerment of the signatory
requesting the modification and read fo the hearing of everyone. Only bids which were opened and announced
to the hearing of everyone during the opening of bids shall then be evaluated.

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the
possible modification mentioned, the price offered, including any rebates fin case of nancial bids] and
any variant, where necessary, the existence of a guarantee of the bid if it is requ gtaiis which
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the Contracting Authority deems useful to be mentioned. Only rebates and variants of bids announced 1o the
hearing of everyone during the opening of bids shall be submitied for evaluation.

254 Bids (and modifications received in accordance with the provisions of arficie 24 of the General Regulations)
which were not opened and read fo the hearing of everyone during the bid-opening session for whatever reason,
shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their adminisirative
reguiarity, prices, rebates and time-fimits as well as the composition of the Evaluation sub-commitiee. A copy of
the said minutes to which is attached the attendance shestis handad over to all the participants at the end of the
session.

25.6 At the end of each bid-cpening session, the chairperson of the Tenders Board immediately hands over to
the focal point designated by the body in charge of reguiation of public contract an initialed copy of the bids
prasented by bidders.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate in charge of Public Contracts with a copy to the body in charge of the regulation of public contracts, the
head of structure fo which is attached the Tenders Board concerned.

it must reach within 2 maximum deadting of three (3} working days after the opening of bids in the form of alefter
to which is obligatorily attached a sheet of the pefition form duly signed by the pefitioner and possibly by the
chairperson of the Tenders Board.

The Independent Observer attaches fo his report the sheet that was handed to him, including any related
commentaries or observations,

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification, evaluation and comparison of offers and verification of
the qualificaion of the bidders and the recommendation for the award shall be given 1o bidders nor {0 any person
concerned with the said procedure before the announcement of the resulis. Hence, any attempt by a bidder fo
influence the commitiee in charge of evaluation of bids or the Confracting Authority in his award decision may
cause the rejection of his offer.

Articie 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, request
any bidder to give clarifications on his bid. This request for clarification and the response thereto is formulated in
writing but no change on the amount or content of the bid is sought, offered or authorized, except itis necessary

to confirm the comection of calculation errors discovered by the Evaluation Sub-committee during the evaluation
in accordance with the provisions of article 30 of the General Reguiations.

27.2 Subject to the provisions of paragraph 1 .above, bidders shall not contact members of the Tenders Board
and the Evaluation Sub-commitiee for questions related to their bids, between the opening of envelopes and the
award of the confract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS

28.1 The Evaluation sub-committee shall camy out 2 detailed examination of bids to determine if they are
compteﬁeg if the required guarantees are furnished, if the documents were correctly signed and if generally the
bids are in proper order.
28.2 The Evaluation sub-commitiee shall determine if the bid is essentially in compliance w:th the conditions fixed
in the Tender File based on the content without recourse {o external elements of proof. -
28.3 A bid that complies with the Tender File shall essentially be a bid that respez;ts
specifications of the Tender File, without substantial divergence or resemai}a St
reservation is that
i Which substantially imits the scope, quality or realization of the wcrks

e terms ‘conditions and
; divergence or
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it.  which substantially fimits, contrary to the Tender File, the rights of the Confracting Authority or his
ohbligations in relation to the contract
it.  Whose correction would unjustly affect the compefifiveness of the other bidders who presented bids that
essentially complied with the Tender Hile.
28.4 if a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall not
subsequently be rendered in compliance.
28.5 The Contracting Authority reserves the right to acceptor r&;ect any modification, divergence or reservation.
Modifications, divergences, variants and other factors which are beyond the requirements of the Tender File shall
not be considered during the evaluation of bids.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File, fulfils the qualification criteria stipulated in the
Special Reguiations. Itis essential to avoid any arbitrariness in determining qualification.

Article 30: CORRECTION OF ERRORS

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender File to
correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in the following
manner:

a. Where there is an incoherence between the unit price and the total obtained by muitiplying the unit price by
the quantity, the unit price being authentic, the total price shall be corrected, unless the Evaluation sub-commitiee
judges that it is a gross error of decimal point in the unit price in which case the fotal price as presented shail be
authentic and the uni{ price corected.

b. If the total obtained by addiion or subfraction of the totals is not exact, the sub totals shall be considered
authentic and the total corrected.

¢. Where there is a difference between the price indicated in lefters and in figures, the amount in letters shall be
considered authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said
price, in which case the amount in figures shall prevail subject to paragraphs {a) and (b} above.

30.2 The amount in the bid shall be corrected by the Evaluation sub-commitiee, in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.
30.3 1f the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his bid

shall be rejected, and the bid bod may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committes shall convert the prices
of bids expressed in various cumrencies into those in which the bid is payable in CFA francs.

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States (BEAC) under

the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

32.1 Only bids considered as complying, as per the provisions of article 28 of the General Regulations, shall be
evaluated and compared by the Evaluation sub-committes.

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated amount of
the bid by rectifying the amount as follows:

a. By correcting any possible error in accordance with the provisions of article 30.2 of the General Regulations.
b. By excluding projected sums and where necessary provisions for unforesgen: aceurrences featuring in the bill
of quantiies and estimates but by adding the amount of works done under Stat ision where they are
costed in a competitive manner as specified in the Special Regutation ~
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¢. By converfing info a single currency, the amount resulling from the rectifications (a) and (b} above, in
accordance with the provisions of article 31(2) of the General Regulations.

d. By approprialely adjusting any other modification, divergence or quantifiable reservation on fechnical or
financial basis.

d. By taking into consideration the various execution time-limits proposed by the bidders, if they are authorized
by the Special Regulations.

f I need be, in accordance with the provisions of article 13(2) of the General Regulations and the Special

Regulations by applying the rebates offered by the bidder for the award of more than one lot, if this invitation o

tender is launched simultanecusly for several lots.

g. if need be, in accordance with the provisions of article 18(3} of the Special Regulations and the Technical

Specifications, the proposed fechnical variants, if they are permitted, shall be evaluated on their own merit and

independantly of the fact that the bidder offered or not a price for the technical solution specified by the Contracting

Authority in the Special Regulations.

32.4 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of
execution of the contract shall not be consitdered during the evaluation of bids.

The Contracting authority reserves the right to accept or reject any modification, difference or reservation. The

modifications, differences, variants or other factors which exceed the requirements of the tender file are not taken

into account during the evaluation of offers.

If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the sstimates

of the Project Owner for the works 1o be executed in this contract, the Tenders Board may, from the sub-details
of prices furnished by the bidder for any element or afl the elements of the bill of quantities and estimates, verify
if these prices are compatible with the construction methods and proposed calendar. In the case where the
justifications presented by the bidder are not satisfactory, the Confracting Authority may reject the bid after the
technical opinion of the Public Contracts Regulatory Agency.

Article 33: CONDITIONS OF APPLYING NATIONAL PREFERENCE

33.1 When awarding a contract as part of an international competitive bidding process, a preference margin
is granted, for bids desmed equivalent and in order of priority, to bids submitted by.

a) A natural person of Camergonian nationality or a legal entity governed by Cameroonian law,

b) A company whose capital is wholly or majority-owned by persons of Camerconian nationality,

¢} A natural person or legat entity justifying economic activity within the territory of Cameroon;

d) A consortium of companies including Cameroonian enterprises.

33.2 Bids are considered equivalent when they meet the required technical conditions,

33.3For works contracts, the national preference margin is ten percent (10%).

33.4 National preference can only be applied if it is provided for in the tender documents.

F. AWARD OF CONTRACT
Article 34: AWARD

Within three {3) days maximum as from the date of reception of the award proposal, the Contracting Authority
shall decide either to publish the results or request for re-examination. if the Contracting Authority decides to
publish the results, he shall award the confract fo the bidder whose bid was judged essentially in compliance with
the Tender File and who has the required technical and financial capacities e infract satisfactorily
and whose bid was evaluated as the lowest by including, where necessa fes; that is, in function
of the provisions of the Special Regulations of the invitation to tender.| :
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If bidders present bids for several lots of the same invitation to tender, they could indicate rebates offered in case
of award of more than one lot. In this case, the lowest bid shall be determined by evaluating the offers with other
fofs fo be awarded concurrently, by taking into account the rebates offered by the bidders in the case of more
than one lot. Hence, any award of confract shall be made to the bidder fulfiling the technical and financial
capacifies required resulting from the evaluation criteria and presenting the bid evaluated as the lowest, This is
carried out by careful study on the unit prices, the bill of quantities and cost estimates and the sub detail of prices
presented to make sure the bidder did study the prices and has not made an arithmetic error to arrive at his final
confract amount. As concern the procedure for the award, it shall consist of--

* The preparation, thorough verification and awarding of the contract according to the rules and procedures
defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days fulfi
the formalities refated to the awards, especially fo submit at least five (05) copies of the proposed contract
to the office of the Confracting Authority for transmission o the tenders Board for study and observations in
order for the final version to be established, into which the winner shall enter and be signed by the
Contfracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of histher chance
which shall later on be simply annulled without further nofice and the next bidder in the ranking shall be
called in for replacement.

- Once the Contracting Authority has signed the confract (Jobbing Order}, the contractor shali be noiified,
The confractor shall ensure that he contacts the Project Engineer as soon as possible for the beginning of
execution of works within three (03} days to following notification of the Service Order to start work by the Project
Owner. Failure fo respect the duration shall be considered withdrawal and eventual cancelfation of contract. The
confract may be cancelled ouftright in the cases provided for by Decree N2 2018/366 of 209 June 2018 instituting
the Public Contracts Code.

ARTICLE 35: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO TENDER
UNSUCCESSFUL OR CANCEL A PROCEDURE

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of

the Minister Delegate at the Presidency in charge of Public Contracts when the bids have been opened or to

declars an invitation to tender unsuccessful after the advice of the competent Tenders Board, without any claims
~ being entertained,

Article 36; NOTIFICATION OF AND AWARD OF CONTRACT

Before expiry of the validity of bids setin the Special Regulations, the Contracting Authority shall notify the preferred
bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will
indicate the amount the Project Owner will pay the contractor fo execute the wo xecution time-limit.

Article 37: PUBLICATION OF RESULTS OF AWARD AND PETITIONS
The Contracting Authority shall communicate to any bidder or administration.cong
to it within a maximum deadline of five (5) days after publication of the aw

reguest addressed
jendent Observer's
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report as well as the minutes of the award session of the related contract fo which shall be attached the evaiuation
reportof the bids. As well, the Contracting Authority is bound to communicate the reasons for the rejection of bids
of the bidders concerned who so request. '

{a) After publication of the award resuits, bids that are not withdrawn within fifteen (15} days shall be destroyed,
without any claims for compensation being enterfained. Only the copy destined for the body in charge of
regulation shall be kept.

(b} After publication of the results, the draft confract subscribed by the successful bidder is submitted to the
Tenders Board for examination and where applicable, to the Minister in charge of Public Contracts for prior
endorsement.

{c} in case of petition, it should be addressed to the Public Confracts Authority, with copies 1o the body in charge
of the reguiation of public contracts, the Contracting Authority and the chairperson of the Tenders Board
concerned. it must take place within a maximum deadline of five {5) working days after the publication of the
resuits.

Article 38: SIGNING OF THE CONTRACT

The Contracting Authority has a deadiine of seven {7) days to sign the contract from the date of reception of the

draft contract examined by the competent Tenders Board and subscribed by the successful bidder and where

applicable, the endorsement of the Minister in charge of Public Contracts. As well, the Contracting Authority must
be nofified the successful bidder of the signed contract within five (§) days of is date of signature.

Article 39: FINAL BOND
Within twenty (20 days from the date of notification of signed contract by the Confracting Authority, the
contractor shall furnish him with a final bond, fo guarantee the complete execution of the works.

(a)Bid hond fo be released to the Contractor upon a written request addressed o the Contracting Authority
can only {ake place after when the contractor must have proven with aftestation for having furnished the
Project Owner with a final bond andfor after the start-off advance is refunded.

{byThe final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all
taxes, may be replaced by a guarantee from a banking establishment or any financial instituion approved
according fo the instruments in force with the Project Owner as beneficiary or by a joint or several
guarantee,

{¢)8mall and medium-sized enterprises (SME) constituted of national capital and managed by nationals may,

in lieu of the guarantee, provide a statutory fien or a bond issued by a banking establishment or financial
instifution approved in accordance with the instruments in force.

{d)Failure to preduce the final bond within the prescribed Sme fimit shall likely cause the termination of the
contract under the terms laid down in the General Administrative Conditions.

i\ﬁ; ?
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Main information

1.1

Name and address of the Contracting Authority, President of Steering Committee of the PPRD NW-SW.

The project component for the completion of the works include:

Reference of Invitation to tender: Open National Invitation to Tender NPOS/ONIT/PPRD/STB/2026 of 02/03/2026
for the rehabilitation of the municipal road Sabongari - Nwa (12 km) phase 2, Nwa subdivision, Donga Mantung
division, North West Region,

Number of lots; NOT APPLICABLE

Definition of works: The consistency of the works, which form the subject of this invitation to fender, consists of
the following:

- Site installation;

- Cleaning and earth movement;

- Drainage;

- Engineering structure. :
The detailed description is mentioned in the respective technical specifications, bills of quaniities and cost

estimates.

1.2

Execution deadline: Five (05) months
This deadiine begins from the date of notification of the service order to commence execution of the works.

14

Subject of the works: Rehabilitation of the municipal road Sabongari — Nwa (12 km} phase 2, Nwa subdivision,
Donga Mantung Division, North West Region, phase 2.

Source of financing:

The works which form the subject of this tender file shall be financed by: 2026 Public Invesiment Budget of the
PPRD NW-SW Chapter. ............ 2026 financial year, Budgethead: ... treer e

42

Type of tender: The Tender is an Open National Tender.

Participation to this invitation to tender is open to all registered and qualified companies or groups of companies
based in the Republic of Cameroon with the required technical and professional expertise in the domain of road
consiruction.

List of pre-qualified candidates, not applicabie

Origin of, works and equipment: The material to be used in the execution of the works must not be gotten from
the following sources: NOT APPLICABLE

In the case of a consortium of companies, each member of the consortium must submit a complete administrative
file, with the documents "Bank domiciliation certificate {except in the case of a joint venture), Receipt of purchase
of the Tender Document, and Bid bond” referred to in point 10.

Additional information fo justify the eligibility criteria for national preference: NOT APPLICABLE

| Site visit: Each bidder is advised to visit and inspect the site of the works and its surroundings, and fo obtain for

themselves, and under their own responsibility, all the information that may be necessary for the preparation of the |
bid and the execufion of the studies andlor works. The costs related fo the sife visit shall be borne by the Bidder.
Provide a site visit report containing coloured picture(s} of the Representative of th company conspicuously seen
on site. : 5

PR Head Office Bastos
cting Authority. Requests
ine_for. submission of tenders,

Additional information: Additional information may be obtained during wemrz
Yaounde, of through any other electronic communication means indi cated«,
for clarffication may be made no later than 5 days before the iead
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Clarification requests must inciude the name and full address of the bidder and be sent to the following address:
PPRD, Bastos Yaounde. {procurementmanager@pprdnwsw.org)

0

PREPARATION OF TENDER FILES

Language of submission of tender is English o French.

The bids prepared in English or French and in seven (07) copies with one {01) eriginal and six (08} copies marked
thus, shail be presented in three (03} volumes as foliows:

A} Administrative Documents

B} Technical Documents

} Financiat Documents

10.1 External envelope: Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope
on which shall be written.

OPEN NATIONAL INVITATION TO TENDER NCO6/ONIT/PPRD/STB/2026 OF 02/03/2026 FOR
THE REHABILITATION OF THE MUNICIPAL ROAD SABONGARI - NWA (12 KM) PHASE 2,

NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION,
(To be opened only during bids opening session)

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the bidder.
10.2 Internal envelopes

Three (03) infernal enveiopes must be sealed in an external envelope.

The firstinternal envelope shall be labelled.

1} <<ENVELOPE A: ADMINISTRATIVE DOCUMENTS>> AND SHALL CONTAIN THE ADMINISTRATIVE
DOCUMENTS OF THE ENTERPRISE.
THESE DOCUMENTS SHALL BE ORIGINAL, OR COPIES CERTIFIED BY COMPETENT AUTHORITIES NOT
MORE THAN THREE MONTHS.

ADMINISTRATIVE DOCUMENTS:

They include the following files:

A 1 Declaration of intention {o tender stamped with the taniff in force {written by the bidder).

A.2 A bid bond issued by a bank establishment or any financial instifution approved by the Minister in charge of
Finance accompanied with the receipt from Deposits and Consignments Fund (CDEC) of an amount of CFA
F One million five hundred thousand (1,500,000).

NB: A bid bond presented by a bidder during the bid opening session shall not be accepted. itmust be valid for up
fo thirty (30) days beyond the initial validity date of the tenders.

A.3Certified Copy of the Business Registration, not more than three months old (fiscal stamp).

A4 A notarised protocol of agreement specifying the representative where applicable. ($e;nt and several liability
groupings will be given preference).

A5 Power of Aftorney where applicable {fiscal stamp).

A.8. Attestafion of fiscal conformity issued by the Tax adminisiration (fiscal stamp).

AT Certificate of non-bankrupley established by the Court, nof more than three {03) months.

A8 Attestation of bank account of the bidder, issued by a banking establishment or financial institution approved
by the Ministry in charge of Finance or by a foreign bank of the first order more than three months.

A8 Receipt of purchase of the tender file issued by BICEC Bank at the sy 10 000.
A.10 An attestation of non-exclusion from Public Contracts 1ssued b the + Regulatory Board

(ARMP),
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A1 An Attestation of the National Social Insurance Fund stating that the bidder has met all his obligations vis a
vis the Fund, the attestation should be less than three months old.
A.12 Attestation of Tax Payers registration of the enterprise {fiscal stamp).

MB: In the case of a joint-bid, each member of the association must submit a complete administrative file, with
documents A1, AZ, A8, and AS submitted only by the representative of the association.

Failure to comply with the requirements will result in rejection. The required documents in the administrative file
must be submitted in their original form or as certified true copies issued by the originating service or the competent
adrinistrative authority, in accordance with the provisions of the Special Regulations of the Invitation fo Tender.
They must be valid as of the original deadline for submission of bids.

The administrative files should be separated by colour sheets. The absence or the nonconformity of one
of these documents wilf resuit to the elimination of the offer.

2) THE SECOND INTERNAL ENVELOPE SHALL BE LABELLED <<ENVELOPE B: TECHNICAL
DOCUMENT>> AND SHALL CONTAIN THE FOLLOWING:

TECHNICAL DOCUMENTS:
They include the following files:

B.1: General presentation of the tender files

-~ Lefter of submission of technical offer

- Document spirally bound

- Table of content page

- Colour sheets separation

- Presentafion of documents in the order given in this tender

B.2: List of references of the enterprise in the similar jobs
List of references of the enterprise in similar achievements in the execution of road construction works {First page
and last page of previous contracts, acceptance report justified by signed contracts and minutes of final reception
for works executed up to 2025). Minimum acceptable: 02 Contracts realized in the road construction over the last
5 years.

s 1stReference

o 2% Reference

B.3: List of quatified personnel for the execution of the works as per the model annexed fo the tender file.

NB: Please aftach, for the proposed personnel, a copy of the diploma and supporting documents for the
experience, namely: '

« Acertified true copy of the diploma issued less than three (03) months old;

Proof of registration with the relevant national professional bodies, where applicable;
A curriculum vitae signed and dated by the expert,

A signed and dated declaration of availability from the expert;

A certificate, employment coniract, or site logbook justifying the expert's experience.

- & » »

NB: All the above-mentioned documents must be in compliant, signed, and
prigingl deadline for submission of tenders.

ithin three months prior to the
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Key personnei:
- Work Supervisor: Must be a Civil Engineer with at least 5 years' experience in road work. Must present
a certified Master Degree in Civil Engineering. Must have taken part in the execution of three {03) similar
road projects as Works Supervisor. Must present an attestation or cerlificate of registration with the
National Order.
- Geotechnical Laboratory Technician: Civil Engineer with at least 5 years’ experience in geotechnical
studies in road projects. He must present a at least Senior technician certificate in Civil Engineering;
- Foreman: Holder at least a Senior Civil Engineering Technician with at least Syears experience.
Other personnel;
- Skill Workers: They shall include: masons, Carpenter and machine Operators according to need and time
frame.
- Unskilled labour. Drivers, el

NB: Attach for each person:
- Asigned and dated CV and photocopy of ID card.
- A commitment of availability duly signed & certified by the manager of the Enterprise.
- Acertified copy of highest diploma of each person concerned not more than three (03) months.

B.4.1. Material to he mobilized to execute the works:
- Provide the list of equipment 1o be used in the execution of the project.
- Proof of ownership for the equipment and fools, i.e. registration cerificates or performance invoices for
equipment that are to be hired and purchase receipts for teols and carte grise of vehicles, proof of renting.
- Description of equipment {giving mark, registration, efc}
- Evidence of normal functioning of equipment,
- A statement of present location of equipment.
The Bidder must provide proof that they own or lease the following equipment;

. Heavy Equipment {(Mobilization & Civil Works)
~  &x4 Pick-up Truck ;

- \Wheel lpader,

- 2Drump trucks

- Rolling compactor;

- Small compactor;

- Water Tanker,

- Concrete mixer;

- Eqguiped geotechnical laboratory;
- Bulldozer DS,

- Grader,

- Concrete vibrator;

. Othertools

- Harmers

- Saws

- Nail bars

- Cutlasses

- Compacting ramps.

. Smali Tools & Site Logistics
- (31.5 grade gravel




- Sand

- 5110 grade gravel

- Gravel of require grades

- Water for concrete mixiures

- Well-seasoned wood (boards, Lattes, Poles, Etc.)

- Stones

- Cement

- Laterite soll

- Nails, Rods Cement, Binding wires and others.
NB: The strict compliance with the fechnical specifications of the tender file as well as equipment and tools vital
for the execution of the works is mandatory.
B.4. 2. The bidder shall provide a descriptive or methodological note presenting in detail the components
of their technical proposal, notably:

a. The organisation and schedule they intend fo implement o effectively carry cut the works, to which must

be attached the site visit report or a sworn statement of visit, as applicable;
The timeiine, schedule, and delivery period for the works,
The measures planned for the use of local labour {Labour infensive Method — HIMOY);
The measures related to compliance with environmental safeguards, where applicable;
The works the bidder intends to subconfract Date and signature of sub-confractor {only 30% of the
contract can be subcontracted)

Security measures on project site {the bidder shall ensure the securaty of all the workers and the project
site).

o0
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NB: Date, signature and stamp of bidder atthe end of the documents.

B.4. 3. The bidder shall complete and sign the following forms:
o The Integrity Charter.
o The Declaration of Commitment to comply with social and environmental clauses.
» Site Visit Atiestation signed by the Divisional Officer, Mayor of the locality or any representative, of the
Council and Site visit report ssgraed by the Manager of the Company or a representaiive with pictures
enclosed.

B.5: Duration of execution in respect with the tender file
The bidder has five (05) months to execute the contract.

B.6: Financial capacity

An attestation of financial capacity {solvency) of the enterprise issued by a bank or any financial institution approved
by the Ministry of Finange. A turnover of not less than CFAF 75,000,000 should be submitted showing the financial
readiness of the bidder to execute the works.

NB: In case of groupings, each member will have to confribute 20 or 30% of the amount required and the
representative will have fo meet up with 50% or 60% of the total amount.

B.7: Special Technical Clauses initialied in all the pages and last pag
approved”)

B.8: Special Administrative Clauses filled, each page initialled an 1 vith mention “read

vgjth mention “read and

and approved”).
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NB: Failure to accept the confract clauses will result in the elimination of the bidder.

3} THE LAST ENVELOPE SHALL BE LABELLED <<ENVELOPE C: FINANCIAL DOCUMENT>> AND
SHALL CONTAIN THE FOLLOWING:
FINANCIAL DOCUMENTS

C.1: A submission letter, signed, dated and stamped. {see ANNEXURE)
C.2: Completed and signed framework of unit prices,

C.3: Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and with
taxes (T1C)

C.4: Sub details of unit prices: To this effect, bidders should use the documents and models provided for in the
Tender File, subject to the provisions of article 19(2) of the General Regulations concerning the other possible
forms of bid bond.

N.B The various parts of the same file must obligatorily be separated by colour dividers both in the original and in
the copies in a way as to facilitate examination,

The bidder must submit the electronic or digital copy of the financial offer in three copies: one to the Chairperson
of the Tenders Board, one to the Subcommiliee for Analysis, and one fo the ARMP. In the event of any

1 discrepancies hetween the electronic version and the hard copies, the physical (hard) copies shall prevail,

Taxes and custom duties: The prices proposed have to be labelled as inclusive of all Taxes.

=~ o

The prices shall not be revisable.

The Currency of payment: This National Invitation to tender is awarded on total and contractual price, inclusive
of all taxes, firm and non-revisabte for the works in the present Invifation 10 tender. The corresponding amount wil
be calculated inclusive of all taxes and the prices will be obligatorily expressed in francs CFA. The unit Schedule
price expressed out in figures and letters and in seven (07) copies will be joined to the offer. In the event of error
batween the prices in figures and letters, the latter will precede and be used as a basis of caleulation of the amount
of the offer. The establishment of the prices will be done on the basis of economic condition in force in the Repubiic
of Cameroon at the handover date of the offers

Currency of the offer: The currency of the offer shall be in CFAF.

10

Period of validity of the offers: The bidder will remain commitied to his offer for ninety {90} days as from the
handover date of the offers. if at the end of this period, the contract was not notified to him, the bidder will be able,

| either to cance his offer, or to ask for a new negotiation of the unif prices.

11

Bid Bond:; The amount of the bid bond is set at the tune of CFAF 1,500,600

SUBMISSION OF OFFERS

12

Method of submission of offers: The method of submission of the offers retained is offline.

OPENING OF BIDS AND EVALUATION OF OFFERS
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The bid opening shall be done in a single phase.
Date and latest time of deposit of offers: The offers will have to arrive under closed fold and sealed fatest
03/04/2026 at 2 pm, by mail registered with acknowledgement of delivery or by deposit against receipt to the
following address: PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW, HEAD OFFICE
BASTOS YAOUNDE. Beyond this fimes no offer will be received nor accepted. Under penailty of heing rejecied,
only originals or frue coples certified by the issuing service or administrative authorifies must imperafively be
produced in accordance with the Special Regulations of the invitation to tender. They must obligatorily be not
older than three {3) months preceding the date of submission of bids. They may be established after the signature
of the tender notice. Any bid not in compliance with the prescriptions of the Tender File shall be declared
inadmissible. This refers especially to the absence of a bid bond and receipt from Deposits and Consignments
Fund {CDEC) issued by a bank establishment or any financial institution approved by the Minister in charge of
Finance. A bid bond presented by a bidder during the bid opening session shall not be accepted.

The administrative documents, the technical offer and the financial offer must be placed in separate

anvelopes and submitied in a sealed envelope. The Project Owner shall not accept:

Bids bearing information on the identity of the tenderers;

Bids submitted after the closing date and ime for submission of bids;

Envelopes without indication on the identity of the Invitation 1o Tender,

Bids non-compliant with the bidding mode;

Failure to comply with the number of copies specified in the RPAO ¢r offer in copies only.
Absence of a bid bond of the amount CFAF 1.500.000

« Abid bond presented by a bidder during the bid opening session shall not be accepted.

A number of copies of the offer which must be filled and sent: The tender and all the parts accompanying it
will have fo be given in seven (07) copies, including one {01} original and six (06} coples. The bidder will present
his file inside a sealed outer jacket being marked:

. & & & & &

OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE) NCOG/ONIT/PPRDISTBI2026 OF
02103/ FOR THE REHABILITATION OF THE MUNICIPAL ROAD SABONGAR! - NWA (12 KM} PHASE 2,

NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.
{TO BE OPENED ONLY DURING THE BID OPENING SESSION)

Opening of the tenders: The opening of the Bids will be cartied outin the conference room of the PPRD at Bastos
Yaounde on 03/04/2026 as from 3pm, by the Special Tenders Board sitting in the presence of the duly elected
bidders or their representatives and having a good knowiedge of the file.

14

EVALUATION OF OFFERS
A. Eliminatory criteria
The evaluation of offers will be done based on the following points:

- Failure to produce, after the deadline of 48 hours following the opening of bids, a documentin the

administrative file that is deemed to be non-compliant or missing (except the bid bond)

- Absence or non-compliance of a stamped Bid bond with the handwritten note accompanied by the
receipt from the Deposits and Consignments Fund {CDEC) (these documents: haa!d be submitied as
one file)

- False declaration, fraudulent manoeuvres or falsified documents

ailed Unit Price Schedule)
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Omission in the unit price of a quantified unif price

Non-respect of 80% of the essential ¢riteria

Absence of the sworn statement for not having abandoned contracts during the last three years or any
uncompleted PPRD proect

Absence of a quantified unit price in the financial offer

Absence of a signed and dated integrity charter

Absence of a.dated and signed commitment statement to comply with environmental and social clauses
Absence of attestation of site visit signed on the honour by the bidder and report in accordance with the
attached model, accompanied by colour photos.

Absence of an atfestation of categorigation from MINMAP

B. Essential criteria:

(eneral presentation of the bids,

Experience of the company and references.
Minimum Equipment.

Experience of personnel.

Methodology for the execution of works.

Financial capacity.

Acceptance of conditions of execution of the project

CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

15

- MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

Description | YES | NO

L

Eliminatory criteria regarding the administrative file

1.

Failure to produce, after the deadline of 48 hours following the opening of bids, a document
in the administrative file that is deemed to be non-compliant or missing (except the bid
bond)

2.

NB: A caution produced which does not have 3 link with the tender file is considered as absent.

Absence or non-compliance of a stamped Bid bond at the tune of CFAF 1,500,000 with the
handwritten note, accompanied by the receipt from the Deposits and Consignments Fund
(CDEC) {these documents should be submitted as one file).

i

Eliminatory criteria regarding the technical file

3.

Absence of the sworn statement for not having abandoned confracts during the last three
years or any uncompleted PPRD project,

Absence of a dated and signed commitment statement to comply with environmental and
social clauses.

Absence of signed site visit attestation from the bidder, accompanied by visit report, in
sccordance with the attached model, iitustrated by cclour phofos.

Non-respect of 80% of the essential criteria

Absence of a signed and dated integrity charter

Absence of own or hirad minimum equipment

Eliminatory criteria regardmg the technical file

incomplete financial file (Absence of a defailed BOQ, Unit Pnse

Schedule)
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10. Omission in the unit price of 2 quantified unit price f

V. Eliminatory criteria regarding the administrative file

11. False declaration, fraudulent manoeuvres or falsified documents

il  EVALUATION GRILL Yes

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white) contents
Coloured interleaf

Arrangement of parts according to the order of the Tender

Spiral hinding

* & » &

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience; Must have at least two references of the company in similar works for
2. | the last 5 years concerning road construction projects. (first page and last page of previous
contracts +minutes of acceptance signed).

Specific experience: Must have executed at least one project of the construction or
3. | rehabilitation of the roads in the last 5 years {first page and last page of previous confracts
+minutes of acceptance sighed).

Specific experience; Must have satisfactory executed similar projects with a minimum
4. | cumulative amount of CFAF 75,000,000 in the last five years {first page and last page of
previous confracts + minutes of acceptance signed),

OWN OR HIRED MINIMUM EQUIPMENT

. Heavy Equipment (Mobilization & Civil Works)
- Ax4 Pick-up Trick ;

- Wheel lpader;

- 2 Drump trucks

- Rolling compactor;

5 - Small compactor;

- Water Tanker;

- Concrete mixer;

- Equipped geotechnical iaboratory;
- Bulldozer D8;

- Grader;

- Congrete vibrator:

. Qthertools

- Harmers

g - Saws

- Nail bars

- Cutlasses

- Compacting ramps.

.  Small Tools & Site Logistics
- 031.5 grade gravel

- Bitumen

- Sand

- 5/10 grade gravel

- Gravel of require grades
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- Water for concrete mixtures
- Well-seasoned wood (boards, Lattes, Poles, Etc.)

- Slones
- Cament
- Laterite soil
- Nails, Rods Cement, Binding wires and others.
EXPERIENCE OF PERSONNEL
Key personnel: §
Works Supervisor:

Must be a Civil Engineer with at least 5 years' experience in road construction work. Must

8. | present a certified Bachelor Degree in Civil Engineering. Must present an atlestation or
vertificate of regisiration with the National Order.
9 Must have taken pat in the execution of three (03) ssm;iar road projects as Works
" 1 Supervisor.
Geotechnical Laboratory Technician:
10 Must be at least a Civil Engineer with at least 5 years’ experience in road construction
"1 projects as a geotechnical Expert,
11 He must present a Master in Civil Engineering with a specialisation trammg on the
"1 Geotechnics;
Foreman:
12. 1 Having at least 5 years’ experience in the road construction projects as a Foreman
13. | He must present a Senior Technician certificate in Civil Engineering.
| Other personnel:
141" Site clerk: Atleast a 5 years’ experience in civil works. Must hold at least an Advanced
| Levelorequivalent Reference of personnel o be utilized (CV) and certified certificate {s).
15. | Unskilled labour. Drivers, efc.
METHODOLOGY FOR THE EXECUTION OF WORKS.
16. | Detailed execution plan as per the timeframe in the tender file
17. | Review of works fo be executed
18. | Proof of mastery of the zone of execufion of the works (references of the work contract
executed in the North West and South West Regions).
FINANCIAL CAPACITY OF AT LEAST
19. | Provide proof of ability to pre-finance from a recognized financial or banking institution
approved by the Ministry in charge of Finance.
ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT
20. 1 Special technical clauses initialled on all the pages and last page dated and signed with
annotation “read and approved”.
21.| Special administrative clauses filled and initialled on all the pages and last page dated and

signed with annotation “read and approved”.

F. AWARD OF THE CONTRACT

16

Award of the contract: The Tenders Board will propose to the Contracting Authority to award the contract to the
bidder who wilt have presented the bid with the lowest offer, essentially conforming fo the regulations of the Tender
File, having satisfied to 100% of all the eliminatory criteria and at least 80% of the essential criteria. The
decision of award of the contract will be published by press release or any.othel
public contracts code. If the contract passed on the basis of technical, aitematw&;&ug"gested by the bidder, the

ans of publication as per the
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confracting authority reserves the right to infroduce all the provisions there aliowing him to guarantee itself against
the real overrun costs of the alternative compared to his estimate of origin, In the absence of these last precise
details, any additional charge due to an alternative will be inadmissible. To this end, it is specified that a bidder
cannot claim fo be compensated, if action is not taken on his offer. The contracting authority reserves the right not
to act on an invitafion o tender, if i did not obtain a proposal which appears acceptable o him.

17

Ethical Principles: The Presidents and Members of the committee, the Bidders, and all other participants in the
procedure must observe at all times the highest standards of professional ethics. They must, in particular, refrain
from any form of corruption or other fraudulent practices. Under this principle, the above terms are defined as
follows:

(iy Aperson is guilty of “corruption” if they offer, give, soliclt, or accept, directly or indirectly, any kind of benefit with
the aim of influencing the actions of a public official during the awarding or execution of a contract or purchase
order;

{ii} A person is also guilty of “corruption” if they provide, solicit, or accept multiple bids submitted by the same bidder
under different company names andfor registration numbers;
{iii} A person engages in “fraudulent practices” if they distor or misrepresent facts in order to influence the awarding
or execution of a contract or purchase crder to the detriment of the Contracting Authority or the Deiegated
Contracting Authority. Fraudulent practices notably include any collusion or arrangement between bidders (before
or after the bid submission) aimed at artificially maintaining quotation prices at ilevels that do not reflect those
resulting from free and open compefition, thereby depriving the Contracting Authority or the Delegated Contracting
Authority of the benefits of such competition.

21

Guarantee: The works have a guarantee period of one year {12 months) as per the Special Administrative
Conditions. The performance bond shall be set at 5% of the initial contract amount.
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CHAPTER I: GENERAL PROVISION

ARTICLE 1: SUBJECT OF CONTRACT

The subject of this contractis the rehabilitation of the municipal road Sabongari ~ Nwa {12 km), Nwa subdivision,
Donga Mantung Division, North West Region. Phage 2.

ARTICLE 2: AWARD PROCEDURE

The contract shall be awarded foliowing an Open National Invitation to Tender in accordance with Decree N2
2018/366 of 20 June 2018 instituting the Public Contracts Code.

ARTICLE 3: DEFINITION AND DUTIES
3.1General definitions (cf. Code)

- The Contracting Authority: shall be the President of the Steering Committee of the PPRD NW-SW. He
awards the contract, ensures the preservation of originals of said confract documents and the transmission of
copies to the Ministry in ¢harge of Public Contracts and to the body in charge of regulation.

- The Contract Engineer: shall be the Divisional Delegate of the Ministry of Public Works, Donga Mantung,
hereinafter referred to as the Engineer. He/she shall be in charge of approbation of execution documents,
supervising and controlling the technical execution of the works. He shall as well ensure he plays his roles spelled
out in Article 26 of these Administrative Condifions and prepare documents for payments.

- The Contract Manager, the Regional Representative of PPRD Norfh West, The lalter shall provide a report
detaiting the effectiveness of the works carried out, as well as their rate and quality of execution of the
infrastructure project.

- The authority in charge of the External Control of the execution of the works: shall be the Ministry in charge

of Public Contracts.

- The Contractor shall be [io be specified], he ensures the execution of the confract as per the technical
specifications.

3.2 Security: This contract may be used as security subject fo any form of fransfer of debt
In this case:

- The authority in charge of ordering payment shall be the President of the Steering Committee of the PPRD
NW-SW.

- The authority in charge of the clearance of expenditures shall be the Finance Controlier of the PPRD.

- The body or official in charge of payment shall be the Specialised Treasury of the PPRD.

- The Project Officer shall be responsible to furnish information within the context of execution of this contract.

ARTICLE 4: LANGUAGE(S) TO BE APPLICABLE IN THE CONTRACT
4.1The language fo be used shall be English and French.
4.2 The contfractor shali be bound to observe the faw, regulations and ordinances in fefce m Camerc:son both within

his own organization and in the execution of the confract _
if the laws and regulations in force at the date of signature of this contract are amende
contract, the possible direct resuling costs shall be considered without gain o

b

gnature of the
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ARTICLE 5: STANDARDS

5.1 The works carried out under this contract shalt comply with the standards set out in the Special Technical
Specifications, and where no applicable standard is mentioned, with the authoritative standard in the field
applicable in Cameroon. This shall be the most recently approved standard by the competent authority,

5.2 The co-contractor shall study, execute, and guarantee the works under this contract, taking into account the
best practices for similar technological operations in Cameroon.

ARTICLE 6: CONSTITUENT DOCUMENTS OF THE CONTRACT

The constituent contractual documents of this contract are in order of priority:

a)
b}

the tender or commitment document;

-the confractors offer duly signed by the service provider and its annexes, in all provisions not contrary fo

the Special Administrative Clauses (CCAP), the Technical Specifications, where applicable;

the Special Administrative Clauses {CCAP;

the technical clauses;

The Bill of quantities and cost estimates;

The Unit Prices Schedules;

The sub-detail of prices;

The General Administrative Conditions applicable on Work contracts that went into effect by Order No.
(33/CABPM of 13 February 2007;

The project/program of execution;

any other relevant documents: negotiation minutes, plans, management strategies and Environmental,
Social, Health and Safety {ESHS) implementation plans, the ESHS Code of Conduct, the project value
analysis {if applicable), etc.

the integrity charter;

the social and environmental commitment stalement.

ARTICLE 7: GENERAL INSTRUMENTS iN FORCE
This contract shall be governed by the following general instruments.

000 OB LR B L P

[
]

Law No. 7515 of 08 December 1975 relating to compulsory insurance for construction risks;

Law No. 92/007 of 14 August 1992 on the Labour Code;

Law No. 2015/018 of 21 December 2015 governing commercial activity in Camergon;

Law No. 98/013 of 14 July 1998 relating o competition;

Law No. 96/12 of 05 August 1996 on the Framework Law relafing fo environmental management;

Law No. 2018/012 of 11 July 2018 on the Financial Regime of the State and other public entities;

Law No. 2018M17 of 14 December 2016 on the Mining Code;

Frarmework Law No. 2011/012 of 08 May 2011 on consumer protection in Cameroon;

Law No. 2018/011 of 11 July 2018 on the Code of Transparency and Good Gsvemance in Public Finance
Management in Cameroon;

. Law No. 2025/012 of 17 December 2025 Finance Law of the Republic of 26 Financial
Year;

. Decree No. 77-318 of 17 August 1977 {o lay down the practical ‘agp ation. 5-15 of 08

December 1975 making construction rigk insurance compulsory;
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12. Decree No. 2012/075 of 08 March 2012 on the organisation of the Ministry of Public Contracts, in its
provisions not contrary to the Public Contracts Code;

13. Decree No. 2001/048 of 23 February 2001 on the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) and its subsequent amending texts;

14. Decree No. 2005/577 of 23 February 2005 fixing the modaliies for carrying out Environmental impact
Studies;

15. Decree No. 2011/408 of 09 December 2011 on the organization of the Government, amended and
supplemented by Decree No. 2618/190 of 02 March 2018;

16. Decree No. 2014/0611/PM of 24 March 2014 setting the conditions for the use and application of the
Labour-intensive (HIMO) approach;

17. Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code and its implementing instruments;

18. Decree No.2025/01081 of 17 June 2025 establishing the rules governing the maturation process of public
investment projects and programs.

19. The Order bringing info force the General Administrative Clauses (GAC/CCAG) applicabie fo Public
Works Contracts;

20. Circular No. 000G1/PRMINMAP/CAB of 25 April 2022 relating to the application of the Public Contracts
Code;

21. Order NU 075/CABIPM of 30 July 2024 on the reorganization of the PPRD NW-SW,

22. Circular No. 000014/LCMINMAR of 23 July 2025 Circular concerning the procedures for establishing,
depositing, storing, releasing, returning and enforcing guarantees in public contracts;

23, Circutar N° 00013995/C/MINF of 315t December 2024 bearing instructions relating to the implementation
of the finance laws, the monitoring and control of the execution of the Budgets of the state and other
public entifies for the 2025 financial Year;

24, Circular No0DO1877/CMINF of 31 December 2025 bearing instructions on the implementation of finance
law, monitoring and control of the execution of the budgets of the state and other public entifies for the
2026 fiscal year,

25. Applicable standards;

28. Other instruments specific to the domain concerned with the contract.
ARTICLE 8: COMMUNICATION

All communications within the framework of this contract shall be written and notifications sent to the foliowing
address:

a) In the case where the contractor is the addressee: THE CONTRACTOR

Beyond the time-limit of 15 days fixed in article 8{1} of the GAC fails fo make his domicile known 10 the Project
Owner and Contract Manager, correspondences shall be validly addressed to the Confractor and considered fo
have been served on;

b} In the case where the Project Owner is the addressee:
Such should be copied to the Contract Manager, Contract Engineer, Project Manager where need be, within the
same deadline. *

The confractor shall address all written nofifications or correspondences {o the Pm‘ect
the Contract Manager.
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CHAPTER Ii: EXECUTION OF WORKS

ARTICLE 9: CONSISTENCY OF THE WORKS

The works consist of the rehabilitation of the municipal road Sabongari ~ Nwa (12 kmy, Nwa subdivision, Donga
Mantung Division, North West Region. Phase 2. Specifically it consist of the following:

- Site installation;

- Cleaning and earth movement;

- Drainage;

- Engineering structure.
The detailed description is mentioned in the respective technical specifications, bifis of guantities and cost
estimates.

ARTICLE 10: DEADLINE OF EXECUTION OF THE CONTRACT

10.1. The period of execution of this contract is: five (05) Months.
10.2. This deadline runs from the date of notification of the service order to start delivery.

ARTICLE 11: OBLIGATION OF THE CONTRACTING AUTHORITY

11.1. The Contracting Authority shall be responsibie for the acquisition and provision of the site, as well as its
access, possession, use, and access to all other areas reasonably necessary for the proper execution of the
Contract It shall provide the Confractor with faciliies for accessing the project sites. For sites located far from the
Contracting Authority’s headquarters, the fransport costs for such access shall be borne by the Contractor.

11.2. The Contracting Authority shall obtain, at its own expense, all permits, authorisations, approvals, and
licences from local, regional, or national authorities or refevant public services necessary for the execution of the
Contract and which fall under its obligations.

11.3. At the request of the Confractor, the Contracting Authority shall use its best endeavours fo assist the
Contractor in obtaining, in a fimely manner and with all due diligence, the permits, authorisations, and licences
required from local, regional, or national administrations or public services for the execution of the Contract by the
Confractor, its subcontractors, or their respective personnel, as the case may be.

11.4. The Contracting Authority shall ensure the profection of the Conlractor against any threats, contempt,

violence, assault, insults, or defamation to which they may be subjected by reason of, or in the course of, the
performance of their duties.

ARTICLE 12: ADMINISTRATIVE ORDERS

The various Administrative Orders shall be established and nofified as follows:

The various senvice orders wilf be drawn up and notified under the following conditions:

12.1. Upon notification of the contract to the contractor, the Project Owner or the Delegated Project Owner has
a per;oci of fifteen {15) calendar days to issue the service order to start the services. A copy of the said
service order shall be sentto the Minister in charge of Public Confracts, the Regulatory Body, the Comract
Manager, the Contract Engineer, the Paying Agency and the Project Manager, if applicable

12.2. The Service orders having an impact on the amount andfor deadline are signe
or the Delegated Contracting Authority under the following conditions:

i When a service order is likely to result in the amount of the contract by
subject to the supporting documents of the finances by the Ccntractmg Au{he,

A
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12.3.

12.4.

12.5.

12.6.

12.7.

128,

in the event that the amount of the contract is exceeded, the modifications can only be made by means
of an amendment and the additional services can only be paid after the latter has been signed by the
Confracting Authority or the Delegated Contracting Authority.
The Service orders for additional services may be signed by the Contracting Authority or the Delegated
Contracting Authority and subseguently regularised by means of an amendment, as long as their financial
impact is less than ten percent (10} of the amount of the contract. '
A copy of the above-mentioned service orders will be sent to the Contract Manager, the Contract
Engineer, the Paying Agency and the Project Manager if applicable.
The prior approval of the Paying Agency may be required before w those affecting the amount.
in any event, any modification of the technical specifications or specific technical clauses must be the
subject of a prior study on the scope, cost and deadlines of the confract.
The Service orders of a technical nature related fo the normal performance of the services will be signed
directly by the head of the contract department and nofified fo the co-contractor by the contract engineer or
the project manager (if applicable) with a copy to the Ministry in charge of public procurement, to the body
in charge of the regulation of public procurement.
The service orders equivalent fo a formal notice shall be signed by the Project Owner or Delegated Project
Manager and nofified to the co-contractor by the Confract Manager, with a copy fo the Ministry in charge of
Public Confracts, the Agency responsible for the regulation of public Contracts, the Engineer and the Project
Manager if applicable.
The service orders for the suspension and resumption of services due to bad weather or other cases of
force majeure will be signed by the Project Owner or the Delegated Project Qwner and nofified to the co-
contfractor by the Contract Manager with a copy to the Ministry in charge of Public Contracts, the Agency in
charge of Regulation, the Contract Engineer, and the Project Manager, where applicable, and the Paying
Agency.
The service orders prescribing the services necessary to remedy malfunctions that do not fall within normal
use that appear during the warranty period will be signed by the Contract Manager, on the proposal of the
Engineer and nofified to the co-contractor by the Engineer.
The co-contractor has a period of fifteen (15) days o express reservations on any service order received.
The fact of expressing reservations does not exempt the contracting party from carmying out the service
orders received.
in the case of a group of Enterprises, the service orders are addressed to the representative, who alone
has the right fo submit reservations on behalf of the group he represents.

ARTICLE 13: ROLE AND RESPONSIBILITY OF THE CONTRACTOR
13.1 The Confractor's mission is to ensure the execution of the works under the supervision of the Engineer or

the

Project Manager and fo discharge their obligations in a diligent, efficient, and economic manner, as

described in the Technical Specifications. This shall be done in accordance with this Contract, the rules and
standards in force in Cameroon, and generally accepted techniques and practices in the relevant field of activity.
The Confractor is specifically required to perform (where applicabie) all calculations, tests, and analyses, and
to determine, select, purchase, and supply all tools, materials, and equipment necessary for the execution of

the

otherwise.

13.2 The Contractor shall be liable to the Contracting Authority for the quality of the
their fitness for purpose on the site, the proper execution of the works, and’
performed by approved subcontractors, The Confractor is obliged fo comply wi
in force in Cameroon.

works. The Contractor is further required to employ all necessary personnel, whether specialised or
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They shall execule all works specified in the Technical Special Clauses (CCTP) and adhere to the texts and
directives mentioned therein. Specifically, the Contractor is obliged to provide a site signbeard in accordance
with regulations and to display the company's internal regulations, incorporating environmental and social
gonsiderations.

13.3 Througheut the duration of the Contract, the Contractor shall not engage, directly or indirectly, in any
professional or contraciual activities likely to compromise their independence in relation to the duties assigned
fo them.

13.4 In the event of a conflict of interest invelving any member of the mission team, the Contractor must notify the
Confracting Authority in wrifing and replace the expert in question.

A conflict of interest is defined as any situation in which the Contractor may derive direct or indirect profitfrom a
contract awarded by the Contracting Authonty for which they are consulted, or any situation in which they have
personal or financial interests sufficient fo compromise their impartiality in the performance of their duties or of
stch a nature as to adversely affect their judgement.

13.5 The Contractor is bound by professional secrecy towards third parties regarding any information, data, or
documents collected or brought to their attention during the execution of the Contract,

As such, documents produced by the Contractor during the performance of the Contract may only be published
or disciosed with the prior wriften consent of the Conlracting Authority.

Upon submission of the final report, the Confractor i required o return all documents borrowed from the
Contraciing Authority.

13.8 The Contractor, as well as their associates or subcontractors, are prohibited during the term of the Contract
and for a period of six {06) months following its conclusion, from providing goods, works, or services fo the
Contracting Authority arising from or closely related to the services provided (with the exception of the execution
or continuation of said services).

The Contractor shall be responsible for gl professional expenses and for maintaining insurance cover against
all risks of fiiness and accidents within the framework of their mission.

The Contractor may not modify the composition of the team proposed in their Technical Offer without the
written approval of the Contracting Authority.

For foreign companies, falling residency, the Contractor shall maintain a duly mandated Permanent
Representative in the Republic of Cameroon throughout the contract execution period.

ARTICLE 14: CONTRACTS WITH CONDITIONAL PHASES

The contract has one phase.
ARTICLE 15: EQUIPMENT AND PERSONNEL FOR THE PROJECT

15.1 Personnel of the enterprise

The Confractor is obliged to use the personnel proposed in the offer, who's the composition is as follows:
Key staff.

Head ...

15.2. Replacement of key personnel

Any modification, even partial, to the proposals contained in the Technical Offer shalt only &
the written approval of the Contracting Authority or the Contract Manager. In/the ‘event of ; mgdzﬁ

. M

following
n, the




Confractor shall ensure replacement with personnei of at least equal competence (gualifications and experience)
or with equipment of similar performance and in good working order.

In any event, the lists of key management personne! to be deployed shall be submitted for the prior written
approval of the Contract Manager or the Contract Engineer, as the case may be, within fifteen {15) days following
the notification of the Service Order to commence the works. Upon expiry of this period, the fists shall be deemed
approved.

The Confract Manager or the Contract Engineer, as the case may be, shall have three (03) days fo notify the
Procurement Manager of PPRD of their opinion in wilting. The Contracting Authority reserves the right to withhold
approval for any person proposed by the Contractor whose qualifications are deemed insufficient.

Any unilateral modification made fo the key management personnel proposed in the Technical Offer, whether
before or during the works, shall consfitute grounds for fermination of the Contract as provided for in Ardicle 44
below, or for the application of penalties of 20,000 FCFA per modified staff member.

Any proposed modification shall be notified to the Contracting Authority or Contract Manager for pricr approval.

Whatever the case and except in case of force majeure, the contractor shall not replace more than fifty
percent (50%) of his personnel without being liabie to the procedure for fermination of the contract.

if the Project Engineer requests for the replacement of a worker for serious misconduct duly recorded by both
parties, the contractor shall immediately replace the said worker at his own expense,

. 15.3. Removal of Personnel

Following written approval from the Contracting Authorily, the Procurement Manager may—upon the proposal of
the Confract Engineer or the Contract Manager, as the case may be—request the Contractor, after formal notice,
to remove any member of their staff for proven serious misconduct or incompetence. Such a request shall state
the grounds thereof. The Contractor shall ensure that the person concerned leaves the Site within fiteen (15)
days and has no further involvement in the work under the Contract.

In such instances, the replacement shali be caried out in accordance with the provisions of Article 15.2 above.
154, Contractor's Representative

Upon notification of the Contract, the Contractor shall appoint a natural person to represent them before the
Administration for all matters concerning the execution of the project

This individual, charged with the conduct of works, must be vested with sufficient authority to make, without detay,
the degisions necessary for the smooth progress of the project

15.5, Labour Legisiation

The Contractor shall comply with the labour legisiation in force in Cameroon, including regulations relating to
recruitment, health, safety, social protection, the Labour-intensive (HIMO) approach, and the guotas for local
resource mobilisation.

The Contractor shall provide accommodation, medical assistance, catering, and sanitary facilities for personngl
residing in the Contractor's base camps, in accordance with the reguirements set out in the Specifications
regarding the social and sanitary conditions of the workfores,

In dealings with their personnel and the personnel of their subcontractors employed for: icipating in the
execution of the Confract, the Contractor shall respect national holidays, statul b i 5, religious
festivals, and other local customs, as well as all applicable local laws and regulalr ﬂ
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Unless otherwise provided in the Contract, if the Contractor deems it necessary to carry out night work or work
during public holidays fo meet the Service Levels and the Contractual Completion Period, and regquests the
Contracting Authority’s consent for such purposes (where such consent is required), the Contracting Authority
shall not unreasonably withhold such consent,

The Contractor shall be responsible for oblaining all necessary permits andfor visas from the competent
authorities to ensure that all labour and personnel to be employed on the Site may enter and remain in Cameroon
under legal status.

The Contractor shall, at their own expense, provide the necessary means to repatriate all members of their
parsonnel and their subcontractors' personnel working on Site fo the countries where they were respectively
recruited; they shall also provide, at their own expense, for their temporary stay on-site between the date of
cessation of employment and the scheduled date of repatriation.

15.6. Equipment Proposed in the Bid

The Conftractor shall use appropriate equipment of a level comparable fo the requirements of the Bidding
Documents (Tender file} to ensure the proper performance of services according to best industry practices,

Any modification made shall be nofified to the Contracting Authority for prior approval.
ARTICLE 16: DOCUMENTS TG BE FURNISHED BY THE CONTRACTOR

16.1 Work Programme, Quality Assurance Plan, and Other Documents
a) Within a maximum pericd of 15 days from the nofification of the order to commence works, the
Administration’s co-confractor shall submit, in five (05) copies, for approval by the Contract Manager after
consultation with the Confract Engineer the work execution programme, its procurement schedule, its draft
Quality Assurance Plan {QAP), and, where applicable, its Environmental Management Plan.
This programme shall be presented exclusively according to the templates provided and shall include, in
particular:
+ The minutes defining the tasks to be performed, where applicable;
+ The list of works t0 be subcontracted;
» The description of measures to maintain traffic flow, where applicable;
s Flc.
Two {2) copies of these documents shali be returned fo the co-contracior within 15 days from their receipt, bearing
either:
s The approval stamp “APPROVED FOR EXECUTION”; or
« The mention of rejection, accompanied by the reasons for said rejection.
The Administration’s co-contracior shall then have 8 days fo present a new project. The Contract Engineer shall
have 5 days to approve or provide any comments. The approval periods for the execution programme shall
suspend the execution period.
Approval granted by the Project Manager shall in no way diminish the co-contractor's liability. However, works
executed prior to the approval of the programme shall neither be acknowledged nor paid for, unless expressly
ordered.
The updated and approved schedule shall become the contractual schedule.
The co-contractor shall constantly maintain, on-site, an updated work schedule reflecting the actual progress of
the site, Significant changes to the contractual programme may only be made after obtaining approval from the
Contract Engineer. i
Once the execution programme is approved by the Contract Engineer, it shall be franss within 5.days fo the
Contracting Authority or the Delegated Confracting Authority, without suspending ifs ion: However, gl
significant modifications be found that distort the objective of the contract or. g, the
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Contracting Authority or the Delegated Contracting Authority shail return the execution programme, accompanied
by reservations fo be addressed, within fifteen {15) days of its receipt.

b} The Environmental and Social Management Plan shall detail, in particular, the criteria for selecting technical
and base camp sites, the conditions for borrowing extraction sites, and the conditions for restoring work and
installation sites.

¢} The co-contractor shail indicate in the programme the equipment and methods intended for use as well as
the number of personnel planned for empioyment.

16.2Execution Project
a) Within a maximum period of 15 days from the date of nofification of the order to commence works, the
co-contractor shall submit, for the approval of the Coniract Engineer or the Project Manager where
applicable, an execution project in 5 copies, including in particular;

The minutes defining the tasks to be performed;

The record of existing damages, where applicable;

The route diagram or the work alignment diagram, where appiicable;

The description of the intended work execution processes and methods, including the anticipated use of

personnel, equipment, and materials;

The execution plans for the structures and the related calculation notes;

The supply plans;

The graphical work schedule;

The list of works that the co-confractor intend, where applicable, to subcontract.

* ® » »

* & & @

The updated and approved schedule shall become the contractual schedule. It must highlight critical tasks.

The co-contractor shall constantly maintain, on-site, an updated work schedule refiecting the actual progress of
the site.

in the event of non-compliance with the deadines for approval of the above documents by the Administration,
they shall be deemed approved.

ARTICLE 17: PROVISION OF DOCUMENTS AND SITE

A reproducible copy of the plans featuring in the Tender File shall be put at the disposal of the Coniractor by [the
Contract Manager or Confract Engineer].

The Project Owner shall make available the site and access ways fo the contractor at the appropriate time as the
works progress.

ARTICLE 18: TRANSPORTATION, INSURANCE AND PROTECTION OF THE SITES
18,1, Packaging for the Transport of Equipment and Materials

The supplier must take ali necessary measures to ensure that the equipment or materials are properly protected
by careful and appropriate packaging suitable for maritime, air, rail, or road fransport The supplier must make
every effort to repair any damage that may occur during transport up to the delivery site.

18.2. Insurance
a) The contract holder is required, upon notification of the coniract, to teke out an insurat with one or
more approved insurance companies, covering the risks associated with the execution of4 eces-dnder the
contract. -
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b} The following insurance policies are required under this Conlract, for the minimum amounts, deductibles, and
other minimum conditions, within fifteen (15} days of notification of the contract (fo be specified according to the
fist below):

e Third-party liability insurance covering the risk of bodily injury caused to third parties or the risk of death
of third parties (including personnet of the Contracting Authority), as well as risks of loss or damage
occurring during the execution of the works fo goods during supply, installation, or assembly, where
applicable;

« ‘Al Risks™ construction insurance covering the loss of or damage to the Instaliations on-site occurring
before the completion of the Installations, with an extension of coverage for the co-contractor's liability for
loss or damage occuning during the warranty period, for as long as the co-contractor remains on-site to
fulfil their obligations during the warranty period;

Decennial hability insurance, where applicable;

Other insurances: any other insurance policies that may be specifically agreed between the parties fo the

confract.
¢} In any case, the policy must cover ail bodily injury, material damage, and consequential losses caused to third
parties or to the works, from the day following its subscription untit the final acceptance of the services or untit the
end of the decenniat period, where applicable.
d) If the co-contractor fails to take out and/or maintain the insurance policies referred fo abovs, the Contracting
Authority may take out and maintain such insurance and deduct, from time to time, from any sums due fo the co-
contractor under the contract, any premium the Contracting Authority has paid to the insurer, or otherwise recover
the amount of the premium paid, which shail be considered as a debt owed by the co-coniractor.
&) The co-confractor shall ensure that its subconfractors {ake out and maintain, 1o the extent necessary,
appropriate insurance policies covering their personnel, vehicles, and the services they perform under the
contract, unless these subcontractors are covered by the policies taken out by the co-contractor.

ARTICLE 19: SUB-CONTRACTING

This Contract may provide for sub-orders or the execution of part of the works by subcontractors, in accordance
with the procedures set out in the Public Contracts Code and the General Administrative Clauses (GAC/CCAG)
applicable to works, subject to the prior authorisation of the Contracting Authority.

Notwithstanding any recourse 10 sub-orders, the Main Confractor remains solely responsible for the performance
of alt obligations arising from the Contract. The subcontracting agreement must comply with the commitments of
the Main Contractor. Subconfractors shall execute their portion of the works under the sole and full responsitility
of the Contractor.

The total value of works that may be subconfracted is limited fo thirly per cent {30%) of the initial Contract amount
and its subsequent amendments.

Services subject to sub-orders must be granted as a priority to national Small and Medium-sized Enferprises
(SMEs) in which at Isast fifty-one per cent (51%) of the capital is held by nationals. In the event of insufficiency or
unavailability of such firms, sub-orders may be granted to SMEs and Large Enterprises in which at least thirty-
three per cent (33%) of the capital is held by nationals.

The Contracting Authority may pay the subconiractor directly when the value of the services subcontracted to a
single firm is greater than or equal to ten per cent {10%) of the total Confract amount (including any amendments),
~or when itis established that the Mam Comfactor is engagmg in fraudutent or et es _towafds the
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Authority, the contractor shall remain solely responsible for the discharge of the contract as per the confractual
obligations.

Remark: Penalties of 1/5000% the initial contract amount shall be applied on any stakeholder who delays
from seven {07} days and above the process required fo validate the subcontracting.

ARTIGLE 20: SITE LABORATORY AND TRIALS

The co-confractor is required to have its own test workshops fo carry out all the tests for the identification and
operation of the supplies defined in the CST. The personnel and equipment of the said faboratory must receive
the agreement of the Project Manager of the Contract or the Contract Engineer within a period of ten {10) days.

20.2 the equipment and materials of laborafory necessary are: ...
20.3 the implementations methods for these trials are......
The costs inherent in these tests and confrols are in charge of the Confractor.

ARTICLE 21: SITE LOGBOOK AND PLANNING OF WORKS

21.1 The Site logbook:

Must be systematically jointly signed by the Project Manager or Engineer, where need be and the contracter’'s
representative each day.

it is 2 joint document in a single copy. s pages must be numbered and initialled. No page should be removed.
The erased or cancelled parts must be mentfioned on the margin for validation.

Within ten days from the date of notification of the service order to begin works, the contractor shall submit to the
Project Engineer the program of works {planning) in five copies for approval. The contractor shall constantly
update the planning of works, considering the advancement on site. Any important modifications fo this program
will only be applied after having received the project engineer's prior agreement. It shall be established every
month end at the contractor’s diligence and at his expenses, the state of advancement of works 1o be senf to the
administration in seven copies.

The co-confractor is required fo open a site logbook before any commencement of works. This is a unique,
mutually recognised document Its pages must be numbered and inifialled. No page must be removed. Any
crossed-out or cancelled entries must be indicated in the margin for validation.

The following must be recorded daily:

o Administrative operations related to the execution and sefilement of the confract (notifications, test
results, attachments);
Weather conditions;
Material deliveries-and approvals of all kinds;
incidents or any details of any nature that may have an impact on the future condition of the works or the
actual duration of the works;

¢ Eto

The co-contractor may also record incidents or observations that could give rise to a claim on their part.

This logbook must be signed by both the Project Manager and the co-contractor's representative at each site visit

For any possible ciaim made by the co-contractor, only the events or documents duly recorded  site loghook
in due time, along with the other contractual documents, may be invoked. .

£
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21.2. Site Meetings:

In addifion fo regular site meetings organised by the Project Manager, periodic meetings must be held in the
presence of the Head of the Market Department and the Market Engineer or their representative. [Specify
frequency]. Minutes of each site meeting shall be prepared and signed by all participants.

ARTICLE 22: USE OF EXPLOSIVES
NOT APPLICABLE

CHAPTER lli: ACCEPTANCE

ARTICLE 23: DOCUMENTS TO BE PROVIDED BEFORE TECHNICAL ACCEPTANCE

The co-confractor must, at least ten (10) days prior to the provisional acceptance of the subsequent contract,
submit the following documents fo the Contracting Authority or the Delegated Contracting Authority [Specify any
special provisions where applicablel:

1. A copy of the invoice or statement describing the works, indicating their quantifies, their unit prices, and the
total amount;

2. Notification of acceptance;

3. Copy of the final performance bond;

4. Copy of the insurance policy, where applicable;

5. Other documents 1o be specified.

ARTICLE 24: PROVISIONAL ACCEPTANCE

24.1. Pre-acceptance Operations

Prior to provisional acceplance, the Contractor shall submit a writlen request fo the Confracting Authority or the
Delegated Contracting Authority, with a copy to the Contract Engineer, {0 organise a technical inspection prior to
acceplance.

This inspection shall include, among other operations:

a) The Acceptance Commission (or a technician designated for this purpose) shall conduct quality and quantity
verifications. (Where equipment is included, specify the modalities: whether at the manufacturing plants, testing
workshops, warehouses, the Contractor's premises, State-run testing facilities, or the Contracting Authority's
project sites).

These operations shall be documented in minutes (procés-verbal) drafted on the spot and signed by the Project
Manager (where applicable), the Engineer, and the Contractor.

b} When these operations are performed by a technician, the latler shall draft minutes proposing either
acceptance, repairfremedial work, improvement, or rejection. These minutes shall be forwarded fo the
Commmission for a final decision.

¢) The Technical Acceptance Commission or the designated technician must verify the qualitative, technical,
and quantitative compliance of the works. .

Regarding the technical handover, the Commission shall take one of the following dec%s; gall o part
of the services: :

It accepts the works in terms of quality and quantity, in which case the decision is immediate!
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It finds that the works are non-compliant and pronounces their rejection. However, in this event, it may allow for
the services to be brought into compliance or be subject to a price reduction (réfaction). Rejection of the services

~shall be notified to the Contractor via registered mail or delivered by hand against acknowledgement of receipt,
shiould the Contractor fail to sign the minutes concluding such a decision.

24.2, Provisional Acceptance

The Contractor is required to notify the Head of the Procurement Service, no later than fifieen (15) days before
the expiry of the contractual period, of the date on which they wish the works to be accepted.

Provisional acceptance shall be pronounced immediately upon completion of the works covered by this Contract
and following the completion of the Pre-acceptance Operations. After a site visit, the Commission shall examine
the minutes of the pre-acceptance operations and proceed with the provisional accemance of the works, if
applicable.

The handover visit shalt conclude with the signing, on the spot, by all participants of an acceptance Certificate

(Minutes). This document shall state whether acceptance is granted or refused and, if applicable, list any o

reservafions (snags) to be addressed, along with the deadiines for their rectification prior 1o final acz:eptance i
acceptance is refused, the minutes shall specify the reservations to be cleared and the associated deaétmes

To be valid, the acceptance Certificate must be signed by at least two-thirds (2/3) of the members, mcmdmg the
Chairperson.

24.3. Composition of the Acceptance Commission

After technical acceptance, the Contractor shall request for acceptance by writing to the Project Owner with
copies to the Contract Engineer and Contracting Authority. It shall be recommended 10 the Project Owner by the
Contract Engineer and the date for it shall be agreed upon based on confirmation from the Contractor. The Project
Owner shall then invite members of acceptance committee made up of

- The Project Owner or Representative. ..o vevo o it et Chairperson
= The Contract ENgINEEE. ..ot et ce et e et e en e s cresen s rran e Secretary

~  The Comtratt Manager ....cocooe vt tie s s evs et s e nt e e e rares Member

- The Infrastructure Manager of PPRD . ..., Member

- The Procurement MaNAGET. ... ereecsei et ee e ceeeees s res st e e eeseees Member

- The Mayor of Nwa/or representative, ..o eeee e e s e Member

-~ The Regional Delegate of MINMAP, North West Regaen .............................................. Observer

= The CONIFatIOr. ...t er e enr e e Jnvited

During acceptance, the committee shall exarmine the reports of the pre-technical and technical acceptances and
carry on the acceptance if appropriate. The Secrefary of the committee shall draw up a report which may declare
gither of the following:

= Refusal of acceptance of works;
= Acceptance of works with reserve;
»  Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and s:gned by 2/3
commission members on site as well,
NB: 2/3 above mentioned committee members are present, Acceptance will take:

The contractor shall be convened o the acceplance by mall at least [10 days] prior b th c;ceptan e
{o attend {or be represented).
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He takes part in the acceptance as an observer. His absence is equivalent fo acceptance without reservation of
the conclusion of the Acceptance Commission.

After the visit of the site, the Commission shall examine the minutes of the preliminary operations fo the
acoeptance and shall proceed fo provisional acceptance of the works if there is need.

The visit for provisional acceptance shall be the subject of minutes of provisional acceptance signed on the spot
by all the members of the Commission,

The minutes of the provisional acceptance report shail specify or set the date of completion of the works.

24.4, Partial Handover
Not applicable.
24.5. Commencement of the Guarantee Period

The guarantee period (defects Hiability period) shall commence from the date of signature of the Provisional
Handover Ceriificate (Provisional Acceptance Minuies),

24.8. Taking Possession of the Works

Any taking of possession of the works must be preceded by a provisional handover. However, in cases of urgency,
possession may be taken prior to handover, subject 1o the drafling of a jointly signed site condition report {état
des fieux contradictoire).

24.7. Rejection

Where the Commission deems that the works are subject 10 such reservations thatitis not possible to pronounce
either a partial handover or a handover with a price reduction (réfaction), the Head of the Project Management
Service shall notify the Confractor of a reasoned decision of rejection.

The Confractor shall have fifteen (15) days to submit their observations. Upon expiry of this period, the Contractor
shall be deemed fo have accepted the decision of the Head of the Project Management Service. if the Coniractor
submits-observations, the Head of the Project Management Service shall then have fifteen {15) days to notify a
new decision, following the opinion of the Handover Commission; in the absence of such notification, the Head of
the Project Management Service shall be deemed to have accepted the Contractor's observations.

In the event of rejection, the Contractor is required to reimburse all mobilization advances and progress payments
{acomples) already received.

ARTICLE 25: DOCUMENTS TO BE PROVIDED AFTER COMPLETION

The co-contractor shall submit fo the Contract Manager, where applicable, or to the Contract Enginger, within
thirty (30) days following the date of the provisional acceptance of alf the works, the as-built drawings.

25.1.[Specify the list of other documents to be provided within 30 days after provisional acceptance ]

25.2. [Specify the amount to be withheld from the performance bond as a penalty for failure to provide the said
documents] '

ARTICLE 26: PERIOD OF GUARANTEE

26.1. Guarantee Period

The guarantee period (defects liability period) shall be twelve (12) months, co men ing date of
provisional acceptance of the works. VivEELe,
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- assessment of the works for the purpose of obtaining decennial insurance {iatent defects insurance)...

The Contractor warrants that any equipment delivered (where applicable) under the Confract is new and that the
works are executed in accordance with bestindustry practices and the required standards.

26.2. Maintenance during the Guarantee Period

During the guarantee period, the Contractor shall carry out, at their own expense and in a timely manner, all works
and repairs necessary to maintain the works in good condition. This includes ensuring, within ten (10} days of
notification of a defect by the Administration and at the place of use, the restoration of the works to addrass any
defects, damage, or repairs resulting from faulty workmanship in the works andlor equipment, as reported by the
Head of the Project Management Service or the Project Manager, as the case may be.

If, following provisional acceptance, the Contractor fails to comply within fifteen (15} days with the instructions of
a Service Order concerning any repairs or remedial works, the Head of the Project Management Service shall be
entiled to have such works executed by their own workforce or by another contractor. The costs thereof shall be
recovered at the Contractor's expense by deduction from any sums due or from guarantees issued under the
Confract.

ARTICLE 27: FINAL ACCEPTANCE

27.1 After visiting the site, the acceptance committee shall examine the report of provisional acceptance and carry
on the final acceptance if appropriate within a maximum period of 15 days from the date of expiration of the
guarantee period. The final acceptance shall give rise to an acceptance report signed on the spot by all the parties.

27.2 The Contract Manager shall not be part of the reception commitiee,
27.3 The Committee shall be made up the same personalities as in case for provisional acceptance.

27.4 During final accepiance, the Secretary of the commitiee shall draw up a report which may declare either of
the following:

* Refusal of acceptance of works because of reserves identified;
»  Accentance of works without reserve,

» In case of refusal, a ime limit shall be given by the committee, during which the confractor shall
accomplish the reserves and request the Confract Engineer to off-ift of the reserves for a new acceptance
to be carried out. .

Remark: An acceptance report shall be prepared by the Coniract engineer on the site and signed by at
feast 2/3 the members on site as well.

The confract shall end following the provisions of Article 38 (4) of the Special Administrative Conditions.

- ARTICLE 28: LEGAL GUARANTEE

The Contractor shall be fiable as of right fo the Contracting Authority for a period of ten {10} years, commencing
from the date of provisional handover, for any damage that compromises the structural integrity of the works or
which affects any of its constituent parts or equipment, thereby rendering it unfit for its intended purpose.

To this end, the Coniractor shall appoint an approved Technical Control Office (BCT) responsible for the technical
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CHAPTER IV: FINANCIAL CLAUSES

ARTICLE 29: AMOUNT OF THE CONTRACT

The amount of the contract as stated in the Bill of Quantity and cost estimates is {.......Francs CFA, including
all Taxes). Thatis

= AMOUME WIROUE TAXES. it cein e viree e e CFAF

~ AMOUNE Of TVA (18.25% 0 cren et esssnssenra s saion CFAF

- Amount of Income tax (AIR: 2.2% 07 5.5%)..cooco i CFAF

- AmMoURt et PaYabIe. ... e CFAF

ARTICLE 30: PLACE AND MODE OF PAYMENT

Within the meaning of the security regime laid down Decree N©. 2013/366 of 20" June 2018 1o lay down the
Public Contracts Code; the following definiions of duties shall apply:

{a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in the
payment documents {“decompte™,

(b} The Contract Engineer shall visa the payment documents before the Final payment can be effecied;
{¢} The Specialized Paymaster of the PPRD shall be in charge of payments;

(d) Security shall be subject o the rules governing public contracts and

{e} Payments shall be done by bank fransfer.

{f) The contractor may obtain periodic payments on account. This periodic payments may be spread out
during the term of the contract in several periodic installments

{g) Each payment on account shall include a part corresponding to building materials bought for the
execution of the works and are on site. The amount for these materials is obfained by taking into
account the prices from the sub-details, Materials having been the subject of payment on account
cannot be taken away from the site without a written authorization of the Project Owner or the Project
Engineer.

In respect of the above:-

* Mode of payment of works executed

in view of the application of the law on collateral prescribed in the Decree N° 2004/275 of 24 September
2004, the contractor shall be paid through accounts drawn up by applying the prices on the unit price schedule
for tasks actually accomplished. In order fo realize this:-

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing and
setting the quantifies achieved and record for each heading, Works executed by the contractor and
entered into the job cost sheet give entiiement to paymenton account {bill) may give right to payment;

- Not later than the fith (5th) of the month following the month when the work was carried ouf, the
contractor shall furnish to the Project Engineer seven (07) copies of three draft (03) provisional
monthly accounts;

- After completion of works and within fifteen (15) days following the date of accep“tance the contractor

shall, from the joint records, draw the draft final account of works actuaiiy carr

final account shall become the final account. it shall serve for making
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the contract drawn up under the same conditions as those defined below refating to drawing of monthiy
accounts;

- Atthe end of the period of guarantee, the Project Engineer shall draw up the general and final account
which shall be countersigned by the contractor and the Confracting Authority. The guide on how this
account shall be established shall be provided by the Confracting Authority who shall depend on how
the Contractor respected his commitments during the guarantee period;

- The signing of the general and final account without reserve by the contractor shall definitely bind the
parties and put an end to the contract, except for issuas concerning default interests;

- Default interests shall be paid by statement of the amounts owed;

- The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid info the state coffers. Only amount without taxes will be paid fo the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall be
paid in the public freasury.

Upon presentation of an account drawn up by the confractor in seven (07) copies including the stamped original
copy, the Project Engineer shall after verification finalize and transmit to the Authorizing Officer (the President of
Steering Committee of the PPRD NW-SW) who in turn shall verify and sign as a means to order for payment and
transmit for payment. The Finance Controller after verification and concluded good for payment shall affix a VISA
(FINAL PAYMENT) and transmit {0 the Specialized Treasurer of the PPRD who shall commit the payment to be
carried out as defined in the contract in respect to the information on the credit card,;

Each request for payment shall include the following documents:
»  Seven copies of the final account mentioned above;

«  Seven copies of signed Statements of work done;
» Acteptance report signed by all the members of the acceptance commitiee;

» Report of execution of work (“aftachement’) signed by the Project Engineer and bearing the visa
of the authorising officer ;

» Acopy of the following documents making up the tax file certified by the relevant Authorities and
dated less than three {03) months:

> An attestation of non-indebtedness;

An aftestation of localisation;

A Business licence;

A clearance attesting to the payment of taxes;

An attestation of solvency (non-bankruptey), also called cerfificates of incorporation;

A Clearance Certificates issuad by the National Social Insurance Fund ("CNPS”).

> An attestation of Bank account;

REMARK: Payment on account may be spread over the duration of the execufion of the Contract according
fo technical execution phases as defined in the confract The amount of payment shall not
exceed the value of the technical execution phases camied out. In such a case, for payment fo
be effected the contractor shall before the 5™ of the every month following the works executed
transmit seven {7) copies of the partial invoices to the Project Engineer who sha | within a time-
limit of seven (7) days approve and forward for processing by the's MINMAP and
MINFI.

Venue of payment of works executed: It shall be carried out by the Specializ@

o
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ARTICLE 31: GUARANTEE AND BONDS

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the Contracting
Authority, the amount corresponding to the guarantee in case of defauit on the side of the Contractor.

a} Final bond

The final bond {finaf surely) of the contract referred fo as security in guarantee for complete execution shall be
provided within twenty (20} days as from the date of nofification of the contract and in any case before the first
payment and/or before the expiry of the bid bond. It shall be addressed to the Confracting Authority who shall
then act as the Beneficiary, reason why he shall be one to keep it. The amount of the final bond shall be 2% of
the value of the initial contract, all taxes inclusive (AT1). The bid bond shall only be returned to the confractor by
the Contracting Authority once the final bond has been provided. The Bank thatissued shall refund corresponding
amount upon presentation of the original bid bond by the Contractor,

Remarks:

» The final bond may be replaced by a bond {bank guarantee] issued by a banking establishment or any
financial institution approved by the Minisiry in charge of Finance.

+»  Asconcern Small and Medium Enterprises consfituted of National Capital and managed by Nationals,
the final bond may be replaced by a Statutory Lien bond {bank guarantee} issued banking establishment
or any financial institution approved by the Ministry in charge of Finance.

» The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

The final bond shall be addressed o the Contracting Authority who shall then act as the Beneficiary.

In case where the Contracior does not provide the final bond within the twenty (20) days, he shall pay
penalties amounting up io 1/5000% of the contract amount (ATH).

b) Retention Bond

The retention bond (Performance bond) of the coniract referred to as securily in guarantee for proper
execution shall be the sum deducted (blocked up) from the amount on account during each payment made fo the
Contractor. After provisional acceptance, the guarantee period of this project shall be one year during which the
Contractor shall be expected {o carry out period visits every three months to carry out corrections of imperfections
or defects. The amount of the refention bond shali be 10% of the value of the inifial contract (all taxes inclusive),
increased if need may be, by the value of the additional clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a banking establishment or any financial
institution approved by the Ministry in charge of Finance.

- The refention bond shall only be refunded fo the Contractor upon a Release Order issued by the Contracting
Authorily after futfilment of the contractual obiigations by the Contractor proven by final acceptance minutes
tuly signed by all the members of its committee. The Release Order must be issued within thirty (30) days
from expiration of the guarantee deadline or where the confract has no such deadline, following the final
acceptance of works otherwise if there is no notification from the Contracting Authoniy Confractor for
having not honoured his obligations, the Competent Structure shall undertake 4 antee or
release the bond upon a simple request from the Contractor. In the case of notificati of the
commitment of the bond shafl only be put info effect by a Refeass Order ;ssz:ad by the Contrax:tmg ﬁufhoniy
After ihe expiry of the deadline, the bond shalf cease from having any effect sven iy the absence of the release.
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- If for any reason, the Conlractor refuses fo carmy out corrections of imperfections or defects duning the period
of guarantee, the Conlracting Authorlty, Project Owner and the Project Engineer the shall have the right fo
carry out the corrections using any other contractor who shall be paid using the amount refained for the
retention bond at the expense of the main by virtue of the coniract,

ARTICLE 32: PRICE VARIATION

The prices in this contract are fixed.
ARTICLE 33: PRICE REVISION FORMULA

Not Applicable,
ARTICLE 34: PRICE UPDATING FORMULAS

Not applicable.
ARTICLE 35: INTERNAL WORKS

35.1. The co-contractor shall be required to provide the Contracting Authority or the Delegated Contracting
Authority with the iabour, materials, tools, and any other means necessary that may be requested to carry out
certain works on a daily basis, provided that the request is made at least eight {8) days in advance and relates fo
the object of the contract. The amount of the daily work referred to in paragraph 1 above may not exceed two per
cent (2% of the total contract amount, inclusive of all taxes (TTC).

35.2. inthe event of a duly established default by the Administration’s co-confractor, the Contracting Authority or
the Delegated Contracting Authority may, instead of terminating the contract, and with the express authorisation
of the Authority in charge of public procurement, order that all or part of the works be carried out on a daily work
basis at the expense and risk of the said co-contractor. [Refer 1o the specific regulation of the Authority in charge
of public procurement defining the conditions for carrying out daily |

35.3 Works carried out on a dally basis shall be remunerated based on the unit dally work prices provided forin -
the confract, or, failing that, based on the wages, aliowances, social charges, and sums spent on suppiies and
equipment, increased under the conditions set out by the specific reguiation of the Authority in charge of public
procurement, to cover overhead costs, taxes, and profit

ARTICLE 36: VALORISATION OF WORKS

36.1. Advance payments for supplies may be granted in respect of expenses incurred for the execution of the
works, supplies, or services covered by a confract The payment terms for such advances are setoutin the Public
Procurement Code.

36.2. No guarantee is required for advance payments on supplies.

38.3. In all cases, the co-contractor of the administration is responsible for the safekeeping of the materials for
which an advance for supplies has been granted, until the acceptance of the works,

ARTICLE 37: START-OFF ADVANCE

37.1 The Confractor may through a simple request without any justification addressed to the Project Owner with
copy addressed to the Contracting Authority obtain a so-called “start-off” advance or.advance-for purchase of
building materials”.
37.2 The Start-Off Advance or payment of the start-off advance shall be at most’
afl taxes inclusive) but the advance must be guaranteed at 100% by a Bank o
the Ministry in charge of Finance. 7%;} .
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37.3 This advance may be released after the notification of the Service order to start the work. if's reimbursed by
deduction done at 50% on each payment on the account ("décompte”) made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be fotally
reimbursed not later than when the execution of the confract must have reached 80%, i.e. when the value of the
basic price of the goods & services rendered shall have reached 80% of the contract price.

37.4 Following the rate of reimbursement of the advance, the Contracting authority shalt authorize the payment
of the corresponding part of the confract upon writlen request Whalever be the case, the reimbursement must
be completed one {01} month before the date of expiration of the contractual period. As the start-off advance is
refunded, the Contracting Authority shall release the corresponding bid bond if the contractor requests it.

37.5. The Contractor shall use the mobilisation advance (start-up advance) exclusively for the procurement of
plant, equipment, and materials, as well as for mobilisation expenses specifically required for the execution of the
Confract as specified in their request.

ARTICLE 38: PAYMENT OF WORKS

38.1. Measurement of Works Executed
Before the end of each month, the Contractor and the Engineer andfor Project Manager shall prepare a joint
measurement record {attachement confradictoire) which summarises and determines the guandities completed
and verified for each item of the Bill of Quantities (BoQ} during the month, gualifying for payment.
38.2. Provisional invoices
Provisional invoices {bills) shall be prepared in seven (07) copies on a monthly basis.
The Project Manager or Engineer shall have five {05) working days to transmit the approved bills to the Head of
the Procurement Unit
The Contract Manager shall then have ten (10) working days fo process the liquidation and transmit it to the
Paying Officer, with a copy fo the external audit body.
Copies of interim accounts must be transmitted to the Ministry in charge of Public Contracts (MINMAP) and the
Public Confracts Regulatory Agency (ARMP).
The maximum period granted to the Assigned Accounting Officer for the seitiement of progress pavments is fixed
at ninety (80) days from the date of receipt of the accounis fransmitted by the Head of the Project Management
Service,
The amount exclusive of VAT (Net of Tax} to be paid {o the Contractor shall be authorised as follows:

- Netof Tax - Advance income Tax {AIR) (2.2% or 5.5%) paid directly into the Confractor's account;

- VAT (18.25%) at the prevailing rate;

- AR (2.2% or 5.5%) paid to the Public Treasury as the income fax due by the Contractor.

38.3. Final invoice

The Contractor shall have twenty (20) days foliowing the date of provisional acceptance fo transmit the draft final
invoice to the Contract Manager or Engineer.

Following the completion of works and within a maximum of fifteen {15} days after the provisional acceptance, the
Contractor shall prepare—based on the joint measurement records—the draft final account of works actually
executed, summarising the fofal sum they are entified to for the execution of the Contract as a whole.

Once rectified by the Contract Managsr or Engineer and accepted by the Contract Manag is draft becomes
the Findl invoice. it shall be used fo establish the final balance payment, prepafe whder the'same conditions as
the monthly bills. :
38.3.2, The Coniract Manager shall have five (05) days to nofify the Project Ma:zage

draft. ;63
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38.3.4. Within a maxirmum of one month following the date of this nofification, the Confracior must return the
signed final invoice {with or without reservations) or state the reasons for refusing fo sign.

If the Contractor signs with reservations or refuses fo sign, the grounds for such refusal or reservations must be
detailed in a memorandum of claims {recapitulating all claimed payments) accompanied by necessary supporting
documents, and fransmitted fo the Contract Manager within the same period, falfing which the right to claim shall
be foreclosed.

Dispute resolution shall then proceed in accordance with the Public Contracts Code and the applicable GAC
{CCAG).

38.4. General and Final invoice

3841, The Contract Manager shall have one (01} month following final acceptance to establish the General and
Final Account. Af the end of the guarantee period, which culminates in the final acceptance of the works, the
Contract Manager shall draft the General and Final Account, fo be jointly signed by the Confractor and the
Confracting Authority. This account includes:

- The Final invoice
- The balance due;
- A summary of monthly progress payments.

The signing of the General and Final invoice without reservation by the Contractor shall be binding upon the
parties, terminating the Conbract and discharging both the Contractor and the Contracting Authority from aft
obligations, except regarding default interest,

38.4.2. The Contractor shall have ten {10) days to return the signed general and final account.

The transmission of this account fo the Paying Body is subject o the prior visa of MINMAP. To this end, a copy
of the corresponding measurement record and all interim accounts must have been previously transmitted to
MINMARP or its on-site representafive,

The deadiines, signature procedures, and management of disagreements shall follow the same rules as those for
the Final Account,

ARTICLE 38: INTEREST ON OVERDUE PAYMENTS

Any default interest shall be paid based on a statement of sums due and calculated i accordance with the
provisions of Aricles 168 and 167 of Decree No. 2018/366 of 20 June 2018 on the Public Contracts Code, by
applying the following formula:

- {L=Mitimes {n/360)itimes ijWhere;
- M= Amount inclusive of all taxes (VAT inclusive} of the sums due to the Contractor;
- n=Number of calendar days of delay;

- i=The BEAC lending rate for companies plus one (01) percentage point, 0
the Central Bank of issue for the currency concerned plus a maximum

the case may be. :
ARTK_:LE 40: PENALTIES %

A. Penalties for delay
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40.1  Penalties for lateness: In case of failure by the confractor fo complete the work within the contractual
time-iimits, he shall be subject to the following penalties;
» 1/2000" of the amount of the contract per calendar day overrun, from the 15t to the 30 day;
« 111000" of the amount of the contract per calendar day, beyond the 30% day;
» Pengaliies for lateness shall not exceed ten percent {10%) of the amount of the contract;
A percentage higher than 10% shall lead to termination of the contract

B. Specific penalties:

40.2 Apart from penalties of overrun of the contractual ime-limits, the Contractor shail be liable to the following
particular penalties for the non-respect of the terms of the contract notably:-

The fate provision of the final bond: CFAF 50,000,
The lale provision of the insurance policy. CFAF 50,000;
The late provision of the execution program; CFAF 40,000;
The late request for site installation: CFAF 25,000.
The repiacement of Key Personnel: CFAF 40,0600,
Absence of Project Site Log Book: CFAF 50,000.
40.3  The fotal of penaifies shail not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminaied.

ARTICLE 41: SETTLEMENT IN CASE OF GROUPINGS

41.1. In the case of a joint and several group of companies, payments shall be made fo the account indicated in
the tender either in the name of the group or in the name of the agent duly designated by the parties.

® & & & »

in the case of a joint group, payments shall be made to the various accounts of the co-confractors according o
the distribution rates in the Group Agreement provided in the tender.

41.2. Any advance payment for services performed by subcontractors is subject to the performance of the services
provided for in the contract, and receipt subject to proof of payment by the Adminisiration's co-contractor to the
subcontractors.

The Main Contractor shall have a maximum period of thirty {30) working days from the date of payment of the
invoice for the services performed and received fo make payment to the subcontractor,

In the event of non-payment by a subconiractor for services already paid for by the Contragting Authority or the
Delegated Confracting Authority, the latier may take coercive measures against the contract holder, in particular
direct payment of the subcontracior.

ARTICLE 42: TAX AND CUSTOMS SCHEDULE

The Contractis concluded inclusive of alf taxes, in accordance with Law No. 2025/012 of 17 December 2025, on
the Finance Law of the Republic of Cameroon for the 2028 financial year, and the General Tax Code, which
defines the terms and conditions for implementing the tax regime for public procurement.

The fax regime applicable to this Jobbing-Order includes, in particular.

- Taxes and dufies relating fo industrial and commercial prefits, includi constitutes a

withholding {ax on corporate income tax; __
- Registration fees calgulated in accordance with the provisions of thaTax od
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- Duties and taxes associated with the performance of the services provided for in the Jobbing-Order:

+  Duties and taxes on enfry into Cameroon {customs duties, VAT, 1T tex);
«  Municipal dufies and taxss;
+  Duties and {axes relating to the extraction of materials and water.

These items must be included in the charges that the Contractor allocates to its intervention costs and constitute
one of the elements in the sub-details of the prices excluding tax.

The price inclusive of VAT Is understood to include VAT,

Unless otherwise specifically stated in the Jobbing-Order, the Contractor must bear and pay all duties, taxes,
levies, and charges incumbent upon it and its sub-Confractors.

ARTICLE 43: STAMP DUTY AND REGISTRATION

Seven {7) original copies of each constituent document of the contract arising from this invitation to tender shall
be stamped and registered by at the expense of the contractor, in accordance with the laws in force; within thirty
(30) days as from the date of notification of the contract by the Confracting Authority.

CHAPTER V: MISCELLANEQUS PROVISIONS

ARTICLE 44: TERMINATION OF THE CONTRACT

44 1 The confract is automatically terminated in one of the following cases:
a) Death of the contractor. in this case, the Project Owner or the Delegated Project Owner may, if necessary,
allow proposals presented by the heirs for the continuation of services to be accepted;
b) Bankruptoy of the confracior. In this case, the Project Owner may accept, if necessary, proposals presented
by creditors for the continuation of services;
¢} Judicial iquidation, if the Administration's co-contractor is not authorized by the court to continue operating their
business;
d} In the case of subcontracting, co-contfracting, or sub-contracting without prior authorization from the Project
Cwner or the Delegated Project Owner,
&) Failure of the Administration's co-contractor, duly notified to them by the Project Owner or the Delegated Project
Cwner through a service order constituing a formal notice, after evaluation and identification of the failure;
f} Non-compliance with labour laws or regulations;
g} Significant variation in prices under the conditions defined in the General Administrative Clauses, due to
changes in economic conditions or the initial quantities of the confract;
b} Fraudulent practices and corruption duly confirmed.
44.2 The contract may also be terminated under the conditions stipulated in the CCAG, particularly in one of the
foliowing cases:
« Delay in the works resuling in penalfies exceeding 10% of the total contract amount including taxes;
s Postpenement or prolonged interruption decided by the Project Owner or the Delegated Project Owner;
s Persistent non-payment for services;
o Refusal fo resume work that was poorly execuled;
44 3 The contract may also be terminated without fault of the contractors, particularlyinrgre ¢
« Force majeure, with the prior notice of the Public Procurement Autho
responstbility on the part of the Administration's co-contractor, without
latter may be entitied to; ﬁ%«

following cases:
“the:absence of any
oF ;}ég}saﬁcﬂ the
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« Persistent non-payment for services;
+ Reason of public inferest.

ARTICLE 45: FORCE MAJEURE

in the event of circumstances beyond the supplier's control, the Supplier shall only be refieved of his
responsibifiies if he notifies the PPRD NW SW in wriling of his intention to evoke circumstances of force majeure
within 15 days of the occurrence of the event. The PPRD reserves the right to appreciate the circumstances of
the force majeurs.

If the contractor were fo raise the issue of force majeure, the thresholds below which claims shall nof be admitted
are:;

- Rainfall: 200 millimetres in 24 hours.

- Wind: 40 metres per second.

- Fleod: decennial flood frequency.

ARTICLE 46: DISPUTES AND LITIGATIONS

Disagreements and disputes resulling from the execution of this contract may be seftled amicably. Where no
amicable soiution can be found for a disagreement, itis brought before the competent Camerconian jurisdiction.
The contract may be terminated as per article 180-183 of Decree NO. 2018/366 of 20th June 2018 1o lay down
the Public Contracts Code; and the following special conditions:

non-registration of the contract within the required time-limits;

non-compliance of technical documents;

a delay excesding fifteen calendar days in the execution of a service order or an unjustified halt of works
exceeding seven {U7) calendar days,

a delay giving rise fo penalfies beyond 10% of the amount of the confract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unitateral modification fo provisions of the tender file relating to materials and supervisory staff,
replacement of more than 50% of personnei ;

Non-payment of insurance charges.

ARTICLE 47: DISSEMINATION OF THE CONTRACT

Ten {10} copies of this contract shall be produced at the cost of the contractor and furnished to the Contract
Manager.

ARTICLE 48: LAST: ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shali become valid only after it must have been read and

approved by the Contractor, visa by the Specialized Treasury of PPRD Yacunde and signed by the Contracting
Authority. its execution shall enter into force upon notification of the Coniractor by the Contracting Authority.

fr
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DESCRPTIVE OF WORKS TO BE EXECUTED AS CONCERNS THE REHABILITATION OF THE
MUNICIPAL ROAD SABONGARI - NWA (12 Km), PHASE 2.

The Works will consist of the rehabilitation of the municipal road streich Sabongar — Nwa. The works that will
constitute the rehabilitation of the road will involve the following tasks:

Preliminary Works
Pretiminary works shall consist of the mobilization of equipment to and from the site, construction of site offices and
drawing up of the performance programme, layout plans and drawings of related shuctures.

After preliminary works have been performed on the site, the supervisor will during a detailed visit siate to
the contractor, the work 1o be performed.
This visit will be the subject of a report 1o be signed by the Project team and the contractor.

Performance programme
The Contractor shall provide a performance programme and a work schedule which should be followed up
daily and especiafly updated after precise definiion of works in accordance with the performance documents.

GRASS CUTTING

This will consist of the cutting of grass and shrubs of diameter less than 50cm at 1m above the ground level.
The cutting will be done at Scm above the ground without off rooting the grass or shrubs. The product from the
cutfing will be raked off the cleared area and in no case should it be burnt,

FILL FROM BORROW PIT
Materials for fill shall be obtained from deposits approved by the Pm;ect Manager and must possess the
following charagteristics:
& <40 Plasticity Index
« >20 CBR for the whols fill except for the last thirty (30} centimetres of fill where the C.B.R must be >30
and the dry density at 95% MOP.
Materials for the surfacing course and refifling shall be laterite chosen from borrow pits by the contractor
and approved by the Project Manager, The surfacing course materials shall be spread out on a minimum thickness
of 20cm after compaction, on the entire width of the carriage way, while respecting the slope of the ¢ross section

chosen. The laterite spread should have no constifuent of a diameter of more than 25 mm. They should have the
following characteristics.

- plasticity index: < 30
_ - CBRindex: >80 and a 95% MOP dry density.
The Contracior shall water and compact the materials, The watering process shall be determined by homogenous
zone fo obtain maximum compactness with a 95% MOP dry densify.
Where a small quality of materials is used measurement shall be done per bulked cubic meter supplied on the
site by counting the number of trips made by previously standardized trucks. Otherwise, the guantities considered
shall be the result of statements presented by both parties after {he thickness has been checked by the Project

Manager, by measuring the cubic volume of the compacted materials.

The contractor shall bear all costs of exploiting borrow pits and quarries and in parliculal ar ai the compensation for use,
the apening and development of access roads, clearing and ree felling, removal of top: _an_ted materzais and
their stockpiling away from the site. Drainage of borrow pits must be done eff
property. No borow pit or quary may be ¢reated on the downward slope¢
bedding limit. This distance increasing with the depth of the excavation. Th' )
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water does not pond near the road. The contractor must, at his expense, build a water discharge and road protection
system (guard pils, roadway supra-structures), in a way that will not produce flow that could be detrimental to
subsequent road conservation,

Materials shall be transported fo the work site in fipper trucks. The fil shafl be done in successive 20 cm layers with
compaction machines. Materials must have an optimum moisture content s¢ as to obtain a 90% MOP compaction for
al layers, except for the last thirty {15) centimefres, where dry density shall be 95% MOP.

Upon completion of work, borrow sites must be restored or levelfed at the Confractor's expense, and rehabilitated fo
the Project Manager's satisfaction. The area shall be levelled fo avoid ponding. Tep-soil and pits, where applicable
shall be levelled to avoid erosion.

The fill required for the road section generally come from excavations of satisfactory quality. In case of insufficient
quantity or poor quality, they will he taken from deposits situated out of the right-of-way. Fill should be free of organic
debris and should be well graded in order to facilitate compaction. Thelr plasticity index should be less than 40, If
the Project feam observes a shortage in good qualify materials from the excavations, the material required o
complete the road section shall be taken from the remains of the laterite quarries or other deposits. They should
meet the technical specifications

Laterite

The laterite required fo refill the road shall be of selected material. It should be free of organic material and have a
modified dry proctor density higher than 180 T/m3, a plasticity index (P1) of between 15 and 25 and paricles smalier
than 25 mm.

Qualities of the Iaterite shall be specified on the works site by the supervisor who may immediately accept or refuse
exploitation of a deposit, a deposit area, or 2 heap of laterite that has bulked. If the confractor obiects, the Contracting
Authorily may conduct control tests and/or ask an approved Laboratory to conduct the density and plasticity index
tests mentioned above. And where the material does not conform to specifications, the contractor shall bear the cost.
Otherwise, the project will take charge of it.

METALLIC CULVERTS

Metalfic culvert nings used should meet the LCPC SETRA Septerber 1981 standards.

Sheets will be in Carbon steel, resistant to temperature changes, meet NFA - 35-556 standards on HR bolts intended
for the construction of structures.

Galvanization and hot asphalting will ensure protection against corrosion. The average layer of zinc deposited should
be at least 725g/m2 on both side and the general mass should be more than 640g/m2. The bolts shouid be protected

by a coating of zinc whose characteristics shail be at least equal fo those of the 20-micron class as defined by NFA
27.016 Standards.

Before itis laid, the culvertring shali receive alayer of bituminous coating on the 2 (iwo) sides in case of a deficiency
in hot asphalting.

The contractor shall present to the Project Manager a guarantee certificate from the factory of origin ascertaining that
the culveris meet required standards.

The supervisor, however, reserves the right o request confrol tests and reject all the materials which do not meet the
standards even if they had dready been accepted by virtue of the guarantee certificate.

Base and mounting
in sites with low bearing capacity soil and io prevent subsequent sefilement of the sim
after the removal of this soll, if any, from the base as insiructed by the Project team.~
Notwithstanding this provision, the conractor shall take responsibility for an
deformations of the culverts due to setflement or other causes.
The contractor shali choose the periods of zero discharge or of minimum f%ew:

ulverts shall be placed

may result from
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improvements on the site {changing of water courses temporary structures, efc...) fo ensure water discharge during
the mounting of the culvert.

In sites with good bearing capacify soil, the conbractor shall choose between mounting before or after earth works.
The placing of culverts shall be preceded by foundation works for the skucture to have a solid base for rocky beds. In
particular, the confractor must place between the pipe and the rock, a capping layer ~ generally of loose rocks used
for sub-base at least 20cm thick on the whole, well protected against any risk of scouring,

Culverts shall be mounted according to the manufacturer's specifications, notably as concerns the quality of il in
contact with the culvert, longitudinal counter poles, diametrical poles and counter poles.

However, the Project Manager shall prescribe elementary rules for the placing of culverts.

Fili Adjacent to Structures
Fill adjacent fo structures and culverts should meet the following basic specifications:
# Noconsttuents above 50 mm;
# Plbelow 30.
Moreover, they should be free of organic debris and their grading should be continuous.

Backfiling shall be done with the materials as defined, by compacted layers at most 20 om (twenty
centimetres) thick placed continuously over the entire secton of the road profile and compacted at 90% modified
optimum dry density same as indicated here above.

Compaction must be performed with machines approved by the Project Manager. Manual compaction shall be
prohibited except where previously approved by the Project Manager within the framework of the manual execution
of works.

Upstream and downstream improvements

The laying of culverts shall be completed by carrying out improvement works upstream and downstream, clearly
defined in the execution drawings and adapted 1o the landscape and different local conditions specific to each
structure,

STONE MASONRY

The stone masonry required for the construction of structures should be aesthetical and according to structure
type (shape, size of stones, joints efc.. .} in accordance with Engineering rules.

Binding mortar shall contain 300kg/m? of sand.

The visible sides of the stone masonry must be regular. The minimal sizes of the sides must not be less than
15¢cm. M450 mortar shall be used for the finishing of the external joints.

WEARING COURSE IN REINFORCED CONGRETE
After molding and compagtion of the platform of the road as well as filling of the road, a wearing course in
reinforced concrete is executed on the steep slopes or if not on the sections of the road that will be determined
by the project team. This will consist of the putting in place of a wire mesh of stesl rods of @8mm in bands of 3m
by 5m. This followed with concreting that is bafched at 350Kg/m3.

During the execution of this iask, one side of the road is chosen and concenirated on a determined distance,
while the other side (half) of the road is being used till the executed concrete attains its maturity. Once the concrete
is mature, that side (half) of the road is put under use and the other side {half) of the road is also concreted
repeating the same procedure and timing till maturation and also open for circulation.

It SOCIC-ECONOMIC IMPORTANCE : ,
The socic-economic importance of the rehabifitation of this municipal road ¢a 1 as the easy
communication by road between Sabongari and Nwa will be re-established; ’Agncs.ﬂturai ;}mciuc i{(}m Nwa will
gasily get to Sabongari and other parts of Donga Mantung Division and beyond by road. This will equally go afong
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way fo enhance the development of the area as the saying goes thus: « where a road passes development
follows ».

i PROTECTION OF THE ENVIRONMENT

The entreprise that will be assigned to carry out the works will propose to the Confract Engineer, before the
veginning of works, the place of his site instaliation and will request his authorization for site instaliation.

The site must be chosen outside of the sensitive zone, in order 10 limit the site clearing, limit erosion and to ease
circulation. in line with the above the site must foresee an adequate drainage of water on the whole surface. The
maintenance areas and of washing of squipment shall be concreted. This maintenance area shall have a slope
toward a cesspool provided for the purpose and towards the inside of the platform in order to avoid the out-fiow of
the polluting products fo the neighbourhood.

Al the end of the works, the enfreprrise will do all necessary works 1o restore the opened borrow pits o its nearest
initial state. The enterprise shall fold up alt his material, and equipment. He shall demolish 2l stationary installation,
as foundation, support made of concrefe or metal, efc. in order to put back the site in its nearest initial state. No
equipment nor materials shall be abandoned on the site, nor in the vicinily after the execution of all the works. Left
over matarials are {0 be carried away and the site has o receive an adequate drainage in order fo avoid all erosion
as the case may be.

IV - PROFILE OF PERSONNEL
It shalf compose of:
- Works Supervisor: Works Director {Civil gngineer with at least 05 years professional experience;
- Foreman: at least a Senior Civil Engineering Technician with at least byears experience;
- Geotechnical laboratory fechnician - Holder of at least Senior technican cerfificate in the said domain
with at least 5 years experience |
- Chief mason - holder of at least BAC ;
- Chief carpenter — hoider of atleast BAC ;
- Qualified and exprienced machine Operators ;
- Qualified and experienced drivers with at least 5 years experience ;
- Other unqualified personnel for unskill tasks on te site.

V - PROFILE QF EQUIPMENT
it shall compose of :
- Bulidozer D8
- Wheel loader
- {srader
- Pick-up 4X4
- 2 Dump trucks
- Roiling compactor
- Small compactor
- Water tanker
- Concrete mixer
- Congrete vibrator _
- Equiped geotechnical iaboratory
- Assorted hand tools

VI CONTROLE AND SUPERVISION OF THE WORKS
The control and supervision of the works shall be taken care of by the Contract Engineer with the
use of the equipment of the enterprise. }%}
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REPUBLIQUE DU CAMEROQUN REPLBLIC OF CAMERDON

PAIX « TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
mmmmmmm b Ben oS 4
SERVICES DU PRENGER MINISTRE PRIME MIBHSTER'S GERICE
oo S e R R WA o F A G
COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE STEERING COMMITTEE GF THE PRESIDENTI AL PLAN FOR THE
RECONSTRUCTIGN ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD.CLEST BT DU SUD-GUEST AMD SOUTH-WEST REGIONS
E R s T Nw/sw AR A R
UNITE DE COORDINATION CODRDINATION UNIT

TENDER FILE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT Ne. 06
THE UNIT PRICE SCHEDULE.

ke
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for wearing course of the road

NE DESCRIPTION OF TASK UNITS | prices in | prices in
figures | words
SERIES 000 : SITE INSTALLATION
Site installation, execution programme,
MO0t environmentat impact notice, as-built plan FF
TMO0O2 | Bringing and folding up of equipment FF
SERIES 100 : CLEANING AND EARTH MOVEMENT
TM108a | Fill from borrow pit m?
SERIES 300 : DRAINNAGE
TM3073 Supply and installation of metallic ring culvert i
@800mm
TM309a | Masonry chamber for culvert @800mm u
TM312 | Masonry culvert head for culvert @800mm u
TM313 | Stone masonry gutters (130X65)cm mi
SERIES 400 :ENGINEERING STRUCTURE
TMAD3e Reinforced concrete batched at 350Kg/m3 3
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REPUBLIQUE DU CAMERDUN

REPUBLIC OF CAMEROGH
PAIX - TRAVALL - PATRIE PEACE ~ WORK - FATHERLAND
Ak kR R R R L e o g
SERVICES R4 PREMIER MINISTRE PRIME MINISTER 'S OFFICE
TR A R FR Ak AR Ak B
CORITE DE PILOTAGE DU PLAN FRESIDENTIEL DE ' STEERIMG COMMITTEE OF THE PRESIDENTIAL PLAM FOR THE
RECOMSTRUCTION ET BE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-DUEST BT DU SUD.DUEST AND SOUTH-WEST RESIONS
******* &1 NW{’SW Al bk et
LUNITE DE COORDINATION COORDINATION UNMIT

TENDER FILE

PROJ ECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD
FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N°. {7 |
BILL OF QUANTITIES AND COST ESTIMAT
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BILL OF QUANTITIES AND COST ESTIMATES

OPEN NATIONAL INVITATION TO TENDER NOOS/ONIT/PPRDISTBI2026 OF 02/03/2026 FOR THE
REHABILITATION OF THE MUNICIPAL ROAD SABONGARI ~ NWA (12 KM) PHASE 2, NWA
SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION.

Price n®

Description of task

Units

Quantities

Unit
prices

Total

SERIES 000 : SITE INSTALLATION

TMO0]

Site installation, execution programme,
environmental impact notice, as-built plan

FF¥

TMO02

Bringing and folding up of equipment

FF

SERIES 100 : CLEANING AND EARTH

MOVEMENT

TM108a

Fill fom borrow pit

EL;C)

730

SERIES 300 : DRAINNAGE

TM307a

Supply and installation of metallic ring culvert
@800mm

mi

12.60

TM3094

Masonry chamber for culvert @800mm

TM312

Masonry culvert head for culvert @800mm

kl

TM313

Stone masonry gutters {130X65)cm

mi

170.00

SERIES 400 :ENGINEERING
STRUCTURE

TM423e

Reinforced concrete batched at 350K g/m3 for
wearing course of the road

m.??

438.0

(A) Total without taxes

(B) VAT (19% A)

(C) AIR (2.2% A)

(D) Total with taxes (A +




REPURBLHGUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

A AR Ak

REPUBLIC OF CAMEROON

PEATE » WG&K ~ FATHERLAND
R

SERVICES DU PRENUER MIMISTRE
SRR

PRIME MINISTER'S OFFICE
SR B B

COMITE OF PILOTAGE DU PLAN PRESIDENTIEL BE STEERING COMMITTEE OF THE PREUIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST BT DU SUD-GUEST AND SOUTH-WEST REGIONS
ELEL P o se il g mfsw BRI A A ok

UMITE DE COORDINATION COORDINATION UMY

TENDER FILE

PROJ ECT OWNER: tHE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT Ne. 8
FRAMEWORK OF SUB-DETAIL OF PRI
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FRAMEWORK OF SUB-DETAIL OF PRICES

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an important
element for the evaluation of the guality of the price proposed by a bidder.

Itis not necessary to impose a model of presentation on all bidders, taking into account the great diversity

of software for the determination of sub-details of prices. On the other hand, they must include the following

glements;

a. Detail of the sales coefficient according to the model presented after this note;
b- Costin dry price of the materials provided for the site;

¢. Costin dry price of the supplies necessary for the site;
d. Costoflocal and expatriate labour;

e For each price on the Schedule of prices, a form resulting from points a, b, ¢ and &
above indicating the outputs leading to the unit prices;

f The precise sub-detail of lump sums for the installation of the site camp, the carting
in and out of equipment, laboratory and is equipment, development of a quarry
{where need he), etc; '

g The precise sub-detal of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Confracting Authority;
h. The sub-detail of dues and taxes.
2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.
A. Qverheads of the site
Studies = =

B. Overheads of the head office
- Headoffice overheads wveen

- Financial overheads
- Risks and profit ——

Total C2

Sales coefficient K = 1007 (160-C) with
C=C1+C2
1. The Contracting Authority may propose a framework of sub-detail of unit prices
elements mentioned in point 1 above.

b
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DETAIL PRICE BREAKDOWN |
Description:
. . . Total , Activities'
o
Price N Daily output Unit quantity Unit Duration
Daily Paid man- '
9
Personnel CATEGORY N Salary Number days AMOUNT
{Labour) Works Superviser | man-day
Foreman man-day
okilted labour man-day
General labour man-day
Total {A)
Equipment Type Unit Daily rate Days Billed AMOUNT
Total (B}
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C)
D Total Dirsct Cost A+B+0
General site 16% Dx10%
E Expenses
General Head Office 5%
]
F axpenses
G Cost price
H Rigk + Profit 10%
Bid price Excluding
P Taxes
Unit Bid price
v Exciuding Taxes
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REPUIBLIGUE DU CAMEROLIN REPUBLIC OF CAMERDOM
PAIX ~ TRAV AL - PATRIE FEACE - WORK - FATHERLAND
gl e

EPR A N

SERVICES DU PREMIER MINISTRE

PRIME MIMISTER'S QFFICE
e

AR R R

COMITE DE PILOTAGE DU PLAN FRESIDENTIEL DE e STEERING COMMITTEE OF THE PRESIDENTI AL PLAN FOR THE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-QUEST ET DU SUB-QUEST AND SOUTH-WEST REGIONS
Ao Fe bl Aok Nw/sw e e A b

UMNITE DE COORDINATION COORDINATION UNIT

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

- DOCUMENT NO. 9: MODEL CONTR
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REPUBLIGUE DU CAMEROLN
PAIY - TRAVAL - PATRIE

AR ot OB A A

REPUBLIC OF CAMERQON
PEACE ~ WORIK « FATHERLAND

RGO PR

SERVICES DU PREMIER MIMISTRE

Ak A

PRIME MINISTER’S OFFICE

il AR kS R

e
COMITE DE PROTAGE DU PLAN PRESIDENTIEL DE i STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION BT DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF TME NORTH-WEST
NORD-DUEST ET DU SUD-QUEST AND SOUTH-WEST REGIONS
A R R A Nw{sw e o g ol eri.
UNITE DE COORDINATION COORDINATION UNIT

CONTRACT NO .... AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER
NOOG/ONIT/PPRD/STB/2026 OF 02/03/2026 FOR THE REHABILITATION OF THE
MUNICIPAL ROAD SABONGAR! -~ NWA (12 KM) PHASE 2, NWA SUBDIVISION, DONGA
MANTUNG DIVISION, NORTH WEST REGION.

Project Owner: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD NW-SW

HOLDER : [indicate name and full address of holder]
£.0. Box , el Fax

Business Ragistry No. at

Taxpayer's No.

SUBJECT . Execytion of Works,

Lot o, : Network

PLACE: SABONGARI - NWA (12 KM), NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST
REGION. PHASE 2

EXECUTION DEADLINE: § months
AMOUNT INCFAF:

IAT
EVAT
VAT
AR (Income tax)
Net {o be paid
FINANCING: PPRD 2026
BUDGET HEAD :
SUBSCRIBED Ch:
SIGNED ON:
NCTIHED ON:
REGISTERED Oh:
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Between;

The Government of the Republic of Cameroon, represented by the president of the Steering Commitiee of the
PPRD, hereinafter referred to the “Contracting Authority”

On the one hand,

And

{enterprise}
P.0. Box Tel Fax:
Business Registry No.

Taxpayer's No.

Represented by M , its General Manager, hereinafter referred io as the “Contractor”

{On the other hand,

Agree on the foliowing:

&1



Summary

Partl  Special Administrative Condiions (SAC)
Partli: Special Technical Conditions (STC)

Part Hi: Schedule of Unit Prices {SUP)

PartIV. Details or Estimates

Page

and last of Contract No. Cor JO/CATBAO000
Awarded after invitation to tender [specify references of invitation fo fender
With
EXECUTION DEADLINE { )} months

Amount of contractin CFA F;

AT

EVAT

VAT

AR (1.1 0or 5.5 %}

Net to be paid

Read and accepted by the contractor

{place of signature) {date)

Signature of Contfracting Authority

{place of signature) {date}

Registration
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REPUBLIGAIE DU CAMERGQUN
PAIY - TRAVAIL - PATRIE

Ao abderh i il

REPUBLIC OF CAMERCUON

PEAKE ~ WORK ~ FATHERLANG
B

SERVICES DU PREMIER MINISTRE

it Ak derlt

PRIME MINISTER'S OFFICE
B B

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE

RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORDWOUEST BT DU WD-QUE?T AMD SOUTH-WEST REGIONS
A AR Nw{sw AR S ok
UNITE DE COORDINATION COORDINATION UNIT

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT N° 10 : MODEL DOCUMENTS
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DOCUMENT NO 10: MODEL DOCUMENTS

Annex No. 1: Model Declaration of Intenfion tender

Annex No. 2: Model for Tender Submission

Annex No. 3: Model bid bond

Annex No. 4 Model performanceffinal bond

Annex No. 5: Mode! start-off advance bond

Annex No. 6: Model Retention fund {performance guaraniee)
Annex No. 7: Model of Letter of Submission of the Technical Proposal
Annex No. 8: Model for Planning Framework

Annex No. §: Model for List of Personnel to be Mobilised

Annex No. 10: Model for List of Services Likely to be Subcontracted
Annex No. 11: Model for CV of Personnel to be Mobilised

Annex No. 12: Model for Candidate’s Reference Tables

Annex No. 13: Model for Description of Methodology and Work Plan
Annex No. 14: Modet for information Sheet on Essential Equipment
Annex No. 15: Model for Site Visit Declaration

Annex No: 16 Model Integrity commitment form
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Annex No. 1: Model Declaration of Intention tender

COMPANY’S LETTER HEAD (HERE)

DECLARATION OF THE INTENTION TO TENDER

Fiscal stamp

Lthe undersigned M, . o

_— 1500
Nationality .......... ettt ta et e b e et arnrtantatae e

FURCHON oo s e
in my capacity as General Managerof .......... OTORR P.O.BOX ... TEL e

Hereby acknowledge receipt of the file for Tender Notice

..............................

R e R R R LR T T R e R R T R R I L LI T T T E Ty T

R R N L R Ry R R e L LRt LR R R L R T RN

General Manager

)



ANNEX NO. 2: MODEL TENDER LETTER FOR SUBMISSION

F{We) the undersigned ... vt R

Actinginthe capacity of ....ocooioivv e i the name and on behalfofo. ..
..................................... A s RO N by vittue of the power vested in me
(us), resident at ................ {Town) ..oooveenne, , P.O.Box......, telephone N°. ..., after having
studied ali the documents of the tender file relating to the inv;tatxon ta Tender N°. . e arreneiinn ., and

after having assessed in my (our) point of view and under my {our) responsibility the natwe af}d di ff czﬁfa&s entaz ed
with the execution of the job, | {we) do hereby tender and commit myself {ourselves) to carry out works for the
rehabilitation of the municipal road Sabongari - Nwa (12 km), Nwa subdivision, Donga Mantung Division, North
West Region. phase 2.

(oo, Francs) Tofalwithout Tax+ VAT, calculated on the basis of the unit prices étated in the Unit Price
List and the detailed estimates, appended fo this tender. The prices stated are tax inclusive,

I commit myself {we commit ourselves) if my {our} tender is retained, to execute the contract within five (05)
months as from the date of nofification of the award of contract

I hereby commit myself {we hereby cornmit curselves) 1o maintain the amount of my {our} tender for a period
of sixty (60) days with effect from the deadline for submission of bids.

| {we) hereby reguesi that the amounts due by the Contracting Authority be paid to me (us) in the national currency
(FCFA} in account No.....o.cooeonee. opened in the neme of i, i the records of {Bank}
Bl

Enciosed with this tender are;

- The price list and the detalled estimates duly filled, dated and signed.
- Ofher documents which in keeping with the requirsments of the Tender file must be snclosed with the tender

iefter.
DOnB ah.. e s Ot iear s ereres
Fiscal stamp
Signature(s}
Bidder(s) 1000
For companies, indicate:

The company {company or frade name, form, nafionalify and registered office)
« igpresented by the undersigned ..o cevvovennenne . 5 {Nameg, first name and status)
For companies without & legal stalus, indicale:

& We The UnGersignet, .. ..o vovieiveee v esissscsviseire s st eseseesnirnn e B
{For sach person: name, first naime, company name, nationality, location of the registere

« Constifuted in a group of companies for the execution of this contract, jointly commit oursély



ANNEX NO. 3: MODEL BID BOND

Bank ..o
Reference of guarantee: No.cooov e,
Addressed to President of the Steering Commiitfee of the PPRD “Contracting Authority”

Whereas the undertaking hereinafter referred to as the “bidder” has submitted his bid on
for [recall the subject of the invitation to tender], hereinafter referred to as “the bid” and to which must
be attached a bid bond equivalent o {indicate the amounf] CFA francs.

We [name and address of the bank], represented by [names of signatories], hereinafter
referred to as “the bank™ hereby guarantee payment to the Contracting Authority of the maximum sum of findicate
the amounf] CFA francs, that the bank pledges fo pay in full to the Contracting Authority, binding itself, its
SUCCeSSOrs and assignees.

The conditions of this commitment are as follows:
If the bidder refires his bid during the validity period provided forin the Tender File;
Or

if the bidder, having been nofified of the award of the contract by the Contracting Authority during the validity
period:

« Fails or refuses o sign the confract, even though required to do so;
» Fails or refuses to furnish the final bond for the contract {final bond) as provided for by the contract;

We pledge to pay 1o the [Confracting Authority] an amount up fo the maximum of the sum referred to above upon
reception of the his first written request, without the Contracting Authority having fo justify his request, given,
however, that in his request the Contracting Authority shall note that he is due the amount he is claiming because
one or the other or both of the above condition(s) has (have) been fulfilled and he shall specify which condition{s)
took effect.

This bond shall enter into force from the date of signature and from the date set by the Contracting Authority for
the submission of bids. !t shall remain valid up tilt the thirtieth day inclusive following the end of the deadiine for

the validity of bids. Any request by the Conlracting Authority to cause it to take effect should reach the bank by
registerad mail with an acknowledgement of receipt before the end of this period of validity.

This bond shall, for purposes of its interpretation and execution, be subject fo Cameroon law. Cameroon courts
shall be the only jurisdictions competent fo rule on this commitment and its consequences.

Signed and authenticated by the bank at ,on
Bank's signature]

87



Annex No. 4: Model performance/final bond
Bank ...

Reference of guarantes: No..ovv v,

TO: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW.
Invitation to Tender No. ...

PERFORMANCE BOND FOR THE FOR THE REHABILITATION OF THE MUNICIPAL ROAD SABONGARI ~
NWA {12,000Kmj}, NWA SUBDIVISION, DONGA MANTUNG DIVISION, NORTH WEST REGION. PHASE 2

We... .. (Bank) have been informed that a contract has been signed between the
Pressdeni af Steenng Cemmttee of the PPRD NW-SW acting in the capacity of Contracting Authority,
and... . ., acting as confractor for the rehabilitation of the municipal road Sahongari -
Nwa (1 2 km) Nwa subdw:ssm i}onga Mantung Division, North West Region. phase 2.

in compliance with the provisions of Contract N°. ............., the coniractor is bound fo present to the President

of Steering Committee of the PPRD NW-8W, Contracting Authority a performance bond for the execution of
work, covering security, commifments and other obligations incumbent on the contractor under the contract, worth
3% of the amount of the contract all taxes inclusive, Le. CFAFIants .o

WE, e {bank} do hereby commit ourselves irrevocably and without arguing to pay to
the President of Steering Commiitee of the PPRD NW-8W, at his first written request, and three {03} months the
amount of this bond, thal 1810 8aY. oo e all the amounts that the contractor may owe
the Contracting Authority for failing to fulfil one or more of his ebiigaﬁws under the confract,

The request to partially or fully stake this guaraniee shall be the subject of a registered letter of justification with
confirmation of receipt and a copy fo the confractor clearly stating and supplementing the reasons for his request.
This letter shall be countersigned by the President of Steering Committee of the PPRD NW-SW, The bank
guarantee shall take effect as from the date of nofification of the contract. The original of this guarantee shall be
kept by the President of Steering Committee of the PPRD NW-SW. The guarantee shall be released within sixty
{60) days with effect from the date of provisional acceptance. After this date, the guarantee shall no tonger apply
and shall be returned to us withotit express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of Cameroon.
Dorsat i B

Mr (Messrs)......oooe v

Signature(s) & stamps
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Annex No. 5: Model start-off advance bond

Reference of guarantee NO........o.vecovie e

TO THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD NW-SW,
invitationfo Tendar b i,

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO FOR THE REHABILITATION
OF THE MUNICIPAL ROAD SABONGARI ~ NWA (12 KM), NWA SUBDIVISION, DONGA MANTUNG DIVISION,
NORTH WEST REGION. PHASE 2

Bank: reference, address

We, the undersigned, (hank, address) hereby declare by the present to guarantee on behalf
of ' {the holder] to the benefit of the Project Owner
[address of the Project Owner]

{the beneficiary)

The payment, without contest and upon receipt of the first writlen request by the beneficiary, declaring
that fthe holder] has not fulfilled his obligations relating fo the reimbursement of the start-off
advance according to the terms of contract No. of relating to
works findicate the subject of the works, the references of the inviation to tender and the lot, if possible] of the
total sum corresponding to the advance of {twenty (20) %] of the amount inclusive of all taxes of contract No.
payable upon nofification of the comesponding Administative Order that s,

ém francs.
This bond shall enter into force and shall take effect upon reception of the respective parts of this advance into
the accounts of [the holder] opened in the pank under No.

This bond shall remain in force up il the reimbursement of the advance in accordance with the SAC. However,
the amount of the bond shall be proportionately reduced on the progressive reimbursement of the advance.

The applicable law and jurisdiction shall be those of the Republic of Cameroon.

Signed and authenticated by the bank at on
[Signature of the bank]
Dongal.ivnioii i, I+ 2 TR
Mr {(Messrs)...oonin
Signature(s) & stamp:

fy
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Annex No. 6: Model Retention fund (performance guarantee)

Bank:

Reference of the bond: No

Addressed 1o [Indicate the Project Owner}
[Address of Confracting Authority]
Hereinafter referred to as "the Project Owner”

Whereas name and address of Supplier] hereinafter refarred to “the contractor”, pledged, in
execution of the contract, to carry out the works of lindicate the subject of the works]

Whereas itis stipulated in the contract that the retention fund fixed at [percentage below 10 % fo be specified] of
the amount of the contract may be replaced by a joint guarantes,

Whareas we have agreed fo provide the Confractor with this guarantee,
We, [name and address of the bank],
Represented by [names of signatories] and hereinafter referred to as “the bank’,

Hence, we hereby affirm that on behalf of the Confracior, we guarantee and are responsibie to the Project Owner
for a maximum amount of

iin figures and letters] corresponding fo [percantage below 10 % to be specified] of the contract price.

And we pledge to pay to the Project Owner within a maximum deadline of eight (8} weeks upon his simple written
request declaring that the contractor has not fulfilled his contractual obligations or is indebtad to the Project Owner
within the meaning of the conlract, amended where need be, by its additional clauses, without being able to defer
the payment nor raise any contest for whatever reason, any sum(s) within the imits of the amount equal to
{percentage below 10 % o be specified] of the total amount of the works featuring in the final detailed account,
without the Project Owner having 1o prove or give the reascns nor the motive for the amount of the sum indicated
above.

We hereby agree that no change or addendum or any other amendment shall release us of any obligation
incumbent on us by virtue of this bond and we hereby incling by the present to the nofification of any amendment,
addendum or change.

This bond shall enter into force upon signature. it shall be released within thirty (30) days from the date of the final
acceptance of the works and upon release issued by the Project Owner.

Any request for payment made by the Project Owner by virtue of this bond should be done by registered mail with
acknowledgement of receipt to reach the bank during the period of validity of this commitment.

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law, Cameroon courts
shall be the only jurisdictions competent to rule on this pledge and #s consequences.

Signed and authenticated by the bank at on
[Signature of the bank]
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Annex No. 7: Model of Letter of Submission of the Technical Proposal
Bank: Reference, Address

We, the undersigned, {Bank, Address), hereby declare by this document that we guarantee, on bshalf of
{the Contractor], for the benefit of the Project Owner

{Project Owner's Address]
{the Beneficiary),

the payment, without cbjection and upen receipt of the first written request from the Beneficlary, declaring that
[the Confractor] has failed to fulfil #ts obligations regarding the reimbursement of the start-off

advance, in accordance with the terms of Confract No. dated concerning

works [specify the subject of the works, the tender reference, and the lot, if applicablg],

for the total amount corresponding to the advance of fiwenty (20) %] of the contract amount inclusive of ail faxes
under Contract No. , payable upon notification of the corresponding Administrative Order, namely
CFA francs.

This guarantee shall come into force and take effect upon the receipt of the said advance in the account of
fthe Contractor] opened at Bank under Account No.

This bond shall remain valid until the advance has been fully reimbursed in accordance with the Special
Administrative Conditions {SAC). However, the bond amount shall be reduced proportionally with each partial
reimbursement of the advance,

The applicable law and jurisdiction shall be those of the Republic of Camercon.

lssued and authenticated by the Bank at on
[Signature of the Bank]
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Annex No. 8: Model for Planning Framework
Note on the Presentation of Schedules

The guantities, daily producfivity rates, duration of the works, as well as any slowdowns or interruptions, must be
clearly indicated in the schedules.

The financial schedule, derived from the work schedule, must show, month by month, the forecasted amouns of
the work progress statements by iter and cumulatively, taking info account the impact of the rainy seasons, for
both the basic solution and, where applicable, the alternative solution.

WORK SCHEDULE (WORK PROGRAMME)
A. Specify the nature of the activity

DESCRIPTION OF PURATION IN MONTHS{Five MONTHS)
WORKS EXPECTED 1 NMonth 28 Bfoml 3 Month 40 Month 55 Aonth
QUTPUT '
IR B A N - A B BT I ¥ L T L M ™ T

we twk bwe Dww fwe Dok dwr e lwr (we {we | welww |we | wn

Wb i W] R e

[ N P

i i
i ’

SUPPLY OF MATERIALS

1
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DEPLOYMENT OF MANPOWER
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B. Completion and Submission of Reports

Rapports

Date

1. Initial Repor

2. Progress repor

3

i.

First progress report
Second progress report

3. ProDraft fingl report

4 Final report

SPECIALISED STAFF CALENDAR

Staff {in the form of a bar chart) Total Staff/Month
Reports to be '
N Name . 1 l2dslandel 10 19 12y Head Office | Land L
Provided
Parsonne!
Head
1 Office
tand
2
n
Sub Total
Total
Report to be submitted
Duration of activities B
Signature (Representative
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Annex No. 9: Model for List of personnel to be mobilised

N° OF YEARS OF

DESCRIPTION NAME QUALIFICATION FUNCTION TO
EXPERIENCE | CARRIED QUT
TECHNICAL
ADMINISTRATIVE
SUPPORT STAFF
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Annex No. 10: Model for List of Services Likely to
Y ereer e

) [ Insert the description of the supplies] [insert the quantity of items to be pmvidea}
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Annex No. 11: Model for CV of Personnel to be mobilised

POSHHON: ..o

Candidate’'s Name: ..o

Employee's Name: ...

Profession: ...,

Qualifications: ...

Date of Birth: oo

Number of Years of Employment by the Candidate: ...
Nationality: ...

Membership in Professional Associations/Groups: ...covcocmrsrenn e
Specific ArbUtONS: ..o e

Main Qualifications:

[in approximately half a page, provide an overview of the employee's fraining and experience most relevant to
their responsibilities for the mission. Indicate the level of responsibilities held in previous assignments,
specifying the date and location ]

Education:

{in approximately a guarter page, summarize the employee’s university studies and other specialized education,
indicating the names and addresses of attended schools or universities, with dates of attendance, as well as the
degrees obtained.]

Annexes:

« Certified copy of the highest degree and possibly a certificate from the relevant professional body

»  Availability certificate
Professional Experience:
fin approximately two pages, list the jobs held by the employee since the end of their studies in reverse
chronological order, starfing with their current position. For each job, include the dates, name of the employer,
job title, and workpiace. For the last ten years, aiso specify the type of activities carried out and, if applicable,
the names of clients who may provide references ]

Computer Skills:
{Indicate the level of knowledge]

Languages:
{For each language, specify the level of proficiency: poor/average/goodiexcelient, in terms of
reading/writing/speaking.]

Certification:

I, the undersigned, hereby certify, fo the best of my knowledge, that the information above faithfully reflects my
situation, qualifications, and experience.

Date e e

{[Employee's signature and authorized representative of the consultan]
Day/monthfyear

Employee’s Name: ..o
Authorized Representative’s Name! .o
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Annex No. 12: Model for Candidate’s Reference Tables

Services Provided in the Last [Indicate number from 1 to 5] Years That Best Hlustrate Your Qualifications
Using the form below, provide the requested information for each relevant mission that your companylorganization
has oblained by confract, either as the sole company or as one of the main partners in a consorum.

Mission Name: Country :

Speacialised Personnei Provided by Your Campany/Organisation

Location (Profies):
Number of Employees Who Participated ir the Mission:
Cliant Name:
Addrass
Number of Work Months; Duration of the Mission
Start Date: Completion  Approximated Value of Services
Dats;

Names of Asscoiated/Pariner Providers:  [Number of Work Months of Specialists Provided by Associated

Providars

Names and Roles of Responsible Persons (Project DirectorfCoordinator, Team Leader);

Project Descripfion;

Description of the Services Actually Provided by Your Personnet:

Name of candidate.
NB: For each contract named in the above list, are attached the following:

- Photocopy of first and last pages of the contract,

- Photocopy of provisional acceptance minutes and

- Photocopy of final acceptance minutes {as the case may be).
Doneon oo, cat

Mr (Messrs)..........

Signatwe(s)‘.,...g .........



Annex No. 13: Model for Description of Methodology and Work Plan

Technical Design, Methodology, and Work Plan are the key elements of the technical proposal. It is suggested to
present the technical proposal {maximum of 10 pages, including tables and charts) divided into three chapters:

a) Technical Design and Methodology
in this chapter, you are advised fo explain how you envision the objectives of the mission, the design of the
services, the methodology 1o execute the activifies and achieve the expected results, and the detalls of thase
results. You should highlight the issues to be solved and their importance, and explain the technical design you
will adopt to address them. Additionally, you should explain the methodology you intend to adopt and its
compatibility with the proposed design.

b} Work Plan

In this chapter, you will propose the main activities involved in the mission, their nature and duration, scheduling,
inferrelations, milestonss {including interim approvals from the contracting authority), and the dates for submiiting
reports. The proposed work plan must be compatible with the technical design and methodology, demonstrate
that the terms of reference have been understood, and can be translated into a practical work plan. Alist of the
final documents, including reports, skelches, and tables that constitute the final deliverables, should be included
in this chapter. The staff calendar {(4G) must be compatible with the work schedule (4H).

¢} Organisation and Personnel
in this chapter, you will propose the structure and composition of your team. You will provide a list of the main
disciplines represented, the name of the lead expert, and a list of the key and support personnel proposed.

98



Annex No. 14: Model for Information Sheet on Essential Equipment

FRAME {“chassis”} | REGISTRATION _ STATUS
SN | DESIGNATION MARK NUMBER & NUMBER QUANTITY {Hired or
HORSE POWER if {if vehicle} owned}
vehicle
1
2
3
efc

NB: Registration Certificate(s) of vehicle{s} {“Cartes grise”} shall be certified by the Competent Authority of the Ministry
of Transport {i.e. at feast at Regional feve! by either the Regional Delegate, the Regional Chief of Service for Land
Transport or by the Regional Chief of Service for Administration and Finance).

| the undersigned, holder of National Identity
CardNe issued on at being Managing Director
of this Company called testifies that the above information is correct and

commit myseif fo present any of the above equipment and related tools at any given time requested. As
well, any of them must be present at the site before and during each phase at any given moment required
or requested by the Authorities in charge of controlfoliow-up of the project | am tendering for. To this
effect are attached:-

- Registration Certificate(s) of vehicle(s) {“Cartes grise”} certified by the Competent Authority of the
Ministry of Transport.

- Cerlified attestations {lease documents) of commitment between | and the Owner(s) of the
equipmentitool{s} in case (s} where | will take on hire.

Done on




Annex No. 15: Model for Site Visit Declaration

LETTER HEAD AND
DATE OF COMPANY/ENTERPRISE HERE

Ref. N® o ccarenecans Ngut, the (fe)
THE MANAGING DIRECTOR

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

AP ., the undersigned Representafive of the companylenterprise by name
................................. have the heﬂcur t0 hereby atiest having visited the sife for for the rehabilitation of the municipal
road Sabongari ~ Nwa (12 kmy), Nwa subdivision, Donga Mantung Division, North West Region, phase 2,

onthis day of covvivr i to have an appraisal of the srengths and weaknesses of the site.

In testimony whereof, this attestation is issusd to serve the purpose wherever and whenever need arises.

TESTIFYING SIGNATURE
Signature and name of the Representative of the company (person who camied out the sife visit)

CONFIRMATORY SIGNATURES
Signature and name of Managing Director of the company and stamp seal
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THE SITE VISIT REPORT
[not more than five (05) pages]

LETTER HEAD OF THE COMPANY
(here)

B INTRODUCTION. ..ottt an s nrs e et e n s ena e e
TENDER REFERENCE

DATEOFVISIT ..o et s
TIME OF VISIT. i

i} COMMENTARY:
11-1) Nature of the projectsite..........ccccoee . e E e A et e s e b nar et es

...................................................................................................

R T R N LR L LR LR R N N R R R A T T

R L L R O N R D T RS I R N T

P R L LR R L R N R N L e A R T Y

...............................................................................................

R R R T R S R e L L I R I AT AR AT )

i) AVAILABILITY OF SERVICES (water, electricity, etc)

IV} AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

) D FFICULTIES: ettt s sr sty a et seta s es b eneteseeeerensn

NB: The above commentaries can be proven by pictures of Mr(s).cooocinn who is
....................... of the company and land mark(s} conspicuously present on the site. The fand marks
INCIIER .o cecverecricn e s {put names of the conspicuous land marks site seen at the project
site}

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
{person who carried out the site visif)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company's
of the company and stamp seal Work Supervisor and stamp seal
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REPUBLIQUE DU CAMERDUN REPUBLIC OF CAMERQON

PAIX - TRAVAIL - PATRIE PEACE - WORK - FATHERLAND
et R e ok AR SR e e
SERVICES DU PREMIER MINISTRE PRIME MMISTER'S OFFICE
e kb AR ARk b
COMITE DE PILOTAGE DU PLAN FRESIDENTIEL DE T STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION ET DE DEVELGPPEMENT DES REGIONS DU PPRD RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
NORD-OUEST ET DU SUD-GUEST AND SOUTH-WEST REGIONS
TSR NV SSW AR
UNITE DE COORDINATION COORDINATION UNIT

TENDER FILE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 11: INTEGRITY CHARTER
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The bidder must complete and submit the Infegrity Charter as part of their offer, duly addressed to the Contracting
Authority and signed by the authorised representatives responsible for its execution, In the case of a consortium,
all members must subscribe to the charter,

INTEGRITY CHARTER
TITLE OF TENDER:

THE “BIDDER”
To M i s the “CONTRACTING AUTHORITY”

1. We acknowledge and certify that neither we nor any member of our consortium or subcontractors
are in any of the following situations:

1.1} Being subject fo or having undergone bankruptcy, judicial liquidation, cessation of business, or any other
analogous procedure of the same nature,
1.2} Having been convicted within the past five years by a final court ruling for offences related fo the awarding or
execution of a confract or framework agreement.
1.3) Having committed a serious professional misconduct in the last five years in connection with the awarding or
execution of a contract or framework agresment.
1.4} Failing to meet our social security confributions or tax obligations as prescribed by law.
1.5) Being listed under financial sanctions imposed by the United Nations or any other Technical and Financial
Partner in connection with the awarding or execution of a contract or framework agreement
1.6} Having provided faise declarations in submitting the required information during the tender process.

2. We attest that neither we nor any members of our consortium or subcontractors are in any of the
following conflicts of interest:
2.1) Having controlling shares in the Contracting Authority or being a subsidiary under its control, unless the
conflict has been disclosed and resolved fo the safisfaction of the Public Procurement Authority.
2.2) Having business or family ties with a member of the Contracting Authority's staff involved in the selection
process or the subsequent monitoring of the confract, unless the conflict has been disclosed and duly resolved.

2.3} Controlling or being controlled by another tenderer, being under the same corporate control as another

tenderer, recetving or awarding direct or indirect subsidies fo another tenderer, having the same legal
representative as another tenderer, or maintaining direct or indirect communication with another tenderer that
would allow access to their respective offers, influence decision-making, or distort competition.

2.4} Being engaged in a consultancy role that could prove incompatible with our responsibilities under the
Contracting Authority.

2.5} Regarding tenders for works, supplies, or framework agreements;

i Preparing or being associated with a consuttant involved in drafting specifications, plans, calculations, or
other competitive bidding documents.
ii.  Beingor affiliated with a firm hired by the Contracting Authority to supervise or monitor confract execution.

3. Hwe are a public entity or enterprise, we certify that we possess both iega E:
and operate under commercial law.
4. We undertake fo promptly notify the Contracting Authority, wi's
Procurement Authority, of any changes in our situation regarding points 110 3 abov
5. Inthe process of tendering and executing the contract or framewark agreement-.- L




5.1) We have not and will not engage in any deceptive practices {acts or omissions) aimed at deliberately
misleading others, concealing information, coercing or influencing their consent, circumventing legal or reguiatory
obligations, of violating infernal rules for personal gain,
5.2) We have not and will not engage in fraudulent behaviour conrary fo our legal or regulatory obligations or
violate internal poticies for illicit benefit.
v.3) We have not and will not offer, promise, or grant—directly or indirectly—any undue advantage of any kind to
{ii any person holding a legislative, executive, administrative, or judicial position within the State, whether
appointed or elected, permanent or temporary, remunerated or not, at any hierarchical level; (i) any person
exercising pubiic functions, including those in public organisations or enterprises providing public services: or (i)
any person defined as a public officer, to induce them to perform or refrain from performing an actin their official
capacity.
5.4) We have not and will not offer, promise, or grant—directly or indirectiy—any undue advantage 1o anyone
managing or working within a private-sector entity to induce them to act confrary to their legal, contractual, or
professional obligations.
5.5) We have not and will not engage in any praclice that may influence the tender process fo the detriment of
the Confracting Authority, including any anti-competitive conduct aimed at restricting access 1o the confract or
limifing free market competition.

6. We, along with our consortium members and subcontractors, authorise the Contracting Authority

1o examine the accounting records relating to the awarding and execution of the contract or
framework agreement and submit them for audit by designated officials,

Signature:
Name:
Duly authorised to sign the offer on behalf of:

Date:
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COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
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TENDER FILE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 12: SOCIAL AND ENVIRONMEN]
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Notice regarding the declaration of commitment to social and environmental clauses

The fenderer must complete and submit the social and environmental commitment declaration as part of their
offer, addressed to the Contracting Authority and signed by the authorised representafives responsible for its
execution. In the case of a consortium, all members must subscribe o the charter.

TITLE OF TENDER:

THE "BIDDER/CONTRACTCR”

To Mr. the "Contracting Authority”

in the context of the award and execution of the coniract

- We commit to complying with, and ensuring compliance by our consortium members and all subcontractors,
internationally recognised social and environmental standards, including the fundamental conventions of the
International Labour Organization {ILO) and international agreements on environmental protection, in alignment

with the applicable laws and regulations of Cameroon.

- Additionaily, we undertake to implement risk mitigation measures regarding social and environmental impact, as
outlined in the environmental and social impact statement provided by the Confracting Authority,

- We, along with our consortium members and subcontractors, authorise the Contracting Authority fo review all
documents and financial records related to the awarding and execution of the contract and to submit them for
verification by auditors designated by the ARMP.

Signature:

Name:

Duly authorised to sign the offer on behalf of:

Date:
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TENDER F!LE

PROJECT OWNER THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD - 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

DOCUMENT NO. 13: List of banking establishments and financial bodies authorised to
issue bonds for public contracts

)\
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1 Afriland First Bank

2 Banque Atfantique

3 Banque Gabonaise pour le Financement international (BGFI BANK)
4 Banque International du Cameroun pour [Epargne &t le Crédit (BICEC)
5. CiTi Bank

6. Commercial Bank of Cameroon (CBC)

7 Ecobank

8. National Financial Credit Bank (NFC)

8. Société Camerounaise de Banque au Cameroun (SCB)

10. Sccigte Générale de Bangque au Cameroun (S8GC)

11.  Standard Chartered Bank Cameroon

12, Union Bank of Cameroon (UBC}

13. United Bank for Africa {UBA)

14, Crédit Communautaire d'Afrique (CCA)

16.  Bank des PME

18.  Bank Of Africa Cameroun {BOA Cameroun}

17.  LaRegionaie Bank

18.  BANGE BANK CAMEROUN (BANGE CMR)

It~ insurance companies

Chanas assurances

Activa Assurances

Atlantique Assurances S.A,
Zénithe Insurance S.A.

Pro-Assur SA.

Aréa Assurances S.A

Bénéficial General Insurance S.A.
CPASA

Nsia Assurances S.A,

SAAR SA

Saham Assurances S.A.

O 00 N DO O N

-

NB: This includes all financial institutions recognized by the Minisﬁy{ Finance.
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TENDER FILE

PROJECT OWNER: THE PRESIDENT OF STEERING COMMITTEE OF THE PPRD

FINANCING: PPRD -~ 2026 PIB

BUDGET HEAD:

2026 FINANCIAL YEAR

EVALUATION GRILL -
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CRITERIA AND SUB CRITERIA FOR THE EVALUATION OF OFFERS

I- MAIN ELIMINATION CRITERIA

Bidders shall be eliminated following the criteria below:

Description | YES | NO

i Eliminatory criteria regarding the administrative file

1. Failure to produce, after the deadline of 48 hours following the opening of bids, a document in the
administrative file that is deemed to be non-compliant or missing {except the bid bond}

2. Absence or non-compiiance of a stamped Bid bond at the tune of CFAF 1,500,000 with the handwritten
note, accompanied by the receipt from the Deposits and Consignments Fund (CDEC) (these documents
should be submitted as one file).

NB: A caution produced which does not have a link with the tender file is considerad as absent.

il.  Eliminatory criteria regarding the technical file

3. Absence of the sworn statement for not having abandoned confracts during the last three vear.
4. Absence of a dated and signed commitment statement to comply with environmental and social clauses,

5. Absence of signed site visit attestation from the bidder, accompanied by visit report, in accordance with
the attached model, flustrated by colour photes.

8. Non-respect of 80% of the essential criteria

7. Absence of a signed and dated inteqrity charter

8. Absence of own or hired minimum equipment

fil.  Eliminatory criteria regarding the technical file

9. Incomplete financial file (Absence of a detailed BOQ, Unit Price and Detailed Unit Price Schedule)

10. Omission in the unit price of a quantified unit price

V. Eliminatory criteria regarding the administrative file

11. False declaration, fraudulent manoeuvres or falsified documents

i EVALUATION GRILL Yes | No

GENERAL PRESENTATION OF THE OFFERS

Table of Sections separated using colour dividers {not white) contents
Coloured interleafl '

Arrangement of parts according to the order of the Tender

Spiral binding

» * " »

EXPERIENCE OF THE COMPANY AND REFERENCES

General experience: Must have af ieast two referances of the company in similar works for the last 5
2. | years concerning road construction projects. {first page and last page of previous contracts +minutes
of acceptance signed).

| Specific experience: Must have executed at least one project of the construction or rehabilifation of
3. | the roads in the last § years {first page and last page of previous contracts + minutes of acceptance
signed). e —

Specific experience: Must have satisfactory executed similar projects wil “ulle
4. | amount of CFAF 75,000,000 in the last five years (first page and last:page of previous-co
minutes of acceptance signed).

OWN OR HIRED MINIMUM EQUIPMENT

IV.  Heavy Equipment {Mobilization & Civil Works)
5. - 4x4 Pick-up Truck;
- Wheel loader;

o K




- 2 Drump frucks

- Rolling compactor,

- Small compactor;

- Water Tanker;

- Congcrete mixer,

- Equipped geotechnical laboratory;
- Bulldozer D8;

- Grader;

- Concrete vibrator:

V.  Othertools
- Harmers
- Saws
- Naii bars
- Cutlasses
- Compacting ramps.

VI.  Small Tools & Site Logistics
- 0315 grade gravel
- Bilumen
- Sand
- 510 grade gravel
- Gravel of require grades
- Water for concrete mixtures
- Well-seasoned wood {boards, Lattes, Poles, Ete.)
- Slones
- Cement
- Laterite soil
- Nalls, Rods Cement, Binding wires and others.

EXPERIENCE OF PERSONNEL

Key personnel:

Works Supervisor:

Must be a Civil Engineer with af least 5 years’ experience in road construction work, Must present a
certified Bachelor Degree in Civil Engineering. Must present an attestation or certificate of registration
with the National Order,

Must have taken partin the execution of three (03) similar road projects as Works Supervisor,

Geotechnical Laboratory Technician:

10.

Must be at least a Civil Engineer with at least 5 years’ experience in road construction projects as a
geotechnical Expert.

11.

He must present a Master in Civil Engineering with a specialisation tra;mag on the Geotechnics;
Foreman; — :

12.

Having at least 5 years’ expérience in the road construction projects as a-‘F * 'man

13,

He must present a Senior Technician certificate in Civil Engineering, #

Other personnel:

14,

- Site clerk: At least a 5 years’ experience in civil works. Must he
equivalent.
Reference of personnel to be ufilized (CV) and certified cerfificate (s )

5 ‘

15.

Unskilled iabour. Drivers, eic.
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METHODOLOGY FOR THE EXECUTION OF WORKS,

18.

Detailed execution plan as per the imeframe in the tender file

17.

Review of works {o be executed

18.

Proof of mastery of the zone of execution of the works {references of the work contract executed in the
North West and South West Regions).

FINANCIAL CAPACITY OF AT LEAST

18.

Provide proof of ability to pre-finance from a recognized financial or banking institution approved by the
Ministry in charge of Finance,

ACCEPTANCE OF THE CONDITIONS OF EXECUTION OF THE PROJECT

20,

Special technical clauses initialled on all the pages and last page dated and signed with annotation
“read and approved”, —

21,

Special administrative clauses filled and initialied on ail the pages and last page’ dat
with annotation “read and approved”.
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