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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix — Travail — Patrie Peace — Work — Fatherland
MINISTERE DE LA DECENTRALISATION ET DU MINISTRY OF DECENTRALISATION AND
DEVELOPMENT LOCAL LOCAL DEVELOPMENT
REGION DU NORD OUEST o NORTH WEST REGION
I et i v
DEPARTEMENTALE DE MEZAM ] MEZAM DIVISION
COMMUNE DE BALI R & BALI COUNCIL

TENDER NOTICE

REQUEST FOR QUOTATION
N° 01/RQ/NWR/MEZAM/BC/BCITB/2026 OF 13/03/2026
FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

FUNDING: MINEE - PUBLIC INVESTMENT BUDGET
Exercise 2026

1. Subject of the invitation to tender

Within the framework of the 2026 Public Investment Budget, the Mayor of BALI Council, Contracting
Authority, on behalf of the Republic of Cameroon, hereby launches an OpenedNational Invitation to
tender, FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION. It is a single lot.

2. Work consistency

The works include the following:
100 Sit Installation
200 Construction works ;
300 Rehabilitation work
400 Piping network
500 Enviromental and mitigation measures
600 Project Sustainability;

3.Execution datelines. The execution dateline is three (03) calendar month
4. Lot

The work is in @ unique lot: THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG
IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

5. Estimated cost
The estimated cost after preliminary studies is fifteen million (1 5,000,000)FCFA.

6. Participation
Participation is open under the same conditions to all Cameroonian enterprises that are in
compliance with the Fiscal law and have the technical expertise in public works and construction

7. Financing
Theworks, subject of this invitation to tender, are financed by the Public Investments Budget
MINEE 2026 budget head N°




8. Consultation of the tender file
The tender file may be consulted at the SIGAMP service of Bali Council, during working hours, as
soon as this tender notice is published.

8. Acquisition of the tender file
The tender file may be acquired from the SIGAMP Office of Bali Council, Contract Award Service
upon presentation of a non-refundable treasury receipt of thirty-five thousand (35,000) FCFA payable
at the BALI Council Treasury representing the cost of the tender file. Such a receipt shall identify the

payer as representing the company that wants to participate in the tender with the amount of the bid
bond

9. Submission of bids:
Each offer drafted in English or French in 07 (seven) copies including 01 (one) original and 06

(six) copies marked as such, should reach the SIGAMP office not later than 07/04/2026 at 10:00 noon
local time and should carry the inscription:

<< REQUEST FOR QUOTATION
N°__/RQ/NWR/MEZAM/BC/BCITB/2026 OF 13/03/2026
FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION >>

“To be opened only during the bid-opening session’

10. Bid bond: The said guarantee must be accompanied by a receipt by CDEC in accordance with
Circular letter No. 00000/19 /L/MINMAP /of 5June 2024 relative to deposit. Each
bidder must include in it administrative file a bid bond of 300,000 valid for 30
days

11.  Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by the issuing service

or administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced

in accordance with the Special Regulations of the Invitation to Tender.

They must obligatorily not be older than three (3) months preceding the date of submission of bids or

may be established after the signature of the tender notice

Any bid not in compliance with the prescriptions of the Tender File shall be rejected. This refers especially

to the absence of or insufficient bid bond issued by a first-rate bank approved by the Minister in charge

of Finance, a certificate of categorisation under the competent sub sector and a valid copy of a CDEC

receipt.

12. Opening of bids: 0707 M\j b 0
The bids shall be opened in a single phase..The o ening of the administrative documents, the Technical
and Financial offers will take place on the Oﬂ(gl/{Oﬁb 2{}281 :00 am local time, in the conference hall of
the BALI Council, by its competent Members. Only bidders may attend or be represented by duly
mandated persons of their choice and having a good knowledge of their files.

13. Evaluation criteria ,0 J AVR 2025

The bids shall be evaluated according to the main criteria as follows:
A. Eliminatory criteria
1. Absence or insufficient bid bond bid bond in the administrative file;
2. Deadline for delivery higher than prescribed;

3. A bid with the external envelope carrying a sign or mark leading to the identification of
the bidder;

4. Incomplete bids;

5. Change of quantity or unit in the financial file;

6. Non respect of 75% of essential criteria;

7. Suspended by ARMP.



8. Absence of a certificate of categorisation under the competent sub sector;

9. False declaration or forged document

10. Absence of a CDEC receipt;

11. No respect of 48hours given for the absence or non-conformity of any document in the

administrative fille

B. Essential criteria

i
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General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of site visit duly signed by honour of the bidder.
Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

13.Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable minimum of

37/43 (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of

the eliminatory criteria and at least 75%of the essential criteria.

14.Validity of bids

Bidders will remain committed to their offers for one hundred and eighty (180) days from the

deadline set FOR THE submission of tenders.

15.Complementary information

Complementary technical information may be obtained during working hours from the SIGAMP

SERVICE OF BALI Council.

BALI on

Copies:

- ARMP BAMENDA

- DD MINMAP MEZAM
- DD MINEE MEZAM

- Chairperson of TB

- The project owner

- Notice Board

- File/archive

TheMayor of BALI Council
~(Contracting Avuthority)




REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
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1.- Objet de I'Appel d'Offres

Le Maire de la commune de BALI, Autorité Contractante, lance pour le compte de la République
du Cameroun, un appel d'offre national ouvert pour la fourniture des équipements et accessoires pour la

maintenance d'un réseau d’eau purifie dans I’Arrondissement de BALI, Département de la Mezam, Région
du Nord-Ouest.

2.- Consistance des travaux

Les prestations comprennent les opérations suivantes :
Installation du site;
Travaux de rehabilitation ;
Travaux des tuyauteries ;
Mesurés environnementales et d’atténuation ;
Soutenabilité du projet.

2. Delai d’execution 3 mois
3. Allotissement : Le travail est constitué d'un seul lot
4.- CoOt prévisionnel : vingt millions (1 5,000,000)franc CFA.

5.- Participation

La participation est ouverte & I'égalité de conditions & toutes les sociétés et entreprises de droits
camerounais.

6.- Financement

Les travaux, objet du présent Appel d'Offres, sont financés par Budget D’investissement Public MINEE,
Exercice 2026, sur la ligne d’imputation budgétaire N° ‘

7.- Consultation du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre consulté aux heures ouvrables auprés de SIGAMP de la
Commune de BALI, dés publication du présent avis.

8.- Acquisition du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables aupres de Secrétariat de la
Commune de BALI, sur présentation d'une quittance de versement d'une somme non remboursable de
trente-cinq mille(35,000) francs CFA au Trésorerie municipale de BALL Cette quittance devra identifier
le payeur comme représentant 'entreprise désireuse de participer & I'Appel d’Offres.

12. Remise des offres



8.- Acquisition du dossier d'Appel d'Offres

Le dossier d'appel d'offres peut étre obtenu aux heures ouvrables auprés de Secrétariat de la
Commune de BALI, sur présentation d'une quittance de versement d'une somme non remboursable de
trente-cing mille(35,000) francs CFA au Trésorerie municipale de BALI. Cette quittance devra identifier
le payeur comme représentant I'entreprise désireuse de participer & I'Appel d'Offres.

12. Remisedesoffres
Chaqueoffrerédigéeenfrancaisouenanglaisen sept (07) exemplaires dont un (01) original et six
(06)copiesmarquéescommetelles,devra parvenir contre récépissé a la Secrétariat de la Commune de
BALI au plus tard le 07/04/2026 & 10h00, heure locale et devra porter la mention suivante :
<< AVIS D’APPEL D'OFFRES NATIONAL OUVERT N° _/AONO/RNO/MEZAM/CB/BCITB/2026 DU
_/__2026POUR LA REHABILITATION DE CAPTAGED'EAU DE NGWANDIKANG DEDANS
’ARRONDISSEMENT DE BALI, DEPARTEMENT DE LA MEZAM, REGION DU NORD-OUEST.
«A N'OUVRIR QU’EN SEANCE DE DEPOUILLEMENT?
13. Recevabilitédesoffres
Sous peine de rejet, les piéces du dossier  administratifrequisesdoiventétreproduites
enoriginauxouencopiescerﬁfiéesconformespor|e serviceémetteur ou une autoritéadministrative (Préfet,
Sous-préfet...), conformément aux sﬁpuIaﬁonsduRégIementPcrﬁculierdel'Appeld’Offres.
Ellesdoiventdaterdemoinsdetrois (03)moisprécédantladate originale dedépdtdesoffresou avoir été
établies postérieurement & la date de signaturedel’Avisd'Appeld'Offres.
Toute offreincompléte conformément auxprescriptions du Dossier d'Appel d'Offres sera déclarée
irrecevable. Notamment 'absence de la cautiondesoumissiondélivréeparunebanquede premier ordre
agréée par le Ministére chargé des Finances uncertificate de categorization de domain concerne avec
un recipice valable de CDEC_

14.  Ouverturedesplis 0 /
L'ouverture des plis se fera engg éﬁ%szoz&werture des piéces administratives et des offres techniques

et financieres aura lieu le & 11h00, heure locale, dans la salle de conférence de la
Commune de BALI, siégeant en présence des soumissionnaires ou de leurs représentants diment
mandatés et ayant une parfaite connaissance du dossier.

15.  Critéresd’évaluation
Les offres seront évaluées selon les principaux critéres suivants :
A - Critéres éliminatoires
Il s'agitnotamment :
1- Absence ou insufficient de la caution provisoire de soumission ;
2. Délai d'exécution supérieur & celui prescrit (supérieur @ trois mois) ;
3- Fausses déclarations ou piéces falsifiées ;
4- Offres dont I'enveloppe extérieure porte des mentions permettant de reconnaitre le
Soumissionnaire ;
5- Offres financiére incompléte,

6- Le changement d'une unité ou d’'une quantité dans I'offre financiére ;
7- Le non-respect de 75% des critéres essentiels ;

8- suspendu par le ARMP en 2025

9- Absence de recipise de CDEC

10-Absence de certificate de categorisation de domain concerne
11-Absence de certain piece administrative apre 48hrs

12-Fraud

B - Critéres essentiels
Lescritéresrelatifsalaqualificationdescandidats porterontatitreindicatifsur:
1- Présentation générale de l'offre ;
2- Capacité financiére ;
3- Références de I'entreprise dans les réalisations similaires ;
4- Qualité du personnel ;




Les critéres essentiels sont soumis & des minima dont le détail est donné dans le Réglement
Particulier de I'’Appel d'Offres (RPAO).
16.  Attribution

Cette évaluation se fera de maniere purement positive (oui) ou négative (non) avec un minimum
acceptable d'au moins 75%de I'ensemble des critéres essentiels pris en compte.

Le marché sera attribué au soumissionnaire qui aura proposé I'offre la moins disant, conforme pour
I'essentiel aux prescriptions du Dossier d’Appel d'Offres, ayant satisfait & 100% des critéres
éliminatoires et au moins 75% des critéres essentiels.
17. Duréedevaliditédesoffres

Lessoumissionnairesrestentengagésparleuroffre pendant 180 jours apartirdeladatelimitefixée
pourlaremisedesoffres.
18.  Renseignementscomplémentaires

Les renseignements complémentaires d’ordre technique peuvent étre obtenus auprés de la
SIGAMP Commune de BALI.

Fait & BALI, le

Le Maire de la Commune de BALI

. (Auterité Contractante) :

ARMP;

DD MINMAP MEZAM
DD MINEE MEZAM
Maitre d'Ouvrage
Présidents BCITB;
Affichage.
Chrono/archive
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Wandum Bunga Ernest

LORD MAYOR
BALI COUNCIL




PART 02
GENERAL REGULATIONSFOR THE INVITATION TO
TENDER (GRIT)
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GENERAL RUGULATION FOR THE INVITATION TO TENDER

A.-GENERALITIES

Article 1: Scope of the bid

1.1.  The Lord Mayor BALl hereinafter referred to as the Contracting Authority, launches an open
national invitation to tender FOR THE execution of the work described in the special clauses of
this call for tenders (RFP). It is referred as "FOR THE REHABILITATION OF SPRING
CATCHMENT AT NGWANDIKANG IN BALI SUB DIVISION, MEZAM DIVISION IN THE
NORTH WEST REGION ".

1.2.  The successful bidder or contractor must complete the work within the period indicated in the
RFP, and which runs from the date of notification of the service order (SO) to start the work.

1.3.  In this present invitation to tender (LPO), the term "day" refers to a calendar day.

Article 2: Funding
The above works, subject of the present invitation to tender, are financed by the Public

Investment Budget MINEE, Exercise 2026.

Article 3: Fraud and corruption
3.1. The Contracting Authority requires that bidders and contractors respect strictly the rules of
professional ethics during the procurement process and execution of this contract. Under this principle:

a. The following definitions are applicable:
I Is guilty of "corruption" anyone who offers, gives, solicits or accepts any benefit to
influence the action of a public official in the allocation or the execution of a
contract.

I. Is engaged in "fraudulent practices” anyone who distorts or misrepresents facts in
order to influence the award or execution of a contract.

1. "Collusive practices”" are any form of agreement between two or more bidders (with
the knowledge of the contracting Authority or not) to artificially maintain prices of
the offers at a level not corresponding to those that would result from the
competition.
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qualification) requested from bidders, in the OMPP, to establish their qualification to run the
contract.

The following information is required if applicable:
i. The production of certified balance sheets and a recent turnover figures.
ii. Access to a credit line or provision of other resources;
iii. Previous jobbing orders and ongoing contracts attributed;
iv. On-going disputes;
v. The availability of the necessary equipment.

4.2. The bids submitted by two or more grouped entrepreneurs (co-contracting) must meet the
following conditions:

a. The offer must include for each of the bidders in the co-contracting, all the information listed in
section 4.1 above. The special regulation of the Call for Tender(SRCT) must specify the information
to be provided by each Member of the Group;

b. The nature of the group must be specified and justified by the production of a group agreement
in good and due form;

c. The Member of the Group designated to lead, shall represent all the enterprises engaged in the
consortium in front of the contracting Authority FOR THE execution of the contract;

d. In case of co-contracting, co-contractors share the amounts that are paid by the contracting
authority in a single account; however, each company is paid by the contracting authority in @

l unique account, when it comes to a joint group.

4.3. Bidders must also submit detailed proposals to show that they conform to the technical
specifications and the time frames specified in the special regulation of the Call for Tender.

4.4. Bidders requesting for a preferential margin, must provide all the information necessary to prove
that they meet the eligibility criteria described in the special regulation of the Call for Tender.

4.5 The bidder must not have been excluded from bidding for public contracts.

Article 5: The site visit

5.1 Each bidder shall visit and inspect the site of the work and its surroundings and by himself,
and under his own responsibility, gather all the information as may be necessary FOR THE preparation
of the bid and the performance of the work. An attestation of site visit shall be signed by the bidder. The
observations of the bidder will be recorded in the site visit report annexed to the technical offer.

5.2The Project Owner shall authorize the bidder and his employees or agents to enter the
premises and the land FOR THE said visit, but only on the express condition that the bidder, his employees
and agents free the Project Owner, his employees and agents of any responsibility that may ensue and
indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident,
loss or material damages, costs and fees incurred from this visit.

Article 6: Building materials, materials, supplies, equipment and authorized services
6.1 Building materials, the contractor’s materials, supplies, equipment and services forming the

subject of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall
be limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services originate.
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of the bid and the performance of the work. An attestation of site visit shall be signed by the bidder.
The observations of the bidder will be recorded in the site visit report annexed to the technical offer.

5.2The Project Owner shall authorize the bidder and his employees or agents to enter the
premises and the land FOR THE said visit, but only on the express condition that the bidder, his
employees and agents free the Project Owner, his employees and agents of any responsibility that
may ensue and indemnify them if necessary and that they shall remain responsible for any deadly or
corporal accident, loss or material damages, costs and fees incurred from this visit.

Article 6: Building materials, materials, supplies, equipment and authorized services

6.1 Building materials, the contractor’s materials, supplies, equipment and services forming the
subject of this contract must originate from countries meeting the criteria of origin defined in the Special
Regulations of the invitation to tender and all expenditure done within the context of the contract shall
be limited to the said building materials, materials, supplies, equipment and services.

6.2 Within the meaning of this 6.1 above, the term “originate” shall designate the place where
the goods are extracted, cultivated, produced, manufactured and from where the services originate.

B. TENDER FILE

Article 7: Contents of tender file

7.1. The tender file describes the works, subject of the contract, establishes the consultation
procedures of the contractors and special contract conditions. In addition to the amendment(s) published
in conformity to article 8 of the General regulations of the invitation to tender (RGAQ), it includes the
following documents:

1) The invitation to tender written in French and English (AAQ);

2) General Regulation of the invitation to tender (RGAO);

3) Special Regulation of the invitation tender (SRIT);

4) Specification of the Special administrative Clauses (CCAP);

5) Specifications of the special Technical Clauses (CCTP);

6) Unit price schedule;

7) Bill of Estimates and Quantities;
8) Format of Sub-Detail of unit prices;
9) Drawings and other elements of the technical file;

10) Model engagement letter by bidder;

11)  Model bid submission letter;

12) Model bid bond;

13) Model performance guarantee;

14)  Model bank guarantee FOR THE refund of start-up advance;

15) Model of draft contract;

16) Lists of banks of 15" order approved by the Ministry in charge of finance;

17) Table of references of the bidder;

18) Table of key materials and equipment of the contractor;

19) Model of qualification and experience of the key personnel responsible for enforcement of
the contract.

7.2. The bidder must consider all of the regulations, forms, conditions and specifications contained
in the Tender File. He is invited to provide all the information requested and to prepare a compliant

offer in all aspects. Any deficiency can lead to the rejection of its offer.

Article 8: Clarification made to the tender file
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9.1. The Contracting authority can, at any time before the deadline of depositing of bids and for
any reason, whether on its own initiative or in response to a request for clarification by a bidder, modify
the tender file by publishing the amendment.

9.2. Any amendment so published will be an integral part of the tender file as presented in Article
6.1 of the RGAO and will be communicated in writing to all bidders who purchased the Tender File.

9.3. To give bidders sufficient time to take account of the amendment in the preparation of their
bids, the Contracting authority could extend the deadline of submission of bids, as much as necessary,
the deadline for offers, in conformity with the provisions of section 19 of the RGAO.

C. PREPARATION OF BIDS

Article 10: Costs of submission

The candidate will bear all the costs associated with the preparation and presentation of his bids,
and the Contracting authority and the project owner are not responsible for any of these costs, or to
settle them, regardless of the conduct or outcome of the tender procedure.

Article 11: Language of bid

The bid, all correspondences and all documents exchanged between the bidder and the
Contracting authority will be written in English or French.

Article 12: Composition of bid
12.1. The bidder’s bid will include documents detailed in the Special Regulations of the invitation

to tender, duly completed and grouped in three volumes:

a. Volume 1: Administrative documents

It includes:

I. All documents stating that the bidder:
Has complied with all declarations provided for by the laws and regulations in force;
Is current with his taxes, contributions, fees or levies of any kind whatsoever;
Is not in a State of liquidation or bankruptcy;
Is not caught by one of the prohibitions and disqualifications criteria provided for by the
legislation in force.

%NS N %

Il. Bid bond(s) issued is in conformity with the provisions of article 15 of the present RGAO;
lILA written confirmation authorizing the signatory of the bid to engage the bidder
IV.The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concerned.
b. Volume ll: Technical File
It includes:
I Attestation of site visit and the site visit report;

Il.Personnel: the contractor will present the competent technical staff and workers he intends to hire
before the beginning of the work (attach to each staff CV signed by the candidate, certified
copy of technical diploma, attestation of presentation of original and the attestation of
availability signed by the candidate);

Ill. Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary FOR THE performance of the work (providing registration certificates, invoices and

certificates of technical visit of rolling equipment);
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II. Bid bond(s) issued is in conformity with the provisions of article 15 of the present RGAO;
llLA written confirmation authorizing the signatory of the bid to engage the bidder
IV.The CCAP is duly initialed on each page and signed on the last page.

V. Localization plan is duly signed by the authority concerned.
b. Volume II: Technical File
It includes:
l. Attestation of site visit and the site visit report;

Il.Personnel: the contractor will present the competent technical staff and workers he intends to
hire before the beginning of the work (attach to each staff CV signed by the candidate,
certified copy of technical diploma, attestation of presentation of original and the attestation of
availability signed by the candidate);

Il Site equipment: The contractor shall justify the ownership and the State of the equipment
necessary FOR THE performance of the work (providing registration certificates, invoices and
certificates of technical visit of rolling equipment);

IV. References of the company (the contractor will provide contracts or Jobbing orders for
similar work carried out as well as related minutes of reception);

V. The technical note on the methodology of intervention of the work: the company will produce
a technical note dated and signed providing all the information concerning the mode of
execution of the works, the planning of intervention, the expected output, provision of
materials or site materials, the potential advantages in terms of safety of the environment
and the Organization of the company;

VI.  The CCTP duly initialed on each page and signed on the last page;
VIl.  Attestation of solvency of the contractor.

VIll. Commentaries (optional)
A commentary on the technical choices of the project and possible proposals.

¢. Volume 3: Financial File

It includes:

I The tender specimen form, in original drafted according to the model attached, stamped at
the rate in force, signed and dated;

Il. The unit price schedule duly completed, with an indication of the unit price excluding VAT in
letters and figures;

M. Bill of estimates and quantities completed;
V. Sub-details of the different prices according to the model attached;

Bidders will therefore use the parts and models provided in the Tender File, subject to the provisions
of section 16.2 of the RGAO on the other possible forms of bid security.

12.2. If, in conformity to the provisions of the RPAO, bidders bidding for several lots of the

same invitation to tender, they can indicate the discount or rebates in case of allocation of more than
one lot.

Article 13: Amount of bid




14.1. The amount of the contract is written entirely in CFA FRANCS. The amount of the bid, the
unit price of the prices schedule and quantitative and estimated detail prices are labeled entirely in CFA
FRANCS in the following manner:

(a) Prices will be entirely denominated in CFA FRANCS. The bidder willing to spend money in other
currencies FOR THE execution of the work, will indicate in annex to the submission, the percentage
of the amount of the offer required to cover needs in foreign currencies, without exceeding a
maximum of three currencies of Member country of the institution financing the contract.

(b) The exchange rates used by the bidder to convert its offer in national currency will be specified
by the bidder in the annex of the submission. They will be applied for any payment in respect of
the contract, so that no foreign exchange risk is supported by the winning bidder.

Article 15: Validity of bids
15.1. The bids shall remain valid for Ninety (90) days. Any offer with validity less than this period
will be rejected by the Contracting authority.

15.2. In exceptional circumstances, the Contracting authority may seek the consent of the bidder
for an extension of the period of validity. The application and responses to be made will be in writing.
The validity of the submission guaranty under article 15 of the RGAO will be similarly extended for a
corresponding period. A bidder may refuse to extend the validity of the offer without losing its bid bond.
A bidder who agrees for an extension will not be asked to modify its offer, or will be allowed to do so.

15.3. When there is no article in the contract FOR THE revision of prices and the period of bid
validity is extended over sixty (60) days to the date of notification of the contract award or of the service
order to start work to the successful bidder, as provided in the CCAP, the effect of actualization is not
taken into account FOR THE purposes of the assessment.

Article 16: Guarantee of submission
16.1. In application of article 10 of the RGAO, the bidder will provide a bid bond of the amount
specified in the OMPP, which will be an integral part of its bid.

16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the tenders’
board as no-compliant. The bid bond of a group must be established in the name of the agent mandated
to submit the bid and each member of the grouping must be mentioned.

16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a period of fifteen
(15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has signed
the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:
a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
V' Fails to fulfill its obligation to accept the contract pursuant to the results of award of the
contract, or
V' Fails to provide the performance guarantee pursuant to section 30 of the RGAO.

Article 17: Form and signature of the bid
17.1. The bidder will prepare an original of the constituent documents of the bid described in

section 11 of the RGAO, in a volume bearing clearly the indication "ORIGINAL". In addition, the bidder
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16.2. The bid bond must be in conformity with the model presented in the Tender File.

16.3. Any bid not accompanied by an acceptable bid bond will be rejected by the tenders’
board as no-compliant. The bid bond of a group must be established in the name of the agent
mandated to submit the bid and each member of the grouping must be mentioned.

16.4. The bid bonds and bids of unsuccessful bidders shall be returned within a period of
fifteen (15) days from the date of publication of the results.

16.5. The bid bond of the successful bidder shall only be released as soon as the latter has
signed the contract and has provided the required performance guarantee.

16.6. The bid bond may be seized:
a. If the bidder withdraws his bid during the period of validity;
b. If the bidder selected:
V" Fails to fulfill its obligation to accept the contract pursuant to the results of award of the
contract, or
v Fails to provide the performance guarantee pursuant to section 30 of the RGAO.

Article 17: Form and signature of the bid

17.1. The bidder will prepare an original of the constituent documents of the bid described in
section 11 of the RGAOQ, in a volume bearing clearly the indication "ORIGINAL". In addition, the
bidder shall submit the number of copies required by the OMPP, bearing the indication "COPY". In case
of discrepancy between the original and the copies, the original will be taken.

17.2. The original and all copies of the offer must be typed or written in eligible ink and will be
signed by the person duly empowered to sign on behalf of the bidder. All pages of the bid including
overleaf will be initialed by the person (s) mandated to sign the offer.

17.3. In the offer there shall be no amendment, deletion or overloading, unless such corrections
are initialed by the signatories of the bid.

D. SUBMISSION OF BIDS

Article 18: Sealing and marking of bids

18.1. The bidder will place the original and copies of the constituent documents of the bids in
two separate and sealed envelopes marked "Original" and "Copy", as the case may be. These
envelopes will then be placed in an outer envelope which will also have to be sealed, but that should
give no indication of the identity of the bidder.

18.2. The inner and outer envelopes

a. Will be addressed to the Contracting authority as indicated in the OMPP;

b. Will bear the name of the project, the number of the invitation to tender in the OMPP, and
the mention "To be opened only during the bid opening session” and also specify the lots.

18.3. The inner envelopes shall bear the name and address of the bidder to enable the
Contracting authority to return the offer sealed if it was submitted after the date and time limit under
the provisions of article 19 of the RGAO or to satisfy the provisions of article 20 of the RGAO.

18.4. If the outer envelope is not sealed and marked as specified in sections 17.1 and 17.2
above, the Contracting authority will not be responsible if the offer is lost or open prematurely.

Article 19: Date and time limits to deposit bids
19.1. Bids must be received at the BALlI Council at the specific date and time indicated in the
Special Regulation FOR THE Invitation to Tender.

|
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21.3. The bids which the bidders asked FOR THE withdrawal pursuant to section 21.1 will be
returned to them without having been opened.

21.4. Bid cannot be withdrawn within the interval between the deadline FOR THE submission of
bids and the expiration period of validity of the bid as on the bid form. The withdrawal of bid by any

bidder during this interval leads to the bid bond being forfeited pursuant to the provisions of article 16.6
of the RGAO.

C. OPENING AND EVALUATION OF BIDS

Article 22: Opening of Bids
The tender’s board shall proceed to open the bids in the presence of the bidders or their duly

mandated representatives having a perfect knowledge of the bid.

Article 23: Confidential nature of the procedure

23.1. No information on the examination, evaluation, comparison of the bids, the verification of
the qualification of bidders, and the recommendation of award of the contract shall be given to bidders
or to any other person not concerned in this process until the award of the contract shall be made public
by the Contracting authority.

23.2. Any attempt by a bidder to influence the Tender’s board or the Sub-Committee for analysis

in the evaluation of bids or the Contracting authority in the award decision may lead to rejection of his
bid.

23.3. Notwithstanding the provisions of paragraph 19.2, between the opening of bids and the
award of the contract, if a bidder wishes to enter in contact with the Contracting authority for reasons
related to his bid, he must do so in writing.

Aricle 24: Clarification on the bids and contact with the Contracting authority
24.1. To facilitate the examination and comparison of bids, the Chairman of the Council Internal

Tender’s board may, at his discretion, ask any bidder for clarification on the bidder's bid. The request
for clarification and the response shall be in writing, but no change in the amount or the content of the
submission is sought, offered or permitted, unless it is necessary to confirm the correction of arithmetic
errors discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allow to have contact with
any member of the tender’s board and that of the Sub-committee for analysis for issues related to their
bids, between the opening of bids and the award of the contract.

Article 25: Determining the conformity of bids
25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to
determine if they are complete, if the required guarantees have been provided, if the documents were

properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the requirements
of the Tender File based on its content without recourse to extrinsic evidence.

Article 26: Correction of errors
26.1. The Sub-Commission shall check the bids found substantially responsive with the requirements
of the Tender File for any correction of arithmetic errors. The Sub-Commission for analysis will correct the
errors in the following ways:
a. If there is a contradiction between the unit price and the total price obtained by multiplying the

price by the amount, the unit price will govern and the total price will be corrected, unless, in the
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submission is sought, offered or permitted, unless it is necessary to confirm the correction of arithmetic
errors discovered by the Sub-Commission for analysis in the evaluation of bids.

24.2. Subject to the provisions of paragraph 1 above, bidders are not allow to have contact
with any member of the tender’s board and that of the Sub-committee for analysis for issues related to

their bids, between the opening of bids and the award of the contract.

Article 25: Determining the conformity of bids

25.1. The Sub-Commission for analysis shall carry out a detailed examination of the bids to
determine if they are complete, if the required guarantees have been provided, if the documents were
properly signed and bids are generally in good order.

25.2. The Sub-Commission shall determine if the bid is substantially responsive to the
requirements of the Tender File based on its content without recourse to extrinsic evidence.

Article 26: Correction of errors
26.1. The Sub-Commission shall check the bids found substantially responsive with the
requirements of the Tender File for any correction of arithmetic errors. The Sub-Commission for analysis
will correct the errors in the following ways:
a. If there is a contradiction between the unit price and the total price obtained by multiplying the

price by the amount, the unit price will govern and the total price will be corrected, unless, in the
opinion of the Sub-Commission for analysis, the comma of the decimal digits of the unit price is
obviously poorly placed, in which case the total price indicated will prevail and the unit price
will be corrected.

b. If the total obtained by addition or subtraction of the subtotals is not correct, the subtotal as
indicated will govern and total will be corrected.

c. If there is a contradiction between the price indicated in words and figures, the amount in words
will govern, unless this amount is related to an arithmetic error confirmed by the sub detail of
the said price, in which case the amount in figures will prevail subject to paragraphs (a) and (b)
above.

d. If there is a contradiction between the amount in the unit price in the bill of quantities and
estimates, and the unit price breakdown (sub-detail), the amount in the unit price break down
shall govern.

26.2. The bid amount will be corrected by the Sub-Commission for analysis, in accordance with the
procedure of correction of errors mentioned above and with the confirmation of the bidder, such
amounts will be deemed to hire him.

26.3. If the bidder having presented the lowest evaluated bid price does not accept the corrections
on his bids, his offer will be rejected and the bid bond forfeited.

Article 27: Evaluation and comparison of the financial bid (offer)
Only offers accepted, in conformity according to the provisions of section 24 of the RGAO, will
be evaluated and compared by the Sub-Commission for analysis.
By evaluating the bids, Sub-Commission for analysis will determine for each bid the evaluated amount
by correcting the amount as follows:
v' By correcting any possible error in accordance with the provisions of article 25 of the RGAO.
v' Excluding provisional sums and, the provisions if any, for contingencies in the detail bill of
quantities and summary, but by adding the amount of day work, when they are competitively
priced as specified in the OMPP.

F. ATTRIBUTION OF CONTRACT
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Article 31: Publication of the award decision and redress

The award of a contract shall be materialised by a decision of the Contracting Authority and
notified to the successful bidder.

Any decision by the Contracting Authority to award a public contract shall be published; including
the price and deadline, in the Journal of Public Contracts (JDM) published by the organ in charge of the
regulation of public contracts or in any other publication authorised to do so.

Once the results awarding a contract are published by the Contracting Authority, bidders whose
bids were not retained shall be informed of the rejection of their bids and invited to withdraw them within
fifteen (15) days, except the copy meant FOR THE organ in charge of the regulation of public contracts.
Tenders that are not withdrawn within this deadline shall be destroyed without any claims being lodged
by the bidder.

After publication of the results of the award, the Independent Observer’s report, as well as the
minutes of the award session to which is attached the report of the evaluation of bids, shall be
communicated to any bidder or administration concerned upon request addressed to the Contracting
Authority .

In case of any petition, it must be addressed to the Minister in charge of Public Contracts, with
copies to the organ in charge of the regulation of public contracts, the Contracting Authority as well as
the chairperson of the tenders’ board.

On risk of being declared null and void, any petition must be formulated within a maximum of five (5)
working days after the publication of result.

Article 32: Signature of the Contract
The award of a contract shall be materialised by a decision of the Contracting Authority and
notified to the successful bidder.

32.1. After the publication of the award decision, the draft contract subscribed by the successful
bidder is transmitted to the competent tenders’ board for examination and adoption.

32.2. The Contracting Authority has a time-limit of seven(07)days from the date of reception of
the approved draft contract from the competent’s tenders’ board and subscribed by the successful bidder
to sign the contract.

32.3. The contract is notified to the contractor within five (05) days of signature.

Aricle 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the notification of the
contract by the Contracting Authority guaranteeing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (05%)
of the initial value of the contract.lt may be replaced by a bank caution issued by a banking establishment
or first rate financial institution authorized in accordance with the instruments in force.

33.3. Small and medium-sized enterprises (SME) constituted of National capital and managed by
nationals may, in lieu of the final bond, provide a stator lien or a bond issued by a banking establishment
or first rate financial institution authorized in accordance with the instruments in force.

33.3. The absence of the final bond within the prescribed time-frame, the Contracting Authority
may decide to cancel or terminate the contract at the fault, expense and risk of the said contractor
according to the conditions provided in the General Administrative Clauses (CCAG).
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32.3. The contract is notified to the contractor within five (05) days of signature.

Article 33: Guarantees

33.1. The final bond must be constituted within twenty (20) days following the notification of the
contract by the Contracting Authority guaranteeing of the complete execution of the contract.

33.2. The final bond may not be less than two percent (2%) and more than five percent (05%)
of the initial value of the contractlt may be replaced by a bank caution issued by a banking
establishment or first rate financial institution authorized in accordance with the instruments in force.

33.3. Small and medium-sized enterprises (SME) constituted of National capital and managed
by nationals may, in lieu of the final bond, provide a stator lien or a bond issued by a banking
establishment or first rate financial institution authorized in accordance with the instruments in force.

33.3. The absence of the final bond within the prescribed time-frame, the Contracting Authority
may decide to cancel or terminate the contract at the fault, expense and risk of the said contractor
according to the conditions provided in the General Administrative Clauses (CCAG).

PART 03
SPECIAL REGULATION FOR THE INVITATION TO
TENDER(SRIT)




Definition of works:

FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI
SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION.

Name and address of the Contracting Authority: The Lord Mayor of BALI Council
Reference of Invitation to Tender: N° ___/ONIT/NWR/MEZAM/BC/BCITB /2026
of__/ /2026

2 Execution deadline: ninety (90) days
Source of financing

3 Works which form the subject of this Request for Quotation shall be financed by
the 2026 Public Investment Budget of the Ministry of MINEE

4 List of pre-qualified candidates, not applicable

5 Origin of building materials, equipment, materials, supplies and equipment: The

materials will generally be from natural sources in Cameroon.

6.1 Evaluation criteria

The bids shall be evaluated according to the main criteria as follows:
C. Eliminatory criteria
1. Absence or insufficient bid bond bid bond in the administrative file;

2. Deadline for delivery higher than prescribed;
3. A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

4.

QNI

9.

Incomplete bids;
Change of quantity or unit in the financial file;

Non respect of 75% of essential criteria;

Suspended by ARMP.

Absence of a certificate of categorisation under the competent sub sector;

False declaration or forged document

10. Absence of a CDEC receipt;

11. No respect of 48hours given for the absence or non-conformity of any document in the

administrative file

12. Essential criteria

1-

Q.

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;

Quality of the personnel;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation of site visit duly signed by the Bidder in his honour.

Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the last

page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37 /43 (75%) of the essential criteria taken in account.
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Change of quantity or unit in the financial file;

Non respect of 75% of essential criteria;

Suspended by ARMP.

Absence of a certificate of categorisation under the competent sub sector;

TN IO in

9. False declaration or forged document

10. Absence of a CDEC receipt;

11.No respect of 48hours given for the absence or non-conformity of any document in the
administrative file

12. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel;

5- Technical organization of the works;

6- Safety measures on the site;

7- Logistics;

8- Attestation of site visit duly signed by the Bidder in his honour.

9- Special Technical Clauses initialed in all the pages and signed at the last page;

10-Special Administrative Clauses completed and initialed in all the pages and signed at the

last page.

The criteria relating to the qualification of candidates could be indicative on the following:
The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAQ).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 37/43 (75%) of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of
the eliminatory criteria and at least 37/43 (75%) of the essential criteria.

ARTICLE 6: Language of the bids:

The offer like any correspondence and all documents concerning the tender, exchanged
between the renderer and the Project Owner will be written in French or English. The complementary
documents and the printed papers form provided by the Bidder can be written in another language in
condition of being accompanied by a precise translation in French or English; in which case and for
purposes of interpretation of the offer, the translation will be taken.

PRESENTATION OF THE TENDER.
The bids prepared in English or French and in seven (07) copies with one (01) original and six
(06) copies marked thus, shall be presented in three (03) volumes as follows:

A) Administrative Documents
B) Technical Documents
Q) Financial Documents

5.1 Externalenvelope.
Each bidder shall seal these three (03) envelopes (A, B and C) in one common envelope on
which shall be written.

<< REQUEST FOR QUOTATION
No ___/RQ/NWR/MEZAM/BC/BCITB/2026 of _/ /2026
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An attestation of non-exclusion from Public Contracts issued by the Public Contracts

A7 | Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan and attestation of location of the Company signed by the Chief of Taxation
A.12 Power of attorney if necessary
A.13 Special Technical Clauses initialed in all the pages and signed at the last page
Special Administrative Clauses completed and initialed in all the pages and signed at the
last page
A4 Absence of insufficient bid bond

Valid CDEC receipt
Copy of categorization certificate signed by the competent authority
The non respect of 48 hours for non conformity of administrative document

The absence of the one of these documents will result to the elimination of the offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

MARKING GRID

NO

CRITERIA CONFORMITY | OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

1 (Properly bind
2 |[Table of content
3 Page separators in colour apart from white
4 [Order prescriptions respected
5 [Clearness of the documents
6 [Presence of all the documents
REFERENCES OF THE COMPANY IN THE DOMAIN OF WATER SUPPLY

- Minimum two (02) registered contract (1st and last pages)

certified by a competent authority
8 Minimum two (02) PV of reception corres'ponding fo the-joint

contracts certified by a competent authority

PERMANENT OR MOBILIZABLE MATERIAL MEANS
9 | Proof of a vibrator in good operating condition
10 | Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)
11 | Proof of head pans, rubber buckets, spades, shovels, dig axes, hammers, etc
QUALIFICATION OF SITE PERSONNEL

12 | Organizational Chart of the company
13 | Organizational Chart of site with comments
14 Works Director (Civil or Rural Engineer with at least 03 years of

experience in similar works)

Certified copy of National identity card signed three times by the
bearer not more than three months old
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NO

CRITERIA

CONFORMITY

OBSERVATIONS

YES NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table of content

Page separators in colour apart from white

Order prescriptions respected

Clearness of the documents

bl WIN|—

Presence of all the documents

REFERENCES OF THE COMPANY IN THE DOMAIN OF WATER SUPPLY

Minimum two (02) registered contract (1st and last pages)
certified by a competent authority

Minimum two (02) PV of reception corresponding to the-joint
contracts certified by o competent authority

PERMANENT OR MOBILIZABLE MATERIAL

MEANS

Proof of a vibrator in good operating condition

10

Proof of a vehicle (Pick up 4 x 4 or van) (own or hire)

11

Proof of head pans, rubber buckets, spades, shovels, dig axes, hammers, efc

QUALIFICATION OF SITE PERSONNEL

12

Organizational Chart of the company

13

Organizational Chart of site with comments

14

Works Director (Civil or Rural Engineer with at least 03 years of
experience in similar works)

Certified copy of National identity card signed three times by the
bearer not more than three months old

15

Certified copy of the Diploma of Work Director signed by the
SDO or the Governor

16

CV signed and dated by the works Director

17

Attestation of availability

19

Site foreman (at least Higher Technician in Civil or Rural
Engineering with at least 03 years of experience in similar works)

20

Certified copy of certificate of Foreman

Certified copy of National identity card signed three times by the
bearer not more than three months old

21

CV signed and dated by the site foreman

22

certificate of availability signed times by the owner

24

Assistant site foreman ( at least a technician in civil or Rural
Engineering with at least three 03 years of experience

25

Certified copy of certificate of Foreman

Certified copy of National identity card signed three times by the
bearer not more than three months old

26

CV signed and dated by the site foreman

27

certificate of availability signed times by the owner

METHODOLOGY OF INTERVENTION AND EXECUTION OF THE WORKS

29

Attestation of site Visit

30

Site Visit report

31

Detailed technical note concerning the organisation and the
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This National Invitation to Tender is awarded on total and Contractual price, inclusive of all taxes,
firm and non-revisable FOR THE whole of the works and the equipment defined in the present Invitation
to Tender.

The corresponding amount will be calculated inclusive of all taxes and the prices will be
obligatorily expressed in francs CFA.

The unit schedule price expressed out in figures and letters and in seven (07) copies will be joined
to the offer. In the event of error between the prices in figures and letters, the latter will precede and be
used as a basis of calculation of the amount of the offer.

The establishment of the prices will be done on the basis of economic condition into force in Republic of
Cameroon at the handover date of the offers.

ARTICLE 9:Transport and delivery
The materials for work must be protected during transportation through packaging whether by air,

railway or road according as the case may be. The conditions of storage must be of tropical type.

ARTICLE 10:Guarantee and retention guarantee

10.1 Provisional guarantee

The amount of the provisional guarantee or guarantee of tender is fixed atthree hundred thousand
(300,000) FCFA
The time of validity of this guarantee is ninety (90) days as from the date of depositing of the offers.

10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the country.
It could be replaced by a guarantee personal and interdependent of a banking house approved by the
Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the notification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention

Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the
Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers

The bidder will remain committed to his offer for sixty (60) days as from the handover date of the offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to cancel
his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent
The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one (01)

original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being marked:

<< OPENED NATIONAL INVITATION TO TENDER
N° ___ /ONIT/NWR/MEZAM/BC/BCITB/2026 of _/ /2026
FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION >>.
TO BE OPENEDED ONLY DURING THE OPENING SESSION

ARTICLE 13: Date and latest time of deposit of offers
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10.2 Final Bond

The final Bond is fixed at two percent (2%) of the initial amount of the services envisaged in the
country.

It could be replaced by a guarantee personal and interdependent of a banking house approved by
the Ministry of Finances following COBAC conditions.

It will have to be made up in the twenty (20) days following the nofification of the signature of the
Contract in a bank approved by the Minister in charge of Finances.

10.3 GuaranteeRetention
Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the

Contract. The corresponding sum will be paid or the released guarantee, with the final acceptance of
work.

ARTICLE 11: Period of validity of the offers
The bidder will remain committed to his offer for sixty (60) days as from the handover date of the

offers.
If at the end of this period, the Contract were not notified to him, the bidder will be able, either to
cancel his offer, or to ask for a new negotiation of the unit prices.

ARTICLE 12: A number of copies of the offer which must be filled and sent

The tender, as all the parts accompanying it will have to be given in seven (07) copies, including one
(01) original and six (06) copies. The bidder will present his dossier inside a sealed outer jacket being
marked:

<< OPENED NATIONAL INVITATION TO TENDER
Ne ___ /ONIT/NWR/MEZAM/BC/BCITB/2026 of _/__ /2026
FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB
DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION >>.
TO BE OPENEDED ONLY DURING THE OPENING SESSION

ARTICLE 13: Date and latest time of deposit of offers
The offers will have to arrive under closed fold and seal latest _ /_ /2024at 10:00am, by mail
registered with acknowledgement of delivery or by deposit against receipt to the following address:

THE SERVICE OF THE CONTRACTING AUTHORITY, THE SECRETARIAT OF THE BALI COUNCIL

Beyond this time no offer will be received nor accepted.

ARTICLE 14: Opening of the tenders

The opening of the folds will be carried out in the conference room of the BALlI Council on
__/__/2026as from 11:00am, by the BALICouncil Tender Board sitting in the presence of the duly
elected bidders or their representatives and having a good knowledge of the file.

AWARD OF THE CONTRACT
ARTICLE 15: Award of the Contract
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CHAPTER |: GENERALITIES
ARTICLE 1: Subject of the Jobbing order

The jobbing order has as subject: FOR THE REHABILITATION OF SPRING CATCHMENT AT

NGWANDIKANG IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION
ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following

procedures laid down FOR THE award of public contracts in Cameroon.
ARTICLE 3: Definitions and attributions (CCAG article 2).

1- General definitions

2-

The Contracting Authority is the Lord Mayor BALI Council He is responsible FOR THE conservation
of the originals of the jobbing order and the transmission of copies to ARMP through the focal
point designated to that effect.

The Project owner is the Mayor of BALI Council (Authorising Officer) responsible FOR THE
general administrative, financial and technical assistance at the definition, preparation, execution
and acceptance stages of the services forming the subject of the jobbing order.

The contract engineer is the Divisional Delegate of MINEE for Mezam and is responsible FOR
THE follow-up of the execution of the contract.

The project manager is the BALI Council Development Officer(CDO) In this capacity, he is
responsible to defense of project at definition,preparation,execution and acceptance stages of
the services forming the subject of the jobbing order

The beneficiary is the company.

The competent authority incharge of regular control to ensure the competence of the wood used
shall be the Divisional Delegate of Forestry

Security

In view of the application of the law on collateral prescribed in the Decree N° 2018/366 of

20™ June 2018, the following are designated:

The authority in charge of ordering payment shall be the Mayor of BALI Council.
The body or official in charge of payment shall be the Municipal Treasury of BALI Council;

The authority in charge of the clearance of expenditures shall be the Divisional Controller of
finance =Mezam;

The official competent to furnish information within the context of execution of this jobbing order
shall be the Project owner, DDMINMAP and the contract engineer.

ARTICLE 4: Language, law, and regulation

4.1. The language used during the submission is either English or French,
4.2. The laws and regulations are the laws and regulations in force in Cameroon;

4.3. The Contractor undertakes to observe laws, regulations, and order in force in the Republic of

Cameroon, and as well in its own organization in the implementation of the contract.

If in Cameroon, these laws, regulations, administrative and fiscal obligations in force are

changed after the signature of the contract, the eventual costs will be borne by the contracting parties.

ARTICLE 5: Constituent Parts of the Jobbing order (CCAG article 4).

The constituent parts of this contract are in order of priority:

The letter of undertaking;
The letter of submission corrected eventually;
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ARTICLE 2: Procedure of the award of the jobbing order

The present jobbing order is awarded after an Open National Invitation to tender, following

procedures laid down FOR THE award of public contracts in Cameroon.
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ARTICLE 7: Communication (CCAG article 2 and 10).

7.1. All communications within the framework of this contract shall be written and notifications sent to the
following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his domicile known to
the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to
the specified] council, chief town of the region in which the work

was done;
b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority, Contract

Manager, Contract Engineer, Project Manager and where need be, within the same deadline.

c) In the case where the Contracting Authority is:
Sir/Madam [to be specified] with a copy addressed within the same deadline to the Project
Owner, Contract Manager, Contract Engineer and Project Manager, where applicable

7.2. The contractor shall address all written notifications or correspondences to the Project Manager with
a copy to the Contract Manager and the contract Engineer.

ARTICLE 8: Service Order (CCAG article 8).

8.1. The different service orders will be established and notified. The administrative service order to start
work will be signed by the Contracting Authority and notified to the contractor by the project owner with
copies to the Contracting Authority, the Contract Manager, and the Contract Engineer.

8.2. On the proposal of the project owner, service orders having an incidence on the subject, the amount
ou delay in the execution of the contract will be signed by the Contracting Authority and notified by the
project owner to the contractor with copies to the contract manager and the contract engineer.

8.3. Technical service orders on technical issues concerning the execution of the contract will be signed by
the contract manager and noftified to the contractor by the contract engineer with copies to the
Contracting Authority.

8.4. Service orders on warning notices will be signed by the project owner and notified by his services to
the contractor with copies to the Contracting Authority and the Contract Engineer.

8.5. Service orders on suspension and restart of works because of unforeseen circumstances will be signed
by the Contracting Authority and notified by his services to the contractor with copies to the Contract
Manager and the Contract Engineer.

8.6. Service orders concerning remedial actions during the guarantee period will be signed by the
Contract Manager on the proposal of the Contract Engineer and notified to the contractor by the
Contract Engineer.

8.7. The contractor has fifteen (15) days to issue reservations on any service order received. The fact of
issuing reservations does not prevent the contractor to execute the service orders received.

8.8. The Contracting Authority has the right to notify service orders signed by him that are to be notified
by the project owner in case this is done within 30days.

ARTICLE 9: Contractor’s Equipment and Personnel (CCAG article 15).

9.1. Personnel:In his bid the contractor engaged to mobilize human and material resources necessary FOR
THE proper execution of the works in conformity with the standards and norms in force in Cameroon, and
according to the stipulations of the CCAP/CCTP. All these personnel should be effectively present on site
up to the end of works.The contract was awarded on the basis of an elaborated list of equipment and
personnel requested by the contracting authority

Within fifteen (15) days following the notification of the administrative service order to commence works,
the contractor should obligatorily designate on the approval of the contract engineer the works director,
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following address:

a) In the case where the contractor is the addressee: Sir/Madam..........
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the Project Owner and Contract Manager, correspondences shall be validly addressed to the [to
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was done;

b) In the case where the Project Owner is the addressee:
Sir/Madam [to be specified] with a copy addressed to the Contracting Authority,
Contract Manager, Contract Engineer, Project Manager and where need be, within the same
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Contracting Authority.
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to the contractor with copies to the Contracting Authority and the Contract Engineer.

8.5. Service orders on suspension and restart of works because of unforeseen circumstances will be
signed by the Contracting Authority and notified by his services to the contractor with copies to the
Contract Manager and the Contract Engineer.
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Contract Manager on the proposal of the Contract Engineer and notified to the contractor by the
Contract Engineer.
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issuing reservations does not prevent the contractor to execute the service orders received.

8.8. The Contracting Authority has the right to notify service orders signed by him that are to be
notified by the project owner in case this is done within 30days.
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9.1. Personnel:In his bid the contractor engaged to mobilize human and material resources necessary
FOR THE proper execution of the works in conformity with the standards and norms in force in
Cameroon, and according to the stipulations of the CCAP/CCTP. All these personnel should be
effectively present on site up to the end of works.The contract was awarded on the basis of an
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works, the contractor should obligatorily designate on the approval of the contract engineer the works
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This advance must be guaranteed at one hundred percent (100%) by a first class Bank approved by the
Ministry in charge of finance. This advance may be released after the notification of the Service order
to start the work.

It shall be reimbursed by deductions done on the payments on account made to the contract holder during
the execution of the contract and in accordance with the terms and conditions laid down in the said
contract. The advance must be completely reimbursed not later than when the value of the basic price of
the goods and services rendered shall have reached eighty percent (80%) of the price of the contract.
Following of the rate of reimbursement of the advance, the Contracting authority will authorize the
payment of the corresponding part of the contractor upon written request.

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19).
The amount of this contract, from the detailed quantitative cost estimates here attached stands at the sum

of ( ) FCFA. i.e.
- Amount (EVAT): ( ) francs CFA;

- Amount VAT : (___) francs CFA;

- Amount net to be paid: ( ) francs CFA;

The amount of the contract is calculated using conditions stipulated in article 19 of the General
Administrative Clauses (CCAG),

ARTICLE 12: Payment Modalities

The contractor may obtain periodic payments on account. These periodic payments may be spread out
during the term of the contract in several periodic installments. The contractor shall be bound to submit to
the project owner, before the sixth day of each month, a detailed account, accompanied by a justificatory
calculations and job cost sheet establishing the total amount spent at the end of the period under
consideration, sums he may be entitled approved by the contract engineer and the contracting authority.
The bills must correspond to the amount of work done, obtained from the amount of work actually
executed under the conditions of the contract and the unit price, as contained in the schedule of unit price,
quantity and estimated specifications and the unit price Sub-Details and the amount of deductions.

The payment of an account to the contractor shall be determined from the corresponding provisional
detailed account established simultaneously, from which is deducted the amount of the balance due.
Payments on account are not considered to be the final payment. The contractor is debited with such
payments until the final settlement of the contract.

Works executed by the contractor and entered into the job cost sheet give entitlement to payment on
account.

At the end of the work, a final account of the work is established.

ARTICLE 13: Mode of Payment

The payment of an account to the contractor shall be effected in accordance with the conditions specified
in this contract and made base on justifying documentation required to credit of account:

1. Open: agency;
2. Account number:

ARTICLE 14: Price variation

The prices are definite (fixed) and not to be changed. The contractor before submitting his bids or
signing his contract must have had perfect knowledge about the local conditions under which he has to
execute the contract.

ARTICLE 15: Price revision

The prices are not to be revised. Hence there is no price revision formula.

ARTICLE 16: Work using local direct labour (CCAG article 22)

Not required or necessary.

35




A startup advance that is at most equal to twenty percent (20%) of the amount of the contract all taxes
inclusive(ATI) may be granted to the contractor on express request and without justification on his part.
This advance must be guaranteed at one hundred percent (100%) by a first class Bank approved by
the Ministry in charge of finance. This advance may be released after the noftification of the Service
order to start the work.

It shall be reimbursed by deductions done on the payments on account made to the contract holder
during the execution of the contract and in accordance with the terms and conditions laid down in the
said contract. The advance must be completely reimbursed not later than when the value of the basic
price of the goods and services rendered shall have reached eighty percent (80%) of the price of the
contract.

Following of the rate of reimbursement of the advance, the Contracting authority will authorize the
payment of the corresponding part of the contractor upon written request.

ARTICLE 11: The Amount of the Contract (CCAG articles 18 and19).
The amount of this contract, from the detailed quantitative cost estimates here attached stands at the

sum of ( ) FCFA.i.e.
- Amount (EVAT): ( ) francs CFA;

- Amount VAT : (___) francs CFA;

- Amount net to be paid: ( ) francs CFA;

The amount of the contract is calculated using conditions stipulated in article 19 of the General
Administrative Clauses (CCAG),

ARTICLE 12: Payment Modalities

The contractor may obtain periodic payments on account.These periodic payments may be spread out
during the term of the contract in several periodic installments. The contractor shall be bound to submit
to the project owner, before the sixth day of each month, a detailed account, accompanied by a
justificatory calculations and job cost sheet establishing the total amount spent at the end of the period
under consideration, sums he may be entitled approved by the contract engineer and the contracting
authority. The bills must correspond to the amount of work done, obtained from the amount of work
actually executed under the conditions of the contract and the unit price, as contained in the schedule of
unit price, quantity and estimated specifications and the unit price Sub-Details and the amount of
deductions.

The payment of an account to the contractor shall be determined from the corresponding provisional
detailed account established simultaneously, from which is deducted the amount of the balance due.
Payments on account are not considered to be the final payment.The contractor is debited with such
payments until the final settlement of the contract.

Works executed by the contractor and entered into the job cost sheet give entitlement to payment on
account.

At the end of the work, a final account of the work is established.

ARTICLE 13: Mode of Payment

The payment of an account to the contractor shall be effected in accordance with the conditions
specified in this contract and made base on justifying documentation required to credit of account:

1. Open: agency;
2. Account number:

ARTICLE 14: Price variation

The prices are definite (fixed) and not to be changed.The contractor before submitting his bids or
signing his contract must have had perfect knowledge about the local conditions under which he has to
execute the contract.

ARTICLE 15: Price revision
The prices are not to be revised. Hence there is no price revision formula.
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ARTICLE 21: Interests on overdue payments (CCAG article 31)
Where the delay in payment fixed in the special administrative clauses is attributed to the Contracting
Authority or accounting officer, the contract holder shall be fully entitled to interest on overdue payments

calculated from the day following the expiry of the said deadline up to the day of issue of the payment
voucher by the accounting officer.

Possible interests on overdue payments are paid by statement of sums due in accordance with article 88
of Decree N°. 2018/366 of 20™June 2018 to institute the Public Contracts Code.

ARTICLE 22: Penalties (CCAG article 32)

A. Penalties for lateness.
In case of overrun of the contractual deadlines set in the contract, the contractor shall be liable to penalties
after a formal prior notice.
In the event of force majeure, the contractor must file a comprehensive request for an extension of time.
The Contracting authority after consideration of the relevance of the request shall notify a new time
frame. After this new time frame, the penalties for delay will be applied entirely without further
notification. Except by waivers provided for in the contract, the amount of penalties for time-limit overrun
shall be set as follows:

a. One two thousandth (1/2000%) of the amount ATl of the contract per calendar day overrun from
the first to the thirtieth (30) day beyond the contractual time-limit provided for in the contract;

(b). One thousandth (1/1000") of the amount ATI of the contract, per calendar day overrun beyond
the thirtieth day;

(c). The cumulative amount of penalties is limited to ten per cent (10%) of the amount ATl of the
contract under pain of termination.

B. Specific penalties.

23.1 Apart from penalties of overrun of the contractual deadlines;the contractor is liable to the
following special penalties FOR THE non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 23: Final detailed account (CCAG article 34)

23.1 After completion of the works, and within fifteen (15) days after the provisional acceptance, the
contractor shall draw up the draft final detailed account from the joint sheets to which he may be entitled
as a result of the integral execution of the contract.

23.2 The Contract Engineer has twenty (20) days to notify the corrected final detailed account.

23.3 The Contractor must within ten (10) days following the date of this notification,send back the final
detailed account with his signature,with or without reservations,or make known the reasons for which he
refuses to sign it.

ARTICLE 24: Final detailed General Payment (CCAG article 35)

24.1 Within a deadline of one (01) month after the final acceptance, the Contract Engineer shall draw
up the detailed final payment.

At the end of the guarantee period leading to the final acceptance, the Contract Engineer shall draw up
the detailed final payment sign by the contractor and the Contracting authority, which includes:

- The final detailed account;
- The balance;
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The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed
accounts he approved such that they are in his possession not later than the twelfth of the month.
The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed accounts.

Payments shall be done by within @ maximum deadline of calendar days from the
date of submission of the approved detailed accounts.

ARTICLE 21: Interests on overdue payments (CCAG article 31)

Where the delay in payment fixed in the special administrative clauses is attributed to the Contracting
Authority or accounting officer, the contract holder shall be fully entitled to interest on overdue
payments calculated from the day following the expiry of the said deadline up to the day of issue of
the payment voucher by the accounting officer.

Possible interests on overdue payments are paid by statement of sums due in accordance with article
88 of Decree N°. 2018/366 of 20™MJune 2018 to institute the Public Contracts Code.

ARTICLE 22: Penalties (CCAG article 32)

A. Penalties for lateness.
In case of overrun of the contractual deadlines set in the contract, the contractor shall be liable to

penalties after a formal prior notice.

In the event of force majeure, the contractor must file a comprehensive request for an extension of time.
The Contracting authority after consideration of the relevance of the request shall notify a new time
frame. After this new time frame, the penalties for delay will be applied entirely without further
notification. Except by waivers provided for in the contract, the amount of penalties for time-limit
overrun shall be set as follows:

a. One two thousandth (1/2000™) of the amount ATl of the contract per calendar day overrun
from the first to the thirtieth (30) day beyond the contractual time-limit provided for in the
contract;

(b). One thousandth (1/1000™) of the amount ATl of the contract, per calendar day overrun
beyond the thirtieth day;

(c). The cumulative amount of penalties is limited to ten per cent (10%) of the amount ATI of the
contract under pain of termination.

B. Specific penalties.

23.1 Apart from penalties of overrun of the contractual deadlines,the contractor is liable to the
following special penalties FOR THE non-respect of the provisions of the contract. Notably:

- Late submission of final bond;
- Late submission of insurances;

- Late submission of the draft execution programme if the lateness is caused by the
contractor.

ARTICLE 23: Final detailed account (CCAG article 34)

23.1 After completion of the works, and within fifteen (15) days after the provisional acceptance, the
contractor shall draw up the draft final detailed account from the joint sheets to which he may be
entitled as a result of the integral execution of the contract.

23.2 The Contract Engineer has twenty (20) days to notify the corrected final detailed account.

23.3 The Contractor must within ten (10) days following the date of this notification,send back the final
detailed account with his signature,with or without reservations,or make known the reasons for which he
refuses to sign it.
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29.1 The execution time frame FOR THE execution of this contract shall be three (04) months. This shall
include the completion of the works provided incumbent on the contractor, the folding up of installations
and restoring the sites and lands.

29.2 The execution time frame FOR THE execution of this contract shall run from the date of notification
of the administrative service order to start execution.lt shall end upon provisional acceptance of the
works.

RTICLE 30: Roles and responsibilities of the contractor (CCAG article 40)

The contractor shall have as mission to ensure the proper execution of the works that he has been selected
to carry out. For that reason the works shall be executed under the supervision of the contract engineer
and in accordance to the applicable rules and standards.Hence the works shall be executed according
to the notified drawings, technical specifications and service orders from the competent authorities.

The contractor shall submit FOR THE prior approval of the contract engineer, the local organization of
the work, the work planning schedule, all structural calculations, trials and soil tests, list of skilled and
unskilled workers.

The contractor shall be responsible FOR THE implantation of the structures in relation to the original
reference landmarks, lines and levels furnished by the project owner.

The contractor is responsible FOR THE entire site, including interventions of certified subcontractors. He
shall therefore:

- Put in place all the necessary conditions to enable his suppliers and sub-contractors, who are
working with him to intervene in a timely manner and in accordance with the schedule of execution
and under his leadership, and

- Ensure the proper execution of the service orders from competent authorities.

The contractor shall constantly keep a general and updated detailed schedule of the progress of the
works and make available four (4) copies to the contract engineer at the beginning of each month.

To this end, the contractor shall take all measures and provide all necessary means, determine, choose
and purchase all materials, equipment and supplies and hire any specialized staff if necessary.

ARTICLE 31: Provision of documents and site (CCAG article 42)

Within twenty (20) days after the notification of the contract, a reproducible copy of plans featuring in
the tender file of the contract will be made available to the contractor by the project owner as well as
the work site and its access

The contractor shall preserve in good state the site plan put at his disposal during the execution of the
contract.He shall hand it back,at the request of the project owner in their initial state after the execution
of the contract,with due consideration of its normal wear and tear.

ARTICLE 32: Insurance of structures and civil liability (CCAG article 45)

The following insurance policies are necessary FOR THE execution of this contract within fifteen (15) days
after the notification of the contract, and before the commencement of work guaranteeing against any
loss or damage occurring on the structures and third parties up till the provisional acceptance:

Civil liability insurance and all construction risk.

The Contractor shall justify that he holds an insurance policy of civil liability for damage caused to third
parties of all kinds:

(a) By its current salarizedpersonnels.

(b) By the equipment in use.

(c) As a result of the work.
Comprehensive insurance coverage

The working site must be covered for all the works by a construction site comprehensive insurance
coverage issued by a company approved by the competent authority. The cost of this insurance is the

responsibility of the contractor.
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28.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence,
assault and battery, slander or defamation of which he could be victim by reason of or during the
exercise of his mission.

ARTICLE 29: Execution Time Frame (CCAG article 38)

29.1 The execution time frame FOR THE execution of this contract shall be three (04) months. This shall
include the completion of the works provided incumbent on the contractor, the folding up of installations
and restoring the sites and lands.

29.2 The execution time frame FOR THE execution of this contract shall run from the date of notification
of the administrative service order to start execution.lt shall end upon provisional acceptance of the
works.

RTICLE 30: Roles and responsibilities of the contractor (CCAG article 40)

The contractor shall have as mission to ensure the proper execution of the works that he has been
selected to carry out. For that reason the works shall be executed under the supervision of the contract
engineer and in accordance to the applicable rules and standards.Hence the works shall be executed
according to the notified drawings, technical specifications and service orders from the competent
authorities.

The contractor shall submit FOR THE prior approval of the contract engineer, the local organization of
the work, the work planning schedule, all structural calculations, trials and soil tests, list of skilled and
unskilled workers.

The contractor shall be responsible FOR THE implantation of the structures in relation to the original
reference landmarks, lines and levels furnished by the project owner.

The contractor is responsible FOR THE entire site, including interventions of certified subcontractors. He
shall therefore:

- Put in place all the necessary conditions to enable his suppliers and sub-contractors, who are
working with him to intervene in a timely manner and in accordance with the schedule of
execution and under his leadership, and

- Ensure the proper execution of the service orders from competent authorities.

The confractor shall constantly keep a general and updated detailed schedule of the progress of the
works and make available four (4) copies to the contract engineer at the beginning of each month.

To this end, the contractor shall take all measures and provide all necessary means, determine, choose
and purchase all materials, equipment and supplies and hire any specialized staff if necessary.

ARTICLE 31: Provision of documents and site (CCAG article 42)

Within twenty (20) days after the notification of the contract, a reproducible copy of plans featuring in
the tender file of the contract will be made available to the contractor by the project owner as well as
the work site and its access

The contractor shall preserve in good state the site plan put at his disposal during the execution of the
contract.He shall hand it back,at the request of the project owner in their initial state after the execution
of the contract,with due consideration of its normal wear and tear.

ARTICLE 32: Insurance of structures and civil liability (CCAG article 45)

The following insurance policies are necessary FOR THE execution of this contract within fifteen (15)
days after the notification of the contract, and before the commencement of work guaranteeing against
any loss or damage occurring on the structures and third parties up till the provisional acceptance:

Civil liability insurance and all construction risk.

The Contractor shall justify that he holds an insurance policy of civil liability for damage caused to third
parties of all kinds:

(a) By its current salarizedpersonnels.
(b) By the equipment in use.

(c) As a result of the work.
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- The approval granted by the Contract Manager or Project Manager shall in no way diminish the
responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the contract.

ARTICLE 34: Organisation and security of the construction sites (CCAG article 50)
34.1 The sign boards:

The contractor will be responsible to ensure day and night signaling of working site close to the main
road in accordance with instructions given by the control engineer. Two (2) signs board are required per
construction site and should be in conformity with the regulatory provisions such as:

- The title of the project;

- The Project Owner;

- The Contracting Authority;

- The Contract Engineer;

- The project manager;

- The Contractor;

- The funding;

- The execution time-frame;

- The date of notification of the Service order to start work.

The signboard shall have the dimensions of 2, 00 x 3, 00 m.

34.2 The site installation plan:
The site installation plan shall be done considering the following:

- Particular access roads;
- Vegetation to be protected;
- Temporal fence of the site;

34.2 The fencing of the construction site:
The construction site shall have a fence of 2m high.

34.3 The building site installation:
The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility(if it does not exist)
- Storehouse for materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).

34.4 The site logbook:
A site log book shall be kept by the contractor at the construction site before site installation.

It is a unique non contradictory document. lts pages are numbered and sign. No page should be removed.
Strikeout or rescinded parts are reported in the margin for validation.

The following informationis recorded in it:

- Atmospheric conditions;

- The daily executed tasks, personnel and equipment used;
- The progress of the work;

- The requirements imposed;

- The detailed work quantities;

- The work carried out by subcontractors;

- The receptions of building materials;

- The incidents, accidents or events on the construction site;
- Nonconformities;

- The official visits;

- The administrative operations;
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- The contractor shall indicate in this schedule the equipment and methods which he intends to use
as well as the personnel he intends to employ.

- The approval granted by the Contract Manager or Project Manager shall in no way diminish
the responsibility of the contractor with regard to the harmful consequences which their
implementation may cause both towards third parties and the respect of clauses of the contract.

ARTICLE 34: Organisation and security of the construction sites (CCAG article 50)
34.1 The sign boards:

The contractor will be responsible to ensure day and night signaling of working site close to the main
road in accordance with instructions given by the control engineer. Two (2) signs board are required
per construction site and should be in conformity with the regulatory provisions such as:

- The title of the project;

- The Project Owner;

- The Contracting Authority;

- The Contract Engineer;

- The project manager;

- The Contractor;

- The funding;

- The execution time-frame;

- The date of notification of the Service order to start work.

The signboard shall have the dimensions of 2, 00 x 3, 00 m.

34.2 The site installation plan:
The site installation plan shall be done considering the following:

- Particular access roads;
- Vegetation to be protected;
- Temporal fence of the site;

34.2 The fencing of the construction site:
The construction site shall have a fence of 2m high.

34.3 The building site installation:
The contractor shall set up temporary constructions and facilities needed to execute the works, such as:
- Offices of the Contractor equipped with tables, chairs and lock-up cupboards.
- Building site toilet facility(if it does not exist)
- Storehouse for materials
- Removal of temporary work (fences, field office, sheds, signs, etc.).

34.4 The site logbook:
A site log book shall be kept by the contractor at the construction site before site installation.

It is a unique non contradictory document. Its pages are numbered and sign. No page should be
removed. Strikeout or rescinded parts are reported in the margin for validation.

The following informationis recorded in it:

- Atmospheric conditions;

- The daily executed tasks, personnel and equipment used;
- The progress of the work;

- The requirements imposed;

- The detailed work quantities;

- The work carried out by subcontractors;

- The receptions of building materials;

- The incidents, accidents or events on the construction site;
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The contractor is convened at the reception as observer. He is required to attend or to be
represented.

The Commission after site visit, reviews the minutes of the pre-technical acceptance and proceed
to the provisional acceptance.

The provisional acceptance site visit will be concluded with minutes of provisional acceptance
signed on the field by all members of the Commission. Minutes of provisional acceptance shall precise or
specify the date of completion of the work from which the guarantee period shall run.

ARTICLE 36: Documents to be submitted after execution (CCAG article 68)

During the execution of the works the contractor shall update all the modifications on the contractual
plans. At the end of the works he shall then reproduce the modified, updated and validated drawings
and submit them to the contract engineer, the contracting authority and the project owner.

The non-submission shall attract a penalty of 20% from the retention guarantee.

ARTICLE 37: The guarantee period (CCAG article 70)

The guarantee period is twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptance (CCAG article 72)
Final acceptance shall take place fifteen (15) days from the date of the expiry of the guarantee period.

The final acceptance commission shall be the same as that of provisional acceptance and shall meet in
the presence of the contractor.

The final acceptance procedure shall be the same as that of provisional acceptance and under the same
conditions.Before pronouncing the final acceptance, the commission shall verify by all means put at their
disposal that all the contractual provisions were fully respected by the contractor during the guarantee
period.

The minutes of the final acceptance shall be drawn on the spot and signed by all the members.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: Termination of the contract (CCAG article 74)

The contract may be terminated as provided for in Article 100 of the Decree 2018/366 of 20/06/2018
of the Public Contracts code and equally under conditions stipulated in articles74, 75 and7é of the
CCAG, notably:

- Delay for more than fifteen (15) calendar days in the execution of a Service order or unjustified

stoppage of work for more than seven (7) calendar days;

- Delay in the execution of work resulting to penalties above 10% of the amount of the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No party to the contract shall be considered as having contravened his contractual obligations if he
is prevented from doing so by a force majeure.

40.2 No claims shall be made against the contractor if he fails or delays in the execution of his contract
due to cases of force majeur such as:
- Rains : 200 millimetresin 24 hours ;

- Winds : 40 metres per second ;
- Floods: frequent floods.

ARTICLE 41: Disagreements and disputes (CCAG arlicle 75)
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- The contractor or his representative....uiiieeiiiireeririiiiiiieiiiiieeisienn Observer.

The contractor is convened at the reception as observer. He is required to attend or to be
represented.

The Commission after site visit, reviews the minutes of the pre-technical acceptance and proceed
to the provisional acceptance.

The provisional acceptance site visit will be concluded with minutes of provisional acceptance
signed on the field by all members of the Commission. Minutes of provisional acceptance shall precise
or specify the date of completion of the work from which the guarantee period shall run.

ARTICLE 36: Documents to be submitted after execution (CCAG article 68)

During the execution of the works the contractor shall update all the modifications on the contractual
plans. At the end of the works he shall then reproduce the modified, updated and validated drawings
and submit them to the contract engineer, the contracting authority and the project owner.

The non-submission shall attract a penalty of 20% from the retention guarantee.

ARTICLE 37: The guarantee period (CCAG article 70)

The guarantee period is twelve (12) months from the date of the provisional acceptance.

ARTICLE 38: Final acceptance (CCAG article 72)

Final acceptance shall take place fifteen (15) days from the date of the expiry of the guarantee
period.

The final acceptance commission shall be the same as that of provisional acceptance and shall meet in
the presence of the contractor.

The final acceptance procedure shall be the same as that of provisional acceptance and under the
same conditions.Before pronouncing the final acceptance, the commission shall verify by all means put
at their disposal that all the contractual provisions were fully respected by the contractor during the
guarantee period.

The minutes of the final acceptance shall be drawn on the spot and signed by all the members.

CHAPTER V: MISCELLANEOUS PROVISIONS

ARTICLE 39: Termination of the contract (CCAG article 74)

The contract may be terminated as provided for in Article 100 of the Decree 2018/366 of
20/06/2018 of the Public Contracts code and equally under conditions stipulated in articles74, 75
and7é of the CCAG, notably:

- Delay for more than fifteen (15) calendar days in the execution of a Service order or

unjustified stoppage of work for more than seven (7) calendar days;

- Delay in the execution of work resulting to penalties above 10% of the amount of the contract;

- Default of the contractor;

- Refusal to repeat poorly executed works;

- Persistent non respect of payments on account.

ARTICLE 40: Case of force majeure (CCAG article 75)

40.1 No party to the contract shall be considered as having contravened his contractual obligations if
he is prevented from doing so by a force majeure.

40.2 No claims shall be made against the contractor if he fails or delays in the execution of his contract

due to cases of force majeur such as:
- Rains : 200 millimetresin 24 hours ;
- Winds : 40 metres per second ;
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PART 05
SPECIAL TECHNICAL CONDITION (C.C.T.P)
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PART 05
SPECIAL TECHNICAL CONDITION (C.C.T.P)
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Article 5: SAND

The nature and origin of sand remains subject to the Supervisor's approval. It shall be obtained from rivers
or through crushing. The sand component should be more that 80% and the very fine constituents eliminated
by settling should be less than 4%. The sand should be of high quality and must be free from dirt, clay or
any organic matter and if deemed necessary, it should be washed before being used.

Article 6: GRAVEL

They shall be obtained from deposits or quarries chosen by the Contractor, and approved by the Supervisor.
They should be clean (constituents eliminated through settling should be less than 2%) and their grading
suited to their use. If deemed necessary, it shall be washed before being used.

Article 7: STONES

They shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller
that 20cm. basalt stones commonly called black stone are recommended FOR THE project or stones of other
quality duly tested and approved by the supervising engineer.

Article 8: CIMENT
They should be of CPA 325 class and be obtained from an approved factory.

Article 9: CONCRETE WORKS
Concrete Works shall be of 4 kinds:-

e Lean concrete for foundation works where indicated shall be of PC 150kg/m? and 10cm thick.
e Mass concrete for foundations shall be PC 250kg/m3 and thickness as shown on the plans

e Reinforced concrete for floor and roof slabs, covers foundations shall PC 350kg/m3 and thickness as
shown on the plans

e Mass concrete for catchment works: All concrete in catchment construction shall be PC400KG /m®

Article 10: PIPES AND FITTINGS

Generally pipes used in water supply must meet any of the standards mentioned below or their equivalence:
the American Water Works Association (AWWA) or the American National Standards Institute (ANSI) or the
American Society for Testing and Materials (ASTM) standards N°.D 1785 and D 2241 or ISO standards
N°527 and 845.

Table A: NFT 54 — 016 Physical Characteristics of Pipes

Test .
Sarvice Pressure Tensile test
ExternalDiameter Thickness € I'° 10h at
Pressure 1h at 20°C S
60°C MPa
MPa
0 Tolerance Average Nominal Max.
1.9 2.3 1.6 6.5
32 0:2 03 2.8 3.3 2.5 10.3 i
2.4 2.9 1.6 6.5
o 0.2 0:8 3.6 4.2 2.5 10.3 137
3 3.5 1.6 6.5
40 g3 03 4.5 5.2 2.5 10.3 187
3.7 4.3 1.6 6.5
50 0-5 03 5.6 6.4 2:5 10.3 13.7
3 3.5 10 4
63 0.8 0.3 4.7 5.4 6.3 6.5 13.7
71 8.1 4 10.3
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concerning materials in his bid. He shall be required to include transport cost of these materials to the
various locations of the structures in the community.

Article 5: SAND

The nature and origin of sand remains subject to the Supervisor's approval. It shall be obtained from rivers
or through crushing. The sand component should be more that 80% and the very fine constituents
eliminated by settling should be less than 4%. The sand should be of high quality and must be free from
dirt, clay or any organic matter and if deemed necessary, it should be washed before being used.

Article 6: GRAVEL

They shall be obtained from deposits or quarries chosen by the Contractor, and approved by the
Supervisor. They should be clean (constituents eliminated through settling should be less than 2%) and their
grading svited to their use. If deemed necessary, it shall be washed before being used.

Article 7: STONES

They shall be obtained from a quarry or deposit approved by the Supervisor and none should be smaller
that 20cm. basalt stones commonly called black stone are recommended FOR THE project or stones of
other quality duly tested and approved by the supervising engineer.

Article 8: CIMENT
They should be of CPA 325 class and be obtained from an approved factory.

Article 9: CONCRETE WORKS
Concrete Works shall be of 4 kinds:-

® Lean concrete for foundation works where indicated shall be of PC 150kg/m? and 10cm thick.
® Mass concrete for foundations shall be PC 250kg/m? and thickness as shown on the plans

® Reinforced concrete for floor and roof slabs, covers foundations shall PC 350kg/m3 and thickness
as shown on the plans

® Mass concrete for catchment works: All concrete in catchment construction shall be PC400KG /m?3

Article 10: PIPES AND FITTINGS

Generally pipes used in water supply must meet any of the standards mentioned below or their
equivalence: the American Water Works Association (AWWA) or the American National Standards
Institute (ANSI) or the American Society for Testing and Materials (ASTM) standards N°.D 1785 and D
2241 or ISO standards N°527 and 845.

Table A: NFT 54 — 016 Physical Characteristics of Pipes

Test .
Seiv P Tensile test
ExternalDiameter Thickness SEVIse ressurs 10h at
Pressure 1h at 20°C 2
60°C MPa
MPa
0 Tolerance | Average Nominal Max.
1.9 2.3 1.6 6.5
43 0 0.3 2.8 3.3 2.5 10.3 137
2.4 2.9 1.6 6.5
32 0 0.5 3.6 4.2 2.5 10.3 .
3 3:5 1.6 6.5
b 0 0.3 48 5.2 2.5 10.3 ez
3.7 4.3 1.6 6.5
20 - 0.3 5.6 6.4 2.5 10.3 13.7
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relation with the service pressure, the set is considered satisfactory. Otherwise, necessary adjustments are
carried out to meet the required specification, or the lot is rejected.

g) Impact
This test is carried out on three samples, one from each extremities and the third from the centre, all three,

one meter long. Perpendicular masses are dropped from a height of one meter onto the samples as in table
C.
Table C: Impact test schedule

Pipe diameter Mass (kg)
25 1
32 1
40 1
50 3.5
63 5
75 7.5
90 75

The pipes are accepted if the percentage of broken pipes in the tested samples does not exceed 20%
The contractor is requested to furnish the supervisor with all information (name, address, phone etc) on the
factory being used to procure pipes for his project.

When the pipes are checked and tested the contractor shall present to the supervisor a quality certificate
from the manufacturer ascertaining that the pipes meet the required standards as described in the sections
above. The contractor shall arrange for free access to the factory FOR THE supervisor to enable him request
as required for all factory tests described in the sections above to be carried out by the manufacturer.

The performance guarantee of works shall cover all defects in pipes, handling and workmanship.

10.2 Fittings specifications

Contractors are required to strictly respect standards and specifications.

All fittings FOR THEseREHABILITATIONs must resist a pressure of above 16 Bars

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those
standards and specifications shall be rejected. The performance guarantee of works shall cover all defects
on fittings, their handling and workmanship.

CHAPTER Ill - METHOD OF EXECUTION

Article 11 GENERAL INFORMATION

11.1  Safety Measures

The Contractor shall be required to place at the entrance to the works site and in its vicinity, signboards
indicating that works is underway and he shall be responsible for any accident that occurs on the works site
and / or suffered by a third party, his staff and employees and officials of the Administration as a result
of their presence on the works site. Organisation of work and security on the works site shall be the
responsibility of the Contractor.

11.2  Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his works
site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be allowed
for more than two hours. Maintenance of traffic flow shall be the responsibility and at the expense of the
Contractor and in case of any breach of contract by the latter, the Supervisor may bring in a third party to
correct any faults. All related expenses shall be borne by the Contractor. Where interference with traffic is
inevitable, the opinion of local administrative authorities shall be required for any obstruction for a given
period.

Aricle 12 STONE MASONRY
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Shrinkage crack tests should be carried out according to agree methods by the supervisor on a 15 — 30cm
long sample. No shrinkage cracks should occur if the pipe is at 90° to its horizontal axis. If this occurs for
15 samples representing a lot of 100 pipes, the lot shall be rejected.

f) Internal pressure

Pipe sample shall be subjected to 1.5 times the service pressure for a duration of one hour. If one out of
every five samples ruptures, another set of five is selected for a retest. If the second set respects the
specified relation with the service pressure, the set is considered satisfactory. Otherwise, necessary
adjustments are carried out to meet the required specification, or the lot is rejected.

g) Impact

This test is carried out on three samples, one from each extremities and the third from the centre, all three,
one meter long. Perpendicular masses are dropped from a height of one meter onto the samples as in
table C.

Table C: Impact test schedule

Pipe diameter Mass (kg)
25 1
32 1
40 ]
50 3.5
63 5
75 7D
90 75

The pipes are accepted if the percentage of broken pipes in the tested samples does not exceed 20%
The contractor is requested to furnish the supervisor with all information (name, address, phone etc) on the
factory being used to procure pipes for his project.

When the pipes are checked and tested the contractor shall present to the supervisor a quality certificate
from the manufacturer ascertaining that the pipes meet the required standards as described in the sections
above. The contractor shall arrange for free access to the factory FOR THE supervisor to enable him
request as required for all factory tests described in the sections above to be carried out by the
manufacturer.

The performance guarantee of works shall cover all defects in pipes, handling and workmanship.

10.2 Fittings specifications

Contractors are required to strictly respect standards and specifications.

All fittings FOR THEseREHABILITATIONs must resist a pressure of above 16 Bars

All fittings have to be approved by the supervisor before being used. All fittings not conforming to those
standards and specifications shall be rejected. The performance guarantee of works shall cover all defects
on fittings, their handling and workmanship.

CHAPTER 1ll = METHOD OF EXECUTION

Article 11 GENERAL INFORMATION

11.1  Safety Measures

The Contractor shall be required to place at the entrance to the works site and in its vicinity, signboards
indicating that works is underway and he shall be responsible for any accident that occurs on the works
site and / or suffered by a third party, his staff and employees and officials of the Administration as a
result of their presence on the works site. Organisation of work and security on the works site shall be the
responsibility of the Contractor.

11.2  Traffic

The Contractor shall be responsible for ensuring that traffic is not obstructed on the entire stretch of his

works site throughout the period of work up till provisional acceptance. No obstruction of traffic shall be
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The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be made for
each class of pipe and each diameter of pipe separately.

Basis of payment

Payments shall be made at the contract’s unit price. This unit price shall be full compensation for the
provision, transportation, installation and testing of all piping material including the installation of all
accessories like coupling, tees, reducers, etc. etc.

Article 16:EXCAVATIONS OF TRENCHES

The trench for pipes up to 110mm shall be excavated to a depth of at least 80cm deep and 40cm wide or other such
depths and widths as directed by the supervisor and shown on the plan.

The trench for pipes above 110mm shall be excavated to a depth of at least 100cm deep and 40cm wide or other
such depths and widths as directed by the supervisor and shown on the plan.

Article 177 :NOMENCLATURE OF WORK

17.1 Setting out of works

The contractor shall be responsible FOR THE setting out of all pertinent lines, works, grades and levels as
required FOR THE proper and accurate positioning of the structures on the site.

17.2 Earth Works

17.2.1 Description

This item shall consist of all excavation and backfill works in accordance with these specifications and in
conformity with the lines shown on the plans or as indicated by the supervisor.

17.2.2 Construction methods

Excavation
Excavation works FOR THE piping system shall be performed by the contractor. The bottom of the trench
shall be free of any stones or other materials which could incur damage to the pipes. Excavations for

intakes, reservoir tanks, wash — out chambers, valve boxes, break — pressure tanks and public tap — stand shall
be performed by the contractor
Backfill
Backfill of the pipeline shall be performed by the contractor. No backfill operations shall be allowed before
the approval from the supervisor has been granted.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor density.
Maintenance of excavations.
The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions,
the nature of the precautions shall be entirely at his own discretion.
No water shall be allowed to accumulate in any portion of the excavations.
The excavations shall be protected against flooding, and any water entering them whether by any means.
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Laying of the pipes, assembling of pipes and all other works, directly related to the piping works, shall
only be executed during dry weather conditions.

Pipe elements and connecting accessories shall be assembled in such a way that no tension can occur in the
separate elements,

Only skilled plumbers shall be employed on any plumbing work.

Pipe joints, reducers, tees, etc. shall be connected in conformity with the manufacture’s prescriptions.
Method of measurement

The quantity of PVC shall be measured per linear meter of installed pipe. Measurements shall be made
for each class of pipe and each diameter of pipe separately.

Basis of payment

Payments shall be made at the contract’s unit price. This unit price shall be full compensation for  the
provision, transportation, installation and testing of all piping material including the installation of all
accessories like coupling, tees, reducers, etc. etc.

Article 16:EXCAVATIONS OF TRENCHES

The trench for pipes up to 110mm shall be excavated to a depth of at least 80cm deep and 40cm wide or other
such depths and widths as directed by the supervisor and shown on the plan.

The trench for pipes above 110mm shall be excavated to a depth of at least 100cm deep and 40cm wide or other
such depths and widths as directed by the supervisor and shown on the plan.

Article 17 :NOMENCLATURE OF WORK

17.1 Setting out of works

The contractor shall be responsible FOR THE setting out of all pertinent lines, works, grades and levels as
required FOR THE proper and accurate positioning of the structures on the site.

17.2 Earth Works

17.2.1 Description

This item shall consist of all excavation and backfill works in accordance with these specifications and in
conformity with the lines shown on the plans or as indicated by the supervisor.

17.2.2 Construction methods

Excavation
Excavation works FOR THE piping system shall be performed by the contractor. The bottom of the trench
shall be free of any stones or other materials which could incur damage to the pipes. Excavations for

intakes, reservoir tanks, wash — out chambers, valve boxes, break — pressure tanks and public tap — stand
shall be performed by the contractor

Backfill
Backfill of the pipeline shall be performed by the contractor. No backfill operations shall be allowed
before the approval from the supervisor has been granted.
The compaction requirement for backfill shall be at least 90% of the dry modified optimum proctor
density.

Maintenance of excavations.
The contractor shall carry the risk of collapse of excavated faces whether or not he takes any precautions,
the nature of the precautions shall be entirely at his own discretion.
No water shall be allowed to accumulate in any portion of the excavations.

The excavations shall be protected against flooding, and any water entering them whether by any

means.
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livision:

ub-Division:
Council :

I,ocality :
Quarter :

I Place :

Code Waypoint :
X- Coordinates:

Y- Coordinates:

COORDINATES

SITE ¢

Precise the name and/or Place

---------------------------------------------------------------------------------

CHARACTERISTICS OF WATER POINT

TYPE OF WATER POINT:

Other Information .........

NATURE OF WATER POINT:

AT (km) longitude: | | || [ | [ [[]]]
" | 1 | l ! 1 | | | | |
i | | I l(km) Latitude : 1 :Market
2 :School
3 :Hospital
........................................... 4 :Administration

5 : Stop point on highway
| 6 :Household

: Others
:Wells

: Borehole

: Tower AEP

: Standpipe
: Source

wn A WD —-CO

.NATURE WATER POINT 0 : Others

1 : Modern well

2 : Equippedwell(PMH)
3 : Equippedborehole
PMH 4 : AEPG

5 : AEPP

Other Intormation wesssreassmvessaamsmsansvvsmioe 6 : AEP Mixte

STATE OF STRUCTURE:

7 : Source
8 : Source Rehab

1 :Fonctional

2 : Partially functional 3 :
Nonfonctional

O DS Y T ON: 4 ateeetrneeenneeeesneeeessesesssseesseesessssessssssssssesessssssssssessssessssesssssessnsnns

NATURE OF BREAKDOWN

1 : nofuelFOR THEpump 2 :

pumpdamaged

3 : broken tab

4 : broken pipes

5 : no spare parts

53 6 : other information :.......c.ccceviciennecireenanne




Division:

Sub-Division:

Council :

Locality : |
Quarter :

Place :

COORDINATES

Code Waypoint :

X- Coordinates: I I |

Y- Coordinates: I | l l

Ll ] k)
| |

SITE :
Precise the name and/or Place

---------------------------------------------------------------------------------

CHARACTERISTICS OF WATER POINT

TYPE OF WATER POINT:

Other Information .........

NATURE OF WATER POINT:

Other Information ....coevvennen.

STATE OF STRUCTURE:

L.NATURE WATER POINT

longitude: | | [ [ [ | [[ ][]
. 1 1 ! ] 1 | | 1 1 ) | |
Latitude : 1 sxpakar
2 :School
3 :Hospital
.................. 4 :Administration

5 : Stop point on highway
| 6 :Household

: Others
‘Wells

: Borehole

: Tower AEP

: Standpipe
: Source

o W — O

: Others

: Modern well

: Equippedwell(PMH)
: Equippedborehole
PMH 4 : AEPG

5 : AEPP

6 : AEP Mixte

7 : Source

8 : Source Rehab

LW — O

1 :Fonctional
2 : Partially functional 3 :
Nonfonctional

O DS EIV I ON: s s s T s e i S T RS e RS T s e e R S S WG

NATURE OF BREAKDOWN
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:others

: Artisanrepairer

: Réparateur villager
: Privateoperator
:Administration

MAINTENANCE

[ SO VS I (S i )

NUMBER OF CONSUMMERS “lo_200

L1201 350
[1351_500
1501_700

"1 More than701

[l Imprecise

PRINCIPAL USAGES

" Domestic
| AnimalL$
| Irrigation
| Institutions (schools, hospitaletc)
L Industries
Ll others iveeeeueeeeieeiieneeinens
Enough water quantity ? lyes 1no
Observation :
WATER QUALITY
. ‘al Ph
Physico-chemical parameters O Acidic
| Basic
CONDUCTIVITY
icP t
Organoleptic Parameter Tatte
Color "] Acceptable Odeur
[l bright 1 bad (] Acceptable
_| Disorder 1 dirty | Bad
LIOthers t vvvvevveeeeee e
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MAINTENANCE

PRINCIPAL USAGES

Observation :..

WATER QUALITY

B R R S ]

:others

: Artisanrepairer

: Réparateur villager
: Privateoperator
:Administration

CONDUCTIVITY

Color

NUMBER OF CONSUMMERS 0200
L1201 350
1351500
(1501 700
_1 More than701
| Imprecise
[l Domestic
"] AnimaL$
L] Irrigation
L Institutions (schools. hospitaletc)
_ Industries
LE others simmiisinsionmenmmens
Enough water quantity ? 1 yes TIno
Ph
Physico-chemical parameters O Acidic
[] Basic
Organoleptic Parameter
Taste
L1 Acceptable Odeur
bright ' bad Acceptable
Disorder 1 dirty _ Bad
71T S ——
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In a radius of 3 km :

® presence water supply point YeEs “Ino
® if yes, indicate the name :
Registered /Declaration of collected samples:
® availability of carnet management samples A ] yes no
® s water collected declared annually at:
o Council water service 0] | yes no

O Other organs

] ] yes no

Are they refugiesareound the structures? | 1Y€ no
Development -
| Submergedpump/surface
| With a rope
Exhaure 2 _! Taps
L Generatorpumping
" Solar
Base 2 [l Reinforcedconcrete
| None reinforcedconcrete
"] Reinforcedconcrete
Margelle 2
| None reinforcedconcrete
2 .
Cover ’ [ Reinforcedconcrete
[ ] None reinforcedconcrete
Water outlet 2 [l Enrochechement
Supply 2
Spare parts 2 yes | no

Name and signature of
constractor

Name and signature of
beneficiary

Atcisasnmithesassesanss

Name and signature of
Project engineer

At the s
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In a radius of 3 km :

® presence water supply point yes L no
® if yes, indicate the name :
Registered/Declaration of collected samples:
® availability of carnet management samples N 7] yes no
® s water collected declared annually at:
O Council water service i) Tlyes no

O Other organs

0 ] yes no

Are they refugiesareound the structures? ] 1Yes no
Development =
. Submergedpump/surface
_ Witharope
Exhavre....... 2 . Taps
_ Generatorpumping
_ Solar
Base 2 _ Reinforcedconcrete
_ None reinforcedconcrete
__ Reinforcedconcrete
Margelle ¢ B
. None reinforcedconcrete
2
Cover g Reinforcedconcrete
[ None reinforcedconcrete
Water outlet 2 [ Enrochechement
SUPPIY wasiisssissasiniass 2
Spare partsiiisiiiiisnissamsiiig 2 yes “1no

Name and signature of
constractor

Ativvveevnnnthe covviiiennn

Name and signature of
beneficiary

Atcceveeenncthe vovvvnnnnnn..

Name and signature of
Project engineer

Atbivicsavesth®ssssaesnys
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SCHEDULE OF UNIT PRICESFORTHE REHABILITATION OF SPRING CATCHMENT AT
NGWANDIKANG IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST

REGION

SCHEDULE OF UNIT PRICES FOR THE REHABILITATION OF SPRING
CATCHMENT AT NGWANDIKANG IN BALI SUB DIVISION, MEZAM
DIVISION IN THE NORTH WEST REGION

ITEM

DESCRIPTION OF WORKS

UNIT

QT
Y

U. PRICE
IN
FIGURES

U. PRICE
IN
WORDS

100

Site installation

101

Site installation (installation of project signboard,
acquisition of the site office, store and lodging
places for personnel, transportation of personnel
too/from project site, general site cleaning and
implementation, demolition and reconstruction of
temporary structures)

LS

102

Mobilisation of materials and personnels

LS

103

Preparation of execution program

SUBTOTAL LOT 100

Lot 200

CONSTRUCTION WORKS

201

5m3 storage tank reinforced concrete with an
internal control room equipped with an iron door .
Purchase of metallic ladder (Aluminum ladder 3m
height for access in and out of the storage tank
plumbing accessories inclusive)

202

Control valve chamber (80x80x100cm) equipped
with locking device

203

High points chambers with stone manosry
(80x80x100cm) equipped with locking device and
installation an automatic air release valve at point
"I"

204

Low points chambers with stone manosry
(80x80x100cm equipped with locking device and
installation of washout valve at point "C"

205

Stand tap with the soakaway pit

206

Pillars for stream crossing in reinforced concrete
(15x15x120cm)

SUBTOTAL 200

Lot 300

REHABILITATION WORKS

301

Rehabilitation of a spring catchment and a
collection chamber

SUBTOTAL 300

29




SCHEDULE OF UNIT PRICESFORTHE REHABILITATION OF SPRING CATCHMENT AT
NGWANDIKANG IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST

REGION

SCHEDULE OF UNIT PRICES FOR THE REHABILITATION OF SPRING
CATCHMENT AT NGWANDIKANG IN BALI SUB DIVISION, MEZAM
DIVISION IN THE NORTH WEST REGION

QT U. PRICE | U. PRICE
ITEM DESCRIPTION OF WORKS UNIT v IN IN
FIGURES | WORDS

100 | Site installation
Site installation (installation of project signboard,
acquisition of the site office, store and lodging
places for personnel, transportation of personnel

101 T ; 3 LS
too/from project site, general site cleaning and
implementation, demolition and reconstruction of
temporary structures)

102 | Mobilisation of materials and personnels LS

103 | Preparation of execution program U
SUBTOTAL LOT 100

Lot 200 | CONSTRUCTION WORKS
5m3 storage tank reinforced concrete with an
internal control room equipped with an iron door .

201 | Purchase of metallic ladder (Aluminum ladder 3m | U
height for access in and out of the storage tank
plumbing accessories inclusive)

Control valve chamber (80x80x100cm) equipped

202 : ; : U

with locking device
High points chambers with stone manosry

203 (80x80x100cm) equipped with locking device and U
installation an automatic air release valve at point
IIIH
Low points chambers with stone manosry

204 | (80x80x100cm equipped with locking device and | U
installation of washout valve at point "C"

205 | Stand tap with the soakaway pit U

206 Pillars for stream crossing in reinforced concrete U
(15x15x120cm)

SUBTOTAL 200
Lot 300 | REHABILITATION WORKS
301 Rehabilitation of a spring catchment and a U

collection chamber

SUBTOTAL 300
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PART 07
DETAILED BILL OF QUANTITIES
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PART 07
DETAILED BILL OF QUANTITIES

62

| I N N N T BE B I B B I B B S B B B B B En



403

Supply and laying of Dia. 25NP12.5 (connection
to all stand taps)

MI

12

404

Supply and installation of GI 2"

405

Plumbing accessory

Is

SUB TOTAL 400

Lot 500

Environmental and Mitigation measures

501

Environmental Impact assessment

LS

502

Cleaning and disinfection of pipeline

Ls

SUB TOTAL 400

Lot 600

PROJECT SUSTAINABILITY

601

Formation and training of Water Management
Committee (WMC) with two (02) caretakers,
formulation of internal rules and regulations
(I&R) together with the beneficiary community
that shall govern the management of the water
supply scheme after post construction. I&R shall
be co-signed by the D.O of Santa Sub Division,
DD MINEE mezam, Development Association
president or his representative and the chairman
water management committee (wmc), Indicator,
signed list of elected members of WMC with ID
card and telephone numbers, WMC training report
and six (06) signed copies of &R

session

602

Sampling of bacteriogical and physico-chemical
analysis of water from the two catchments

no

603

Final report of completed works and drawing

no

SUBTOTAL 600

TOTAL WITHOUT TAXES

AIR (19.25 %)

AIR (2.2%)

TOTAL WITH ALL TAXES

NET AMOUNT PAYABLE
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403

Supply and laying of Dia. 25NP12.5 (connection
to all stand taps)

Mli

12

404

Supply and installation of GI 2"

405

Plumbing accessory

Is

SUB TOTAL 400

Lot 500

Environmental and Mitigation measures

501

Environmental Impact assessment

LS

502

Cleaning and disinfection of pipeline

Ls

SUB TOTAL 400

Lot 600

PROJECT SUSTAINABILITY

601

Formation and training of Water Management
Committee (WMC) with two (02) caretakers,
formulation of internal rules and regulations
(I&R) together with the beneficiary community
that shall govern the management of the water
supply scheme after post construction. I&R shall
be co-signed by the D.O of Santa Sub Division,
DD MINEE mezam, Development Association
president or his representative and the chairman
water management committee (wmc), Indicator,
signed list of elected members of WMC with ID
card and telephone numbers, WMC training report
and six (06) signed copies of [&R

session

602

Sampling of bacteriogical and physico-chemical
analysis of water from the two catchments

no

603

Final report of completed works and drawing

no

SUBTOTAL 600

TOTAL WITHOUT TAXES

AIR (19.25 %)

AIR (2.2%)

TOTAL WITH ALL TAXES

NET AMOUNT PAYABLE
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Lot :
SUB-DETAIL OF PRICE N°: 101
DESCRIPTION OF
ACTIVITY ON
Prix N°: Daily output Total Quantity: Unit: 03;:/ r;;i?go(;i):
CATEGORY NUMBER Daily Salary | Paid Man-day Amount
=
w
Z
1 2
<
o
[28)
o
TOTAL A
TYPE NUMBER Daily rate Daysbilled Amount
[
Z
W
1 =
L
=
o
w
TOTAL B
TYPE UNIT Unit price Consumption Amount
4
=
' ot
o
<
=
TOTAL C
D TOTAL DIRECT COST A+B+C
E GENERAL SITE EXPENSES 10% D x 10%
F GENERAL HEAD OFFICE EXPENSES 5% D x 5%
G COST PRICE (DFE+F)
H RISK + PROFIT 10% | Gx10%
! BID PRICE EXCLUDING TAXES (G+H)
J UNIT PRICE EXCLUDING TAXES (1/Qty)
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Lot :
SUB-DETAIL OF PRICE N°: 101
DESCRIPTION OF
ACTIVITY ON
Prix N°: Daily output Total Quantity: Unit: oc?il\’/‘;:;i?l;a‘;fs):
CATEGORY NUMBER Daily Salary | Paid Man-day Amount
—
[¥7]
4
1 2
<3
o
'Y
o
TOTAL A
TYPE NUMBER Daily rate Daysbilled Amount
-
<
L
=
o &
2
(¢}
ji3)
TOTAL B
TYPE UNIT Unit price Consumption Amount
n
w—d
<
-
Ve
<
=
TOTAL C
D TOTAL DIRECT COST A+B+C
E GENERAL SITE EXPENSES 10% D x 10%
F GENERAL HEAD OFFICE EXPENSES 5% D x 5%
G COST PRICE (D+E+F)
H RISK + PROFIT 10% | G x10%
I BID PRICE EXCLUDING TAXES (G+H)
J UNIT PRICE EXCLUDING TAXES (I/Qty)
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PART 09
MODEL OF CONTRACT
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PART 09
MODEL OF CONTRACT
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The Government of the Republic of Cameroon, represented byThe Mayor BALI Council hereinafter
referred to the “Contracting Authority”

On the one hand,

And
(enterprise)
P.O. Box Tel: Fax:
Business Registry No.
Taxpayer’s No.
Represented by M , its General Manager, hereinafter referred to as the “Contractor”

On the other hand,

Agree on the following:
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The Government of the Republic of Cameroon, represented byThe Mayor BALI Council hereinafter

referred to the “Contracting Authority”

On the one hand,

And

(enterprise)
P.O. Box Tel: Fax:

Business Registry No.
Taxpayer's No.

Represented by M

“Contractor”

On the other hand,

Agree on the following:

, its General Manager, hereinafter referred to as the

70



Page and last of JobbingN° Jo/NWR/MEZAM/BC/BCITB/2026 of _/__ /2026
Awarded after Open National Invitation To Tender No ___/ONIT/NWR/MEZAM/BC/BCITB/2026
of _/_ /2026

FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB DIVISION,
MEZAM DIVISION IN THE NORTH WEST REGION.

With
FOR THE execution of works
EXECUTION DEADLINE (__03__ ) months

Amount of Contract in CFA F:

IAT

EVAT

VAT (19.25)

AIR (2.2 or 5.5%)
Net to be paid

Read and accepted by the Contractor

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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Page and last of JobbingNe Jo/NWR/MEZAM/BC/BCITB/2026 of _/__ /2026
Awarded after Open National Invitation To Tender No ___/ONIT/NWR/MEZAM/BC/BCITB/2026

of_/_ /2026

FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG IN BALI SUB DIVISION,

MEZAM DIVISION IN THE NORTH WEST REGION.

With
FOR THE execution of works
EXECUTION DEADLINE (__03__ ) months
Amount of Contract in CFA F:
IAT
EVAT
VAT (19.25)
AIR (2.2 or 5.5%)
Net to be paid
Read and accepted by the Contractor
(place of signature) (date)
Signature of Contracting Authority
(place of signature) (date)
Registration
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A-

MODEL OF UNDERTAKING BY BIDDER
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A-

MODEL OF UNDERTAKING BY BIDDER
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MODEL OF TENDER LETTER
75

B-
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MODEL OF TENDER LETTER

B-




MODEL BID BOND
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MODEL BID BOND
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MODEL PERFORMANCE GUARANTEE
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MODEL PERFORMANCE GUARANTEE
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E-

MODEL OF BANK GUARANTEE FOR ADVANCE PAYMENT
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E-

MODEL OF BANK GUARANTEE FOR ADVANCE PAYMENT
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F-

MODEL OF RETENTION GAURANTEE
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F-

MODEL OF RETENTION GAURANTEE
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G-

FORMATS OF REFERENCES OF BIDDER
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G- FORMATS OF REFERENCES OF BIDDER

86



---—--—----—4

H-

PRINCIPAL EQUIPMENT OF CONTRACTOR
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H-

PRINCIPAL EQUIPMENT OF CONTRACTOR
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l- MODEL FORM OF QUALIFICATIONS AND EXPERIENCE

PERSONNEL

OF KEY
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l- MODEL FORM OF QUALIFICATIONS AND EXPERIENCE

PERSONNEL

OF KEY
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J-  MODEL OF SITE VISIT AND SITE VISIT REPORT
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|

J-

MODEL OF SITE VISIT AND SITE VISIT REPORT
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MODEL SITE VISIT REPORT

l) INTRODUCTION

) NAME OF THE ENTERPRISE:
DATE:
1) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3- Vegetation:

4

Topography of the site:

V) AVAILABILITY OF SERVICES

V) AVAILABILITY OF MATERIALS

Vl) DIFFICULTIES

Vi) CONCLUSION

95

Signature of the contractors’ engineer




MODEL SITE VISIT REPORT

) INTRODUCTION

) NAME OF THE ENTERPRISE:
DATE:
) COMMENTARY

1- Nature of the project site:

2- Accessibility to the project site:

3

Vegetation:

4

Topography of the site:

V) AVAILABILITY OF SERVICES

V) AVAILABILITY OF MATERIALS

) DIFFICULTIES

Vi)  CONCLUSION

Signature of the contractors’ engineer
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Contracting Authority must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that draft
Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne°. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3. References of the Contract, if Private Manager carried it out;

2.4. |If maintenance works
1.4.1  Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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Note on preliminary studies

In accordance with the Public Contracts Code, the Project Owner or Contracting Authority must, prior to
commencing the procedure to award Contracts or refer to the competent Tenders Board, ensure that
draft Tender Files are prepared based on preliminary studies.

These studies must be required during the examination of the Tender File (TF) by the Tenders Board.

The Project Owner is bound to fill the questionnaire in annex 1 accompanied by justifications of the said
studies.

Annex Ne. 7: Justification of preliminary studies

1. Attach the preliminary studies.
2. Indicate
2.1.  The date studies were carried out;
2.2.  The name of the Public or private Project Manager

2.3.  References of the Contract, if Private Manager carried it out;

2.4. If maintenance works
1.4.1  Description of the studies;
1.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as the

approved programming documents.

1.5 Rehabilitation or new works
1.5.1 Are quantities in the quotations the same as those of the studies?
1.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study;
1.5.3 Attach the said studies.

N.B. For services of less scope, the Project Owner may furnish a justification of calculation of quantities of
the Tender File.

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on the quality of
the studies.
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PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION TO TENDER:
N°___/ONIT/NWR/MEZAM/BC/BCITB/2026 OF __/ /2026

DESCRIPTION

Duration

FIRST MONTH

SECOND MONTH

THIRD MONTH

10

11

12

PREPARATORY
WORKS

CONSTRUCTION
WORKS

203

Lot
300

PIPING
NETWORK

301
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PLANNING OF WORK EXECUTION

OPEN NATIONAL INVITATION TO TENDER:
N°___/ONIT/NWR/MEZAM/BC/BCITB/2026 OF ___/ /2026

FIRST MONTH SECOND MONTH THIRD MONTH ......... etc

N° | DESCRIPTION Duration

Lot | PREPARATORY
100 | WORKS

200 | WORKS

203

Lot | PIPING
300 | NETWORK

1 301
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I- BANKS

Y

O ® N o 0 A W

w N» =~ 0

Afriland First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITI Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

StandardCharteredBank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Il- Insurancecompanies

14.

15.

16.

Chanaslnsurance

Activa Insurance

Zenithelnsurance SA BP Douala
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I- BANKS

1.

0 o N oy Ly B W

_._,_._.
w N o

Afriland First Bank

BanqueAtlantique

Banque Gabonaise pour le Financement International (BGFI BANK)
Banque International du Cameroun pour I'Epargne et le Crédit (BICEC)
CITl Bank

Commercial Bank of Cameroon (CBC)

Ecobank

National Financial Credit Bank

Société Camerounaise de Banque au Cameroun

Société Générale Cameroun

StandardCharteredBank Cameroon

Union Bank of Cameroon

United Bank for Africa.

Il- Insurancecompanies

14.

15.

Chanaslnsurance

Activa Insurance

Zenithelnsurance SA BP Douala
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EVALUATION GRID
Open  National Invitation to Tender No __ /ONIT/NWR/MEZAM/BC/BCITB/2026
of _/__/2026FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG
IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

MARKING GRID

I DOCUMENT DESCRIPTION
NO
l A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder)
’ with a fiscal stamp.
l Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A.3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
I Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A.4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
l A5 Purchase receipt of Tender File of thirty five thousand(35,000) CFAF issued by Public
freasury
A bid bond of three hundred thousand (300,000) CFAF issued by a first rate-financial
A.b institution approved by the Ministry in charge of Finance in conformity with COBAC
l conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
’ Regulatory Board (ARMP)
l A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
) obligations vis a vis the Fund; the attestation valid within the given time.
A.9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
l the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.
A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
l Al Plan and attestation of location of the Company signed by the Chief of Taxation
A.12 Power of attorney if necessary
l A13 Special Technical Clauses initialed in all the pages and signed at the last page
A4 ISpecicl Administrative Clauses completed and initialed in all the pages and signed at the
ast page

CRITERIA CONFORMITY | OBSERVATIONS

YES | NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

R.. N _ =

Table of content

Page separators in colour apart from white

Order prescribed respected

Clearness of the documents

N[N | W[~

resence of all the documents
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EVALUATION GRID

Open National Invitation to Tender No __/ONIT/NWR/MEZAM/BC/BCITB/2026
of _/__/2026FOR THE REHABILITATION OF SPRING CATCHMENT AT NGWANDIKANG
IN BALI SUB DIVISION, MEZAM DIVISION IN THE NORTH WEST REGION

ADMINISTTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
A.l Certified Copy of the Business Registration, not more than three months old.

Declaration of intention to tender stamped with the tariff in force (written by the bidder)

A.2 ; 3
with a fiscal stamp.
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the
A4 Ministry in charge of Finance or by a foreign bank the first order not more than three
months.
A5 Purchase receipt of Tender File of thirty fivethousand(35,000) CFAF issued by Public
treasury
A bid bond of three hundred thousand (300,000) CFAF issued by a first rate-financial
A.b institution approved by the Ministry in charge of Finance in conformity with COBAC
conditions
A7 An attestation of non-exclusion from Public Contracts issued by the Public Contracts
) Regulatory Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his

obligations vis a vis the Fund; the attestation valid within the given time.

A9 A Clearance Certificate signed by the chief of Centre of Taxes that the bidder has met all
the statutory declarations in issues of taxes in the current financial year; this certificate
should be less than three months old.

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan and attestation of location of the Company signed by the Chief of Taxation

A2 Power of attorney if necessary

A3 Special Technical Clauses initialed in all the pages and signed at the last page

AT lSopsﬁ:Di:Igi\dministrative Clauses completed and initialed in all the pages and signed at the

The absence or the nonconformity of the one of these documents will result to the elimination of the
offer
The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall

contain the following:

MARKING GRID

NO

CRITERIA CONFORMITY | OBSERVATIONS

YES | NO

GENERAL PRESENTATION OF THE BIDS

Presence of all the documents

Properly bind

Table of content

Page separators in colour apart from white

Order prescribed respected

| AN W[~

Clearness of the documents

Presence of all the documents
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ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.

Cl1 A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criteria

1=
2-
3.
4-

5-
6-
7=
8-

Es

Absence of bid bond in the administrative file;

Deadline for delivery higher than prescribed;

False declaration or falsified documents;

A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;

Incomplete financial file.

Non respect of 75% of essential criteria

Change of quantity or unit

Suspended by MINMAP in 2020.

s

General presentation of the Tender Files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel ;

Technical organization of the works;

Safety measures on the site;

Logistics;

Attestation and report of site visit;

Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation (RPAO).

Th

is evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable

minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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ENVELOPE C- FINANCIAL FILE

No. | DESIGNATION.
Cl A submission letter, signed, dated and stamped.(see ANNEX 3)

C2 Completed and signed frame work of unit prices.

CG3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

This evaluation will be done in a purely positive way (yes) or negative (no) with an
acceptable minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

A. Eliminatory criteria
1- Absence of bid bond in the administrative file;
2- Deadline for delivery higher than prescribed;
3- False declaration or falsified documents;
4- A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
5- Incomplete financial file.
6- Non respect of 75% of essential criteria
7- Change of quantity or unit
8- Suspended by MINMAP in 2020.

B. Essential criteria

1- General presentation of the Tender Files;

2- Financial capacity;

3- References of the company in similar achievements;

4- Quality of the personnel ;

5- Technical organization of the works;

6- Safety measures on the site;

7~ Logistics;

8- Attestation and report of site visit;

9- Special Technical Clauses initialed in all the pages;

10-Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria
The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely positive way (yes) or negative (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The Contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.
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