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REPUBLIQUE DU CAMEROUN  REPUBLIC OF CAMEROON 

Paix-Travail-Patrie  Peace –Work-Fatherland 

*******  ******* 

REGION DU NORD -OUEST  NORTH WEST REGION 

 

DEPARTEMENT DE BOYO  BOYO  DIVISION 

*******  ******* 

   

BOYO DIVISIONAL TENDERS BOARD 
 

***************** 

OPEN NATIONAL INVITATION TO TENDER 
 
 

TENDER FILE 
 

OPEN NATIONAL INVITATION TO TENDER 
N° 001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF 18/03/2026 
FOR THE CONSTRUCTION  OF THE DIVISIONAL DELEGATION OF 

THE MINISTRY OF DECENTRALIZATION AND LOCAL 

DEVELOPMENT (MINDDEVEL) BOYO 

 

Delegated Project Owner: Senior Divisional Officer for Boyo  

FINANCING: MINDDEVEL PUBLIC INVESTMENT BUDGET (PIB) - 2026 

 

PROJECT INFORMATION 

Project title: 
THE CONSTRUCTION  OF  THE DIVISIONAL 

DELEGATION OF DISCENTRALISATION AND 

LOCAL DEVELOPMENT (MINDDEVEL)  

Credit reference:  

Project amount: 80 000 000 FCFA (ATI) 

Bid bond amount: 1 600 000 FCFA 

Tender file purchase fee: 100 000 FCFA 
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REPUBLIQUE DU CAMEROUN  REPUBLIC OF CAMEROON 
Paix-Travail-Patrie  Peace –Work-Fatherland 

*******  ******* 

REGION DU NORD -OUEST  NORTH WEST REGION 

 

DEPARTEMENT DE BOYO  BOYO  DIVISION 

*******  ******* 

   
   

   

OPEN NATIONAL INVITATION TO TENDER 
N°001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF 18/03/2026 
FOR THE CONSTRUCTION OF THE DIVISIONAL DELEGATION OF 

DECENTRALIZATION AND LOCAL DEVELOPMENT (MINDDEVEL) 

BOYO 
Financing:  Public Investment Budget of 2026 

 

1. Subject of the invitation to tender:  

Within the framework of 2026 Investment Budget, the SENIOR DIVISIONAL OFFICER FOR BOYO; 

Contracting Authority hereby launches an Open National Invitation to Tender N° 

001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF 18/03/2026 FOR 

THE CONSTRUCTION OF THE DIVISIONAL DELEGATION OF 

DECENTRALIZATION AND LOCAL DEVELOPMENT (MINDDEVEL) 

BOYO  
 

2. Nature of work: 

This project concerns the construction, in Fundong, the headquarters of Boyo Division, of 

a single-storey building intended to house the Divisional Delegation of MINDDEVEL. It 

comprises ten offices, an archives room, two-compartment sanitary facilities, and a 25-seat 

meeting room, as shown in the attached architectural plan. Work to be done consists of: 

 Preliminary works 

 Earth works 

 Foundation  

 Elevation works 

 Roof works and ceiling 

 plastering 

 Tiling 

 Sealed coating  

 Rafters and roof covering  

 Wooden works, Aluminium and glass works, Metallic works  

 Electricity  

 Plumbing and sanitary works 

 Painting and Vanishing works 

 VRD 
 

3. Execution deadline   

  The maximum duration provided by the Contracting Authority for the execution of the works 

forming the subject of this invitation to tender is six (06) calendar months 
 

4. Lots:  

The work is in a unique lot for the construction of the Divisional Delegation of Decentralization and 

Local Development (MINDDEVEL) Boyo  
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5. Estimated cost 

The estimated cost after preliminary studies is 80, 000, 000 (Eighty million) CFA Francs. 

6. Participation and origin 

 Participation to this invitation to tender is open to Cameroonian enterprises that are in compliance with 

the fiscal laws. 

7. Financing 

Works which form the subject of this invitation to tender are financed by the 2026 Public Investment 

Budget. Budget head N°: ------------------------- 

8. Bid bond 

Bids shall be accompanied by a provisional guarantee (bid security) with a validity period of 

ninety (90) days, calculated from the initial deadline for the submission of bids. Said guarantee 

shall be issued in accordance with the model provided in the Tender Dossier by a financial 

institution duly approved by the Minister in charge of Finance to issue guarantees in the context 

of Public Procurement, and shall be accompanied by the deposit receipt issued by the Deposit 

and Consignment Fund (CDEC). 

The amount of the said provisional guarantee, inclusive of all taxes, is fixed at FCFA 1,600,000 

(One Million Six Hundred Thousand FCFA). 

On pain of outright rejection of the bid, the provisional guarantee shall be submitted in original 

form and shall bear a date not earlier than three (03) months prior to the bid submission deadline. 

The provisional guarantee shall be automatically released upon publication of the contract award 

decision in respect of unsuccessful bidders. Where the bidder is declared the successful tenderer, 

the provisional guarantee shall be released upon submission of the definitive guarantee. Bank 

cheques, including certified cheques, shall not be accepted as a substitute for the 

provisional guarantee. 

 

9. Consultation of Tender File: 

The file may be consulted during working hours at the Private Secretariat of the Senior Divisional 

Officer, Boyo, Telephone N
0 

(237) 675 58 91 37, as soon as this tender notice is published and the 

electronic version, on the COLEPS platform at the addresses http://www.marchespublics.cm and 

http://www.publiccontracts.cm, as from the publication of this notice. 

10.   Acquisition of tender file: 

   The file may be obtained from the Boyo internal Tender’s board Secretariat Telephone (237) 675 

58 91 37 as soon as this tender notice is published against payment of a non-refundable sum of 100,000 

(One Hundred Thousand) CFA francs, payable at Division Treasury of Boyo, representing the cost of 

purchasing the tender file. 

When collecting the Tender Dossier, bidders shall register by providing their full contact details 

(P.O. Box, telephone numbers, fax, email, etc.). The receipt shall identify the purchaser as the 

representative of the company wishing to participate in the tender. 

The Tender Dossier may also be obtained free of charge by downloading it from the COLEPS 

platform at the above-mentioned addresses for the electronic version. However, online submission is 

subject to payment of the Tender Dossier purchase fees. 

11. Bidding Method: 

Bidding shall be carried out as follows: “Exclusively online”. In other words, one cannot submit 

bids off-line for this Call for Tenders. 

http://www.marchespublics.cm/
http://www.publiccontracts.cm/
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12. Submission of bids: 

The bid shall be submitted by the bidder on the COLEPS platform no later than 

23/04/2026 at 10:00 a.m. 

A backup copy of the bid saved on a USB flash drive or CD/DVD, together with the 

original bid security, shall be submitted in a sealed envelope and delivered against receipt to the 

Secretariat of the Senior Divisional Officer’s Office for the Boyo Division, located in Fundong, 

no later than 23/04/2026 at 10:00 a.m. local time, and shall bear the following indication: 

TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY) 

<< OPEN NATIONAL INVITATION TO TENDER’S NOTICE 

N° 001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF18/03/2026 FOR THE 

CONSTRUCTION OF THE DIVISIONAL DELEGATION OF DECENTRALIZATION 

AND LOCAL DEVELOPMENT (MINDDEVEL) BOYO 

 “To be opened only during the bid-opening session” 

 

A back-up copy of original of the bid bond and deposit receipt issued by the CDEC” 

 

File size and format 

 

The maximum size of the documents previously mentioned (Volume 1, Volume 2 and 

Volume 3) that will transit on the platform and constitute the bidder’s offer are as 

follows: 

 5 MB for Administrative Documents (Volume 1); 

 15 MB for the Technical Offer (Volume 2); 

 5 MB for the financial Offer (Volume 3); 

Accepted formats include: 

 PDF format for textual documents; 

 JPEG for pictures. 

Candidates shall make sure that compression software is used to reduce the size of the 

files to be forwarded. 

 
13. Admissibility of bids 

        Under penalty of being rejected, only originals or true copies certified by the issuing service or 

administrative authorities (Senior Divisional Officer, Divisional Officers) must imperatively be produced 

in accordance with the Special Regulations of the invitation to tender.  

They must obligatorily be not older than three (3) months preceding the date of LAUNCHING OF THE 

TENDERS or may be established after the signature of the tender notice 
 

Any bid that does not comply with the requirements set forth in the Tender Dossier shall be 

declared inadmissible. In particular, any bid security that does not correspond to the consultation 

concerned shall be deemed null and void and treated as if it were never submitted. Furthermore, 

any bid security presented by a bidder during the bid opening session shall be declared 

inadmissible and shall not be taken into consideration. 

 
14. Opening of bids: 

The bids shall be opened in a single phase. The opening of the administrative documents, the Technical 

and Financial offers will take place on the 23/04/2026 at 11 AM  local time, at the Conference Hall 

of office designated by the Contracting Authority (The senior Divisional officer), by the Boyo 

Internal  Tenders Board. Only bidders may attend or be represented by duly mandated persons of their 

choice. 
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15.  Evaluation criteria 

The bids shall be evaluated according to the main criteria as follows: 
 

A. Eliminatory criteria 

 Outright elimination during the opening session of the bids 

1. Absence of the bid bond 

 Elimination during the evaluation of bids by the adhoc committee 

2. Absence or non-conformity of an element in the administrative file; 

3. Deadline for delivery higher than prescribed; 

4. False declaration or falsified documents; 

5. A bid with the external envelope carrying a sign or mark leading to the identification of the 

bidder; 

6. Incomplete financial file; 

7. Change of quantity or unit of the Tender file in the financial bid; 

8. Absence of a categorisation certificate or proof of file deposit;  

9. Non respect of 75% of essential criteria; 

NB: During the opening session of the bids if a document of the administrative bid is 

absent or noncompliant, the bidder will be given forty-eight (48) hours to produce or 

replace said document else will be eliminated during the evaluation of the bids. No 

such document will be accepted after this deadline. 

 

B. Essential criteria 

1. General presentation of the tender files; 

2.  Financial capacity;  

3. References of the company in similar achievements; 

4. Quality of the personnel;   

5. Technical organization of the works; 

6. Safety measures on the site; 

7. Logistics; 

8. Attestation and report of site visit; 

9. Special Technical Clauses initialed in all the pages; 

10. Special Administrative Clauses completed and initialed in all the pages. 

These essential criteria are subject to lower limits, the details of which are spelled out in the 

Special Regulations of the invitation to tender 

 

 

16. Award 

This evaluation will be done in a purely binary method with a positive (yes) or negative (no) 

with an acceptable minimum of 75% of the essential criteria taken into account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 

100% of the eliminatory criteria and at least 75%of the essential criteria. 

 Pursuant to justification by bidder, unconvincing abnormally low costing will not be accepted spelled out 

in the Special Regulations of the invitation to tender of this consultation.   

17. Validity of bids 

Bidders will remain committed to their offers for ninety (90) days from the deadline set for the 

submission of tenders. 

18. Additional Information 

Further technical information may be obtained from the Secretariat of the SDO’s office in 

Fundong, Boyo Division Tel.: (+237) 675 589 137. 
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19. Technical Assistance 

For technical assistance, particularly in the event of difficulties encountered in the use of the 

COLEPS platform, bidders are requested to contact the following telephone numbers: 

(+237) 222 238 155 / 222 235 669 / 677 491 929 

or send an email to: dsi@minmap.cm. 

20.  Fight Against Corruption 

For any act of corruption, bidders are requested to call or send an SMS to MINMAP using the 

following numbers: Tel : 673 20 57 25 / 699 37 07 48. 

Done at Boyo on the, 18/03/2026 
 

   

THE DELEGATED PROJECT OWNER 

    (CONTRACTING AUTHORITY) 
(THE SENIOR DEVITIONAL OFFICER) 

 

 
Copies: 

 

- MINMAP  

- ARMP  

- Project Owner  

- Chairperson of SDOBTB 

- Notice Boards  
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REPUBLIQUE DU CAMEROUN  REPUBLIC OF CAMEROON 
Paix-Travail-Patrie  Peace –Work-Fatherland 

*******  ******* 

REGION DU NORD -OUEST  NORTH WEST REGION 

 

DEPARTEMENT DE BOYO  BOYO  DIVISION 

*******  ******* 

    

   

 
AVIS D’APPEL D'OFFRES  

AVIS D’APPEL D’OFFRES NATIONAL OUVERT  
 

TENDER NOTICE 

N°001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 DU18/03/2026 
POUR LA CONSTRUCTION DE LA DÉLÉGATION DÉPARTEMENTALE DE LA 

DÉCENTRALISATION ET DU DÉVELOPPEMENT LOCAL  (MINDDEVEL) DU BOYO 

Financement : MINDDEVEL  D’INVESTISSEMENT PUBLIC (BIP) - EXERCICE 2026 
1. Objet de l'Appel d'Offres 

Dans le cadre de l’exercice budgétaire 2026, Monsieur le Préfet de Boyo,  Maître d’Ouvrage 

Délégué et Autorité Contractante lance un Appel d’Offres National Ouvert pour les Travaux de 

construction de la Délégation Départemental de la Décentralisation et du Développement Local  

(MINDDEVEL) du Boyo ; Arrondissement de FUNDONG  Dans Le Département De BOYO, 

Région Du Nord-Ouest. 
2. Consistance des travaux 

 

Le présent projet porte sur la construction, à Fundong, chef-lieu du département du Boyo, d’un 

bâtiment de plain-pied destiné à abriter la Délégation départementale du MINDDEVEL. Il 

comprend dix bureaux, une salle d’archives, des toilettes à deux compartiments et une salle de 

réunion de 25 places, tels que définis dans le plan architectural joint. Les travaux comprennent 

notamment :  

 Travaux préliminaires 

 Terrassement 

 Fondation 

 Elévation 

 Charpente –Couverture –Plafond  

 Enduits 

 Revêtement muraux 

 Menuiserie mixte (Bois, Métallique et Aluminium 

 Électricité (fourniture et poses) 

 Plomberie –sanitaire 

 Peinture et vanisage 

 VRD 

3. Délais d’exécution 

Le délai maximum prévu le Maître d’Ouvrage Délégué pour la réalisation des travaux objet du 

présent appel d’offres est de six (06) mois calendaires et court ā compter de la date de notification de 

l’ordre de service de démarrage des travaux. 
 

4. Lotissement :  

Les travaux objet de cet appel d’offres sont en un lot unique et concernent la construction de la 

Délégation Départementale de la Décentralisation et du Développement Local (MINDDEVEL) 

du Boyo 

5. Coût prévisionnel 

Le coût prévisionnel de l’opération à l’issue des études préalables est de Quatre vent millions (80, 

000,000) de Francs CFA 
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6. Participation et origine 
 La participation à cette consultation est ouverte aux entreprises de droit camerounais ayant une 

expérience avérée dans le domaine concerné et ayant réalisées des opérations similaires et qui sont en 

règle sur le plan fiscal. 

7. Financement 
Les travaux objet du présent appel d'offres sont financés par le Budget d’Investissement Publics 

de l’exercice 2026 sur la ligne d’imputation budgétaire N°--------------------------------- 

8. Cautionnement de soumission 

Les offres devront être accompagnées d’un cautionnement provisoire (garantie de soumission) 

d’une durée de validité de quatre-vingt-dix (90) jours, à compter de la date limite initiale de 

remise des offres. Ledit cautionnement devra être établi conformément au modèle figurant dans 

le Dossier d’Appel d’Offres par un établissement financier dûment agréé par le Ministre en 

charge des Finances pour délivrer des cautions dans le cadre des marchés publics, et être 

accompagné du récépissé de dépôt délivré par la Caisse de Dépôt et de Consignation (CDEC). 

Le montant du cautionnement provisoire, toutes taxes comprises, est fixé à 1 600 000 (Un 

million six cent mille) FCFA. 

Sous peine de rejet pur et simple de l’offre, le cautionnement provisoire devra être produit en 

original et dater de moins de trois (03) mois à la date limite de remise des offres. 

Le cautionnement provisoire sera libéré d’office dès la publication de la décision d’attribution du 

marché au profit des soumissionnaires non retenus. Lorsque le soumissionnaire est déclaré 

attributaire du marché, le cautionnement provisoire sera libéré après constitution du 

cautionnement définitif. Les chèques bancaires, y compris les chèques certifiés, ne seront pas 

acceptés en remplacement du cautionnement provisoire. 

 

9. Consultation du Dossier d'Appel d'Offres 

Le Dossier d’Appel d’Offres peut être consulté et obtenu aux heures ouvrables au secrétariat de la préfecture  

de Boyo, sis à Fundong  Telephone N
0 

(237) 675 58 91 37, dès publication du présent avis et la version 

électronique, sur la plateforme COLEPS aux adresses  http://www.marchespublics.cm et 

http://www.publiccontracts.cm, dès publication du présent avis.  

.  
 

10. Acquisition du Dossier d'Appel d'Offres 

Le dossier d'Appel d'Offres peut être obtenu aux heures ouvrables au Secrétariat de la préfecture  de 

département de  Boyo, sis à Fundong  Telephone N
0 

(237)  675 58 91 37 ,  dès publication du présent avis, sous 

présentation d’une quittance de versement au Trésor départementale de Boyo de la somme non remboursable 

de Cent mille (100,000) F CFA de frais d’acquisition du Dossier.  

Lors du retrait du Dossier d’Appel d’Offres, les soumissionnaires devront se faire enregistrer, en indiquant 

leur adresse complète (Boite postale, Numéros de téléphone, fax Email…). 

Cette quittance devra identifier l’acheteur comme représentant l’Entreprise désireuse de participer à l’Appel 

d’Offres. 

Il est également possible d’obtenir le DAO par téléchargement gratuit sur la plateforme COLEPS disponible 

aux adresses sus indiquées pour la version électronique. Toutefois, la soumission en ligne est conditionnée 

par le payement des frais d’achat du DAO. 
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11. Mode de soumission 

Le mode de soumission est : «Exclusivement en ligne». Autrement dit, il n’est pas possible de soumissionner 

hors ligne pour cet Appel d’Offres. 

 
 

12. Remise des offres 
 

L’offre devra être transmise par le soumissionnaire sur la plateforme COLEPS au plus tard, le 

23/04/2026 à 11 heures.  

 

Une copie de sauvegarde de l’offre enregistrée sur clé USB ou CD/DVD et l’original de la caution de 

soumission devront parvenir sous pli fermé, devra parvenir contre récépissé à la Secrétariat de la  

préfecture  de Département de Boyo ,sis à Fundong au plus tard   le 23/04/2026 à 11 heures locale et 

devra  porter la mention suivante : 
13.  

A MONSIEUR LE MAITRE D’OUVRAGE DELEGUE (AUTORITE CONTRACTANTE) 

«APPEL D’OFFRES NATIONAL OUVERT N°001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 

DU18/03/2026 POUR LA CONSTRUCTION DE LA DÉLÉGATION DÉPARTEMENTALE 

DE LA DÉCENTRALISATION ET DU DÉVELOPPEMENT LOCAL (MINDDEVEL) DU 

BOYO» 
 «A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT» 

Une copie de sauvegarde de l’original de la caution de soumission et du récépissé de dépôt délivré 

par la CDEC. 

 

Taille et format des fichiers 

 

Les tailles maximales des volumes cités précédemment (Volume 1, Volume 2 et 

Volume 3) ou fichiers qui vont transiter sur la plateforme et constituant l’offre du 

soumissionnaire sont les suivantes : 

 5 MO pour le Dossier Administratif (Volume 1) ; 

 15 MO pour l’Offre Technique (Volume 2) ; 

 5 MO pour l’Offre Financière (Volume 3). 

Les formats acceptés sont les suivants : 

 Format PDF pour les documents textuels ; 

 JPEG pour les images. 

Le candidat veillera à utiliser des logiciels de compression afin de réduire 

éventuellement la taille des fichiers à transmettre. 
 

14. Recevabilité des offres 
Sous peine de rejet, les pièces du dossier administratif requises doivent être produites en originaux 

ou en copies certifiées conformes par le service émetteur ou une autorité administrative (Préfet, Sous-

préfet,…), conformément aux stipulations du Règlement Particulier de l’Appel d’Offres. 

La date limite de validité des pièces administratives susvisées doit être postérieure à celle de 

lancement de la consultation (date de signature de l’Avis d’Appel d’Offres). 

Toute offre qui ne respecte pas les prescriptions énoncées dans le Dossier d’Appel 

d’Offres sera déclarée irrecevable. En particulier, toute caution de soumission qui ne correspond 

pas à la consultation concernée sera considérée comme nulle et de nul effet et sera traitée comme 

si elle n’avait jamais été produite. En outre, toute caution de soumission présentée par un 

soumissionnaire au cours de la séance d’ouverture des plis sera déclarée irrecevable et ne sera 

pas prise en considération. 

 

 

 
 



Page 12 of 115  

15. Ouverture des plis 
L’ouverture des plis se fera en un seul temps. L’ouverture des pièces administratives et des offres 

techniques et financières  aura lieu le 23/04/2026 à 12 heures précises, dans la de conférences de la 

préfecture de  Boyo  sis ā Fundong, par la Commission interne de Passation de Marchés siégeant en 

présence des soumissionnaires ou de leurs représentants dûment mandatés et ayant une parfaite 

connaissance de leurs offres. 

 Critères d’évaluation 

Les offres seront évaluées selon les principaux critères suivants : 

A - Critères éliminatoires 

Il s'agit notamment: 

PENDANT LA SEANCE D’OUVERTURE DES OFFRES 

1- Absence de caution de soumission ;  

PENDANT L’EVALUATION DES OFFRES EN SOUS-COMISSION D’ANALYSE DES OFFRES 

2- Absence ou non-conformité du dossier administratif 

3- Délai d’exécution supérieur à celui prescrit (supérieur à trois mois) ; 

4- Fausses déclarations ou pièces falsifiées; 

5- Offre dont l’enveloppe extérieure porte des mentions permettant de reconnaître le 

Soumissionnaire; 

6- Offres financière incomplète, 

7- Le changement d’une unité ou d’une quantité du DAO dans l’offre financière ; 

8- Absence d’un certificat de catégorisation ou d’une preuve de dépôt du dossier ; 

9- Le non-respect de 75% des critères essentiels ; 
 

N.B. En cas d’absence ou de non-conformité d’une pièce du dossier administratif lors de 

l’ouverture des plis, un délai de quarante-huit (48) heures est accordé aux soumissionnaires 

concernés pour remplacer la pièce en question. Passé ce délai, la pièce ne sera plus acceptée 

et l’offre ne sera éliminée que lors de l’évaluation des of en sous-commission d’analyse.  

B - Critères essentiels 
Les critères relatifs à la qualification des candidats porteront à titre indicatif sur: 

1. Présentation générale de l’offre ; 

2.  Capacité financière;  

3. Références de l’entreprise dans les travaux similaires; 

4. Qualité des ressources humaines;   

5. Méthodologie d’exécution des travaux; 

6. Mesures de sécurité envisagées pour l’exécution des travaux; 

7. Moyens matériels de l’entreprise; 

8. Attestation et rapport de visite du site; 

9. Cahier des Clauses Techniques Particulières paraphé ā chaque page et signé ā la dernière 

page; 

10. Cahier des Clauses Administratives Particulières paraphé ā chaque page signé ā la dernière 

page; 

Les critères essentiels sont soumis à des minima dont le détail est donné dans le Règlement 

Particulier de l’Appel d’Offres (RPAO). 
 

16. Attribution 

Cette évaluation se fera de manière purement binaire dont des positifs (oui) ou négatifs (non) et 

dont le minimum des « oui » acceptable est d’au moins 75% de l’ensemble des critères essentiels pris en 

compte. 

Le marché sera attribué au soumissionnaire qui aura proposé l’offre la moins distante, conforme pour 

l’essentiel aux prescriptions du Dossier d’Appel d’Offres, ayant satisfait à 100% des critères éliminatoires 

et au moins 75% des critères essentiels. 

17. Durée de validité des offres 
Les soumissionnaires restent engagés par leur offre pendant 90 jours à partir de la date limite 

fixée pour la remise des offres. 
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18. Renseignements complémentaires 

Les renseignements complémentaires d’ordre technique peuvent être obtenus auprès de secrétariat du 

bureau du SDO à Fundong dans le département du Boyo Division. Tél. : (+237) 675 589 137. 

19. Assistance technique 

Pour obtenir une assistance technique, en cas de surveillance d’un problème lié à l’utilisation de la 

plateforme COLEPS, bien vouloir appeler aux numéros (+237) 222 238 155/222 235 669/ 677 491 929.  

ou écrire à l’adresse email dsi@minmap.cm 

20. Lutte contre la corruption 
Pour tout acte de corruption, bien vouloir appeler ou envoyer un SMS au MINMAP aux numéros 

suivants : 673 20 57 25 / 699 37 07 48. 

                                                                                                    Fait à  Fundong  le18/03/2026 

 

                                                                                                AUTORITE CONTRACTANTE 

Copies                                                                                            (SDO BOYO) 

- MINMAP 

- ARMP; 

- Maître d’Ouvrage  

- Présidents CDPM/KM; 

- Affichage. 
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GENERAL RULES OF THE INVITATION TO TENDER 

 

A. General 

 

Article 1: Scope of the tender 

 

1.1 The Contracting Authority as defined in the Special Regulations of the invitation to tender hereby 

launches an invitation to tender for the construction of the works described in the Tender File and 

briefly described in the Special Regulations. 

 

1.2 The bidder retained or the preferred bidder must complete the works within the time- limit indicated 

in the Special Regulations and which time-limit runs from the date of notification of the 

Administrative Order. 

 

1.2 In this Tender File, the term “day” means a calendar day. 

 

Article 2: Financing 

 

The source of financing of the works forming the subject of this invitation to tender shall be specified in 

the Special Regulations. 

 

Article 3: Fraud and corruption 

 

3.1 The Contracting Authority requires of bidders and contractors the strict respect of rules of 

professional ethics during the award and execution of public contracts. By virtue of this principle: 

 

a)  The following definitions shall be admitted: 

 

i) Shall be guilty of “corruption” whoever offers, gives, requests or accepts any advantage 

in view of influencing the action of a public official during the award or execution of a 

contract; 

 

ii)   Is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order to 

influence the award or execution of a contract; 

 

iii)   “Collusive practices” shall mean any form of agreement between two or among several 

bidders (whether the Contracting Authority is aware or not) aimed at artificially 

maintaining the prices of bids at levels not corresponding to those resulting from 

competition; 

 

 

iv)   “Coercive practices” shall mean any form of harm against persons or their property or 

threats against them in order to influence their action during the award or execution of a 

contract. 

 

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is 

directly or through an intermediary, guilty of corruption or is involved in fraudulent 

manoeuvres, collusive or coercive practices for the award of this contract.  

3.2     The Minister Delegate at the Presidency in charge of public contracts may, as a precaution, 

take a decision of exclusion from bidding for a period not exceeding two (2) years against any 

bidder found guilty of influence peddling, of conflicts of interest, insider trading, fraud, corruption 

or production of non-genuine documents in the bid, without prejudice to criminal proceedings that 

may be brought against him 
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Article 4: Candidates allowed to compete 

 

    4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a 

pre-qualification procedure. 

 

    4.2 Generally, the invitation to tender is addressed to all entrepreneurs, subject to the following 

provisions: 

 

(a) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder), 

in accordance with the funding agreement. 

 

(b) A bidder (including all members of a group of enterprises and all sub-contractors to the bidder) 

must not be in a situation of conflict of interest, subject to disqualification. A bidder shall be judged to be 

in a situation of conflict of interest if he: 

 

i) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which 

provided consultancy services for the conception, preparation of specifications and other 

documents used within the scope of contracts awarded for this invitation to tender; or  

 

ii) Presents more than one bid within the context of invitation to tender, except authorised 

variants according to article 17, where need be; meanwhile, this does not prevent the 

participation of sub-contractors in more than one bid. 

 

iii) The Contracting Authority or Project Owner has financial interests in the capital in a way as 

to compromise the transparency of the procedures of award of public contracts. 

 

         (c)   The bidder must not have been excluded from bidding for public contracts. 

 

         (d)  A Cameroonian public enterprise may participate in the consultation if it can demonstrate that it 

is (i) legally and financially autonomous, (ii) managed according to commercial laws and (iii) 

not under the direct supervisory authority of the Contracting Authority or Project Owner.  

 

Article 5: Building materials, materials, supplies, equipment and authorised services 

 

5.1 Building materials, the contractor’s materials, supplies, equipment and services forming the 

subject of this contract must originate from countries meeting the criteria of origin defined in 

the Special Regulations of the invitation to tender and all expenditure done within the context 

of the contract shall be limited to the said building materials, materials, supplies, equipment 

and services. 

 

5.2 Within the meaning of this 5.1 above, the term “originate” shall designate the place where the 

goods are extracted, cultivated, produced, manufactured and from where the services 

originate. 

 

Article 6: Qualification of bidder 

 

    6.1   As an integral part of their bid, bidders must: 

 

(a) submit a power of attorney making the signatory of the bid bound by the bid; and 

 

        (b)  Provide all information (complete or update information included in their request for pre-

qualification which may have changed in the case where the candidates took part in pre-

qualification) requested of bidders in the Special Regulations of the invitation to tender, in order 

to establish their qualification to execute the contract. 

 

Where necessary, bidders should provide information relating to the following points: 
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            (i)  The production of certified balance sheets and recent turnovers; 

         (ii)  Access to a line of credit or availability of other financial resources; 

         (iii)  Orders acquired and contracts awarded; 

         (iv)  Pending litigations;  

         (v)  Availability of indispensable equipment. 

 

     6.2   Bids presented by two or more associated undertakings (joint-contracting) must satisfy the 

following conditions: 

 

(a) The bid must include all the information listed in article 6(1) above. The Special Regulations 

must indicate the information to be furnished by the group and that to be furnished by 

each member of the group; 

 

(b) The bid and the contract must be signed in a way that is binding on all members of the group; 

(c) The nature of the group (joint or several) must be specified  in the Special Regulations and 

justified with the production of a joint venture agreement in due form; 

(d) The member of the group designated as the representative will represent all the undertakings vis à 

vis the Project Owner and Contracting Authority with regard to the execution of the Contract; 

(e)  In case of joint co-contracting, the co-contractors shall share the sums which are paid by the 

Project Owner into a single account. On the other hand, each undertaking is paid into its own 

account by the Project Owner where it is joint co-contracting. 

 

     6.3 Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with 

the technical specifications and execution time-limits set in the Special Regulations of the invitation 

to tender. 

 

     6.4 Bidders requesting to benefit from the margin of preference must furnish all the necessary 

information to prove that they satisfy the eligibility criteria set in article 33 of the General Regulations 

of the invitation to tender. 

 

Article 7: Visit of works site 

 

7.1 The bidder is advised to visit and inspect the site and its environs and obtain by himself and under his 

own responsibility, all the information which may be necessary for the preparation of the bid and the 

execution of the works. The related cost of the visit of the site shall be borne by the bidder. 

 

    7.2 The Delegated Project Owner shall authorise the bidder and his employees or agents to enter the 

premises and the land for the said visit but only on the express condition that the bidder, his employees 

and agents free the Project Owner, his employees and agents of any responsibility that may ensue and 

indemnify them if necessary and that they shall remain responsible for any deadly or corporal accident, 

loss or material damages, costs and fees incurred from this visit. 

 

     7.3 The Delegated Project Owner may organise a visit of the site of the works during the preparatory 

meeting to establishing the bids mentioned in article 19 of the General Regulations of the invitation to 

tender. 

 

B. Tender File 

 

Article 8: Content of Tender File 

 

   8.1 The Tender File describes the works forming the subject of the contract, sets the consultation 

procedure of contractors and specifies the terms of the contract.  Besides the addendum (addenda) 

published in accordance with article 10 of the General Regulations of the invitation to tender, it 

includes the following documents: 
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 Document No. 1. The tender notice; 

 Document No. 2. The General Regulations of the invitation to tender; 

 Document No. 3. The Special Regulations of the invitation to tender; 

 Document No. 4. The Special Administrative Conditions; 

 Document No. 5. The Special Technical Conditions; 

 Document No. 6. The schedule of unit prices; 

 Document No. 7. The bill of quantities and estimates; 

 Document No. 8. The sub details of unit prices; 

 Document No. 9. Model documents of the contract: 

a. The execution schedule; 

b. Model of forms presenting the equipment, personnel and references; 

c. Model bidding letter; 

d. Model bid bond; 

e. Model final bond; 

f. Model of bond of start-off advance; 

g. Model of guarantee in replacement of the retention fund; 

h. Model contract; 

 

 

Document No. 10. Models to be used by bidders;  

a. Model contract; 

         Document No. 11. Justifications of preliminary studies; to be filled by the Project Owner or 

Delegated Project Owner; 

         Document No. 12. List of first grade banking establishments or financial institutions approved by 

the Minister in charge of Finance authorised to issue bonds for public contracts to be 

inserted by the Contracting Authority. 

 

8.2 The bidder must examine all the regulations, forms, conditions and specifications contained in the 

Tender File. It is up to him to furnish all the information requested and prepare a bid in compliance with 

all aspects of the said file.  

 

Article 9: Clarifications on the Tender File and complaints 

 

9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the 

Contracting Authority in writing or by electronic mail (fax or e-mail) at the Contracting Authority’s 

address indicated in the Special Regulations of the invitation to tender and send a copy to the Project 

Owner. The Contracting Authority replies in writing to any request for clarification received at least 

fourteen (14) days prior to the deadline for the submission of bids. 

 

 A copy of the Contracting Authority’s response, indicating the question posed but not mentioning the 

author, is addressed to all bidders who bought the Tender File. 

 

9.2 Between the publication of the tender notice including the pre-qualification phase of candidates and 

the opening of bids, any bidder who feels aggrieved in the public contracts award procedure may lodge a 

complaint to the Minister in charge of Public Contracts. 

 

9.3 A copy of the complaint should be addressed to the Contracting Authority and to the body in charge of 

the regulation of public contracts and the chairperson of the Tenders Board. 

 

9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded to 

MINMAP and the body in charge of the regulation of public contracts. 

 

Article 10:  Amendment of the Tender File 

 

10.1The Contracting Authority may at any moment, prior to the deadline for the submission of  bids and 

for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend 

the Tender File by publishing an addendum. 
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10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1 

of the General Regulations of the invitation to tender and must be communicated in writing or made 

known by a traceable means to all bidders who bought the Tender File. 

 

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their 

bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of bids, in 

accordance with provisions of article 22 of the General Regulations of the invitation to tender. 

 

 

C   Preparation of bids 

 

Article 11: Tender costs 

 

The candidate shall bear the costs related to the preparation and presentation of his bid and the 

Contracting Authority and the Project Owner shall in no case be responsible for these costs nor pay for 

them whatever the evolution or outcome of the invitation to tender procedure.  

 

Article 12: Language of bid 

 

The bid as well as any correspondence and any document exchanged between the bidder and the 

Contracting Authority shall be written in English or French. Complementary documents and the forms 

provided by the bidder may be written in another language on condition that a precise translation into 

either English or French of the passages concerning the bid is included; in which case for reasons of 

interpretation, the translation shall be considered to be authentic. 

 

Article 13: Constituent documents of the bid 

 

 13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations of 

the invitation to tender, duly filled and put together in three volumes: 

 

a. Volume 1:  Administrative file 

 

It includes: 

 

i) all documents attesting that the bidder: 

 

- has subscribed to all declarations provided for by the laws and regulations in force; 

- paid all taxes, duties, contributions, fees or deductions of whatever nature; 

- is not winding up or bankrupt; 

- is not the subject of an exclusion order or forfeiture provided for by the law in force;  

 

           ii)   The bid bond established in accordance with the provisions of article 17 of the General 

Regulations of the invitation to tender; 

 

           iii)  the written confirmation empowering the signatory of the bid  to commit the bidder, in 

accordance with the provisions of article 6(1) the General Regulations of invitation to 

tender. 

 

b. Volume 2: Technical bid 

  

 b.1 Information on qualifications 

  

 The Special Regulations list the documents to be furnished by bidders to justify the qualification 

criteria mentioned in article 6(1) of the Special Regulations of the invitation to tender. 

 

 b.2 Methodology  
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 The Special Conditions of the invitation to tender specifies the constituent elements of the technical 

bid of the bidders especially: a methodological statement on an analysis of the works and specifying 

the organisation and programme which the bidder intends to put in place or use to execute the 

works (installations, schedule, Quality Assurance Plan (QAP), sub-contracting, attestation of visit 

of the site, where necessary, etc). 

  

 b.3 Proof of acceptance of conditions of the contract 

 

The bidder shall submit duly initialled copies of the administrative and technical documents 

relating to the contract, namely: 

 

1. The Special Administrative Conditions (SAC); 

2. The Special Technical Conditions (STC). 

  

 b.4 Commentaries (optional)  

  

 A commentary on the technical choices of the project and possible proposals. 

 

c. Volume 3: Financial bid 

 

The Special Regulations specify the elements that will help in justifying the cost of the works, namely: 

1. The signed and dated original bid prepared according to the attached model, stamped at the 

prevailing rate; 

2. The  duly filled Unit Price Schedule; 

3. The duly filled detailed estimates; 

4. The sub-details of prices and/or breakdown of all-in prices; 

 

In this regard, the bidders will use the documents and models provided in the Tender File, subject to the 

provisions of article 17(2) of the General Regulations of the invitation to tender concerning the other 

possible forms of guarantees. 

 

      13.2    If in accordance with the provisions of the Special Regulations of the invitation to tender, the 

bidders present bids for several lots of the same invitation to tender, they could indicate 

rebates offered in case of award of more than one lot. 

 

Article 14:  Bid price  

 

     14.1    Except otherwise stated in the Tender File, the amount of the contract shall cover all the works 

described in article 1.1 of the General Regulations of the invitation to tender, on the basis of the 

price schedule and the detailed bill of quantities and estimates presented by the bidder . 

 

     14.2   The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and 

estimates. 

 

 14.3   Subject to contrary provisions provided for in the Special Regulations and in the Special 

Administrative Conditions, all dues, taxes and fees payable by the bidder on grounds of the 

contract or on any other ground, thirty (30) days prior to the submission of the bids, shall be 

included in the prices and in the total amount of the bid presented by the bidder. 

 

14.4 If a price revision/updating clause is provided for in the contract, the date of establishment of the 

initial price, as well as the price revision/updating conditions for the said price must be 

specified. This is with the understanding that any contract of duration less than one (1) year 

shall not be subject to price revision. 

 

      14.5 All unit prices must be justified by sub-details established in accordance with the structure 

proposed in document 8 of the Tender File. 
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Article 15: Currency of bid and payment 

 

       15.1 In case of international invitations to tender, the currencies of the bid shall follow the provisions of 

either Option A or Option B below, the applicable option being that retained in the Special 

Regulations of the invitation to tender. 

 

 15.2 Option A: The amount of the bid shall be entirely made in the national currency. 

 The amount of the bid, unit prices of the price schedule and the prices of the bill of quantities and 

estimates are completely made in CFA francs in the following manner: 

 

a) Prices shall be entirely drawn in the national currency. The bidder who intends to commit 

expenditures in other currencies for the execution of the works shall indicate in the annex to 

the bid the percentage(s) of the amount of the bid necessary to cover the needs in foreign 

currencies, without exceeding the maximum of the three currencies of member countries of the 

funding institution of the contract. 

b) The exchange rates used by the bidder to convert his bid into the national currency shall be 

specified by the bidder in an annex to the bid in compliance with the specifications of the 

Special Regulations. These rates shall be applied for any payment within the framework of 

the contract so that the retained bidder does not bear any change in the exchange rate. 

 

 15.3 Option B: The amount of the bid shall be directly made in the national and foreign currency at 

the rates fixed in the Special Regulations. 

  

 The bidder shall draw the unit prices of the price schedule and the prices of the bill of quantities and 

estimates in the following manner: 

  

(a) The prices of inputs necessary for the works which the bidder intends to procure in the 

Contracting Authority’s country shall be in currency of the Contracting Authority’s country 

specified in the Special Regulations and called “national currency”; 

(a) The prices of inputs necessary for works which bidder intends to procure out of the 

Contracting Authority’s country shall be in the currency of the country of origin of the bidder 

or of the currency of an eligible member country widely used in international trade. 

 

15.4 The Contracting Authority may request the bidders to explain the needs in national and foreign 

currencies and to justify that the amounts included in the unit and total prices and indicated in 

annex to the bids are reasonable; to this end, a detailed statement of their needs in foreign 

currencies shall be furnished by the bidder. 

 

15.5 During the execution of the works, most of the foreign currency to be paid as part of contract 

may be revised by mutual agreement between the Contracting Authority and the entrepreneur in a 

way as take account of any modification in the foreign currency needs within the context of the 

contract. 

 

Article 16: Validity of bids 

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of submission 

of the bids fixed by the Contracting Authority, in application of article 22 of the Special Regulations. 

A bid valid for a shorter period shall be rejected by the Contracting Authority as not being in 

compliance. 

 

16.2 Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to 

extend the validity time-limit.  The request and the responses that will be given shall be in writing (or 

by fax). The validity of the bid bond provided for in article 17 of the General Regulations shall 

equally be extended for a corresponding duration. A bidder may refuse to extend the validity of his 

bid without losing his bid bond. A bidder who consents to an extension shall not be asked to modify 

his bid nor shall he be authorised to do so. 

 



Page 24 of 115  

16.3 Where the contract does not include a price revision clause and that the period of validity of bids is 

extended by more than One Hundred and Twenty (120) days, the amounts payable to the bidder 

retained shall be updated by application of the related formula featuring in the request for extension 

that the Contracting Authority addressed to bidders. 

The updating period shall run from the date of overrun of One Hundred and Twenty (120) days to the date 

of notification of the contract or the Administrative Order for start of execution of works by the retained 

bidder, as specified in the Special Administrative Conditions. The effect of updating shall not be taken 

into account for purposes of evaluation of bids. 

 

Article 17: Bid bond 

 

17.1   In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the 

amount specified in the Special Regulations and which bid bond shall be a full part of his bid. 

 

17.2 The bid bond must conform to the model presented in the Tender File; other models may be authorised 

subject to the prior approval of the Contracting Authority. The bid bond will remain valid for thirty 

(30) days beyond the original date set for the validity of bids or any other validity  time-limit  

requested by the Contracting Authority and accepted by the bidder, in accordance with the 

provisions of article 16 (2) of the General Regulations. 

 

17.3   Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity.  

The bid bond of associated enterprises must be established in the name of the group submitting the 

bid and mention each member of the associated grouping. 

 

17.4    The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after 

publication of the award result. 

 

17.5   The bid bond of the successful bidder shall be released as soon as the latter would have signed the 

contract and furnished the required final bond. 

 

17.6    The bid bond may be seized: 

 

(a) if the bidder withdraws his bid during the period of validity;  

(b)  If the retained bidder: 

i)  fails in his obligation to register the contract in application of article 38 of the General Regulations; 

 

ii) fails in his obligation to furnish the required final bond in application of article 38 

of the General Regulations; 

 

iii) Refuses to receive notification of the Administrative Order to commence 

execution. 

 

Article 18: Varying proposals of bidders 

 

18.1 Where the works can be executed within variable deadlines, the Special Regulations shall specify 

these deadlines and shall indicate the method retained for the evaluation of the completion deadline 

proposed by the bidder within the specified deadlines. Bids that propose deadlines beyond those specified 

shall be considered as not being in conformity. 

 

18.2 Except in the case mentioned in article 18(3) below, bidders wishing to offer technical variants must 

first assess the basic solution of the Contracting Authority as described in the Tender File and furnish in 

addition all the information which the Contracting Authority needs for a complete evaluation of the 

proposed variant, including the plans, calculations, technical specifications, sub-details of prices and 

proposed construction methods and all other useful information. If necessary, the Contracting Authority 

will examine only the technical variants of the bidder whose bid is in compliance with the basic solution 

has been evaluated as the lowest bid. 
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18.3 When according to the Special Regulations the bidders are authorised to directly submit the technical 

variants for certain parts of the works, these parts of the works must be described in the technical 

specifications. Such variants shall be evaluated on their own merit in accordance with the provisions of 

article 31(2) (g) of the General Regulations. 

 

Article 19: Preparatory meeting to the establishment of bids 

 

19.1   Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a 

preparatory meeting which will hold at the date and place indicated in the Special Regulations. 

 

19.2 The subject of the preparatory meeting shall be to furnish clarifications and answer any questions 

which may be raised at this stage. 

 

19.3    As much as possible, the bidder is requested to submit any question in a way as to reach the 

Contracting Authority at least one week before the meeting The Contracting Authority may not 

reply to questions received too late. In this case, the questions and answers shall be transmitted 

according to the methods set in article 19(4) below.   

 

19.4    The minutes of the meeting, including the text of the questions asked and the replies given, including 

questions prepared after the meeting, shall be forwarded immediately to everyone who bought the 

Tender File. Any modification of documents of the Tender File listed in article 8 of the General 

Regulations which may prove to be necessary at the end of the preparatory meeting shall be done 

by the Contracting Authority by publishing an addendum in accordance with the provisions of 

article 10 of the General Regulations and not through the minutes of the preparatory meeting. 

 

19.5 The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a 

reason for disqualification. 

 

Article 20: Form and signature of bid 

 

20.1 The bidder shall prepare an original of the constituent documents described in article 13 of the General 

Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall submit the 

number required in the General Regulations, bearing “COPY”. In case of discrepancy, the original 

shall be considered as authentic. 

 

20.2  The original and copies of the bid must be typed or written in indelible ink (photocopies shall be 

accepted in the case of copies) and shall be signed by the person(s) duly empowered to sign on behalf 

of the bidder, in accordance with article 6(1a) or 6(2c) of the General Regulations, as the case may be. 

All the pages of the bid containing alterations or changes must be initialled by the signatory (ies) of 

the bid. 

 

20.3 The bid shall be bearing no modification, suppression or alteration unless such corrections are initialled 

by the signatory (ies) of the bid. 

 

D.  SUBMISSION OF BIDS 

 

Article 21:  Sealing and marking of bids 

 

21.1 The bidder shall seal the original and each copy of the bid in separate envelopes (internal envelopes) by 

marking on these envelopes “ORIGINAL” and “COPY”, as the case may be. The envelopes shall 

then be placed in another envelope which will equally be sealed but which will not give any 

indication regarding the identity of the bidder. 

  

 

21.2 The external and internal envelopes: 

         a) Should be addressed to the Contracting Authority at the address indicated in the Special 

Regulations; 
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b) should bear the name and identification number of the project as indicated in the Special 

Regulations  and  bear the inscription “TO BE OPENED ONLY DURING THE BID-

OPENING SESSION” as specified in the Special Regulations. 

 

21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable 

the Contracting Authority return the sealed bid if it is late in accordance with article 23 and 24 of the 

General Regulations.     

 

21.4 If the external envelope is not sealed and marked as indicated in paragraphs 21(1) and 21(2) above, the 

Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.  

 

Article 22: Date and time-limit for submission of bids  

 

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of the 

Special Regulations not later than the date and time stated in the Special Regulations. 

 

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the 

bids by publishing an addendum in accordance with the provisions of article 10 of the General 

Regulations.  In this case, all the rights and obligations of the Contracting Authority and bidders 

previously governed by the initial date will henceforth be governed by the new date. 

 

Article 23: Late bids 

 

Any bid received by the Contracting Authority beyond the deadline for the submission of bids in 

accordance with article 22 of the General Regulations shall be declared late and consequently 

rejected. 

 

Article 24: Modification, substitution and withdrawal of bids 

 

24.1 A bidder may modify or withdraw his bid after submitting it, on condition that the written notification 

of the modification or withdrawal is received by the Contracting Authority prior to the end of the 

time-limit prescribed for the submission of the bids. The said notification must be signed by an 

authorised representative in application of article 20(2) of the General Regulations. The modification 

or the corresponding replacement bid must be attached to the written notification. As the case may be, 

the envelopes must bear the inscription “WITHDRAWAL”, and “REPLACEMENT BID” or 

“MODIFICATION”. 

 

24.2 Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared, 

sealed, marked and forwarded in accordance with the provisions of article 21 of the General 

Regulations. Withdrawal may equally be notified by telex but should in this case be confirmed by a 

duly signed written notification whose date, post mark being authentic, shall not be posterior to the 

time-limit set for the submission of bids. 

 

24.3 In application of article 24(1), bids being requested to be withdrawn by bidders shall be returned to 

them unopened. 

 

24.4 No bid may be withdrawn during the interval between the submission of bids and the expiry of the 

validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this interval 

may lead to the confiscation of the bid bond in accordance with the provisions of article 17(6) of the 

General Regulations. 

 

E.  Opening of envelopes and evaluation of bids 

 

Article 25: Opening of envelopes and petitions 
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25.1 The BOYO Internal Tenders Board shall open the envelopes in single phase and in the presence of the 

representatives of bidders who wish to attend at the date, time and address specified in the Special 

Regulations. Representatives of bidders shall sign a register attesting to their presence. 

 

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing of 

everyone, while the envelope containing the corresponding bid shall be returned to the bidder 

unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid 

empowerment of the signatory to request this withdrawal and if this notification is read to the hearing 

of everyone. Then the envelopes marked “Replacement bid” are opened and announced to the 

hearing of everyone and the new corresponding bid substituted for the preceding one which will be 

sent to the bidder concerned unopened. The replacement of the bid shall only be allowed if the 

corresponding notification contains a valid empowerment of the signatory requesting the replacement 

and read to the hearing of everyone. Lastly, the envelopes marked “modification” shall be opened 

and their contents read to the hearing of everyone with the corresponding bid. The modification of the 

bid shall only be allowed if the corresponding notification contains a valid empowerment of the 

signatory requesting the modification and read to the hearing of everyone. Only bids which were 

opened and announced to the hearing of everyone during the opening of bids shall then be evaluated. 

 

25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as the 

possible modification mentioned, the price offered, including any rebates [in case of opening of 

financial bids] and any variant, where necessary, the existence of a guarantee of the bid if it is 

required and any other details which the Contracting Authority deems useful to be mentioned. Only 

rebates and variants of bids announced to the hearing of everyone during the opening of bids shall be 

submitted for evaluation. 

 

 25.4 Bids (and modifications received in accordance with the provisions of article 24 of the General 

Regulations) which were not opened and read to the hearing of everyone during the bid-opening 

session for whatever reason, shall not be submitted for evaluation. 

 

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their administrative 

regularity, prices, rebates and time-limits as well as the composition of the Evaluation sub-committee. 

A copy of the said minutes to which is attached the attendance sheet is handed over to all the 

participants at the end of the session. 

 

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over 

to the focal point designated by the body in charge of regulation of public contract an initialled copy 

of the bids presented by bidders. 

 

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister 

Delegate in charge of Public Contracts with  copies to  the body in charge of the regulation of public 

contracts, the head of structure to which is attached the Tenders Board concerned.  

 It must reach within a maximum deadline of three (3) working days after the opening of bids in the 

form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the 

petitioner and possibly by the chairperson of the Tenders Board. 
  

 The Independent Observer attaches to his report the sheet that was handed to him, including any 

related commentaries or observations. 
 

Article 26: Confidential nature of the procedure 

26.1 No information relating to the examination, clarification, evaluation and comparison of bids and 

verification of the qualification of the bidders and the recommendation for the award shall be given to 

bidders or to any person not concerned with the said procedure as long as the preferred bidder has not 

been made public, subject to the disqualification of the bid of the bidder and suspension of the authors 

from all activities in the domain of public contracts.  

 

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of bids or the 

Contracting Authority in its award decision may lead to the rejection of his bid. 
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26.3 Notwithstanding the provisions of paragraph 26.2 above, between the opening of bids and the award of 

the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons having 

to with his bid may do so in writing.  

 

Article 27: Clarifications on the bids and contact with the Contracting Authority 

 

27.1 To ease the examination, evaluation and comparison of bids, the Tenders Board may, if it so desires, 

request any bidder to give clarifications on his bid. This request for clarification and the response 

thereto are formulated in writing but no change on the amount or content of the bid is sought, offered 

or authorised, except it is necessary to confirm the correction of calculation errors discovered by the 

Evaluation Sub-committee during the evaluation in accordance with the provisions of article 30 of the 

General Regulations. 

 

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders 

Board and the Evaluation Sub-committee for questions related to their bids, between the opening of 

envelopes and the award of the contract. 

 

Article 28: Determination of compliance of bids 

 

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are 

complete, if the required guarantees are furnished, if the documents were correctly signed and if 

generally the bids are in proper order. 

 

28.2 The Evaluation sub-committee shall determine if the bid is essentially in compliance with the 

conditions fixed in the Tender File based on the content without recourse to external elements of 

proof.   

 

28.3 A bid that complies with the Tender File shall essentially be a bid that respects all the terms, conditions 

and specifications of the Tender File, without substantial divergence or reservation.  A substantial 

divergence or reservation is that: 

 

i) which substantially limits the scope, quality or realisation of the works; 

 

ii) which substantially limits, contrary to the Tender File, the rights of the Contracting 

Authority or his obligations in relation to the contract;  

 

iii) Whose correction would unjustly affect the competitiveness of the other bidders who 

presented bids that essentially complied with the Tender File. 

 

28.4   If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and shall 

not subsequently be rendered in compliance. 

 

28.5   The Contracting Authority reserves the right to accept or reject any modification, divergence or 

reservation. Modifications, divergences, variants and other factors which are beyond the 

requirements of the Tender File shall not be considered during the evaluation of bids. 

 

Article 29: Qualification of the bidder 

   The Evaluation sub-committee shall ensure that the successful bidder retained for having submitted 

a bid substantially in compliance with the provisions of the Tender File, fulfils the qualification 

criteria stipulated in article 6 of the Special Regulations. It is essential to avoid any arbitrariness in 

determining qualification. 

 

Article 30: Correction of errors 

 

30.1 The Evaluation sub-committee shall verify bids considered essentially in compliance with the Tender 

File to correct the possible calculation errors. The Evaluation sub-committee shall correct the errors in 

the following manner: 
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(a) where there is an incoherence between the unit price and the total obtained by multiplying the 

unit price by the quantity, the unit price being authentic, the total price shall be corrected, unless 

the Evaluation sub-committee judges that it is a gross error of decimal point in the unit price in 

which case the total price as presented shall be authentic and the unit price corrected. 

 

(b) If the total obtained by addition or subtraction of the totals is not exact, the sub totals shall be 

considered authentic and the total corrected. 

 

(c) Where there is a difference between the price indicated in letters and in figures, the amount in 

letters shall be considered authentic, unless the amount is linked to an arithmetical error 

confirmed by the sub-detail of the said price, in which case the amount in figures shall prevail 

subject to paragraphs (a) and (b) above. 

 

30.2 The amount featuring in the bid shall be corrected by the Evaluation sub-committee, in accordance 

with the error correction procedure above and with confirmation by the bidder, the said amount 

shall be deemed to commit him. 

 

30.3 If the bidder who presented the bid evaluated as the lowest refuses the correction thus carried out, his 

bid shall be rejected and the bid bond may be seized.  

 

Article 31: Conversion into a single currency 

 

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert the 

prices of bids expressed in various currencies into those in which the bid is payable in CFA francs.  

 

31.2 The conversion shall be done using the selling rate fixed by the Bank of Central African States 

(BEAC) under the conditions defined by the Special Regulations. 

 

Article 32: Evaluation and comparison of financial bids  

 

32.1   Only bids considered as being in compliance, as per the provisions of article 28 of the General 

Regulations, shall be evaluated and compared by the Evaluation sub-committee. 

 

32.2 By evaluating the bids, the Evaluation Sub-committee shall determine for each bid the evaluated 

amount of the bid by rectifying the amount as follows: 

 

a)  By correcting any possible error in accordance with the provisions of article 30.2 of the General 

Regulations; 

b) By excluding projected sums and where necessary provisions for unforeseen occurrences 

featuring in the bill of quantities and estimates but by adding the amount of works done under 

State supervision where they are costed in a competitive manner as specified in the Special 

Regulations. 

c)  By converting into a single currency, the amount resulting from the rectifications (a) and (b) 

above, in accordance with the provisions of article 31(2) of the General Regulations; 

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on 

technical or financial basis. 

e) By taking into consideration the various execution time-limits proposed by the bidders, if they are 

authorised by the Special Regulations; 

f) If need be, in accordance with the provisions of article 13(2) of the General Regulations and the 

Special Regulations by applying the rebates offered by the bidder for the award of more than 

one lot, if this invitation to tender is launched simultaneously for several lots. 

g)  If need be, in accordance with the provisions of article 18(3) of the Special Regulations and the 

Technical Specifications, the proposed technical variants, if they are permitted, shall be 

evaluated on their own merit and independently of the fact that the bidder offered or not a price 

for the technical solution specified by the Contracting Authority in the Special Regulations. 
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32.3 The estimated effect of price revision formulae featuring in the GAC and SAC applied during the 

period of execution of the contract shall not be considered during the evaluation of bids. 

 

32.4 If the bid judged the lowest bid is considered abnormally low or strongly unbalanced in relation to 

the estimates of the Project Owner for the works to be executed in this contract, the Tenders Board 

may, from the sub-details of prices furnished by the bidder for any element or all the elements of 

the bill of quantities and estimates, verify if these prices are compatible with the construction 

methods and proposed calendar. In the case where the justifications presented by the bidder are not 

satisfactory, the Contracting Authority may reject the bid after the technical opinion of the Public 

Contracts Regulatory Agency.  

 

Article 33: Preference granted national bidders 
 

National contractors shall benefit from a margin of national preference during the evaluation of 

bids as provided for in the Public Contracts Code. 

 

Article 34: Award  

 

34.1     The Contracting Authority shall award the contract to the bidder whose bid was judged essentially in 

compliance with the Tender File and who has the required technical and financial capacities to 

execute the contract satisfactorily and whose bid was evaluated as the lowest by including, where 

necessary, proposed rebates 

 

34.2     If, according to article 13(2) of the General Regulations, the invitation to tender comprises several 

lots, the lowest bid shall be determined by evaluating this contract with other lots to be awarded 

concurrently, by taking into account the rebates offered by the bidders in the case of more than 

one lot.  

 

34.3       Any award of contract shall be made to the bidder fulfilling the technical and financial capacities 

required resulting from the evaluation criteria and presenting the bid evaluated as the lowest.  

 

Article 35:  The right by the Contracting Authority to declare an invitation to tender unsuccessful or 

cancel a procedure  

The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the 

authorisation of the Minister Delegate at the Presidency in charge of Public Contracts where the bids have 

been opened or to declare an invitation to tender unsuccessful after the advice of the competent Tenders 

Board, without any claims being entertained. 

 

Article 36: Notification of award of the contract 

 

               Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority shall 

notify the preferred bidder by telecopy confirmed by registered mail or by any other means that his bid was 

retained. This letter will indicate the amount the Project Owner will pay the contractor to execute the works 

and the execution time-limit. 

 

 
 

Article 37: Publication of results of award and petitions 
 

37.1 The Contracting Authority shall communicate to any bidder or administration concerned, upon request 

addressed to it within a maximum deadline of five (5) days after publication of the award results, the 

Independent Observer’s report as well as the minutes of the award session of the related contract to which 

shall be attached the evaluation report of the bids. 

 

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders 

concerned who so request. 
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37.3 After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be 

destroyed, without any claims for compensation being entertained. Only the copy destined for the body in 

charge of regulation shall be kept. 
 

37.4 In case of petition, it should be addressed to the Public Contracts Authority, with copies to the body in 

charge of the regulation of public contracts, the Contracting Authority and the chairperson of the Tenders 

Board concerned. 

It must take place within a maximum deadline of five (5) working days after the publication of the results. 
 

Article 38: Signing of the contract 

 

38.1    After publication of the results, the draft contract subscribed by the successful bidder is submitted to 

the Tenders Board for examination and where applicable, to the Minister in charge of Public 

Contracts for prior endorsement.  

 

38.2     The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of 

reception of the draft contract examined by the competent Tenders Board and subscribed by the 

successful bidder and where applicable, the endorsement of the Minister in charge of Public 

Contracts. 

 

38.3    The contract must be notified to the successful bidder within five (5) days of its date of signature. 

 

Article 39:  Final Bond  

 

 39.1    Within twenty (20) days of the notification by the Contracting Authority, the contractor shall furnish 

the Project Owner with a final bond, to guarantee the complete execution of the works.  

 

39.2    The bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all 

taxes, may be replaced by a guarantee from a banking establishment approved according to the 

instruments in force with the Project Owner  as beneficiary or by a joint or several guarantee. 

 

39.3   Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals 

may, in lieu of the guarantee, provide a statutory lien or a bond issued by a banking establishment 

or first rate financial institution approved in accordance with the instruments in force. 

 

39.4     Failure to produce the final bond within the prescribed time limit shall likely cause the termination 

of the contract under the terms laid down in the General Administrative Conditions.      
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Special regulations of the invitation to tender 

Table of contents 

. 

References of 

the General 

regulations 

General 

1.1 Definition of works: 
FOR THE CONSTRUCTION  OF THE DIVISIONAL DELEGATION OF 

DECENTRILISATION AND LOCAL DEVELOPMENT 

 

Name and address of the Contracting Authority: The SDO BOYO 

 

Reference of Invitation to  tender: 

N°001/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF18/03/2026 

1.2 Execution deadline: six (06) calendar months 
2.1 Source of financing 

Works which form the subject of this invitation to tender is financed by the 2026 

Public Investment Budget  
5.1 Origin of building materials, equipment, materials, supplies and equipment: The 

materials will generally be from natural sources in Cameroon. 
 

6.1 Evaluation criteria 

The bids shall be evaluated according to the main criteria as follows: 

 

C. Eliminatory criteria 

 Outright elimination during the opening session of the bids 

1. Absence of the bid bond 

 Elimination during the evaluation of bids by the Adhoc committee 

 

2. Absence or non-conformity of an element in the administrative file; 

3. Deadline for delivery higher than prescribed; 

4. False declaration or falsified documents; 

5. A bid with the external envelope carrying a sign or mark leading to the identification of the 

bidder; 

6. Incomplete financial file; 

7. Change of quantity or unit of the Tender file in the financial bid; 

8. Absence of a categorisation certificate or proof of file deposit;  

9. Non respect of 75%of essential criteria; 

During the opening session of the bids if a document of the administrative bid is absent 

or noncompliant, the bidder will be given fourty eight (48) hours to produce or replace 

said document else will be eliminated during the evaluation of the bids. No such 

document will be accepted after this deadline. 

D. Essential criteria 

1. General presentation of the tender files; 

2.  Financial capacity;  

3. References of the company in  similar achievements; 

4. Quality of the personnel;   

5. Technical organization of the works; 

6. Safety measures on the site; 

7. Logistics; 

8. Attestation and report of site visit; 
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9. Special Technical Clauses initialed in all the pages; 

10. Special Administrative Clauses completed and initialed in all the pages. 

This evaluation will be done in a purely a purely binary method with a positive (yes) or negative 

(no) with an acceptable minimum of 75% of the essential criteria taken into account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 

reasonable amount, in conformity with the regulations of the Tender Documents and having satisfied to 

100% of the eliminatory criteria and at least 75%of the essential criteria. 

 

ARTICLE 6: Language of the bids: 

A.             The offer like any correspondence and all documents concerning the tender, exchanged 

between the LANGUAGE OF THE BIDS: 

            The offer like any correspondence and all documents concerning the tender, exchanged between 

the renderer and the Project Owner will be written in French or English. The complementary documents 

and the printed papers form provided by the Bidder can be written in another language in condition of 

being accompanied by a precise translation in French or English; in which case and for purposes of 

interpretation of the offer, the translation will be taken.  

 

B. CLARIFICATIONS ON THE TENDER FILE AND CALL 

1. Requests for Clarification 
a) Any bidder may request clarifications on the Tender file in writing or by electronic means 

(fax, email, or via COLEPS) to the Contracting Authority or Delegated Contracting Authority, 

with a copy to the body responsible for public procurement regulation. Requests must be 

submitted at least 14 days before the bid submission deadline. The Contracting Authority will 

respond in writing, electronically, or via COLEPS. 

b) Copies of all responses, indicating the question but not its author, shall be sent to all bidders 

who purchased the Tender Dossier within 5 days. 

2. Appeals 
a) Any bidder who considers themselves aggrieved may submit an appeal to the Contracting 

Authority or Delegated Contracting Authority. 

b) For restricted tenders, appeals during prequalification may concern reconsideration of 

solicitation or prequalification conditions or decisions issued by the Contracting Authority. 

Appeals may be submitted 5 working days before the submission deadline and 5 working days 

after publication of prequalification results, with copies to the relevant authorities. Appeals are 

not suspensive. 

c) For open tenders, appeals may be submitted from the publication of the Tender Notice until 

the bid opening date, to the Contracting Authority or Delegated Contracting Authority, with 

copies to the authority responsible for public procurement and the regulator. Appeals must reach 

the authority at least 14 working days before bid opening. The Contracting Authority has 5 

working days to respond. In case of disagreement, the appeal is referred to the Appeals 

Committee. Appeals are not suspensive. 

3. Modification of the Tender Dossier 
3.1. The Contracting Authority or Delegated Contracting Authority may modify the Tender 

Dossier at any time before the bid submission deadline, either on its own initiative or following a 

bidder’s request, by issuing an addendum. 
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3.2. Any addendum shall form an integral part of the Tender Dossier and must be communicated 

in writing or electronically to all bidders who purchased the Tender Dossier, or via COLEPS, or 

by any other method specified in the Tender Dossier. 

3.3. To allow bidders sufficient time to consider the addendum, the Contracting Authority may 

extend the bid submission deadline as necessary, in accordance with Article 22 of the RGAO. 

 
 

C. PRESENTATION OF THE TENDER. 

Bids, whether prepared in writing or electronically, in English or French, shall be 

submitted in three (3) separate volumes as follows:  

 

A) Administrative Documents 

B) Technical Documents 

C) Financial Documents 
 

5.1 External envelope.  

 Each bidder shall provide a backup copy of the bid, saved on a USB flash drive or 

CD/DVD, together with the original bid security in a sealed envelope, on which the following 

shall be clearly indicated: 

 

TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY) 

 

<< OPEN NATIONAL INVITATION TO TENDER’S NOTICE 

N° ___/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF18/03/2026 

FOR THE CONSTRUCTION OF THE DIVISIONAL DELEGATION OF 

DECENTRALIZATION AND LOCAL DEVELOPMENT (MINDDEVEL) BOYO 
  

“To be opened only during the bid-opening session” 

 

N.B: The external envelope should not carry any mark or sign that can lead to the identification of the 

bidder.  

 

5.2 Documents Constituting the Bid 

 

The bid submitted by each bidder shall comprise the documents specified in the Bidding 

Documents, duly completed and arranged in three (3) distinct volumes;  

<<VOLME A: ADMINISTRATIVE DOCUMENTS>> and shall contain the administrative documents 

of the enterprise.  These documents shall be original or copies certified by competent authorities   not 

more than three months. 
 

ADMINISTRATIVE DOCUMENTS. 

DOCUMEN

T N° 
DESCRIPTION 

A.1 Certified Copy of the Business Registration, not more than three months old. 
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder). 

A.3 
Certificate of non-bankruptcy established by the Court of 1

st 
instance or the Chamber of 

Commerce, Industry and Trade of the place of residence of the bidder, not more than three 

(03) months. 

A.4 
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry 

in charge of Finance or by a foreign bank the first order not more than three months.  

A.5 Purchase receipt of tender file issued by public treasury 

A.6 A bid bond of 1,600 000 FCFA (One Million Six Hundred  Thousand FCFA), and deposit 
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receipt issued by the CDEC 

A.7 
An attestation of non-exclusion from Public Contracts issued by the Public contract 

Regulatory  Board (ARMP) 

A.8 
An Attestation of the National Social Insurance Fund stating that the bidder has met all his 

obligations vis a vis the Fund; the attestation should be less than three months old. 
A.9 A tax conformity certificate  

A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.  

A.11  An Attestation of site visit  

A.12 Power of attorney authorizing signatory to engage the enterprise in the Tender  
A13 Categorization certificate or proof of file deposit 

 

The absence or the non-conformity of the one of these documents will result to the elimination  

of the offer either during the opening session of the bids (absence of bid bond) or during the 

evaluation, subject to the 48 hour rule. 

 

 <<VOLUME B:  TECHNICAL DOCUMENT>> and shall contain the following:  

B.1  General presentation of the tender files 

- Neatness and clarity of documents 

- Page numbering 

- Table of content page 

- Colour sheets separation 

- Presentation of documents in the order given in this tender 

  

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS  

B.2.1 

List of references of the enterprise in similar jobs justified by certified true copies of 

contracts (first and last pages) and minutes of reception or attestation of clearances of works 

executed. Minimum of two contracts realized in the domain of building construction over the 

past five years  

 
1

st
 Reference   

 
2

nd
  Reference   

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF  

B.3.1 01 works supervisor (at least HND or equivalent certificate) 

 

Qualification of the works supervisor: (Senior Technician certificate in 

Civil or Rural Engineering (BAC +2) 
  

Professional experience of the project engineer ≥ 03 years (signed CV) 

 CV signed by the candidate,  

 A certified copy of the technical diploma  
 An attestation of availability signed by the candidate 
 A certified copy of National Identity Card 

B.3.2 01 Site foreman(Civil Engineering BAC) 

 

 

Qualification of the Site foreman: (Technical certificate in Building         

(BAC F4 or equivalent certificate) 
  

Professional experience of the Site foreman ≥ 03 years (signed CV) 
A certified copy of  

     CV signed by the candidate,  

     A certified copy of the technical diploma  
 An attestation of availability signed by the candidate 
 A certified copy of National Identity Card 

B.3.3 Other personnel 

 
 02 two bricklayers with 2 years professional experience in building   
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construction or similar works Only( CVs signed by the candidate) 

 01one Carpenter with 3 years professional experience on carpentry 

or similar works. Only CVs signed by the candidate 

 01 One Electrician with 3 years professional experience on 

Electricity or similar works. (Only CVs signed by the candidate) 

 01 One painter with 3 years professional experience on painting. 

(Only CVs signed by the candidate) 

 ( ALL Personnel on B 3.3 must be holders of  at least CAP certificate) 

B.4 TECHNICAL PROPOSALS 

B.4.2 Organogram of the project     

B.4.3 Logical sequence for the execution of the task   

B.4.5 Quality control method   

B.4.7 Environmental protection measures   

B.4.8 Security  and safety at the site    

B.4.9 Duration of execution in respect with the Tender file   

B.5 LOGISTICS (Equipment put aside for this project)   

B.5.1 Prove of ownership or rental of a pick-up or other vans   

B.5.2 Prove of ownership or rental of a Concrete mixer   

B.5.3 Prove of ownership or rental of a concrete vibrator   

B.5.4 Prove of ownership or rental of a Hand compactor   

B.5.5 
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, 

shovel, dig axe, building level, masonry bucket , trowels, etc. 
  

B.5.6 
 

Carpentry Kit  : carpentry clamps, saws, harmers, etc.   

 

B.6 FINANCIAL CAPACITY   

B.6.1 
An attestation of financial capacity (solvency) of the enterprise issued by a 

1st class bank located in any area in Cameroon and approved by the 

Ministry of Finance and respect COBAC conditions. = 24,000,000 FCFA 

  

B.7 Attestation of site visit    

B.8 Comprehensive report of site visit signed by the company administrator    

B.9 Special Technical Clauses initialed in all the pages and last page signed   

B.10 
Special Administrative Clauses completed and initialed in all the pages and 

last page signed  
  

 

 

 

VOLUME C- FINANCIAL FILE 

No. DESIGNATION. 
C1 A submission letter, signed, dated and stamped.(see ANNEX 3) 
C2 Completed and signed frame work of unit prices.  
C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and 

with taxes (TTC)  
C4 Sub details of unit prices 
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 The bidders will use for this purpose the documents and models envisaged in the Tender 

Documents, subject to the provisions of Article 19.2 of the RGAO concerning the other possible 

forms of bid bond.  

 The various parts of the same file must be separated with colour page separators as well in the 

original as in the copies, so as to facilitate its examination 
 

Supply price 

ARTICLE 8: Currency of payment 

This National Invitation to tender is awarded on total and contractual price, inclusive of all taxes, 

firm and non-revisable for the whole of the works and the equipment defined in the present Invitation to 

tender.  

 The corresponding amount will be calculated inclusive of all taxes and the prices will be 

obligatorily expressed in francs CFA.  

 The unit Schedule price expressed out in figures and letters and in six (07) copies will be joined to 

the offer. In the event of error between the prices in figures and letters, the latter will precede and be used 

as a basis of calculation of the amount of the offer.  

 The establishment of the prices will be done on the basis of economic condition into force in 

Republic of Cameroon at the handover date of the offers. 
 

ARTICLE 9:Transport and delivery 

The materials for work must be protected during transportation through packaging whether by air, 

railway or road according as the case may be. The conditions of storage must be of tropical type.   

ARTICLE 10:Guarantee and retention guarantee 
 

10.1 Provisional guarantee 

The amount of the provisional guarantee or guarantee of tender is fixed at 1 600 000 FCFA (One Million 

Six Hundred Thousand FCFA). As per article 90 (9) of the Public contract Code (Decree No. 2018/366 

OF 20 June 2018), certified cheques or bank cheques are acceptable in the place of bid bond. 

The time of validity of this guarantee is Ninety (90) days as from the date of depositing of the offers. 
 

10.2 Final Bond 

The final Bond is fixed at Two percent (2%) of the initial amount of the services envisaged in the 

country.  

It could be replaced by a guarantee personal and interdependent of a banking house approved by 

the Ministry of Finances following COBAC conditions.   

It will have to be made up in the twenty (20) days following the notification of the signature of the 

contract in a bank approved by the Minister in charge of Finances. 

10.3   Guarantee Retention  

 Guarantee Retention of ten percent (10%) will be operated on amount including all taxes of the 

contract. The corresponding sum will be paid or the released guarantee, one year after provisional 

reception of works. 
 

ARTICLE 11: Period of validity of the offers 

The bidder will remain committed to his offer for ninety (90) days as from the handover date of 

the offers.  

If at the end of this period, the contract were not notified to him, the bidder will be able, either to 

cancel his offer, or to ask for a new negotiation of the unit prices.  

ARTICLE 12: Backup copy of the offer which must be filled and sent 

 Each bidder shall provide a backup copy of the bid, saved on a USB flash drive or 

CD/DVD, together with the original bid security in a sealed envelope, on which the following 

shall be clearly indicated: 
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TO THE DELEGATED PROJECT OWNER (CONTRACTING AUTHORITY) 

 

<< OPEN NATIONAL INVITATION TO TENDER’S NOTICE 

N° ___/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF18/03/2026 FOR THE 

CONSTRUCTION OF THE DIVISIONAL DELEGATION OF DECENTRALIZATION 

AND LOCAL DEVELOPMENT (MINDDEVEL) BOYO 
  

“To be opened only during the bid-opening session” 
N.B: The external envelope should not carry any mark or sign that can lead to the identification of the 

bidder.  

 

ARTICLE 13: Date and latest time of deposit of offers 

 The offers will have to arrive under closed fold and seal latest 23/034/2026 at 11 AM, by 

mail registered with acknowledgement of delivery or by deposit against receipt to the following address: 

Divisional Delegation of Public Contracts for BOYO situated in Fundong, beyond this time no offer 

will be received nor accepted. 

 

ARTICLE 14: Opening of the tenders 

 The opening of the folds will be carried out in the conference room of the SDO office for 

BOYO situated at FUNDONG on 23/04/2026 as from 12 AM, by the BOYO   Tenders Board 

sitting in the presence of the duly elected bidders or their representatives and having a good 

knowledge of the file. 
 

AWARD OF THE CONTRACT 

ARTICLE 15: Award of the contract 

  The Tenders Board will propose to the Contracting Authority to award the contract to the 

bidder who will have presented the offer with the lowest offer, essentially conforming to the 

regulations of the Tender File and having satisfied to 100% of all the eliminatory criteria and 

at least 75% of the essential criteria taken into account.  

 The decision carrying attribution of the contract will be published by way of press release 

or any other means of publication in force in the Administration. 

If the contract passed on the basis of technical alternative suggested by the bidder, the 

contracting authority reserves the right to introduce all the provisions there allowing him to 

guarantee itself against the real overrun costs of the alternative compared to his estimate of 

origin. In the absence of these last precise details, any additional charge due to an alternative will 

be inadmissible.  

 To this end, it is specified that a bidder cannot claim to be compensated, if his offer is not 

accepted.  

 The contracting authority reserves the right not to take action on an Invitation to tender, if 

it   did not obtain a proposal which appears acceptable to him. 

Pursuant to justification by bidder, bids with unconvincing abnormally low costing will be 

rejected by the Delegated Project Owner as proposed by the Tenders Board.  

Prior to this reject, the bidder must have been requested to produce written justification(s)  and 

that these justifications have been appreciated to be unconvincing. 

These justifications will concern amongst others 

- The production of detailed pricing, its content and the coherency between the unit price, 

its mode of realisation and its timing.  

- The purchase prices of materials 

- The cost of exploitation of equipment 

- The wages of technicians and labourers 
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- comparative advantages or favourable exceptional conditions that the bidder has for the 

realisation of the works 

- measures relative to the condition of works 

In the case where these justification(s) is or are not convincing, the Contracting Authority decides 

but before the reject, he can only decide when the Public Contracts Regulatory  Agency(ARMP) must 

have examined the unconvincing justification(s) and given his opinion in seven (07) working days from 

the date of receipt of these justifications from the Contracting Authority. (The Tenders Board requests 

for justifications, bidder replies by writing, board examines and if not convincing, proposes reject to 

contracting Authority who decides after consulting ARMP) 
 

ARTICLE 16: COMMENCEMENT OF WORK: 

Before the commencement of works, the contractor must make sure that she respects the 

elements of maturity of the project especially the location of the structure shown to him during 

the site visit.  

However if for one reason or the other the initial location shown to the contractor during 

the site visit has to change at this phase, the following adhoc commission members will be 

convened to established A report of the change: 

 The Delegated Project Owner (SDO) or his representative……….................................... (Chairman) 

 The Contract Manager..................................................................................................(Member) 

 The Contract Engineer  ………………………..................................................................(Secretary) 

 The Project Manager ………………………………………………………………………..….......(Member) 

 The Divisional Delegate MINEPAT or his representative ……………………….……(Member) 

 The Divisional Delegate MINMAP or his representative …..…………………...............(Observer) 

 The Contractor or his Representative.............……………..…......................................(Member) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 41 of 115  

 

 

 

 

 

 

 

 

 

 

DOCUMENT No. 4: SPECIAL ADMINISTRATIVE 

CONDITIONS 

(SAC) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



Page 42 of 115  

 

Table of content 
Chapter I: General 

Article 1     - Subject of the contract 

Article 2     - Award procedure 

Article 3     - Definitions and duties (article 2 of GAC supplemented) 

Article 4     - Language, applicable law and regulations 

Article 5     - Constituent documents of the contract (article 4 of GAC) 

Article 6     - General applicable instruments 

Article 7     - Communication (GAC articles 6 and 10 supplemented) 

Article 8     - Administrative Orders (article 8 of GAC supplemented) 

Article 9     - Contracts with conditional phases (article 15 of GAC) 

Article 10   - Contractor’s personnel (article 15 of GAC supplemented)  

Chapter II: Financial conditions 

Article 11   - Guarantees and bonds (articles 29 and 41 of GAC supplemented) 

Article 12   - Amount of contract (articles 18 and 19 supplemented) 

Article 13   - Place and method of payment  

Article 14   - Price variation (article 20 of GAC) 

Article 15   - Price revision formulas 

Article 16   - Price updating formulas (article 21 of GAC) 

Article 17   - Work under State supervision (article 22 of GAC supplemented)  

Article 18   - Evaluation of works (article 23 supplemented) 

Article 19   - Evaluation of supplies (article 24 of GAC) supplemented)  

Article 20   - Advances (article 28 of GAC)  

Article 21   - Payments for the works (articles 26, 27 and 30 of GAC supplemented) 

Article 22   - Interests on overdue payments (article 31 of GAC supplemented) 

Article 23   - Penalties for delay (article 32 of GAC supplemented) 

Article 24   - Payment in case of a group of enterprises (article 33 of GAC) 

Article 25   - Final detailed account (article 35 of GAC) 

Article 26   - General detailed account (article 35 of GAC) 

Article 27   - Tax and customs schedule (article 36 of GAC) 

Article 28   - Stamp duty and registration (article 37 of GAC) 

Chapter III: Execution of the works 

Article 29   - Nature of works 

Article 30   - Obligations of the Project Owner (GAC supplemented) 

Article 31   - Execution deadline of contract (article 38 of GAC) 

Article 32   - Roles and responsibilities of the contractor (article 40 of GAC) 

Article 33   - Making available documents and site (article 42 of GAC)  

Article 34   - Insurance of structures and civil responsibility (article 45 of GAC) 

Article 35   - Documents to be furnished by the contractor (article 49 supplemented) 

Article 36   - Organisation and security of sites (article 50 of GAC) 

Article 37   - Implantation of structures (article 52 of GAC) 

Article 38   - Sub-contracting (article 54 of GAC) 

Article 39   - Site laboratory and trials (article 55 of GAC) 

Article 40   - Site logbook (article 56 of GAC supplemented) 

Article 41   - Use of explosives (article 60 of GAC) 

Chapter IV: Acceptance 

Article 42   - Provisional acceptance (article 67 of GAC) 

Article 43   - Documents to be furnished after execution (article 68 of GAC) 

Article 44   - Guarantee time-limit (article 70 of GAC) 

Article 45   - Final acceptance (article 72 of GAC) 



Page 43 of 115  

 Chapter V: Miscellaneous provisions 

Article 45   - Termination of the contract (article 74 of GAC) 

Article 46   - Force majeure (article 75 of GAC) 

Article 47   - Differences and disputes (article 79 of GAC) 

Article 48   - Drafting and dissemination of this contract 

Article 49 and last: Entry into force of the contract 



Page 44 of 115  

Chapter I: General 

 

Article 1:  Subject of contract 

 

The subject of this contract shall be THE CONSTRUCTION OF THE DIVISIONAL 

DELEGATION OF DECENTRILISATION AND LOCAL DEVELOPMENT BOYO  
Article 2: Contract award procedure 
This contract shall be awarded by Open National Invitation to Tender              

    N°____/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF18/03/2026 

 

Article 3: Definitions and duties (article 2 of GAC supplemented) 

3.1 General definitions (cf. Code) 

 

- The Contracting Authority is the SDO FOR BOYO; He awards the contract, 

ensures the preservation of originals of said contract documents and the 

transmission of copies to Ministry in charge of Public Contracts and to the body 

in charge of regulation. 

 

- The Contract Manager is the Divisional Delegate of MINDEVEL BOYO; He 

defends the interests of the Project Owner and represents the delegated Project 

Owner in all the levels of the project 

 

- The Contract Engineer is the Divisional Delegate of Public Works for BOYO 

hereinafter referred to as the Engineer. He ensures respect of the administrative, 

technical and financial conditions and contractual deadlines.  He ensures the 

interest of the project owner at the definition, preparation, execution and 

acceptance stages 

 

- The Delegated Project Owner is the SDO FOR BOYO. He represents the 

beneficiary administration of the works. 

- The Project Manager is the Chief of Technical Service at the Divisional 

Delegation of Public Works for Boyo. he is responsible for monitoring and 

validating the services rendered,  

- The Service in charge of ensuring the effectiveness of the execution of works is 

the Divisional Delegate of Public Contracts for BOYO.  

 

- Any reference to the Contract Manager also applies to the Contract Engineer; 

- The body responsible for payment is the Boyo Divisional Treasury; 

- The contractor is to be [to be specified]. 

 

3.2 Security 

This contract may be used security subject to any form of transfer of the debt. 

In this case: 

- The authority in charge of ordering payment shall be the SDO for Boyo 



Page 45 of 115  

- The authority in charge of the clearance of expenditures shall be the Divisional 

Finance Controller for Boyo. 

- The body or official in charge of payment shall be the Divisional Treasurer for 

Boyo 

- The official competent to furnish information within the context of execution of 

this contract shall be the Delegated Project Owner / Contracting Authority 

(SDO BOYO). 

3.3    Duties of the Control Mission, Project Manager  

3.3.1 Missions [to be completed, where need be] 

3.3.2 Means put at the disposal of the Control Mission and the other stake holders of the 

project:   

In accordance with the provisions of article 153 paragraphs one (01) and two (02) of the 

Public, contract Code. (Decree No. 2018/366 OF 20 June 2018). The Contract Manage, the 

Contract Engineer as well as the other persons in charge of the control and follow up of the 

project shall perceive indemnities as well as logistics support for the realisation of the project 

from that shall be fixed by a decision of the Project Owner or delegated Project Owner.   

Article 4: Language, applicable law and regulation 

 

1.2 The language to be used shall be [English and/or French]. 

 

1.3 The contractor shall be bound to observe the law, regulations and ordinances in force in 

Cameroon both within his own organization and in the execution of the contract. 

 

If the laws and regulations in force at the date of signature of this contract are amended after the 

signature of the contract, the possible direct resulting costs shall be taken into account without 

gain or loss for either party. 

 

Article 5: Constituent documents of the contract (Article 4 of GAC) 
The constituent contractual documents of this contract are in order of priority: (to be adapted to 

the nature of the works). 

1)  The tender or commitment letter;  

2)  The bidder’s tender and its annexes in all provisions not contrary to the Special 

Administrative Conditions (GAC) and the Special Technical Conditions (STC) hereunder; 

3)  The Special Administrative Conditions (SAC);  

4)  The Special Technical Conditions (STC); 

5)  The particular elements necessary for the determination of the contract price, such as, in order 

of priority: the unit price schedule, the statement of all-in prices, detailed estimates, the 

breakdown of all-in prices and the sub-details of unit prices; 

6)  Plans, calculation notes, trial documents, geotechnical documents [insert and indicate, where 

need be, names and references]. 
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7)  The General Administrative Conditions applicable on public works contracts that went into 

effect by Order No. 033/CAB/PM of 13 February 2007; 

8)  The General Technical Condition(s) applicable on the services forming the subject of the 

contract [insert and indicate, where need be, names and references]. 

 

Article 6: General instruments in force 

This contract is subject to the following general provisions: 

Insofar as they do not conflict with the provisions of this contract, the Contractor remains subject 

to the following general texts: 

 Law No. 75/15 of 8 December 1975 on compulsory insurance of construction risks; 

 Law No. 92/007 of 14 August 1992 establishing the Labor Code; 

 Law No. 2015/018 of 21 December 2015 governing commercial activity in Cameroon; 

 Law No. 98/013 of 14 July 1998 on competition; 

 Framework Law No. 2011/012 of 6 May 2011 on consumer protection in Cameroon; 

 Framework Law No. 96/12 of 5 August 1996 on environmental management; 

 Law No. 2000/10 of 13 July 2000 establishing the organization and practice of the civil 

engineering profession; 

 Law No. 2016/017 of 14 December 2016 on the Mining Code; 

 Law No. 2018/011 of 11 July 2018 on transparency and good governance in the 

management of public finances in Cameroon; 

 Law No. 2018/012 of 11 July 2018 on the financial regime of the State and other public 

entities; 

 Law No. 2022/007 of 27 April 2022 on the protection of national road assets; 

 Law No. 2025/012/C/MINFI of 17 December 2025 on the Finance Law of the Republic 

of Cameroon for Fiscal Year 2026; 

 Decree No. 2001/048 of 23 February 2001 on the organization and functioning of the 

Public Procurement Regulatory Agency (ARMP);  

 Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of 

Decree No. 2001/048 of 23 February 2001 on the establishment, organisation and 

functioning of the Public Contracts Regulatory Agency; 

 Decree No. 2005/577 of 23 February 2005 setting out the modalities for carrying out 

environmental impact studies; 

 Decree No. 2011/408 of 9 December 2011 on the organization of the Government; 

 Decree No. 2012/075 of 8 March 2012 on the organization of the Ministry of Public 

Contract; 

 Decree No. 2012/076 of 8 March 2012 amending certain provisions of Decree No. 

2001/048 of 23 February 2001 establishing, organizing, and regulating the ARMP; 

 Decree No. 2014/3863 of 21 November 2014 on the organization of technical project 

management in infrastructure projects; 

 Decree No. 2018/190 of 2 March 2018 amending certain provisions of Decree No. 

2011/408 of 9 December 2011 on government organization; 

 Decree No. 2018/366 of 20 June 2018 establishing the Public Procurement Code; 

 Decree No. 2019/002 of 4 January 2019 on the reorganization of the Government; 

 Decree No. 2020/375 of 7 July 2020 establishing the General Regulation of Public 

Accounting; 

 Order No. 093/CAB/PM of 5 November 2002 fixing the amounts of bid securities and the 

purchase fees for Tender Dossiers; 

 Order No. 070/MINEP of 20 April 2005 fixing the categories of operations subject to 

environmental impact studies; 
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 Order No. 033/CAB/PM of 13 February 2007 enforcing the General Administrative 

Clauses (CCAG) applicable to public contracts; 

 Order No. 038/CAB/PM of 15 May 2014 enforcing the Standard Tender Dossiers for 

Public Contracts; 

 Order No. 401/A/MINMAP/CAB of 21 October 2019 fixing the thresholds for using 

private technical project management and the modalities for public project management; 

 Order No. 403/A/MINMAP/CAB of 21 October 2019 setting the ceilings for allowances 

paid by Project Owners or Delegated Project Owners to Presidents, Members, and 

Rapporteurs of reception and technical supervision committees; 

 Circular No. 003/CAB/PM of 31 January 2011 specifying the management of changes in 

the economic conditions of public contracts; 

 Circular No. 00001/C/MINMAP/CAB of 25 April 2022 on the application of the Public 

Procurement Code; 

 Circular No. 0001877/C/MINFI of 31 December 2025 bearing instructions on the 

implementation of finance law, monitoring, and control of the  execution of the Budget of 

the State and other public entities for the 2026 Fiscal Year; 

 The French CCTG (General Technical Contract Conditions), including preamble and 

fascicles 1, 2, 4, 7, 23, 24, 25, 27, 29, 30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70, as well 

as French standards (in the absence of Cameroonian standards) and technical opinions 

from the French technical network; 

 The national collective labor agreement for building, public works, and related activities 

of 10 December 2013. 

 Decree No 2018/0001/PM of 5 January 2018 to set up a public contracts demateralisation 

platform and lay down rules for its use 

 Decree No 2018/0002/PM OF 05 January 2018 to lay down the terms and conditions for 

online procurement procedures (COLEPS) in Cameroon. 

 Ministerial Order N° 333/O/MINMAP/CAB of 27 DEC 2024 To Set The Schedule For 

The Migration To The Exclusive Award of Public Contracts electronically. 

Article 7: Communication (Articles 6 and 10 supplemented) 

 

1.1  All communications within the framework of this contract shall be written and 

notifications sent to the following address:  

 

a) In the case where the contractor is the addressee: Sir/Madam.......... 

Beyond the time-limit of 15 days fixed in article 6(1) of the GAC to make his 

domicile  known to the Project Owner and Contract Manager, correspondences 

shall be validly addressed to the [to the specified] council, chief town of the  

region in which the work was done; 

b) In the case where the Project Owner is the addressee: 

Sir/Madam_______ [to be specified] with a copy addressed to the Contracting 

Authority, Contract Manager, Contract Engineer, Project Manager and where need 

be, within the same deadline. 

c) In the case where the Contracting Authority is: 

Sir/Madam [to be specified] with a copy addressed within the same deadline to the 

Project Owner, Contract Manager, Contract Engineer and Project Manager, where 

applicable  

 

1.2 The contractor shall address all written notifications or correspondences to the Project 

Manager with a copy to the Contract Manager. 

 

Article 8: Administrative Orders (Article 8 of GAC) 
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The various Administrative Orders shall be established and notified as follows:   

 

8.1 The Administrative Order to start execution of works shall be signed by the Contracting 

Authority and notified to the contractor by the Project Owner with a copy to the 

Contracting Authority, the Contract Manager, Contract Engineer, the Paying Body and 

the Project Manager, where applicable. 

 

8.2 Upon proposal by the Project Owner, Administrative Orders with an incidence on the 

objective, the amount and execution deadline shall be signed by Contracting Authority 

and notified by the Project Owner to the Contractor with a copy to the Contracting 

Authority, the Contract Manager, the Contract Engineer, the Project Manager and the 

Paying Body. The prior endorsement of the Paying Body shall possibly be required before 

the signature of those that have an incidence on the amount.  

 

8.3 Administrative Orders of a technical nature linked to the normal progress of the work and 

without financial incidence shall be signed directly by Contract Manager and notified to 

the contractor by the Contract Engineer or Project Manager  (where applicable) with a 

copy to the Contracting Authority and Contract Manager. 

 

 

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and 

notified to the contractor by the Contract Manager with a copy to the Contracting 

Authority, the Contract Engineer and Project Manager. 

 

8.5 Administrative Orders for suspension or resumption of work as a result of the weather or 

any other case of force majeure shall be signed by the Contracting Authority and notified 

by his services to the contractor with a copy to the Project Owner, Contract Manager, 

Contract Engineer and Project Manager.  

 

8.6 Administrative Orders prescribing works necessary to remedy disorders which could 

appear on structures during the guarantee period and not related to normal usage shall be 

signed by the Contract Manager upon the proposal of the Contract Engineer and notified 

to the contractor by the Contract Engineer.  

 

8.7 The contractor has a time-limit of fifteen (15) days to issue reservations on any 

Administrative Order received. Having reservations shall not free the enterprise of 

executing the Administrative Orders received. 
 

8.8 Concerning Administrative Order signed by the Contracting Authority and notified by the 

Project Owner, the notification must be done within a maximum of 30 days from the 

date of transmission by the Contracting Authority to the Project Manager. Beyond this 

deadline, the Contracting Authority shall establish the default of the Project Owner, 

take over from him and carry out the said notification. 
 

Article 9: Contracts with conditional phases (Article 9 of GAC) 

9.1  [Specify if the contract has one or several phases] 
 

At the end of a phase, the Project Owner shall carry out the acceptance of the works and 

issue an attestation of proper execution to the contractor. This attestation shall condition 

the start of the following conditional phase. 
 

9.2   The time-limit granted for notification of the Administrative Order to start execution of a 

conditional phase shall be five (5) days. 
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Article 10: Contractor’s equipment and personnel (Article 15 of GAC supplemented) 

10.1 Any modification, even partial, made to the technical bid shall only occur after the written 

approval of the Contract Manager. In case of modification, the contractor shall have 

himself replaced by a member of staff of equal competence (qualifications and 

experiences). 

10.2 In any case, the lists of supervisory staff to be used shall be subject to the approval of the 

Project Owner in the days following notification of the Administrative Order to start 

execution. The Project Manager has 5 (five) days to notify his opinion in writing with a 

copy sent to the Contract Manager. Beyond this time-limit, the staff list shall be 

considered as approved. 

10.3 Any unilateral modification on the supervisory staff made in the technical bid prior to and 

during the works shall be a reason for termination of the contract as mentioned in article 

45 below or the application of penalties [to be specified where need be]. 

 

Chapter II: Financial conditions 

Article 11 Guarantees and bonds (Articles 29 and 41 of GAC) 
 

11.1 Final bond 

The final bond shall be set at 2 % of the amount of the contract, inclusive of all taxes. 

 

It is constituted and transmitted to the Contract Manager within a maximum deadline of twenty 

(20) days of the notification of the contract. 

 

The bond shall be returned or the guarantee released within one month following the date of 

provisional acceptance of the works, following a release issued by the Contracting Authority 

upon request by the contractor. 

  

11.2  Performance bond 

The retention fund shall be set at 10 % of the amount of the contract, inclusive of all taxes. 

 

The return or release of the retention fund or security shall be done within one month after final 

acceptance by release issued by the Contracting Authority upon request by the contractor. 

 

11.3 Guarantee of start-off advance 

[Specify, if need be, the rates (20% maximum of the amount of the contract inclusive of all taxes 

guaranteed at 100%) and conditions for the return of the guarantee] 

 

Article 12: Amount of the contract (Articles 18 and 19 of GAC supplemented)  

 

The amount of this contract as indicated by the attached [detail or estimates] is _______ (in 

figures) ______(in words) CFA francs Inclusive of All Taxes; that is:  

 

- Amount exclusive of VAT: _________(_______) CFA F 

- Amount of VAT: __________(______) CFA F. 

- Amount of TSR and/or _____________CFA F 

- Net to be paid= EVAT-TSR and/or AIR 

 

Article 13: Place and method of payment 

The Project Owner shall release the sums due in the following manner: 
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a. For payments in CFA francs (amount in figures and letters exclusive of taxes) by 

credit to account No._________ opened in the name of the contractor in the 

___________bank. 

 

b. For payments in foreign currencies (amount in figures and letters exclusive of taxes) 

by credit to account No._________ opened in the name of the contractor in 

________bank. 

 

Article 14: Price variation (Article 20 of GAC)  

1.1 Prices shall be firm. 

 

a. Payments on account made to the contractor as advances shall not be revisable. 

b. Revision shall be “frozen” upon expiry of the contractual time-limit, except in the 

case of price reductions. 

 

1.2   Price updating modalities (not applicable) 

 

Article 15: Price revision formulae (article 21 of GAC) 

(not applicable) 

 

Article 16: Price updating formulae (article 21 of the GAC) 

(not applicable) 

 

 

Article 17: Works under State supervision (Article 22 of GAC supplemented) 

17.1 The percentage of works under State supervision shall be [must not exceed 2 %] of the 

amount of the contract and its additional clauses, where applicable. 

 

17.2 In the case where the contractor were invited to execute works under State supervision, the 

submitted and duly justified expenditures shall be reimbursed to him under the following 

conditions: 

 

- The quantities considered shall be the hours used or the quantities of building materials 

and materials used that was the subject of joint job cost sheets; 

 

- The remunerations and salaries effectively paid to local labour shall be increased by 

forty percent (40 %) to take account of  social benefits;  

 

- The hours put in by the heavy equipment shall be counted at the rate featuring in the 

sub-detail of prices; 

 

- Building materials and materials shall be reimbursed at cost price duly justified at the 

place of use, marked up by ten percent for loss, stocking and handling; 

 

- The amount for services thus calculated, including the hours put by heavy equipment 

shall be marked up by 25 % to take into account the overheads, profits and the 

contractor’s unforeseen. 

 

Article 18: Evaluation of works (article 23 of the GAC) 

This contract is at [unit price, all-in price or unit and all-in price]. 

 

Article 19: Evaluation of supplies (article 24 of the GAC supplemented) 
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19.1 [indicate, where applicable, the modalities for payment of supplies]. 

 

19.2 No security shall be requested for payments on account on supplies. 

 

Article 20: Advances (article 28 of the GAC) 

20.1 The Contracting Authority may grant a start-off advance equal to 20 % of the amount of the 

contract.  

 

20.2  This advance whose value cannot exceed twenty (20%) percent of the initial amount 

inclusive of all taxes, it shall be guaranteed at one hundred (100%) percent by a banking 

establishment governed by Cameroon law or a first-rate financial institution in accordance 

with the instruments in force and reimbursed by deduction of the payments on accounts to 

be paid to the contractor during the execution of the contract according to the modalities laid 

down in the Special Administrative Conditions.  

 

20.3  The total amount of the advance must be reimbursed not later than when the value in basic 

price of the works reaches eighty (80) percent of the amount of the contract. 

 

20.4  As the reimbursement advances, the Project Owner shall issue the release of the 

corresponding part of the guarantee upon the express request by the contractor.  

 

20.5 The possibility of granting start-off advance or advance for supplies must be expressly 

stipulated in the Tender File.   

Article 21: Payment for works (articles 26, 27 and 30 of the GAC supplemented) 

21.1 Establishment of works executed 

 

Before the 30
th

 of each month, the contractor and the Engineer shall jointly establish a job cost 

sheet which summarises and fixes the quantities executed and established for each item on the 

schedule during the month and capable of giving entitlement to payment. This sheet shall be 

based on the certification of the various tasks jointly established by the contractor and the 

Project Manager 

 

21.2 Monthly detailed account 

Every month of during a periodic sequence established by contractor and representative of the 

project owner, the contractor shall hand over to the Contract Engineer two draft provisional 

monthly detailed accounts in seven copies (one detailed account exclusive of VAT and the other 

inclusive of taxes), according to the agreed model and establishing the total amount of the sums 

to which he may lay claim as a result of the execution of the contract since the start of the 

contract. 

 

Only the detailed account exclusive of VAT shall be paid to the contractor. The detailed account 

of the amount of the taxes shall be the subject of an entry into the budgets of the Ministry in 

charge of Finance 

 

Only the amount exclusive of VAT shall be paid to the contractor as follows: 

 

- 80.75% paid directly into the account of the contractor; 

- 2.2 % paid to the public treasury as AIR due by the contractor. 

The Project Manager has a time-limit of seven (7) days to forward to the Contract Manager the 

detailed accounts he has approved. 
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The Contract Engineer has a maximum time-limit of twenty-one (21) days to forward the detailed 

accounts he approved such that they are in his possession not later than the twelfth of the month.   

The Contract Manager has a deadline of fourteen (14) days maximum to sign the detailed 

accounts. 

 

Payments shall be done by the Municipal Treasurer Bamenda III Council within a maximum 

deadline of _______ calendar days from the date of submission of the approved detailed 

accounts. 

 

21.3 Detailed account of start-off account (if applicable). 

 

Article 22: Interest on overdue payments (Article 31 of the GAC) 

Possible interests on overdue payments are paid by statement of sums due in accordance with 

article 88 of Decree No. 2004/275 of 24 September 2004 to institute the Public Contracts Code. 

 

Article 23: Penalties (Article 32 of the GAC supplemented) 

A. Penalties for delay 

23.1 The amount set for penalties for delays shall be set as follows: 

a) One two thousandth (1/2000
th) 

 of the initial contract amount all taxes inclusive per 

calendar day of delay from the first to the 30
th

 day beyond the contractual time-limit; 

b) One thousandth (1/1000
th) 

of the initial amount of the contract inclusive of all taxes 

per calendar day beyond the 30
th

 day. 

23.2 The cumulated amounts of penalties for delay shall be limited to ten percent (10 %) of the 

initial contract inclusive of all taxes. 

 

B. Specific penalties [amount to be indicated] 

23.3 Independently of penalties for overrun of contractual time-limit, the contractor shall be 

liable for the following special penalties for the non-observation of the provisions of the 

contract, especially: 

- Late submission of final bond; 

- Late submission of insurances; 

- Late submission of the draft execution schedule if the lateness is caused by the 

contractor.  

Article 24: Payment in case of a group of enterprises (article 33 of the GAC) 

1. In the case of a group of enterprises, indicate the method of payment of co- and sub-

contractors, where need be. 

2. Indicate the method of payment of sub-contractors, where need be. 

 

Article 25: Final detailed account (article 34 of the GAC) 

25.1 [Indicate the time-limit available to the contractor to forward the draft to the Project 

Manager, after the date of provisional acceptance of the works (maximum 1 month)]. 

 

After completion of the works and within a maximum time-limit of fourteen (14) days after the 

date of provisional acceptance, the contractor shall establish, based on joint reports, the draft 

final detailed account of works executed and which detailed account summarises the total sums 

to which the contractor may be entitled as a result of the execution of the whole contract. 
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25.2  The Contract Manager has up to thirty (30) days to notify the corrected and approved 

draft to the Project Manager. 

 

25.3 The contractor has up to thirty (30) days to return the signed final detailed account.  

 

Article 26: General and final detailed account (article 35 of the GAC) 

26.1 The Contract Manager or the Project Manager has up to thirty (30) days to establish the 

general detailed account and forward to the contractor after final acceptance. 

 

At the end of the guarantee period which results in the final acceptance of the works, the 

Contract Manager draws up the general and final detailed accounts of the contract which he has 

had signed jointly by the contractor and the Contracting Authority. This detailed account 

includes: 

- the final detailed account,  

- the balance 

- the summary of monthly payments on account. 

 

The signing of the general and final detailed account without reservation by the contractor 

definitely binds the two parties, puts an end to the contract, except with regard to interest on 

overdue payments. 

 

26.2 The contractor has up to thirty (30) days to return the signed final detailed account. 

 

Article 27: Tax and customs regulations (article 36 of the GAC) 

Decree No. 2003/651/PM of 16 April 2003 lays down the terms and conditions for implementing 

the tax regulations and customs procedures applicable to public contracts. The taxes applicable to 

this contract include notably: 

 

- Taxes and dues relating to industrial and commercial profits, including the IAR which is a 

deduction on company taxes; 

 

- Registration dues in accordance with the Tax Code; 

 

- Dues and taxes attached to the execution of services provided for in the contract; 

o Duties and taxes of entry into Cameroonian territory (customs duties, VAT, computer 

tax); 

 

o Council dues and taxes; 

 

o Dues and taxes relating to the extraction of building materials and water. 

 

These elements must be included in the costs which the undertaking imputes on its running costs 

and constitute one of the elements of the sub-details of prices exclusive of taxes. 

 

All taxes inclusive prices means VAT included. 

Article 28: Stamp duty and registration of contracts (article 37 of GAC)  

 

Seven (7) original copies of the contract shall be stamped by and at the cost of the contractor, in 

accordance with the applicable regulations. 

 

Chapter III: Execution of works 
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Article 29: Nature of the works (article 46 of GAC) 

The works shall include especially: (position or volume of works) 

(To be specified cf. Special Technical Conditions) 

 

Article 30: Role and responsibilities of the Project Owner (GAC supplemented) 

30.1 The Project Owner shall be bound to furnish the contractor with information necessary for 

the execution of his mission and to guarantee, at the cost of the contractor, access to sites of 

projects. 

 

30.2 The Project Owner shall ensure the contractor of protection against threats, insults, violence, 

assault and battery, slander or defamation of which he could be victim by reason of or during the 

exercise of his mission. 

 

Article 31: Execution time-limit of the contract (article 38 of the GAC) 

31.1 The time-limit for the execution of the works forming the subject of this contract shall be 

six (06) calendar months. 

 

31.2   This time-limit shall run from the date of notification of the Administrative Order to 

commence execution of the works [or that fixed in this Administrative Order- to be specified]. 

 

Article 32: Role and responsibilities of the contractor (article 40 of the CAG) 

The detailed and general plan of progress of the works shall be communicated to the Project 

Manager in five (05) copies at the beginning of each. 

 

Article 33: Provision of documents and site (article 42 of the GAC) 

A reproducible copy of the plans featuring in the Tender File shall be submitted by the Contract 

Manager . 

 

The Project Owner shall make available the site and access ways to the contractor at the 

appropriate time as the works progress. 

 

Article 34: Insurance of structures and civil liabilities (article 45 of GAC) 

The following insurance policies are required within the scope of this contract in the minimum 

amounts indicated hereafter within fifteen (15) days of the notification of the contract (to be 

adapted):  

 

- Liability insurance, business manager; 

- Comprehensive insurance  of the site; 

- Insurance covering its ten-year obligation, where applicable. 

Article 35: Documents to be furnished by the contractor (Article 49 of the GAC 

supplemented) 
[Specify the deadlines for the transmission of documents as well as those of approval by persons 

to be designated] 

 

35.1 Programme of works, Quality Assurance Plan and others (to be specified). 

a) Within a minimum deadline of [fifteen (15) days] from the date of notification of the 

Administrative Order to commence execution, the contractor shall submit in [six (6)] copies for 

the approval of [Contract Manager after the endorsement of the Project Engineer] the execution 

programme of the works, his supply calendar, his draft Quality Assurance Plan and the 

Environment Management Plan, where applicable. 

This programme shall be exclusively presented according to the furnished models. 



Page 55 of 115  

 

Two (2) copies of these documents will be returned to him within a deadline of fifteen (15) days 

from the date of reception with: 

 

- Either the indication “GOOD FOR EXECUTION”; 

- Or the indication of their rejection including the reasons for the said rejection. 
 

The contractor has eight (8) days to present a new draft. The Contract Manager or the Project 

Manager then has a deadline of five (5) days to give his approval or possibly make comments.   

Delay in approving the draft execution schedule shall stay the execution deadline. 
 

The approval given by the Contract Manager or Project Manager does not in any way release the 

contractor of his responsibilities. Meanwhile, works executed before the approval of the 

programme shall neither be ascertained nor paid for. The updated and approved schedule will 

become the contractual schedule. 
 

The contractor shall constantly update on site, a schedule that will take account of real progress 

of the site. Significant modifications may only be made on the contractual programme upon 

receiving the approval of the Project Manager. After approval of the execution schedule by the 

Contract Manager, the latter shall transmit it within five (5) days to the Contracting Authority 

without staying its execution. However, if important modifications alter the objective of the 

contract or the nature of the works, the Contracting Authority shall return the execution schedule 

accompanied by reservations to be lifted within fifteen (15) days of the date of reception.   
 

b) The Environment Management Plan should bring out notably the choice technical 

conditions of the site and basic life, conditions of the backfill of the extraction sites and 

conditions for reinstating the works and installation sites. 
 

c) The contractor shall indicate in this schedule the equipment and methods which he intends to 

use as well as the personnel he intends to employ. 
 

d) The approval granted by the Contract Manager or Project Manager shall in no way diminish 

the responsibility of the contractor with regard to the harmful consequences which their 

implementation may cause both towards third parties and the respect of clauses of the 

contract. 

 

35.2  Execution draft 

a)  The execution plan documents (calculations and drawings) necessary for the realisation 

of all the parts of the structure must be submitted for the endorsement of the [Contract 

Manager or Project Manager] at most fifteen (15) days prior to the date provided for the 

commencement of execution of the corresponding part of the structure. 

b) The [Contract Manager or Project Manager] has a deadline of [five (05) days] to 

examine and make known his observations. The contractor then has a deadline of [04) 

four days] to present a new file including the said observations. 
 

35.3   In case of the non-observance of the approval deadlines of the above documents by the 

Administration, these documents shall be deemed to have been approved.  
 

Article 36: Organisation and safety of sites (article 50 of the GAC) 

36.1  Signboards at the beginning and end of each section must be placed within a maximum 

deadline of fifteen days after the notification of the Administrative Order to commence 

work. 

36.2  The services to inform in case of interruption of traffic or along the deviated itinerary: [To 

be specified in accordance with article 50(2) of the GAC]. 
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36.3  Indicate the special measures demanded of the contractor, other than those provided for in 

the GAC, for rules of hygiene and safety and for circulation around or in the site. 

 

Article 37: Implantation of structures 

 The Project Manager shall notify within [five] days following the date of notification of the 

Administrative Order to commence work, the basic points and levels of the project. 
 

Article 38: Sub-contracting (article 54 of the GAC) 

The part of the works to be sub-contracted shall be [specify] % of the initial amount of the 

contract and its additional clauses (the ceiling is 30 %). 
 

Article 39: Site laboratory and trials (article 55 of GAC) 

39.1 Indicate if necessary the modalities for carrying out the trials and geotechnical studies 

provided for in the Special Technical Conditions. 

 

39.2 The Contract Manager has a deadline of three days to approve the contractor’s personnel 

and laboratory as soon as the request is made. 

 

Article 40: Site logbook (article 56 of the GAC supplemented) 

40.1  The Site logbook must be systematically jointly signed by the Project Manager or Engineer, 

where need be and the contractor’s representative each day. 

 

40.2  It is a joint document in a single copy. Its pages must be numbered and initialled. No page 

should be removed. The erased or cancelled parts must be mentioned on the margin for 

validation. 
 

Article 41: Use of explosives (article 60 of the GAC) 

[Specify the possible restrictions or bans] 

 

Chapter IV: Acceptance 

Article 42: PROVISIONAL ACCEPTANCE   

42.1 PRE- ACCEPTANCE OPERATIONS 

 Before the acceptance of the works the contractor shall ask in writing to the Contract 

Engineer, to organize a technical visit for pre-acceptance. This visit shall include the following 

operations. 

 Qualitative and quantitative evaluations of the different works that have been executed. 

 Findings and statement of the unexecuted task envisaged in the present jobbing order. 

 Findings relative to the completion of the work 

 Findings on the quantity of works that have been effectively realized   

These operations shall be subject to a site report drawn up on the field, signed by the following.  

-Contract Engineer, 

-Project engineer 

-Contractor.  
 

 During this pre-acceptance, the Contract Engineer shall eventually specify the reserves to 

be lifted and the corresponding works to be effected before the acceptance. The Contract 

Engineer shall fix the acceptance date in collaboration with the chief of service for the contract.  

 

42.2 Acceptance 

 The acceptance commission shall comprise:  

 The Delegated Project Owner (SDO) or his representative……….................................... (Chairman) 

 The Contract Manager..................................................................................................(Member) 

 The Contract Engineer  ………………………..................................................................(Secretary) 

 The Project Manager ………………………………………………………………………..….......(Member) 
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 The Divisional Delegate MINEPAT or his representative ……………………….……(Member) 

 The Divisional Delegate MINMAP or his representative …..…………………...............(Observer) 

 The Contractor or his Representative.............……………..…......................................(Member) 

The commission shall examine the report of the pre-acceptance and shall proceed to the 

acceptance. An acceptance report (process - verbal) of the works shall be prepared by the 

Engineer and signed by all the commission members.  

 

However, the report (process - verbal) shall be valid if two third (2/3) of the members including 

the chairperson append their signatures.  

 

The chairperson can only convene the acceptance of works when he must have received from the 

Contract Engineer the report (process - verbal) of the technical acceptance of works with no 

reserves pending clearance.  

 

This report (process - verbal) of the technical acceptance of works shall be an integral part of the 

acceptance of works’ report (attached to acceptance of works report) and shall accompany the 

bills for settlement 

In accordance with the provisions of article 153 paragraphs 1 and 2 of the Public contracts 

Code (Decree No. 2018/366 OF 20 June 2018), an indemnity to be fixed by the project Owner 

shall be perceived by the members.  

 

Article 43: GUARANTEE PERIOD. 

 The guarantee period is one (01) year from the date of the provisional reception for the 

section of new civil Engineering works.  

 

Article 44: Article 45: Final acceptance (article 72 of the GAC) 

 

44.1 Final acceptance shall take place within a maximum deadline of [fifteen (15) 

days] from the date of expiry of the guarantee. 

 

44.2 The Project Manager [shall [not] be member of the commission. 

 

The procedure for final acceptance shall be the same as for provisional acceptance     

 

 

Chapter V: Sundry provisions 

 

Article 45: Termination of the contract (article 74 of the GAC) 

The contract may be terminated as provided for in  article 182 of the Decree No. 2018/366 OF 20 

June 2018 of the Public contract Code and equally under the conditions laid down in articles 74, 75 

and 76 of the GAC especially in one of the following cases: 

- dead of the contractor 

- bankcrupcy of the contractor 

- judicial liquidation (contractor not authorised by court to exploit her enterprise 

- sub-contracting of works without the authorisation of the  project owner or 

Delegated Project Owner, Contracting Authority in this case;   

- Incompetence of the contractor duely notified by the Delegated project owner; 

Contracting Authority in this case. 

- Non respect of labour code rules and regulations 

- fraud and corruption duly noticed 

 

Article 46: Case of force majeure (article 75 of the GAC) 
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If the contractor were to raise the issue of force majeure, the thresholds below which claims shall 

not be admitted are: 

- Rainfall: 200 millimetres in 24 hours; 

- Wind: 40 metres per second; 

- Flood: decennial flood frequency. 

Article 47: Disagreements and disputes (article 79 of the GAC) 

Disagreements and disputes resulting from the execution of this contract may be settled 

amicably. 

 

Where no amicable solution can be found for a disagreement, it is brought before the competent 

Cameroonian jurisdiction, subject to the following provisions: [to be filled, where need be]. 

 

Article 48: Production and dissemination of this contract 

In accordance with the provisions of article 125 of Decree No. 2018/366 OF 20 June 2018 of the 

Public contract Code, [Ten (10)] copies of this contract shall be produced by the Delegated Project 

Owner. Seven of which shall be notified to the contractor for registration.  

 

Article 49 and last: Entry into force of the contract 

This contract shall be final only upon its signature by the Contracting Authority. It shall enter 

into force as soon as it is notified to the contractor by the Contracting Authority. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 59 of 115  

 

 

 

Document No. 5: 

Special Technical Conditions (STC) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
TECHNICAL SPECIFICATIONS 

 

I -        GENERALITIES 

 

II    -        PRELIMINARY WORKS 
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III    -   EARTH WORKS 

 

IV    -     FOUNDATION  

 

V     -    ELEVATION WORKS 

 

VI    -     ROOF WORKS AND CEILING 

 

VII   -      PLASTERING VIII -   TILING 

 

IX     -   RAFTERS AND ROOF COVERING  

 

X       -   WOODEN WORKS, ALUMINIUM AND GLASS WORKS, METALLIC WORKS  

 

XI      -    PAINTING – GLAZING 

 

XII     -    ELECTRICITY  

 

XIII    -         PLUMBING AND SANITARY WORKS 

 

XIV    -   PAINTING AND VANISHING WORKS 

 

XV      -     VRD 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
21. 1 – GENERALITIES/ Scope of Works:  

The present Special Technical Specifications define the technical requirements and execution 

modalities for the construction of a single-storey administrative building in Fundong, the 

headquarters of Boyo Division, intended to house the Divisional Delegation of the Ministry of 

Decentralization and Local Development (MINDDEVEL). 
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The building comprises ten (10) offices, an archives room, two-compartment sanitary facilities, 

and a meeting room with a seating capacity of twenty-five (25) persons, in accordance with the 

approved architectural drawings attached to this document. 

The works to be executed under this project include, but are not limited to, the following: 

 Preliminary works 

 Earthworks 

 Foundations 

 Superstructure (elevation works) 

 Roofing works and ceiling installation 

 Plastering and rendering works 

 Tiling works 

 Sealed floor finishes 

 Carpentry works and roof covering 

 Joinery works (wooden, aluminum and glazed elements), and metal works 

 Painting and glazing works 

 Electrical installations 

 Plumbing and sanitary installations 

 Painting and varnishing works 

 External development works (VRD) 

 

It is the duty of the contractor to realize the structure as per the execution plans that shall be 

approved by the competent authority and sample models of equipments and furniture provided by 

the project owner. Through the Project Engineer, the contractor shall furnish the owner of the 

project and other project team members within the shortest possible time with an execution plan 

showing clearly how he intends to run the work site. A fence in local materials shall enclose the 

whole work site to avoid trespassing. 
 

SIGN-POSTS: The contractor shall put in place at his expense sign-posts indicating work in 

conformity with the plans put at his disposal by the authority that signed the contract. 
 

Hygiene and safety:  The contractor shall ensure total hygiene and security of the site by 

constructing a temporal pit latrine and putting up a temporal fence around the project site if that 

be the case. 
 

The contractor shall be responsible for the protection of the structures before final reception. He 

shall be equally responsible for all tools and materials present at the work site. He shall seek an 

insurance policy to cover theft and fire incidence. 
 

The contractor shall take all preventive measures against accidents. The owner of the project 

reserves the right to intervene in case of any emergency without necessary interfering with the 

responsibilities of the contractor. 
 

The contractor shall verify all dimensions on the plans. For execution no dimension shall be 

measured with a scale rule from the plans. The contractor shall check in-situ the possibility of 

translating the dimensions on plans to the structure before work begins. He shall refer to the 

Project Engineer in case of any doubt. He shall not on his own modify anything on the structure 

and shall inform the Project Engineer of any changes that he considers necessary. 
 

All modifications accepted by the contractor shall be accomplished in a specified duration and at 

his cost without modification of the contract amount. The owner of the project shall have the 

right to the final choice in case of any modification. 
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2 - PREPARATORY WORKS – SETTING OUT: These works concern the clearing of the 

site and evacuation of the rubbles to the public discharge, the clearing and leveling of the site 

where necessary. The setting out will be in respect to the technical plans.  

The setting out profile boards will be at least 1, 20 m from the outside axes, this to facilitate 

trenching and other earthworks and good circulation. The commencement of excavation will be 

accepted by the Project Engineer without checking the conformity of the setting.  

The minimal depth of the excavation trenches shall be of 80cm, and depending on the soil 

bearing capacity. Where there is black cotton soil or soil with low bearing capacity at the bottom 

of the trench, the contractor shall continue excavation up to a depth as will be approved by the 

Project Engineer. The excavations will be done manually and no concrete or mortar shall be laid 

on the bottom of the trench without the acceptance of the trench bottom of excavation by the 

Project Engineer. 
 

The descriptive notice completes or confirms the indications on the execution plans. In the case 

of contradictions between the plans and the descriptive notice, the project team shall be contacted 

for examination, elaboration and conclusion. 

These technical specifications have as objective the definition of the consistence of works to be 

executed in accordance with the plans and according to technical norms for the construction of 

classroom buildings. 

 

3 – FOUNDATION: Blinding concrete: The base of the foundation trenches shall be stabilized 

with 5cm of concrete dosed at 150kg/m3 

 Separate footing plus foundation walls: 

 The separate footing shall be in reinforced concrete of section 20x30 (or as per 

indication on the plans) dosed at350kg/m3. 

 The reinforcement shall be stirrups T6 every 20cm +4HA10 main rods 

 The foundation walls shall be realized with frog filled sand Crete blocks of section 

20x20x40 dosed at 200kg/m3 OR masonry foundation of 25cm thickness 

 FLOORING: The floor shall be of mass concrete of thickness 8cm dosed at 

350kg/m3.The floor shall be finished with a cement screed of 4cm thick, dosed at 

400kg/m3 

The foundation will be filled with earth of good quality in successive compacted layers of 20cm 

where the fill depth exceeds 30cm. An over-site concrete of thickness 12cm will be laid to cover 

the whole foundation area at a dosage of 350 kg/m³ over the entire compacted surface. 

 

The floor shall be in cement grout, smoothly trowel finished on a sand screed of 3mm thick.   
 

4 – ELEVATION WORKS: The elevation walls will be in agglomerated hollow blocks of 15 x 

20 x 40cm with a good crushing resistance. The mixing for block molding should give at most 32 

blocks per bag of cement for blocks of 15x20x40 cm. They should be kept dry for at least 21days 

before lying on the elevation walls. The reinforced concrete pillars of section 15x15 and 15x30 at 

350 kg/m
3
 will be cast as one raises the agglomerated hollow blocks walls and this is to permit a 

good adhesion. The characteristic strength of concrete at 28 days should not be less than 16Mpa. 

For the maximal spacing of the pillars see building plans. The lintels 15 x 20 in reinforced  

concrete at 350 kg/m³ will be levelled to + 2,20m above the level of the finished foundation.  

The average height under the ceiling shall be 3,00m. 
 

A binding course of 15 x 20 cm in reinforced concrete at 350 kg/m
3
 will be laid above the 

finished level of the agglomerated hollow blocks walls with fixing wires so as to receive the 

wooden roof truss. 

 ROOF TRUSS AND THE COVERING:  

- Trusses: shall be of locally sawn and treated eucalyptus, shall compose of single frame rafters 

of 5cmx15cmx4m and spaced at 1.50m interval with a king-post of 2m high. These rafters will 
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be solidly attached to the wall plate with the help of standby beam iron rods also spaced at 1.50m 

spacing; 

- Purlins and noggins: shall consist of 5x8cmx4m locally sawn timber from eucalyptus. All 

structural timber shall be treated with carbonyl. The timber for the roof work will be of good 

quality, with the straight grain and free of any defect.  

-Roofing sheets: shall be in high rib aluminum sheets (Tôle Bac) of type 6/10mm. The sheets 

shall be fixed onto the purlins using twisted zinc nails equipped with bituminous rubbers caps. 

-Fascia; it shall be 40cm wide and 3cm thick and shall be of hard wood. It shall be coated with 

aluminum sheets. 

-Ceiling- shall be in cream-white 4mm plywood (Ayous), fastened to noggins of 4cm thick or 

5x8 and treated with carbonyl. The noggins shall be spaced 60cm center to center and braced 

appropriately. Eaves shall be equipped with ventilated pre-cast blocks. An access shall be 

provided into the loft (ceiling of each classroom). The external ceiling shall be in smooth 

aluminum sheets (Tôle lisse) nailed to noggins and fastened with wooden ceiling battens. 

6 – JOINERY 

Doors and Windows:  

- Door shutters shall be made of metallic panels fitted with protection bars (vertical Strips), 

anchored to the wall with appropriate screws, (90X2,20)m hard wooden raise panels fixed on 

wooden frames and securely anchored to the walls, (90X2,20)m double metallic panels fixed on 

metallic angle bars securely anchored to the walls. All door shutters shall open to the outside.  

-All window openings cm shall be fitted with fixed window protectors cm of vertical striped 

(metallic)  
 

7 – ELECTRICAL INSTALLATION: The interior facilities (sheaths VGV cables, TH etc…) 

will be executed according to the norms and the rules concerning electrical installations at the 

time of the over-site concrete or as the agglomerated hollow blocks walls are being raised. 

Accessories and luminous elements (sockets, switches etc…) will be of good model. The set of 

facilities will be joined to a general earth hold.   
 

8 – RENDERING (PLASTERING) AND COATINGS: The wall rendering (thickness at least 

2cm cm on both sides of the walls) will be of cement mortar at 400 kg/m
3
. There will be an 

under-coat layer and a finish layer floated and foamed to finish. They must be well cut 

horizontally and vertically using a straight edge.  All walls shall receive a base coat of spatadash 

before plastering is done. 
 

9 – PAINTING: A layer of impression in ordinary paint will be applied previously on all the 

walls as priming layer. The interior walls will be painted in water paint (pantex 800). The 

external walls will be painted in water resistant paint (pantex 1300 type). Colour tinted tubes will 

be chosen to achieve the desired magnoliacolour.     

All metal and wood works shall be painted with oil paint - Glyptalresien lacquer, in two coats. A 

primary coat of antirust before final painting is done. Skirting shall be carried out oil paint at 

90cm from the floor, externally and internally with coffee brown colours 
 

10 - OUTSIDE AMENITIES AND LAYOUT PLANNING: Gutters: To be excavated 40cm 

wide and 30cm deep at the rain drops. The walls of gutters are to be constructed in concrete and 

the floor well rolled and smoothen out with ordinary cement concrete providing a slope of 10% 

for the flow of water with an offshoot of at least 3m to the environment.  

Prefabricated slabs of one meter twenty (1.20m) wide each shall be provided at the main 

entrance of the classrooms at right angles.  

Steps shall be constructed out of shaped stones at the main entrance to the building at 1,20m 

wide as the case may be. 
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Equally, ramps of 1,20m cast in-situ of one twenty (1,20m) wide each with edges protected with 

angle bar of 25mm shall be provided at the entrance of the building for handicaps on wheel 

chairs or otherwise. 
 

11 -PROTECTION OF THE ENVIRONMENT:  The entrepreneur will propose to the Project 

Engineer, before the beginning of works, the place of his yard facilities and will request his 

authorization of installation.    
 

The site must be chosen outside of the sensitive zones, in order to limit the site clearing, the 

extraction of bushes, the setting out of the building and general circulation. 

The site must foresee an adequate drainage of waters on the whole surface. The maintenance 

areas and of washing should be concreted. These maintenance areas should have a slope toward a 

cesspool provided for the purpose and toward the inside of the platform in order to avoid the out-

flow of the polluting products toward the site and the neighborhood.   

At the end the works, the entrepreneur will do all necessary works to the restoration of the 

various places of the site. The entrepreneur should fold all his material, and equipment. He 

should demolish all stationary installation, as foundation, support made of concrete or metallic, 

etc. in order to put back the site in its nearest initial state. No equipment nor materials should be 

abandoned on the site, nor in the vicinity after the execution of all the works.  Left-over materials 

are to be covered with a layer of earth, and the site has to receive an adequate drainage in order to 

avoid all erosion as the case may be.   
 

12 - ORIGIN, QUALITY AND PREPARATION OF MATERIALS: The fine and coarse 

aggregates may either be from the river or quarry crushed and must be approved by the Project 

Engineer before any use on the site. The sand (0/5) shall have very fine elements settlement of 

less than 4%. The gravels (5/15 or 15/25) shall be clean and well graded with very fine elements 

settlement of less than 2%. The cement shall be CPA 325 class from CEMENCAM or from an 

approved factory. 
 

The reinforcement steel for reinforced concrete shall be of type HA FeE400 for the main 

reinforcement steel rods and round-smooth RL E235 for the stirrup rings. Any fill material for 

the foundation and the surroundings structures shall have no particle dimension above 50mm and 

with plasticity index of less than 35. Fill materials shall also be free from organic elements and 

shall have a good granularity grading. No black vegetable soil shall be accepted for backfilling. 
 

Stones for masonry works shall be of basalt, gneiss or granite type, be esthetical and should be 

gotten from the quarry or deposits approved by the Project Engineer with dimension sizes of not 

less than 20cm. 
 

1) CONCRETE: 

-Ordinary concrete: specifically lean concrete shall be 5cm thick and laidall round the excavated 

foundation trenches before the stone/block work is carried out and dosed at 150kg/m
3
. 

- Over–site concrete: shall be 12cm thick laid on the entire floors and paved area between walls 

and gutters dosed at 350kg/m
3
 over the entire surface. 

NB: The external veranda shall be 5cm below the level of the internal floor with 2% slope, 

slopping to the outside.  

-Reinforced concrete: shall be specifically for pillars, beams damp proof course (DPC), lintels 

and tie-beams and their mixture shall be in a proportion of 350kg/m
3
. 

NB: All concrete works should be properly cured (i.e. water three times a day for seven days) 
 

NOTE: Reinforcement Schedule. 

N
O 

STRUCTURE 

SIZ

ES 

ROD

S 

ROD

S 

STIRR

UP 
DOSAGE TYPE 

Nos  Tors 
Spacing

s 

1 Foundation foots 4 10mm 6mm 20cm 350kg/m
3
 Fe-E-500 

2 Lintel (15x20) 4 8mm 6mm 20cm 350kg/m
3
 Fe-E-500 
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3 Veranda Pillars 15x 30 6 10mm 6mm 20cm 350kg/m
3
 Fe-E-500 

4 Wall pillars 15x15 4 10mm 6mm 20cm 350kg/m
3
 Fe-E-500 

5 
Wall plate (tie-beams) 

15x20 
4 10mm 6mm 20cm 350kg/m

3
 Fe-E-500 

6 Beams 20x20 and 15x20 4 10mm 6mm 20cm 350kg/m
3
 Fe-E-500 

NB: All rods should preferably be imported  

- Sand: Will be free from oxide, organic material of animals or plant origin. Sieving shall vary 

from 0.08 – 2.5mm for mortar and other resisting surfaces like concrete structure shall vary from 

0.16 – 5mm. It shall be river sand and nothing else. 

- Aggregate: shall consist of natural and homogeneous materials or crushed stones. Tiny layer 

of grave (dust) shall be removed by sieving, blowing or washing. 

- Water: To be used for the mixture mortar, concrete and washing of aggregates. Shall be clean 

and free from impurities; meaning potable water. 

- Cement: To be used mostly for cement mortar, all concrete mixtures shall satisfy the general 

conditions laid down by regulation in force. It will be type CPA325 Portland cement and shall 

not show any trace of uneven mixture. Storage on the building site shall be done on a dry and 

ventilated floor. Any stock presenting an unsatisfactory pulverulent condition will be discarded 

and cleared away within four (04) days. 

- Rods: shall be mild steel reinforcement, Tor or Steel in accordance with the R/C &3 

rules. The steel shall be perfectly clean without any trace of rust, non-adhesive to paint or grease. 

- Shuttering: hard wood, to bear without any noticeable distortion, the load and pressure of 

concrete, the effect of vibration and weight of workers involved in setting it up. 

- MASONRY: 

-Blocks- Load bearing wall shall be mounted in compressed cement blocks of (15x20x40) cm 

for load bearing walls of PC300 Kg/m
3
 (at most 32 blocks per bag of cement). Blocks should 

show an appreciable degree of resistance to violent pressure.  

All blocks shall be cured for at least 21 days before being used. 

-Plastering: All plastering shall be applied using a trowel, float, straights edges and sponge. 

Cement mortar mix in a proportion of 400kg/m
3
 will be used to plaster all previously rejoined 

areas on all masonry and concrete works, and then thinly floated. The final thickness of the 

plastering shall not be less (02cm on both sides of the walls). The external walls shall receive a 

coat of spatadash before plastering is done on it. 

-Screed: a smooth layer of ordinary cement screed 400kg/m
3
 (1:2) finish shall be spread on 

the 8cm concrete floor and the screed shall be 3cm thick. 

 

13 GUTTERS: 

To be excavated 40cm wide and 30cm deep at the rain drops and to be provided particularly at 

the frontage and the two ends of the building as the topography of the terrain is relatively flat. 

The walls of gutters are to be constructed in concrete and the floor will be rolled and smoothen 

out with ordinary cement concrete providing a slope of 10% for the flow of water for level 

surfaces. 

 

15- Wood – Material: The wood must be pure and should not have nodes, foreign bodies or 

fractures due to sawing. This shall be locally sawn eucalyptus. 
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Article 1: General Provisions 

This preamble forms an integral part of the method for evaluating the works and is deemed to 

supplement the definition of each unit price in the Bill of Quantities. 

1. Scope of Unit Prices and Obligation of Results 

The description of each unit price generally identifies the portion of the building works 

concerned and not the detailed operations to be carried out by the Contractor. The Contractor is 

subject to an obligation of results. 

To this end, the Contractor shall provide all human, material, and technical resources deemed 

necessary for the proper execution of the works, without entitlement to any additional payment. 

Consequently, the Contractor may not submit any claim based on execution difficulties or 

unforeseen constraints, except in cases of force majeure duly recognized. 

The unit prices include all activities necessary for the complete execution of the works 

concerned, including all adjustments, corrections, and finishing works required to achieve full 

compliance with the specifications. 

2. Content of Unit Prices 

Each unit price remunerates all constraints required for the execution of the works in accordance 

with the quality and technical requirements defined in: 

 the General Conditions of Contract (GCC); 

 the Special Administrative Conditions (SAC); 

 the Special Technical Specifications (STS / CCTP); 

 the approved drawings and execution documents. 

3. Knowledge of Site Conditions 

The Contractor is deemed to have full knowledge, before submitting its bid, of all conditions and 

constraints relating to the proper execution of the building works, including but not limited to: 

 the nature, bearing capacity, and quality of soils and terrain; 

 access conditions to the site and internal circulation constraints; 

 climatic conditions of the project area; 

 availability and operating conditions of quarries, suppliers, and material deposits; 

 laws and regulations relating to environmental protection; 

 laws and regulations relating to hygiene, health, and safety on construction sites. 

Any work or service necessary for the proper completion of the building that is not covered by a 

specific unit price or not explicitly mentioned in the description of a price is deemed to be 

included in the other prices of the contract, either as a direct cost or under site overheads. 

4. Costs Deemed Included in Unit Prices 

Unless remunerated by a specific item, unit prices include in particular: 

 all taxes, duties, fees, and levies borne by the Contractor under the applicable tax regime; 
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 labor costs, including wages, social charges, insurance, and all obligations arising from 

labor laws and safety regulations; 

 supply, transport to site, handling, storage, and use of all materials required for the works 

(cement, aggregates, steel, timber, formwork, paints, fixtures, fittings, fuels, lubricants, 

consumables, etc.), regardless of their origin; 

 transport costs not covered by a specific unit price; 

 costs of surveys, setting-out, shop drawings, execution studies, calculation notes, material 

take-offs, and as-built drawings; 

 costs of tests and controls, including soil tests, concrete tests, material tests, laboratory 

analyses, trial mixes, and quality control required by the specifications; 

 costs related to site installation, temporary facilities, access arrangements, water and 

electricity supply for works, site security and guarding; 

 costs of mobilization and demobilization of personnel, equipment, and materials; 

 costs related to protection of existing structures, utility networks, and neighboring 

properties, including any required relocation or safeguarding measures; 

 costs of removal of temporary installations, evacuation of surplus materials, and 

reinstatement of the site and its surroundings upon completion of the works; 

 costs related to compliance with environmental, safety, and social requirements defined in 

the contract documents; 

 costs related to warranty and maintenance obligations during the defects liability period; 

 all incidental expenses necessary to ensure proper execution and conformity of the works; 

 general overheads, including site overheads, head-office expenses, insurance, guarantees, 

financial charges, contingencies, and contractor’s profit. 

5. Quantities and Measurements 

The quantities indicated in the Bill of Quantities are provided for bid comparison purposes. 

Only quantities actually executed and approved by the Project Manager, based on jointly 

established measurement records, shall be eligible for payment. 

Payment of works subject to quality or performance tests is conditional upon full compliance 

with the contractual specifications. 

Any increase in quantities resulting from unapproved modifications initiated by the Contractor 

shall remain entirely at the Contractor’s expense. 

6. Basis of Payment 

Quantities to be paid shall be those defined in the approved execution drawings prepared by the 

Contractor or, where applicable, those ordered by the Project Manager through written 

instructions. 

Payment shall be made only after validation of jointly agreed measurement records confirming 

the proper execution of the works. 

7. Measurement Rules 

No allowance shall be made for shrinkage, swelling, settlement, or construction tolerances when 

determining quantities. Measurements shall be based on theoretical dimensions as defined in the 

approved drawings. 
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8. Tolerances 

Excess quantities within permissible tolerances shall not be paid. Deficient quantities within 

tolerances shall be deducted from payment. 

9. Non-Conforming Works 

Works executed outside acceptable tolerances are, as a rule, rejected. However, the Project 

Manager may exceptionally accept such works with a reduction in the applicable unit price, 

which shall not be less than thirty percent (30%). 

10. Applicability of Unit Prices 

Unit prices apply to all building works regardless of their location within the site, execution 

conditions, or quantities carried out. 

They include all constraints related to confined areas, working at height, works adjacent to 

existing buildings, utility connections, and similar conditions. 
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Schedule of unit prices  

N° DESIGNATION UNITE 

UNITE 

PRICE 

IN 

FIGURE 

UNITE PRICE IN 

WORDS 

I PRELIMINARY WORKS 
   

101 Land demarcation 
   

  

This price enumerates the process of 

Demarcation of the project site by a 

qualified surveyor from MINCAF 

including boundary identification, 

placement of beacons/pegs, 

measurements, reports, and all related 

expenses. 

ENS     

  
    

102 
Site installation including 

mobilization and demobilization    

  

This price enumerates the 

Mobilization and demobilization of 

personnel, equipment and materials; 

installation of site facilities 

(temporary office, storage, security, 

signage), utilities, and final site 

clearance at completion. Connection 

to AES-SONEL (electricity) and CDE 

(water supply), including all 

administrative fees, subscriptions, 

meters, external and internal 

connection works, materials, labor, 

testing, commissioning, and any 

related expenses required for full 

service availability, and all constraints 

included. 

ENS     

  
    

103 Geotechnical studies 
   

  

This price enumerates the Execution 

of geotechnical investigations 

including soil tests, concrete mix 

design, crushing and laboratory tests, 

analysis, reports, and 

recommendations required for 

structural design and all constraints 

included. 

ENS     

  
    

104 
Setting out of the structure and 

execution design    

  

This price enumerates the Setting out 

of the building using topographic 

surveys, control points, axes, levels, 

preparation of execution drawings, 
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and continuous verification during 

construction and all constraints 

included. 

II EARTHWORKS 
   

200 Levelling of the platform 
   

  

This price takes care of Clearing, 

cutting, filling, levelling and 

compaction of the platform to 

required dimensions and levels, 

including disposal of surplus material 

and all constraints included. 

m2     

201 
Excavation in pits and trenches for 

foundations    

  

This price enumerates the Excavation 

in all types of soil for foundation pits 

and trenches, including trimming, 

shoring if necessary, dewatering, and 

disposal of excavated material. 

m2     

     

A 
STRUCTURAL WORKS (GROSS 

WORK)    

     
III FOUNDATIONS 

   

300 
Blinding concrete (5 cm thick, 200 

kg/m³)    

  

This price enumerates the Supply, 

mixing, placing and curing of 

blinding concrete 5 cm thick, 

including surface preparation and all 

incidental works and all constraints 

included. 

m3     

  
    

301 Reinforced concrete (350 kg/m³) 
   

  

This price enumerates the Supply, 

cutting, bending and placing of 

reinforcement; formwork; pouring, 

vibrating and curing of reinforced 

concrete for footings, column starters, 

ground beams and stair base and all 

constraints included. 

m3     

302 
Masonry in 20×20×40 cm hollow 

blocks (filled)/Cave stones    

  

This price enumerates the Supply and 

laying of hollow concrete blocks with 

mortar and filling of cores with 

concrete and all constraints included. 

m2     

303 
Backfilling with compacted soil or 

sand    

  
This price enumerates the Backfilling 

around foundations with selected 
m3     
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material in layers, watering and 

mechanical compaction to required 

density and all constraints included. 

304 
Floor slab (7 cm thick, lightly 

reinforced)    

  

This price enumerates the 

Construction of reinforced concrete 

floor slab 7 cm thick, including 

reinforcement (6 RL), formwork, 

concrete placing, finishing and curing 

and all constraints included. 

m3     

IV 
SUPERSTRUCTURE 

(ELEVATION)    

400 
Masonry in 15×20×40 cm hollow 

blocks (filled)    

  

This price enumerates the Supply and 

laying of 15 cm thick hollow blocks 

with mortar, reinforcement and filling 

as specified and all constraints 

included. 

m2     

401 
Masonry in 10×20×40 cm hollow 

blocks (filled)    

  

This price enumerates the Supply and 

laying of 10 cm thick hollow blocks 

with mortar, reinforcement and filling 

as specified and all constraints 

included. 

m2     

402 
Reinforced concrete (columns, 

lintels and beams)    

  

This price enumerates the 

Construction of reinforced concrete 

columns, lintels and beams including 

formwork, reinforcement, concrete 

placement, vibration and curing and 

all constraints included. 

m3     

V 
ROOF FRAME – ROOFING – 

CEILING    

500 
Roof trusses in 3×15 cm treated 

timber    

  

This price enumerates the Supply, 

treatment and installation of timber 

roof trusses, including fixing 

accessories and bracing and all 

constraints included. 

m3     

501 
Purlins and rafters in 4×8 cm 

treated timber    

  

This price enumerates the Supply, 

treatment and installation of purlins 

and rafters including cutting, fixing 

and alignment. 

m3     
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502 
Pre-painted aluminium roofing 

sheets (0.6 mm)    

  

This price enumerates the Supply and 

installation of aluminium roofing 

sheets including overlaps, fasteners, 

cutting and waterproofing and all 

constraints included. 

m2     

503 Ridge sheets (40 cm wide) 
   

  

This price enumerates the Supply and 

installation of aluminium ridge sheets 

including fixing and sealing and all 

constraints included. 

ml     

     
504 8 mm plywood ceiling 

   

  

Supply and installation of 8 mm 

plywood ceiling including timber 

joists (4×8 cm), battens, cover strips 

and all finishing works and all 

constraints included. 

m3     

B 
FINISHING WORKS (SECOND 

FIX)    

     
VI PLASTERING 

   
600 External plastering (2 cm thick) 

   

  

This price enumerates the Execution 

of double-layer external plaster in 

CPJ 35 cement mortar dosed at 350 

kg/m³, including surface preparation 

and curing, and all constraints 

included. 

m2     

601 Internal plastering (2 cm thick) 
   

  

This price enumerates the Execution 

of double-layer internal plaster in CPJ 

35 cement mortar dosed at 350 kg/m³, 

including finishing and curing and all 

constraints included. 

m2     

     
VII TILLING 

   

 
FLOOR FINISHES 

   

700 
50×50 cm vitrified ceramic floor 

tiles    

  

This price enumerates the Supply and 

installation of vitrified ceramic tiles 

including adhesive, alignment, joints 

and cleaning and all constraints 

included. 

m2     

701 5×5 cm ceramic tiles for toilet floors 
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This price enumerates the Supply and 

installation of ceramic tiles for 

sanitary floors including 

waterproofing and jointing and all 

constraints included. 

m2     

 
WALL FINISHES 

   
702 15×15 cm wall tiles for toilets 

   

  

This price enumerates the Supply and 

installation of ceramic wall tiles 

including adhesive, joints and 

finishing and all constraints included. 

m2     

703 Granito skirting 
   

  

This price enumerates the Supply and 

installation of granito skirting 

including polishing and finishing and 

all constraints included. 

ml     

705 French ceramic floor tiles 
   

  

This price enumerates the Supply and 

installation of French ceramic tiles 

including adhesive and finishing , and 

all constraints included. 

m2     

VIII 
MIXED JOINERY (WOOD, 

METAL AND ALUMINIUM)    

  
    

800 
Hardwood panel doors on metal 

frames    

  

This price enumerates the Supply and 

installation of hardwood doors on 

metal frames including locks, hinges 

and accessories (P1, P2 sizes) and all 

constraints included. 

U     

801 Semi-glazed metal doors 
   

  

This price enumerates the Supply and 

installation of semi-glazed metal 

doors including locks, aluminium 

frames and security grilles (P1, P2 

sizes) and all constraints included. 

U     

802 Padded isoplane doors 
   

  

This price enumerates the Supply and 

installation of padded isoplane doors 

on metal frames including locks and 

accessories, and all constraints 

included. 

U     

  
    

803 Aluminium-frame windows 
   

  

This price enumerates the Supply and 

installation of glazed aluminium 

windows including fittings and 

sealing (F1, F2, F3 sizes), and all 

constraints included. 

m2     
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804 Security grilles 
   

  

This price enumerates the Supply and 

installation of anti-burglary metal 

grilles including fixing accessories 

,and all constraints included. 

m2     

IX ELECTRICAL INSTALLATION 
   

900 Conduits and electrical provisions 
   

  

This price enumerates the Supply and 

installation of conduits, sleeves, 

junction boxes, switch boxes, 

distribution boards and accessories, 

and all constraints included. 

ENS     

901 Electrical wiring 
   

  

This price enumerates the Supply and 

installation of electrical cables (TH, 

VGV) for lighting, sockets and 

appliances including accessories and 

connections, and all constraints 

included. 

ENS     

902 Electrical equipment 
   

  

This price enumerates the Supply and 

installation of sockets, switches, light 

fittings, distribution board, breakers, 

fire detectors, sanitary wall lights and 

all accessories, and all constraints 

included. 

U     

903 Earthing system 
   

  

This price enumerates the Supply and 

installation of complete earthing 

system including earth rod, copper 

bars, grounding cable and 

connections, and all constraints 

included. 

U     

X 
PLUMBING – SANITARY 

INSTALLATIONS    

1000 Septic tanks and soakaway pits 
   

  

This price enumerates the 

Construction of septic tanks and 

soakaway pits for 20 users including 

chambers, piping and all associated 

works, and all constraints included. 

ENS     

1001 Sanitary fittings 
   

  

This price enumerates the Supply and 

installation of WC, washbasins, 

mirrors, accessories, floor traps and 

all plumbing connections, and all 

constraints included. 

U     

XI PAINTING AND VARNISHING 
   

1100 Whitewashing (PATAFIX) 
   

  This price enumerates the Surface m2     
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preparation and application of 

whitewash on walls. 

1101 Interior painting (PANTEX 800) 
   

  

This price enumerates the Application 

of PANTEX 800 paint on internal 

walls and ceilings including primer 

and finishing coats, and all constraints 

included. 

m2     

1102 Exterior painting (PANTEX 1300) 
   

  

This price enumerates the Application 

of PANTEX 1300 paint on external 

walls including surface preparation, 

and all constraints included. 

m2     

1103 Oil-based enamel paint 
   

  

This price enumerates the Application 

of oil paint on doors and windows 

including sanding and finishing, and 

all constraints included. 

m2     

XII EXTERNAL WORKS (VRD) 
   

1200 Stairs and ramps 
   

  

This price enumerates the 

Construction of concrete stairs and 

ramps including formwork, 

reinforcement and finishing, and all 

constraints included. 

m3     

     
1201 Concrete paving (60 cm wide) 

   

  

This price enumerates the 

Construction of concrete pavement 

around the building including sub-

base and finishing, and all constraints 

included. 

m3     

 1202 External paving works 
   

  

Execution of external paving works 

including preparation, laying and 

finishing, and all constraints included. 

m2     

XIII AIR CONDITIONING 
   

1300 1.5 HP air conditioners 
   

  

This price enumerates the Supply and 

installation of 1.5 HP split air 

conditioners including piping, 

supports and commissioning, and all 

constraints included. 

U     

1301 1.2 HP air conditioners 
   

  

This price enumerates the Supply and 

installation of 1.2 HP split air 

conditioners including piping, 

supports and commissioning, and all 

constraints included. 

U     
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QUANTITATIVE AND COST ESTIMATE 
 

No DESIGNATION OF WORKS Unit Qty 
Unit Price 

(FCFA) 
Total Price 

(FCFA) 

1 PRELIMINARY WORKS       

101 Provision for land demarcation Prov. 1.00 1 800 000 
One Million 

Eight Hundred 
Thousands 

102 Site installation including 
mobilization and demobilization 

ENS 1.00   

103 Geotechnical studies (concrete 
mix design, soil investigations, 
crushing tests, etc.) 

ENS 1.00   

104 Setting out of the structure and 
execution design (topographic 
surveys) 

ENS 1.00   

  SUBTOTAL I       

II EARTHWORKS       

201 Levelling of the platform m2 500.00   

202 Excavation in pits and trenches for 
foundations 

m2 99.53   

  SUBTOTAL II       

          

  TOTAL PRELIMINARY WORKS       

          

A STRUCTURAL WORKS (GROSS 
WORK) 

      

III FOUNDATIONS       

300 Blinding concrete, 5 cm thick, 
dosed at 200 kg/m³ 

m3 3.73   

301 Reinforced concrete for footings, 
column starters, ground beams 
and stair base, dosed at 350 
kg/m³ 

m3 19.80   

302 Masonry in 20×20×40 cm hollow 
blocks (filled)/Cave stones 

m2 79.80   

303 Backfilling with compacted soil or 
sand 

m3 297.00   

304 Floor slab in lightly reinforced 
concrete (7 cm thick, reinforced 
with 6 RL), dosed at 300 kg/m³ 

m3 35.91   

  SUBTOTAL III       

IV SUPERSTRUCTURE 
(ELEVATION) 

      

400 Masonry in 15×20×40 cm hollow 
blocks (filled) 

m2 570.00   

401 Masonry in 10×20×40 cm hollow 
blocks (filled) 

m2 24.50   
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402 Reinforced concrete for columns, 
lintels and beams, dosed at 350 
kg/m³ 

m3 10.42   

  SUBTOTAL IV       

V ROOF FRAME – ROOFING – 
CEILING 

      

500 Supply and installation of roof 
trusses in 3×15 cm timber, treated 
with carbonyl or xylamon 

m3 15.00   

501 Supply and installation of purlins 
and rafters 4×8 cm, treated with 
carbonyl or xylamon 

m3 6.00   

502 Supply and installation of pre-
painted aluminium roofing sheets 
(0.6 mm thick) 

m2 300.00   

503 Supply and installation of ridge 
sheets, 40 cm wide 

ml 55.00   

504 Supply and installation of 8 mm 
plywood ceiling including joists in 
4×8 cm treated battens, cover 
strips and all associated works 

m3 355.00   

  SUBTOTAL V       

          

  TOTAL STRUCTURAL WORKS       

          

B FINISHING WORKS (SECOND 
FIX) 

      

VI PLASTERING       

600 Execution of double-layer vertical 
external plastering with CPJ 35 
cement mortar dosed at 350 
kg/m³, 2 cm thick 

m2 570.00   

601 Execution of double-layer vertical 
internal plastering with CPJ 35 
cement mortar dosed at 350 
kg/m³, 2 cm thick 

m2 150.00   

  SUBTOTAL VI       

VII TILING       

 FLOOR FINISHES       

700 50×50 cm vitrified ceramic floor 
tiles for offices and meeting rooms 

m2 510.00   

701 Supply and installation of 5×5 cm 
ceramic tiles for toilet floors 

m2 13.00   

  WALL FINISHES       

702 15×15 cm wall tiles for toilets m2 55.00   

703 Granito skirting Ml 198.00   

704 French ceramic floor tiles m2 60.00   

  SUBTOTAL VII       
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VIII MIXED JOINERY (WOOD, METAL 
AND ALUMINIUM) 

      

  Wooden Doors       

800 Supply and installation of 
hardwood panel doors on metal 
frames including locks and all 
fixing works: 

      

   P1: 70×220 cm u 3.00   

   P2: 90×220 cm u 13.00   

  Metal Doors       

801 Supply and installation of semi-
glazed metal doors including locks 
and all accessories (aluminium 
frame door or window with 
sliding aluminium security grille): 

      

  P1: 90×220 cm u 2.00   

  P2: 150×220 cm u 2.00   

  Padded Doors       

802 Supply and installation of padded 
isoplane doors on metal frames 
(0.90×2.20 m) including locks and 
all accessories:P1: 90×220 cm 

u 1.00   

  Windows       

803 Supply and installation of glazed 
aluminium-frame windows: 

      

   F1: 60×60 cm m2 3.00   

   F2: 120×120 cm m2 16.00   

   F3: 150×150 cm m2 6.00   

  Security Grilles       

804 Supply and installation of anti-
burglary protection grilles 
including all accessories 

m2 38.00   

  SUBTOTAL VIII       

IX ELECTRICAL INSTALLATION       

900 Supply and installation of 
additional conduits, corrugated 
sleeves and miscellaneous 
provisions (electrical boxes, 
junction boxes, distribution 
boards, etc.) 

ENS 1.00   

901 Supply and installation of 
electrical wiring for lighting, 3P+T 
and 2P+T sockets, air 
conditioners, etc. (TH 1.5 and 2.5 
mm², VGV 2×1.5 mm², VGV 2×2.5 
mm², VGV 2×3.5 mm², including 
connection accessories) 

ENS 1.00   

902 Supply and installation of the       
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following equipment: 

   2P+E power sockets u 40.00   

   Double fluorescent light 
fittings (120 cm) 

u 20.00   

   Waterproof external double 
fluorescent light fittings (120 
cm) 

u 10.00   

   Double switches u 10.00   

   Single switches u 20.00   

   Two-way switches u 6.00   

   Distribution board u 1.00   

   Circuit breakers u 1.00   

   Supply and installation of fire 
detectors including all 
accessories 

u 1.00   

  Sanitary wall lights u 5.00   

903 Earthing system including earth 
rod, copper bars, copper earthing 
circuit and building grounding 
using bare copper cable Ø29 

u 1.00   

  SUBTOTAL IX       

X PLUMBING – SANITARY 
INSTALLATIONS 

      

1000 Two septic tanks and two 
soakaway pits for 20 users 
including inspection chambers 
and all pipework 

ENS 1.00   

1001 Supply and installation of sanitary 
fittings including: 

      

   Complete WC with European-
style seat 

u 3.00   

   Washbasin on console with 
mirror 

u 3.00   

   Toilet paper holder u 3.00   

   Soap holder u 3.00   

   Towel holder u 3.00   

   Floor traps u 3.00   

  SUBTOTAL X       

XI PAINTING AND VARNISHING       

1100 Whitewashing of walls with 
PATAFIX paint 

m2 1140.0
0 

  

1101 Application of PANTEX 800 paint 
on interior walls and false ceilings 

m2 925.00   

1102 Application of PANTEX 1300 paint 
on exterior walls 

m2 570.00   

1103 Application of oil-based enamel 
paint on doors and windows 

m2 38.00   

  SUBTOTAL XI       



Page 84 of 115  

XII EXTERNAL WORKS (VRD)       

1200 Stairs and ramps m3 3.00   

1201 Construction of concrete paving 
all around the building, 60 cm 
wide 

m3 5.00   

1202 External paving works m2 0.00   

  SUBTOTAL XII       

XIII AIR CONDITIONING       

1300 Supply and installation of 1.5 HP 
air conditioners including all 
accessories 

u 0.00   

1301 Supply and installation of 1.2 HP 
air conditioners including all 
accessories 

u 0.00   

  SUBTOTAL XIII       

          

  TOTAL FINISHING WORKS       

          

  Grand Total (Excl. VAT) – CFA 
Franc 

      

  VAT 19.25%       

  Grand Total (All Taxes 
Included) 

      

  Withholding Tax (IR 2.2% or 
5.5%) 

      

  NET AMOUNT PAYABLE       

 

 

This present estimate is closed at the sum of ………………………….. FCFA all 

taxes included. 
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Document No. 8: 

Schedule of sub-detail of prices 

 

 

 

 

 

 

Schedule of sub-detail of prices 
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DESIGNATION  

No  Daily out put Total 

quantity 

Unit Duration 

of 

activity 

    No       
W

O
R

K
M

A
N

 S
H

IP
 

Category Daily 

wage 

Days 

break up 

Amount 

      

      

      

      

          

          

          

          

TOTAL A   

E
Q

U
IP

M
E

N
T

/ 

M
E

C
H

IN
E

S
 

Type No Daily rate Days 

break up 

Amount 

      

      

      

      

      

TOTAL B   

M
A

T
E

R
IA

L
 A

N
D

 

M
IS

C
E

L
L

A
N

O
U

S
 

Type Unit Unit cost Quantity Amount 

      

      

      

          

          

          

          

          

TOTAL C   

D DIRECT TOTAL COST                                        A+B+C   

E GENERAL SITE EXPENESES Dx%   

F GENERAL OFFICE EXPENSES Dx%   

G NET COST D+E+F   

H RISK + BENEFITS Gx%   

P TOTAL COST (HT) G+H   

V UNIT COST (HT) P/Q’TY   
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Document No. 9:  

Model contract 
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REPUBLIQUE DU CAMEROUN  REPUBLIC OF CAMEROON 

Paix-Travail-Patrie  Peace –Work-Fatherland 

*******  ******* 

REGION DU NORD -OUEST  NORTH WEST REGION 

******* 
MINISTERE DE  LA DECENTRALISATION ET DE LA 

DEVELOPEMENT LOCALE 

 

 

 

******* 
MINISTRY OF  DECENTRALIZATION 

AND LOCALE DEVELOPMENT 

DEPARTEMENT DE BOYO  BOYO  DIVISION 

*******  ******* 

   

   

 

CONTRACT/JOBBING ORDER N°____/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 
___/___/2026 AWARDED AFTER OPEN NATIONAL INVITATION TO 

TENDER                                    N°____/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 

OF___/___/2026 FOR THE CONSTRUCTION OF THE DIVISIONAL DELEGATION OF 

DECENTRALIZATION AND LOCAL DEVELOPEMENT  
Project Owner [Indicate name and full address] 

 

HOLDER   : [indicate name and full address of holder] 

 

P.O. Box_________, Tel:_________Fax: ____________ 

 

Business Registry No.___________at 

Taxpayer’s No._____________ 

 

SUBJECT                   : Execution of ______________works; 

Lot No.__________; Network______________ 

 

PLACE    :Region_____________________________ 

 

EXECUTION DEADLINE :_____________________(_______) months 

 

AMOUNT IN CFA F: 

    

IAT  
EVAT  
VAT   
AIR (Income tax)  
Net to be paid  

 

FINANCING  : [indicate the source of financing] 

 

BUDGET HEAD : [to be completed] 

 

    SUBSCRIBED ON:________________ 

    SIGNED ON:_____________________ 

    NOTIFIED ON:___________________ 

    REGISTERED ON:_________________ 

 

 

 

Between: 
 

tel:_________Fax
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The Government of the Republic of Cameroon, represented by________________ hereinafter 

referred to the “Contracting Authority” 

 

 

On the one hand, 

 

 

 

And 

 

 ______________________(enterprise) 

P.O. Box________Tel:_________Fax:_________ 

Business Registry No. ___________ 

Taxpayer’s No. ___________________ 

 

Represented by M _________________, its General Manager, hereinafter referred to as the 

“Contractor” 

 

 

On the other hand, 

 

 

 

Agree on the following: 
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Summary 

 
Part I:    Special Administrative Conditions (SAC) 

 

 

Part II:   Special Technical Conditions (STC) 

 

 

Part III:  Schedule of Unit Prices (SUP) 

 

 

Part IV:  Details or Estimates  
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Page_______ and last of CONTRACT/JOBBING  
N°____/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF ___/___/2026  AWARDED AFTER 

OPEN NATIONAL INVITATION TO TENDER 

N°____/ONIT/MINAT/SDO/FUNDONG/DTB/PIB/2026 OF ____/___/2026 FOR THE 

CONSTRUCTION OF THE DIVISIONAL DELEGATION OF DECENTRALIZATION AND LOCAL 

DEVELOPEMENT  
 

With __________, 

 

For the execution of _______________works 

   Lot No.________; _______________Network 

 

EXECUTION DEADLINE: ____________(______) months 

 

Amount of contract in CFA F: 

 
IAT  
EVAT  
VAT (  
AIR (2.2%)  
Net to be paid  

 

 

 

Read and accepted by the contractor 

 

 

 

(place of signature)__________(date) 

Signature of Contracting Authority 

  

 

 

 

                                   (place of signature)__________(date) 

Registration 
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Document No. 10:  

Forms and models to be used by 

bidders 

 

 
 

 
 

 

 

 

 

 

 

 
 

Table of models 
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Annex No. 1: Model tender 

 

Annex No. 2: Model bid bond 

 

Model No. 3:  Model final bond 

 

Model No. 4:  Model of start-off advance bond 

 

Model No. 5:  Model retention fund 

 

Annex No. 6:  Framework of schedule  

Annex No. 7:  Evaluation grid 

Annex No. 8:  Attestation of site visit 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Annex No. 1: Model tender 
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I, the undersigned______________[indicate the name and capacity of  signatory] 

Representing the ______________company or enterprise or group with head office at_____________ 

registered in the trade register of____________ under the number No_________ 

 

Having taken cognisance of all the documents featured or mentioned in the Tender File including the 

addendum (addenda): the invitation to tender [recall the subject of the invitation to tender] 

 After having personally taken account of the situation of the site and evaluated from my point of 

view and under my responsibility, the nature and difficulty of the works to be carried out; 

 Hereby submit, bearing my signature, the schedule of unit prices as well as the quotations in 

accordance with the structure featuring in the Tender File. 

 Submit and commit myself to execute the works in accordance with the Tender File, in return for  

the prices which I myself establish for each type of structure which prices reveal the amount of 

the tender for lot No. ________ at _______________[in figures and words] CFA francs exclusive 

of VAT and at ________________CFA francs Inclusive of all Taxes. [In figures and words]. 

 I pledge to execute the works within a deadline of ……………months. 

  I pledge to maintain my bid for [indicate duration of validity, in principle 90days for national 

invitations to tender 120 days for international invitations to tender] from the deadline of 

submission of bids. 

 Rebates and the modalities of application the said rebates shall be the following (in case of the 

possibility of award of several lots). 

 

The Delegated Project Owner shall pay the sums due for this contract by crediting account 

No…………………… opened in………………………Bank………………………..Branch 

 

Prior to the signing of the contract, this tender accepted by you shall constitute an agreement between us. 

 

Done at....................................... on..................................... 

 

 

 

 

 

ANNEX No. 2: MODEL BID BOND 

 

Addressed to [indicate the Contracting Authority and his address] “Contracting Authority” 

 

Whereas the undertaking _____________ hereinafter referred to as the “bidder” has submitted 

his bid on __________for [recall the subject of the invitation to tender], hereinafter referred to as 
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“the bid” and to which must be attached a bid bond equivalent to [indicate the amount] CFA 

francs. 

 

We___________ [name and address of the Financial Institution], represented by 

_________[names of signatories], hereinafter referred to as “the Financial Institution” hereby 

guarantee payment to the Contracting Authority of the maximum sum of [indicate the amount] 

CFA francs, that the bank pledges to pay in full to the Contracting Authority, binding itself, its 

successors and assignees. 

 

The conditions of this commitment are as follows: 

 

If the bidder retires his bid during the validity period provided for in the Tender File; 

Or 

If the bidder, having been notified of the award of the contract by the Contracting Authority 

during the validity period: 

 Fails or refuses to sign the contract, even though required to do so; 

 Fails or refuses to furnish the final bond for the contract (final bond) as provided for by 

the contract; 

 

We pledge to pay to the [Contracting Authority] an amount up to the maximum of the sum 

referred to above upon reception of the his first written request, without the Contracting 

Authority having to justify his request, given, however, that in his request the Contracting 

Authority shall note that he is due the amount he is claiming because one or the other or both of 

the above condition(s) has (have) been fulfilled and he shall specify which condition(s) took 

effect. 

 

This bond shall enter into force from the date of signature and from the date set by the 

Contracting Authority for the submission of bids. It shall remain valid up till the thirtieth day 

inclusive following the end of the deadline for the validity of bids. Any request by the 

Contracting Authority to cause it to take effect should reach the bank by registered mail with an 

acknowledgement of receipt before the end of this period of validity. 

 

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. 

Cameroon courts shall be the only jurisdictions competent to rule on this commitment and its 

consequences. 

 

Signed and authenticated by the Financial Institution at____________, on____________ 

 

[Financial Institution’s signature] 

 

 

 

 

 

 

 

 

 

Annex No. 3: Model final bond 

 

Bank: 

Reference of the bond: No_____________________ 
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Addressed to [Indicate the Project Owner and his address] Cameroon, hereinafter referred to as 

the “Project Owner” 

 

Whereas ________________ [name and address of Contractor], hereafter referred to as “the 

Contractor”, has committed himself, in execution of the contract referred to as “the contract”, to 

carry out [indicate the nature of the works]. 

 

Whereas it is stated in the contract that the Contractor shall entrust to the Project Owner a final 

bond of an amount equal to [indicate the percentage between 2 and 5%] of the amount of the 

corresponding portion of the contract, as guarantee of the execution of his full obligations in 

accordance with the terms of the contract, 

 

Whereas we have agreed to issue the Contractor this guarantee, 

 

We, __________________________   [name and address of bank] 

represented by______________________ [name of signatories], 

hereinafter referred to as “the bank”, commit ourselves to pay the Project Owner, within a 

maximum deadline of eight (8) weeks, upon the simple written request declaring that the 

Contractor has not satisfied his contractual commitments within the meaning of the contract, 

without being able to defer the payment nor raise any contests for whatever reason, any sum up 

to the sum of _____________  [in figures and words] . 

 

We agree that no change or addendum or any other amendment to the contract shall free us of 

any obligation incumbent on us by virtue of this final bond and we hereby incline to any 

notification, addendum or change.  

 

This final bond shall enter into force upon signature and notification of the contract. It shall be 

released within a deadline of [indicate the deadline] from the date of the provisional acceptance 

of the works. 

 

After this date, the bond shall be baseless and should be returned to us without the express 

request on our part. 
 

Any request for payment made by the Project Owner by virtue of this guarantee should be done 

by registered mail with acknowledgement of receipt to reach the bank during the period of 

validity of this commitment. 
 

This bond shall, for purposes of its interpretation, be subject to Cameroon law. Cameroon courts 

shall be the only jurisdictions competent to rule on this commitment and its consequences. 

Signed and authenticated by the bank at _________  on __________________ 

 

[Signature of the bank] 

 

 

 

ANNEX No. 4: Model of start-off advance bond 

 

Bank: reference, address________________________________________________ 

 

We, the undersigned, (bank, address) hereby declare by the present to guarantee on behalf 

of______________________________________________ [the holder] to the benefit of the 

Project Owner [address of the Project Owner] 
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(the beneficiary) 

 

The payment, without contest and upon receipt of the first written request by the beneficiary, 

declaring that____________[the holder] has not fulfilled his obligations relating to the 

reimbursement of the start-off advance according to the terms of contract No._________ of 

_____________ relating to ________________ works [indicate the subject of the works, the 

references of the invitation to tender and the lot, if possible] of the total sum corresponding to to 

the advance of [twenty (20) %] of the amount inclusive of all taxes of contract No. 

_____________, payable upon notification of the corresponding Administrative Order that is, 

_____________CFA francs. 

 

This bond shall enter into force and shall take effect upon reception of the respective parts of this 

advance into the accounts of____________ [the holder] opened in the_________________ bank 

under No. ___________________. 

 

This bond shall remain in force up till the reimbursement of the advance in accordance with the 

SAC. However, the amount of the bond shall be proportionately reduced on the progressive 

reimbursement of the advance. 

 

The applicable law and jurisdiction shall be those of the Republic of Cameroon. 

 

Signed and authenticated by the bank at______________ on _____________ 

 

 

[Signature of the bank] 
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ANNEX No. 5: Model of performance bond (Retention fund) 

 

Bank: ____________ 

Reference of the bond: No________________ 

 

Addressed to [Indicate the Delegated Project Owner] 

[Address of Contracting Authority] 

 

Hereinafter referred to as “the Project Owner” 
 

Whereas________________ name and address of Supplier] hereinafter referred to “the contractor”, 

pledged, in execution of the contract, to carry out the works of [indicate the subject of the works] 

 

Whereas it is stipulated in the contract that the retention fund fixed at [percentage below 10 % to be 

specified] of the amount of the contract may be replaced by a joint guarantee, 

 

Whereas we have agreed to provide the Contractor with this guarantee, 

We,____________________________________ [name and address of the bank], 

Represented by _________________________ [names of signatories] and hereinafter referred to as “the 

bank”, 
 

Hence, we hereby affirm that on behalf of the Contractor, we guarantee and are responsible to the Project 

Owner for a maximum amount of______________________________ 

[in figures and letters] corresponding to [percentage below 10 % to be specified] of the contract price. 
 

And we pledge to pay to the Project Owner within a maximum deadline of eight (8) weeks upon his 

simple written request declaring that the contractor has not fulfilled his contractual obligations or is 

indebted to the Delegated Project Owner within the meaning of the contract, amended where need be, by 

its additional clauses, without being able to defer the payment nor raise any contest for whatever reason, 

any sum(s) within the limits of the amount equal to [percentage below 10 % to be specified] of the total 

amount of the works featuring in the final detailed account, without the Delegated Project Owner having 

to prove or give the reasons nor the motive for the amount of the sum indicated above. 
 

We hereby agree that no change or addendum or any other amendment shall release us of any obligation 

incumbent on us by virtue of this bond and we hereby incline by the present to the notification of any 

amendment, addendum or change. 
 

This bond shall enter into force upon signature. It shall be released within thirty (30) days from the date of 

the final acceptance of the works and upon release issued by the Project Owner. 
 

Any request for payment made by the Delegated Project Owner by virtue of this bond should be done by 

registered mail with acknowledgement of receipt to reach the bank during the period of validity of this 

commitment. 

This bond shall, for purposes of its interpretation and execution, be subject to Cameroon law. Cameroon 

courts shall be the only jurisdictions competent to rule on this pledge and its consequences. 
 

  Signed and authenticated by the bank at__________ on _______ 

 

[Signature of the bank] 
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Document No. 11: 

 Preliminary studies 
 
[To be systematically filled by the Delegated Project Owner based on the nature of services to be 

executed and according to the specifications of Point 5.a of Circular No. 003/CAB/PM of 18 

April 2008 relating to the respect of rules governing the award, execution and control of public 

contracts] 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

Note on preliminary studies 
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In accordance with the Public Contracts Code, the Delegated Project Owner or Delegated Project 

Owner must, prior to commencing the procedure to award contracts or refer to the competent 

Tenders Board, ensure that draft tender files are prepared based on preliminary studies. 

 

These studies must be required during the examination of the Tender File (TF) by the Tenders 

Board. 

 

The Delegated  Project Owner is bound to fill the questionnaire in annex 1 accompanied by 

justifications of the said studies. 

 

 

Annex No. 7: Justification of preliminary studies 

 

1. Attach the preliminary studies. 

2. Indicate 

2.1. The date studies were carried out; 

2.2. The name of the public or private Project Manager 

2.3. References of the contract, if Private Manager  carried it out; 

 

2.4. If  maintenance works 

2.4.1  Description of the studies; 

2.4.2 Attach the outline of the itinerary bringing out readings of degradations as well as 

the approved programming documents. 

 

2.5 Rehabilitation or new works 

2.5.1 Are quantities in the quotations the same as those of the studies? 

2.5.2 Description of studies: Draft Preliminary Study, Detailed Preliminary Study; 

2.5.3 Attach the said studies. 

 

N.B.  For services of less scope, the Delegated Project Owner may furnish a justification of 

calculation of quantities of the tender file. 

 

- The chairperson of the Tenders Board may, before taking a decision, seek expert advice on 

the quality of the studies. 
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Document No. 12: 

List of banking establishments and financial bodies 

authorised to issue bonds for public contracts 
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ANNEX 7: EVALUATION GRID 

 

ADMINISTRATIVE DOCUMENTS. 

 

NO DESCRIPTION YES NO 

A.1 
Certified Copy of the Business Registration, not more than three months 

old. 
  

A.2 Declaration of intention to tender stamped with the tariff in force.   

A.3 

Certificate of non-bankruptcy established by the Court of 1st instance or 

the Chamber Commerce, Industry and Trade of the place of residence of 

the bidder, not more than three (03) months. 

  

A.4 

Attestation of bank account of the bidder, issued by a first rate-bank 

approved by the Ministry in charge of Finance or by a foreign bank the 

first order not more than three months.  

  

A.5 Purchase receipt of tender file issued by public treasury   

A.6 
A bid bond of 1 600 000 FCFA (One Million Six Hundred Thousand FCFA), 

certified cheque or bank cheque issued by a first rate-bank approved by the 

Ministry in charge of Finance in conformity with COBAC conditions 

  

A.7 
An attestation of non-exclusion from Public Contracts issued by the Public 

contract Regulatory Board (ARMP) 
  

A.8 

An Attestation signed by the National Social Insurance Fund stating that 

the bidder has met all his obligations vis a vis the Fund; the attestation 

should be less than three months old. 

  

A.9 A valid Certificate of imposition certified by the chief of tax centre   

A.10 
Business License (photocopy certified by the chief of tax centre, not more 

than  three months). 
  

A.11 
Certified Copy of a valid taxpayers card, delivered by the chief of tax 

centre 
  

A.12 

A Clearance Certificate signed by the chief of tax centre stating that the 

bidder has met all the statutory declarations in issues of taxes in the current 

financial year; this certificate should be less than three months old. 

  

A13 
An Attestation of site visit signed by the Divisional Delegate of Public 

Works for Boyo 
  

A14 Power of attorney authorizing signatory to engage the enterprise in the Tender   

A15 Categorization certificate or proof of file deposit   
 

 EVALUATION GRID OF TECHNICAL BID   

N° EVALUATION CRITERIA AND SUB-CRITERIA YES NO 

B) ESSENTIAL CRITERIA 

B.1  General presentation of the tender files 

- Neatness and clarity of documents 

- Page numbering 

- Table of content page 

- Colour sheets separation 
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- Presentation of documents in the order given in this tender 

 

B.2 LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS  

B.2.1 

List of references of the enterprise in similar jobs justified by certified true copies of contracts 

(first and last pages) and minutes of reception or attestation of clearances of works executed. 

Minimum of two contracts realized in the domain of building construction over the past five 

years  

 
1

st
 Reference   

 
2

nd
  Reference   

B.3 QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF  

B.3.1 01 works supervisor (at least HND or equivalent certificate) 

. 

. 

. 

Qualification of the works supervisor: (Senior Technician certificate in Civil or 

Rural Engineering (BAC +2) 
  

Professional experience of the project engineer ≥ 03 years (signed CV) 

 CV signed by the candidate,  

 A certified copy of the technical diploma  
 An attestation of availability signed by the candidate 
 A certified copy of National Identity Card 

B.3.2 01 Site foreman(Civil Engineering BAC) 

 

 

Qualification of the Site foreman: (Technical certificate in Building         (BAC 

F4 or equivalent certificate) 
  

Professional experience of the Site foreman ≥ 03 years (signed CV) 
A certified copy of  

 CV signed by the candidate,  

 A certified copy of the technical diploma  
 An attestation of availability signed by the candidate 
 A certified copy of National Identity Card 

B.3.3 Other personnel 

 

 02 two bricklayers with 3 years professional experience in building 

construction or similar works Only( CVs signed by the candidate) 

 01one Carpenter with 3 years professional experience on carpentry or 

similar works. Only CVs signed by the candidate 

 01 One Electrician with 3 years professional experience on Electricity 

or similar works. (Only CVs signed by the candidate) 

 01 One painter with 3 years professional experience on painting. 

(Only CVs signed by the candidate) 

( ALL Personnel on B 3.3 must be holders of  at least CAP certificate 

except for the painter) 

  

B.4 TECHNICAL PROPOSALS 

B.4.2 Organigram of the project     

B.4.3 Logical sequence for the execution of the task   

B.4.5 Quality control method   
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B.4.7 Environmental protection measures   

B.4.8 Security  and safety at the site    

B.4.9 Duration of execution in respect with the Tender file   

B.5 LOGISTICS (Equipment put aside for this project)   

B.5.1 Prove of ownership or rental of a pick-up or other vans   

B.5.2 Prove of ownership or rental of a dump truck   

B.5.3 Prove of ownership or rental of a Concrete mixer   

B.5.4 Prove of ownership or rental of a concrete vibrator   

B.5.5 Prove of ownership or rental of a Hand compactor   

B.5.6 
 

Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g, shovel, 

dig axe, building level, masonry bucket , trowels, etc. 
  

Carpentry Kit  : carpentry clamps, saws, harmers, etc. 

B.6 FINANCIAL CAPACITY   

B.6.1 
An attestation of financial capacity (solvency) of the enterprise issued by a 1st 

class bank located in any area in Cameroon and approved by the Ministry of 

Finance and respect COBAC conditions. = 24,000,000 

  

B.7 Attestation of site visit signed by authorizing officer   

B.8 Comprehensive report of site visit signed by the company administrator    

B.9 Special Technical Clauses initialed in all the pages and last page signed   

B.10 
Special Administrative Clauses completed and initialed in all the pages and 

last page signed  
  

This evaluation will be done in a purely binary method; (yes) or (no) with an acceptable 

minimum from at least 75% of the essential criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the 

eliminatory criteria and at least 75%of the essential criteria.  

Eliminatory criteria 

 Outright elimination during the opening session of the bids 

1. Absence of the bid bon 

 Elimination during the evaluation of bids by the Adhoc committee 
2. Absence or non-conformity of an element in the administrative file 

3. Deadline for delivery higher than prescribed; 

4. False declaration or falsified documents; 

5. A bid with the external envelope carrying a sign or mark leading to the identification of the 

bidder; 

6. Incomplete financial file; 

7. Change of quantity or unit of the Tender file in the financial bid; 

8. Absence of a categorisation certificate or proof of file deposit;  

9. Non respect of 75%of essential criteria; 

During the opening session of the bids if a document of the administrative bid is absent or 

noncompliant, the bidder will be given fourty eight (48) hours to produce or replace said document else 

will be eliminated during the evaluation of the bids. No such document will be accepted after this 

deadline. 

E. Essential criteria 

1. General presentation of the tender files;  

2.  Financial capacity;  

3. References of the company in  similar achievements; 

4. Quality of the personnel;   

5. Technical organization of the works; 
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6. Safety measures on the site; 

7. Logistics; 

8. Attestation and report of site visit; 

9. Special Technical Clauses initialed in all the pages; 

10. Special Administrative Clauses completed and initialed in all the pages. 

11.  Main qualification criteria 

The criteria relating to the qualification of candidates could be indicative on the following: 

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation 

(RPAO). 

This evaluation will be done in a purely binary method; (yes) or (no) with an acceptable 

minimum from at least 75% of the essential criteria taken in account. 

The contract will be awarded to the bidder who would have proposed the offer with the lowest 

amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the 

eliminatory criteria and at least 75% of the essential criteria. 

Abnormally low costing will be rejected as per the special tender regulations  
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Document No. 13:  

Procedure for Online Contract Award 
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ONLINE SUBMISSION PROCEDURE 
To submit bids online, the service provider must follow the four steps outlined below: 

Step 1: Company Registration on the COLEPS Platform 

 Access COLEPS at https://www.marchespublics.cm or https://www.publicscontratcs.cm; 

 Go to the “Bidder Registration” tab and carefully complete the application form; 

 Print the completed form generated by the system; 

 Have the form signed by the Head of the Organization and stamped with the company 

seal; 

 Submit the duly completed and formalized form to MINMAP along with the following 

documents: 

1. Photocopy of a Non-Bankruptcy Certificate (issued within the last 3 months); 

2. Photocopy of the Commercial Register; 

3. Photocopy of the Bank Domiciliation; 

4. Photocopy of the ID card of the Head of the Organization; 

5. Photocopy of the Tax Compliance Certificate (issued within the last 3 months). 

Step 2: Obtaining the Electronic Certificate 

 Collect the Certificate Request Form at MINMAP or download it from the ANTIC 

website at http://www.camgovca.cm under “Certificate Requests (Company)”; 

 Complete the form and submit it to MINMAP with the following documents: 

1. Proof of payment for the Electronic Certificate Acquisition Fee of 100,000 

FCFA, payable online via the Non-Tax Revenue Dematerialization and Collection 

platform at www.services-publics.cm; 

2. Photocopy of the ID card of the applicant; 

3. Certified letterhead of the organization. 

 Register with the MINMAP operator and obtain the Certificate Request Receipt; 

 Access http://www.camgovca.cm/fr/operations-certicats.html and download the 

Electronic Certificate to a removable storage device using the reference number and 

authorization code on the receipt. 

(Keep the password safe for COLEPS login.) 

Step 3: Registering the Electronic Certificate in COLEPS 

 Log in to COLEPS at https://www.marchespublics.cm or 

https://www.publicscontratcs.cm; 

 Go to “Bidder Registration”, then select “New Registration / Additional Certificate”; 

 Identify the company using the Commercial Register number, then add the Electronic 

Certificate after carefully completing the form. 

Step 4: Online Submission 

 Log in to the platform using your certificate; 

 Identify the tender notice and click on its number to view the details; 

 Click the Submit button and complete the form by uploading the offers (administrative, 

technical, and financial) in the designated fields. 

(Please respect file size limits: 5 MB for administrative documents, 15 MB for technical 

documents, and 5 MB for financial documents. Compression software may be used if 

necessary.) 

https://www.marchespublics.cm/
https://www.publicscontratcs.cm/
http://www.camgovca.cm/
http://www.services-publics.cm/
http://www.camgovca.cm/fr/operations-certicats.html
https://www.marchespublics.cm/
https://www.publicscontratcs.cm/
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 Click Send to complete the submission process. 

Technical Assistance 

For technical assistance, in case of problems using the platform, please call: (+237) 222 238 155 

/ 222 235 669 / 677 491 929 

or email: dsi@minmap.cm 

Note: The electronic certificate is valid for one (01) year. 
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Document No. 14:  

Plans/technical drawings 
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