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ADDITIF N°002/A/MINADER/DRFP/SM/BPE

PORTANT ADDITIF DE L’AVIS D'APPEL D’OFFRES NATIONAL OUVERT N°005/AONO/MINADER
ICIPM/2026 DU 13 AVRIL 2026 RELATIF A L'ACQUISITION ET L'INSTALLATION D'UNE UNITE DE
TRANSFORMATION DE PLANTAIN EN CHIPS A AFANLOUM AU PROFIT DU PROJET NATIONAL
DE DEVELOPPEMENT DES CULTURES FRUITIERES (P.N.D.C.F) DU MINISTERE DE
L’AGRICULTURE ET DU DEVELOPPEMENT RURAL

Le Ministre de I'Agriculture et du Développement Rural, (Maitre dOuvrage) informe tous les
candidats intéressés par PAvis d'Appel d'Offres cr-dessu& ;gferences qu'une modification a été
apportée a cet Appel d'Offres notamment : ‘;"; "
N r‘.’ -

¥' Le changement de la date de remise desf ﬁfjes’ ol
v’ Le changement du Mode de réglement d’es,gre,stationsﬁ B

v L'ajout d’un critére éliminatoire. i\',;‘,;ii }:_I R
.'%\'6'?; ) ; . iy -.
AVIS D'APPEL D’OFE E .?FRANQAISAET ANGLAIS[
. c,\‘._____ /
'\
AULIEUDELIRE :

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais devra étre transmise par le soumissionnaire sur la
plateforme COLEPS au plus tard le 12 Mai 2026 & 14 heures. Une copie opérationnelle de sauvegarde

de I'offre sous format PDF, enregistrée sur cté USB ou CD/DVD, devra éfre transmise au Service des
Marchés du MINADER , sous pli scellé avec ['indication claire et lisible « COPIE OPERATIONNELLE DE
SAUVEGARDE DES OFFRES RELATIVES A L'APPEL D’OFFRES NATIONAL OUVERT N°005/A0NO
IMINADER/CIPM/2026 DU 13 AVRIL 2026, RELATIF A L'ACQUISITION ET L'INSTALLATION D'UNE
UNITE DE TRANSFORMATION DE PLANTAIN EN CHIPS A AFANLOUM AU PROFIT DU PROJET
NATIONAL DE DEVELOPPEMENT DES CULTURES FRUITIERES (P.N.D.C.F) DU MINISTERE DE
L’AGRICULTURE ET DU DEVELOPPEMENT RURAL ,en méme temps que la caution de soumission
originale, véfue d'un timbre fiscal au farif en vigueur, ayant aussi la mention manuscrite : « Bon pour
caution personnelle et solidaire & concurrence du montant ci-dessousn, le regu original de la Caisse de
Dépbts et Consignations (CDEC) et la quittance originale d’achat du DAO.

« A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT ».
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LIRE PLUTOT :

11. Remise des offres

Chaque offre rédigée en frangais ou en anglais devra éfre transmise par le soumissionnaire sur la
plateforme COLEPS au plus tard le 19 Mai 2026 a 14 heures. Une copie opérationnelle de sauvegarde
de 'offre sous format PDF, enregistrée sur clé USB ou CD/DVD, devra éire transmise au Service des
Marchés du MINADER , sous pli scellé avec lindication claire et lisible « COPIE OPERATIONNELLE DE
SAUVEGARDE DES OFFRES RELATIVES A L’APPEL D’OFFRES NATIONAL OUVERT N°005/AONO
IMINADER/CIPM/2026 DU 13 AVRIL 2026, RELATIF A L'ACQUISITION ET L'INSTALLATION D'UNE
UNITE DE TRANSFORMATION DE PLANTAIN EN CHIPS A AFANLOUM AU PROFIT DU PROJET
NATIONAL DE DEVELOPPEMENT DES CULTURES FRUITIERES (P.N.D.C.F} DU MINISTERE DE
L’AGRICULTURE ET DU DEVELOPPEMENT RURAL ,en méme temps que fa caution de soumission
originale, vétue d'un timbre fiscal au tarif en vigueur, ayant aussi la menfion manuscrite : « Bon pour
caution personnelle et solidaire & concurrence du montant ci-dessous», le regu original de la Caisse de
Dépdts et Consignations (CDEC) et la quittance originale d’achat du DAO.

« A N'OUVRIR QU'EN SEANCE DE DEPOUILLEMENT ».

apy

AU LIEU DE LIRE :

‘e‘-r;“:‘n‘b?-\
Article 19 : Paiement (CCAG article 19 complété) ,gfl AT e
Au vu du bordereau de livraison, du p’OCéS‘VEFQaE?},_;I/ﬁE:thEQn- 48 "1a facture définitive, le montant du
présent marché est payé par virement bancaire gu%& pteyn°, w2 o domicilie a

m
au plus tard trente {30) jours aprés des documeréﬁé? cilgs. 7 o
"é:,;-é_;f‘ e ek
LIRE PLUTOT : 1{\__‘_-- “3%

Article 19 : Paiement (CCAG article 19 complé

18.1 Constatation des travaux exécutés

Avant [a fin de chaque mois, le cocontractant de I'administration, et les Co-Ingénieurs du Marché établissent
un attachement coniradictoire qui récapitule et fixe les quantités réalisées et constatées pour chaque poste
du bordereau au cours du mois et pouvant donner droit au paiement.

19.1.1 Décomptes provisoires
Les décomptes provisoires doivent &tre établis en sept (07) exemplaires & une fréquence d'un (01) mois.
Les Co-Ingénieurs du Marché disposent d'un délai de sept (07) jours ouvrables maxi) pour transmetire au
Chef de Service du Marché, le projet de décompte qu'ils ont approuve.
Le Chef de Service du Marché quant & Iui dispose d'un délai de vingf-un (21) jours ouvrables maxi pour
procéder & la liquidation et sa transmission au comptable chargé du paiement avec copie & [organisme
chargé du controle externe.
Les copies des décomptes provisoires doivent &tre transmises au Ministére en charge des Marchés Publics
et & l'organisme chargé de fa Régulation des Marchés Publics.
Le délai maximum accordé au comptable assignataire pour le réglement des acomptes est fixé a quatre-
vingt- dix (90) jours a compter de la date de réception des décomptes transmis par le Chef de Service du
Marché.
19.1.2. Décompte final

Le cocontractant de 'administration dispose d'un délai d'un (01) mois pour transmetire le projet & lingénieur
du Marché, aprés |a date de réceplion provisoire des travaux.
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Aprés achévement des travaux et dans un délai maximum de quinze (15) jours aprés la date de
réception provisoire, le cocontractant établira & partir des constats contradictoires, le projet de décompte
final des travaux effectivement réalisés qui récapitule le montant total des sommes auxquelles il peut
prétendre du fait de I'exécution du Marché dans son ensemble.

Ce projet de décompte final, une fois rectifié par lingénieur et accepté par le Chef de Service du
Marché devient final. Il sert a I'éfablissement de acompte pour solde du marché, établi dans les mémes
conditions que celles définies pour 'établissement des décomptes mensuels.

19.2.2. Le Chef de service dispose d'un délai un {01) mois pour notifier le projet rectifié et accepté a
fingénieur du Marché.

19.2.3. Le cocontractant de 'administration doit dans un délai maximal un (01} mois suivant la date de
cette notification, renvoyer le décompte final revétu de sa signature sans ou avec réserves, ou faire
connaitre les raisons pour lesquelles il refuse de signer. ’

Dans le cas ol le cocontractant signe avec réserve ou ne signe pas le décompte final, les motifs de ce
refus ou de ces réserves doivent éire exposés par le cocontractant dans un mémoire récapitulatif de
toutes les réclamations dont il revendique le paiement, accompagné des justificatifs nécessaires, et
transmis & l'ingénieur du Marché dans le méme délai que ci-dessus, sous peine de forclusion.

Le réglement du différend intervient alors selon les dispositions du code des marchés publics en vigueur
et du CCAG applicable.

19.3. Decompte général et définitif AN

.

s ST
19.3.1. Le Chef de Service du Marché ou Jlf;‘g\ﬁ/léir du--Marché dispose d'un (01) mois maximum pour établir
le décompte général et définitif au coc_‘_qh',ﬂ'wgaantlc_lg_ ladmiriistration aprés la réception définitive.

A |a fin de la période de garantie qui d%ﬁneél[eu“é‘d‘a Teoeption définitive des travaux, le Chef de Service du
Marche dresse le décompte général “_é;"%é’ﬁgiﬁf‘-’du marghe -quiil fait signer contradictoirement par le
cocontractant et [e Maitre d'Ouvrage Dél_e}‘g‘ &y ng&}._qe \ p’[e comprend :

Loy -

o -=

- Le décompte final, " 37 7
- Le solde,
- La récapitulation des acomptes mensuels,

La signature du décompte général et définitif sans réserve par le cocontractant, lie définitivement les parties
et met fin au marché, et libére le cocontractant et le maitre d'ouvrage de toutes leurs obligations, sauf en ce
qui concerne les intéréts moratoires.

AU LIEU DE LIRE :

18- Critéres d’évaluation

16-1 Critéres éliminatoires

[l s'agit notamment :

Principaux critéres éliminatoires :

- Absence ou non-conformité de la caution de soumission vétue d'un timbre fiscal au farif en
vigueur, ayant la mention manuscrite: « Bon pour caution personnelfe et solidaire a
concurrence du montant suscité »; accompagné du récépissé de dépdt a la Caisse des
Dépdts et Consignations du Gameroun (CDEC) ;

- Fausse déclaration ou pieces falsifiées ;
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- Absence d'un sous-détail des prix ;

- Non satisfaction de 100 % des spécifications techniques des équipements ;

- Absence d'un prix unitaire quantifié ;

- Non-respect des modéles des piéces ;

- Absence de Pengagement sur [honneur du soumissionnaire attestant de n'avoir jamais abandonné
un Marché/une lettre commande durant les trois {03) derniéres années et que l'entreptise ne figure
pas sur la liste des entreprises défaillantes annuellement établie par le Ministre des Marchés Publics ;

- Absence d'une des piéces administratives ou nen-conformité aprés 48 heures accordées par la
Commission Interne de Passation des Marchés auprés du MINADER ;

- Absence des fiches techniques ou prospectus des fournitures suscitées.
- Non-respect d’au moins trois (03) sur quatre (04) critéres essentiels.

- Non-respect du format de fichier des offres ;

- Absence de la capacité financiére.

16-2 Critéres essentiels

POSITIF | NEGATIF

N° CRITERES ESSENTIELS (ou) (NON)
01 Preuve d'acceptation des conditions du marché : paraphé le CCAP et DF sur chaque
page et signés a la derniére page .
02 | Présentation de l'offre e _.
03 | Planning de livraison Lo e e e
Avoir déja exécuté un (01) Marché de fournitufes; des *éqlipements. dé ransformations
04 | des produits agricoles d'un montant supérieur oﬁgéggrza cihquante millions (50.000.000)

premiére et de la derniére page du contrat. \;_?3,-.\ WS S

de francs CFA au cours de la période allant dei@ﬁ}—%ﬁ.]omd‘re.les copies de la
- ¥

o A T

L’évaluation de V'offre technique portera sur les critéres:r ofqg’é'scflans le tableau ci-dessous, elle se fera de
maniére positive « OU! » ou négative « NON ». '

Pour qu‘une offre soit retenue pour analyse financiére, elle devra satisfaire tous les critéres éliminatoires et
obtenir au moins trois {03) sur quatre (04) critéres essentiels.

LIRE PLUTOT :

16- Critéres d'évaluation

16-1 Critéres éliminatoires

[l s'agit notamment :

Principaux critéres éliminatoires :

- Absence ou non-conformité de la caution de soumission vétue d’un timbre fiscal au tarif en
vigueur, ayant la mention manuscrite: « Bon pour caution personnelfe et solidaire &
concurrence du montant suscité »;  accompagné du récépissé de dépdt & la Caisse des
Dépbdts et Consignations du Cameroun (CDEC) ;

- Fausse déclaration ou piéces falsifiees ;

- Absence d'un sous-détail des prix ;

- Non satisfaction de 100 % des spécifications techniques des équipements;
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- Absence d'un prix unitaire quantifié ;
- Non-respect des modéles des piéces ;

- Absence de l'engagement sur honneur du soumissicnnaire attestant de n'avoir jamais abandonné
un Marchéfune letire commande durant les trois (03) derniéres années et que I'entreprise ne figure
pas sur la liste des entreprises défaillantes annuellement établie par le Ministre des Marchés Publics ;

- Absence d'une des piéces administratives ou non-conformité aprés 48 heures accordées par la

Commission Interne de Passation des Marchés auprés du MINADER ;
- Absence des fiches techniques ou prospectus des fournitures suscitées.
- Non-respect d’au moins trois (03) sur quatre (04) critéres essentiels.
- Non-respect du format de fichier des offres ;
- Absence de la capacité financiére ;
- Absence de F'attestation de catégorisation C, D ou E en cours de validite.

18-2 Critéres essentiels

. POSITIF | NEGATIF
N CRITERES ESSENTIELS (ou) (NON)
01 Preuve d'acceptation des conditions du marché : paraphé le CCAP et DF sur chaque

page et signés a [a derniére page
02 | Présentation de f'offre
03 | Planning de livraison REPLE

Avoir déja exécuté un (01) Marché de fournnture%desﬁeqlnpemen{s\de transformations
04 | des produits agricoles d'un montant supérieur od 1 ala cfnquante millions (50.000.000)

de francs CFA au cours de [a période allant;dé 2021 -, 2025. Jelndre les copies de la
premiére ef de la derniére page du contrat. _.C_ L £ o3 A

‘:o.s- “ﬂ L w.-.

4\

L’évaluation de F'offre technique portera sur les G[IIERES enonge§ d,ans Je fableau ci-dessous, elle se fera de

maniére positive « OUI » ou négative « NON ».

Pour qu'une offre soit retenue pour 'analyse fi nanmere e]ie devra sat|sfa|re tous les critéres éliminatoires et

obtenir au moins trois (03) sur quatre (04) critéres essentiels.

Le reste sans changement. i 2 AVR 2026

Fait 4 Yaoundé, le

BLIQUE §o

AMPLIATIONS:
- MINMAP/YDE ;
- ARMP/YDE;
- CIPM/MINADER ;
- SERVICE DES MARCHES
- INTERESSES
- CHRONOJARCHIVES;

)
AR

S, 4,LE MINISTRE

’r?éi MBAIROTRE
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REPUBLIC OF CAMERQON

REPUBLIQUE DU CAMEROUN
Paix-Travail-Palrie Peace - Work - Fatherland
MINISTERE DE L'AGRICULTURE MINISTRY OF AGRICULTURE
ET DU DEVELOPPEMENT RURAL AND RURAL DEVELOPMENT
SECRETARIAT GENERAL SECRETARIAT GENERAL
DIRECTION DES RESSOURCES FINANCIERES ET DU DEPARTMENT OF FINANCIAL RESQURCES
PATRIMOINE AND ASSETS
SERVICE DES MARCHES J CONTRACTS SERVICE
BUREAU DE LA PREPARATION ET DE L'EXECUTION A/ OFFICE OF PREPARATION AND EXECUTION

ADDENDUM N°002/A/MINARD/DFRA/CS/IOPE

ADDENDUM N°002 TO THE OPEN NATIONAL CALL FOR TENDERS N°005/AONO/MINADER/CIPM
12026 OF 13% APRIL 2026, RELATING TO THE ACQUISITION AND INSTALLATION OF A PLANTAIN
PROCESSING UNIT IN AFANLOUM FOR THE NATIONAL PROJECT OF DEVELOPMENT OF FRUITS
CULTURES OF THE MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT

The Minister of Agriculture and Rural Development (Project Owner) hereby informs all
candidates inferested in the above-mentioned Call for Tenders that a number of changes have
been made to the Tender Documents, including :

v the change in the date for submitting bids; s,
¥ Change in the method of payment offe )eﬁ’;
v’ Addition of an elimination cnterlon 7 wr ol

*.l;‘.

CALL FOR{TENBERS FRENCH AND ENGLISH
INSTEAD OF READING :

11. Submission of offers :

Each offer, written in French or in English, must reach the Contracts Service of the Ministry of Agriculture

and Rural Development, at the latest late on 12t May 2026 at 2 p.m. An operational backup copy of the
offer in PDF format, saved on a USB key or CD/DVD, must be sent in a sealed envelope with the

clear and legible indication: “OPERATIONAL BACKUP COPY OF OFFERS RELATING TO THE
NATIONAL OPEN CALL FOR TENDERS IN URGENT PROCEDURE N°005/AONO/MINADER/CIPM/2026
OF 13t APRIL 2026, RELATING TO THE ACQUISITION AND INSTALLATION OF A PLANTAIN
PROCESSING UNIT IN AFANLOUM FOR THE NATIONAL PROJECT OF DEVELOPMENT OF FRUITS
CULTURES OF THE MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT”, along with the
original bid bond, having the hand written note: “Good for personal and joint surety up” to the amount
mentioned above” : one million two hundred fifty thousand (1 250.000) of CFA francs, receipt for
purchase of tender documents, the original receipt from the Caisse de Dépots et Consignations
(CDEC) and the original DAO purchase receipt. The originals of the deposit and the CDEC certificate will
be submitted when the offers are opened after they have already been attached online beforehand.

“To be opened only during the bids analysis session”



READ INSTEAD :

11, Submission of offers :

Each offer, written in French or in English, must reach the Contracts Service of the Ministry of Agriculture
and Rural Development, at the latest late on 19t May 2026 at 2 p.m. An operational backup copy of the
offer in PDF format, saved on a USB key or CD/DVD, must be sent in a sealed envelope with the
clear and legible indication: “OPERATIONAL BACKUP COPY OF OFFERS RELATING TO THE
NATIONAL OPEN CALL FOR TENDERS [N URGENT PROCEDURE N°005/AONO/MINADER/CIPM/2026
OF 13% APRIL 2026, RELATING TO THE ACQUISITION AND INSTALLATION OF A PLANTAIN
PROCESSING UNIT IN AFANLOUM FOR THE NATIONAL PROJECT OF DEVELOPMENT OF FRUITS
CULTURES OF THE MINISTRY OF AGRICULTURE AND RURAL DEVELOPMENT", along with the
original bid bond, having the hand written note: "Good for personal and joint surety up” to the amount
mentioned above" : one million two hundred fifty thousand (1 250.000) of CFA francs, receipt for
purchase of tender documents, the original receipt from the Caisse de Dépéts et Consignations
(CDEC) and the original DAQ purchase receipt. The originals of the deposit and the CDEC certificate will
be submitted when the offers are opened after they have already been attached onling beforehand.

“To be opened only during the bids analysis session”

INSTEAD OF READING :
Article 19: Payment (CCAG art|cle 19 supplementedﬁ'}‘-,

pom e

contract shall be paid by bank transfer o agﬁatﬁ,ﬂ“ ng} domlcﬂed at no

later than thirty (30) days after receipt of the éfbremenilbned docUments
[ I
READ INSTEAD : :

‘..-'i;[ w‘fb ‘__j: B
Article 19: Payment (CCAG Article 19 supﬁ

é

=’o . ey

%f nle)uce,
19.1 Verification of Work Performed g
Before the end of each month, the administration's contractmg partner and the Contract's Co-Engineers
shall prepare a joint statement summarizing and recording the quantities completed and verified for each
item on the bill of quantities during the month that may entitle the contractor to payment.

.-"_‘5«"!:-'
g T 3“
rﬁﬂih

---

19.1.1 Provisional Statements of Account

Provisional statements of account must be prepared in seven (07) copies at a frequency of one (01) month.
The Contract's Co-Engineers have a maximum of seven (07) working days to submit the draft statement of
account they have approved to the Head of the Contract Depariment.

The Head of the Contract Department, in turn, has a maximum of twenty-one (21) working days to process
the final settlement and forward it to the accountant responsible for payment, with a copy to the external
auditing body.

Copies of the provisional payment ceriificates must be sent to the Ministry responsible for Public

Procurement and to the Public Procurement Regulatory Authority.
The maximum period granted to the designated accountant for the payment of interim installments is ninety
(90) days from the date of receipt of the payment certificates sent by the Head of the Procurement

Depariment.

19.1.2. Final Statement of Account
The contractor has one (01) month from the date of provisional acceptance of the works to submit the draft

statement of account to the Contract Engineer.
25
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After completion of the works and within a maximum of fifteen (15) days of the provisional acceptance date,
the contractor shall, based on the joint inspection reports, prepare a draft final statement of account for the
works actually performed. This statement of account summarizes the total amount of sums to which the
contrator s entitled for the execution of the Contract as a whole.

Once revised by the engineer and accepted by the Head of the Contract Department, this draft final
statement of account becomes final, It is used to calculate the interim payment for the balance of the
contract, which is prepared under the same conditions as those defined for the preparation of the monthly
statements of account.

19.2.2. The Head of Department has one (01) month to notify the Contract Engineer of the revised and
accepted project.

19.2.3. The confractor must, within a maximum of one (01) month following the date of this notification,
return the final statement of account bearing their signature, with or without reservations, or state the
reasons for refusing to sign.
If the contractor signs with reservations or does not sign the final statement of account, the reasons for this
refusal or these reservations must be set out by the contractor in a summary memorandum of all claims for
which payment is being sought, accompanied by the necessary supporting documents, and submitted to the
Contract Engineer within the same timeframe as above, under penally of forfeiture.
The dispute will then be settled in accordance with the provisions of the applicable Public Procurement
Code and the General Terms and Conditions for Public Contracts (CCAG),
19.3. Final Statement of Account e

-'\/:\ * ﬁ::i!lbw‘n" .
19.3.1. The Head of the Contract Department or the Q@g/fcéctEE ginger-has a maximum of one (1) month to

prepare the final statement of account for the contrqﬁib?@ffé’,rﬁfzﬁ | acceptance of the works,

At the end of the warranty period, which includes !fiﬁal:gace;ﬁfaqpe of the warks, the Head of the Contract
Department prepares the final statement of acco{]@t' for;;;he‘.gfoh fact; which is then signed jointly by the
contractor and the Project Owner. This statement inclitegs, ** CL T ey

.'\;f‘;{,.-‘,\

o

- The final statement of account, oot
- The balance due,

- A summary of the monthly progress payments.

The signing of the final statement of account without reservation by the contractor definitively binds the
parties, terminates the contract, and releases the contractor and the Project Owner from all their obligations,

except for late payment interest.
INSTEAD OF READING :
16. Evaluation criteria:

16.1 Main eliminatory criteria

- Absence or non-compliance of the bid bond bearing a tax stamp at the current rate,
established by a banking establishment or financial organizafion authorized by the Minister in
charge of finance, having the mention: “Good for personal and joint surety up” fo the amount
mentioned above, accompanied by the deposit receipt at the Caisse des Dépots et
Consignations du Cameroun (CDEC);

- False declaration or forged documents;

- Absence of price sub-details:

- Failure to meet 100% of technical specifications equipments;

Y




- Absence of quantified unit price;
- Failure fo comply with part models;

- Absence of an engagement on honour of the bidder attesting not having abandoned a public
contract during the last 03 years and not featuring on the list of enterprises having abandoned

public contracts published by MINMAP;

- Absence of one of the administrative documents or non-conformity of a document after 48 hours

accorded by the CIPM/MINADER,;
- Non-compliance with at least three (03) out of four (04) of the essential criteria;
- Non-respect du format de fichier des offres ;
- Absence of financial capacity ;

16.2 The main essential criteria

The criteria relating to the qualification of candidates will relate fo :

o : T POSITIF | NEGATIF
N Essential criteria (ou) (NON)
01 Proof of acceptance of contract terms: Special Contract Conditions Document and Supplies

Descriptive Document initialled on each page and signed on the last page
02 | Presentation of the bid
03 | Delivery schedule

To have already executed one (01) Contract for the supply of agricuftural product processing
04 | equipment with an amount greater than or equal to fifty mﬂhop“(ﬁﬂ,ono 000) CFA francs during

the period from 2021 to 2025. Attach copies of the fi rst and 1ast'page of the contract.

R-4% \?ét‘-

The evaluation of the technical offer will be done,en tﬁafba %s of fhe egsential criteria in the table below. It

will be done following the binary system of posnwe “Y£S" ﬁegaiwe“‘l\l

For an offer to be retained for financial analysis;: n;rpust satiszf’yall the ehmmatory criteria and fulfil at least

three (03) out of four (04) essential criteria. %% NG

\&-
Any offer that does not comply with the reqwremenfaol’*,me

S i

O,_wﬂlabe declared inadmissible. In particular,

Absence of a tender bond bearing a tax stamp at the current'rate accompanied by the deposit receipt

atthe
Caisse des Dépdts et Consignations du Cameroun (CDEC).

READ INSTEAD :
16. Evaluation criteria:

16.1. Main eliminatory criteria

- Absence or non-compliance of the bid bond bearing a tax stamp at the current rate,
established by a banking establishment or financial organization authorized by the Minister in
charge of finance, having the mention: “Good for personal and joint surety up” to the amount
mentioned above, accompanied by the deposit receipt at the Caisse des Dépdts et

Consignations du Cameroun (CDEC);
- False declaration or forged documents;
- Absence of price sub-details;

e




- Fallure to meet 100% of technical specifications equipments;

- Absence of quantified unit price;

- Failure to comply with part models;

- Absence of an engagement on honour of the bidder attesting not having abandoned a public
contract during the last 03 years and not featuring on the list of enterprises having abandoned
public contracts published by MINMAP;

- Absence of one of the administrative documents or non-conformity of a document after 48 hours
accorded by the CIPM/MINADER;

- Non-compliance with at least three (03) out of four (04) of the essential criteria;

- Non-respect du format de fichier des offres ;

- Absence of financial capacity ;

- Absence of a valid C, D or E categornization certificate.

16.2. The main essential criteria

The criteria relating to the qualification of candidates will relate to

POSITIF | NEGATIF

N° Essential criteria (ou) (NON)
04 Proof of acceptance of contract terms: Spectal Contract Conditions Document and Supplies
Descriptive Document initialled on each page and signed on the last page
02 | Presentation of the bid ey
03 | Delivery schedule s R
To have already executed one (01) Contract forcthe Supply-6f:-agriculiural product processing
04 | equipment with an amount greater than or equaltg.fitfy milljon. (50,600,000) CFA francs during

the period from 2021 to 2025, Attach copies of the first-arid Jastpage 8{1fi& contract.

RN AN
The evaluation of the technical offer will be iogeipj'-jpg basis&,d_f,.-gh,é:‘qssential criteria in the table below. It
will be done following the binary system of positiye™YES™ or pegative “NO”.

~_~:. ‘;.;’;‘:-::'--': o r-"",\.é“ “'.f .. . .

For an offer to be retained for financial analyss, 1tmg§1§§{f§fyfatl'the eliminatory criteria and fulfil at least
three (03) out of four {04) essential criteria. =
Any offer that does not comply with the requirements of the DAO will be declared inadmissible. In particular,
Absence of a tender bond bearing a tax stamp at the current rate; accompanied by the deposit receipt

at the Caisse des Dépdts et Consignations du Cameroun (CDEC).

The rest, remains unchanged Done in Yaounde, ....cveeceeieemmenecenns
LIQUE )
@:.::‘?B"i' @‘Dg ¢

The Minister .-

AMPLIATIONS:

- MINMAP/YDE;

- ARMP/YDE;

- CIPM/ MINADER;

- SERVICE DES MARCHES
- INTERESSES

- CHRONO/ARCHIVES;

=1 MBAIROER

-t
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