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TENDER NOTICE

OPEN NATIONAL INVITATION TO TENDER

N® € < JONIT/MINDDEVEL/ZC/ZCITB/2026 OF J 7/ ( /2026 FOR THE SUPPLY OF
MEDICAL EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC,
YEMGE IHC AND ZHOA IHC) IN ZHOA COUNCIL, MENCHUM DIVISION NORTH

WEST REGION
1) SUBJECT OF THE INVITATION TO TENDER:
Within the frame-work of the 2026 Public Investment Budget, the Contracting Authority (The Lord Mayor
Zhoa council), hereby representing the State of Cameroon, launches a OPEN NATIONAL INVITATION TO

TENDER NO /ONIT/MINDDEVEL/ZC/ZCITB/2026 OF /. / ( { /2026 FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN ZHOA
COUNCIL, MENCHUM DIVISION NORTH WEST REGION

2) CONSISTENCY/NATURE OF SERVICE:

The works subject of this invitation to tender shall require THE SUPPLY OF MEDICAL EQUIPMENTS
IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN ZHOA COUNCIL,
MENCHUM DIVISION NORTH WEST REGION. The works and service required are found in the detail
description mentioned in the respective bills of quantities and cost estimates.

3) EXECUTION DEADLINE:

The maximum execution deadline provided for by the Project Owner for the execution of the works
subject of this tender shall be SIXTY calendar days (two months) with effect from date of notification of the
Service Order to start execution.

4) ALLOTMENT:

The works subject of this invitation to tender shall be in four lots defined with specifications as in the
table below:-

Lot Works Locality

SUPPLY OF MEDICAL
EQUIPMENTS IN SOME | BAFMENG IHC, YEMGE IHC AND ZHOA IHC IN FUNGOM

i 1 | SELECTED HEALTH  CENTERS | SUB DIVISION, MENCHUM DIVISION, NORTH WEST
(BAFMENG IHC, YEMGE IHC AND | REGION

ZHOA IHC)




5) COST ESTIMATE:
The estimated cost of the operations (tasks) following feasibility studies stands as specified in the
table below:-
| Works Locality Estimated Cost ‘

| Lot

|

[ 1

i

SUPPLY OF MEDICAL EQUIPMENTS
IN  SOME SELECTED HEALTH
CENTERS

FUNGOM SUB

REGION

BAFMENG IHC, YEMGE
IHC AND ZHOA IHC IN

DIVISION, MENCHUM
DIVISION, NORTH WEST

30.000.000 FCFA l

6) PARTICIPATION AND ORIGIN:

Participation in this invitation to tender is open to only registered and qualified companies or groups
of companies based in the Republic of Cameroon with the required technical and professional expertise in
the domain of supplies accompanied by the necessary financial capability

7) FINANCING:

Works which form the subject of this invitation to tender shall be financed as per the programmed
budget head of the 2026 Public Investment Budget (PIB 2026) of the Republic of Cameroon as specified in
the table below:-

ki Project . Vit Expen.ditu.re
Lot Ministry Owmer Works Provisional Amount charge N° autho':;azatnon
' SUPPLY OF MEDICAL EQUIPMENTS
i Mayor IN  SOME  SELECTED HEALTH
i 1 Public 7hoa CENTERS (BAFMENG IHC, YEMGE 30.000.000
l Health 5ol IHC AND ZHOA IHC) IN ZHOA FCFA i
' COUNCIL, MENCHUM DIVISION ‘
| NORTH WEST REGION ;

|

8) BID BOND (PROVISIONAL GUARANTEE):

Each bidder shall enclose in his administrative documents a bid bond issued directly in the bidder’s
name by a first rate bank approved by the Ministry in charge of Finance and that shall respect the model in
this tender file featuring on the list in document 12 of the tender file and valid for ninety (90) days beyond
the original date of the validity of the offers.

Estimated .
Lot Works Locality ztost Bid Bond | Tender Fee

FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED BAFMENG IHC

4 HEALTH CENTERS (BAFMENG IHC, ‘ — AN;) 30 000 000 600 000 30 000
YEMGE IHC AND ZHOA IHC) IN ZHOA FCFA FCFA FCFA
COUNCIL, MENCHUM DIVISION NORTH ZHOA IHC
WEST REGION

9) CONSULTATION OF TENDER FILE:

The Tender documents may be consulted immediately after publication of this invitation to tender
from the Services of the Contracting Authority (Service in charge of the contracts award) during working
hours at the Zhoa council premises during working hours in Zhoa.

[
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10) ACQUISITION OF TENDER FILE:

The Tender documents shall be obtained immediately after publication of this invitation to tender
from the Services of the Contracting Authority during working hours at the Zhoa council Premises. The

document shall be obtained upon presentation of a Treasury receipt showing the payment of a non-
refundable sum as follows;

! Estimated
Lot Works ! Locality et Bid Bond | Tender Fee
SUPPLY OF MEDICAL EQUIPMENTS IN
| SOME SELECTED HEALTH CENTERS BAFMENG IHC,
1 (BAFMENG IHC, YEMGE IHC AND ZHOA | YEMGE IHC AND 300001000 B9y 30000
IHC) IN ZHOA COUNCIL, MENCHUM ZHOA IHC FCFA FCFA FCFA
DIVISION NORTH WEST REGION

11) SUBMISSION OF BIDS (OFFERS):

Each bid written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in seven (7) copies that is one (01) original and six (06) copies labelled as
such. These shall be submitted in one sealed external envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical documents and Envelope C: Financial
documents. It shall reach the Zhoa council in the service in charge of contract award not later than

i{;/&/ZOZG At 10am local time. The sealed external envelope shall be free of all identification marks,
failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the
following inscriptions:

OPEN NATIONAL INVITATION TO TENDER

NO ( w1 /ONIT/MINDDEVEL/ZC/ZCITB/2026 OF ¥:/ { ¥ /2026 FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN

ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST REGION
(To be opened only during the bids opening session of the Tenders Board)

12) ADMISSIBILTY OF OFFERS:

Under risk of being rejected, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities as the case may be (Example: SDO, DO etc) and must
imperatively be produced in accordance with the Special Tender Regulations. They must obligatorily not be
older than three (03) months or must not be produced after the submission of the tender file. Double
certification shall not be accepted. Any bid that shall not be in conformity with the prescriptions of this
notice and tender file shall be declared null and void, especially bids containing a bid bond not issued
directly in the bidder’s name by a first rate bank approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority shall be released for
unsuccessful bidders not later than thirty (30) days after the period of bid validity. For the successful bidder
to whom the contract will be awarded, the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date for the
submission of tenders, that is, the tenders shall be valid for 90 (ninety) days with effect from their
submission deadline.

NB: The contractor shall, present the originals of the respective certified documents for strict verification of
their authenticity during site installation.



13) OPENING OF BIDS (OFFERS): o _
Bids shall be opened by the Zhoa council Tenders Board in a single phase on the Ad / {5/2026_ at

11am local time in the conference hall of the Zhoa council premises. Only bidders or their authorized
representatives having a perfect knowledge of the file may attend the bid opening session. Note should be
taken that in case of any ambiguities or differences during opening, only the original shall be considered
authentic, that is, any bid which shall not comply with the requirements of the tender file shall be rejected.

14) EVALUATION CRITERIA:

Tender conformity shall be evaluated as per the following:
A) Eliminatory Criteria.

- Offers (bids) submitted after the deadline or time limit;

- False declaration or forged documents;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the

names of the other enterprises mentioned as well.

Technical evaluation mark less than 70% (non-respect of 70% of the essential criteria);
Absence of quantified unit price (omission of a unit price in the financial bid).

B) Essential Criteria They are primordial or key modalities in the judgment of the technical and
financial capacity of candidates to execute the tasks forming the subject of the invitation to tender.
They were determined in relation to the nature and content of the tasks to be executed. Hence in
the evaluation of: -
(i) Technical documents, it shall be the binary method (YES or NO) bhased on the following
distribution of points:

CRITERA POINTS |
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
' QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL a0 |

NB:
-Any Bid that shall not obtain 70% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special
Tender Regulations (RPAO).
(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit
price schedule and the sub detail of unit prices.
15) VALIDITY OF OFFERS:
Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the
submission of tenders (offers).
16) AWARD OF THE CONTRACT:
The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,
technical and financial requirements.
17) COMPLEMENTARY INFORMATION:
Additional information may be obtained during working hours from the Service for the Contracts Award at
Zhoa council.
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18) AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

The Contracting Authority may at any time, amend this invitation to tender. He shall publish the
amendments and communicate same to companies that bought the tenders file. Delays caused by such
amendments shall also be considered in the period given to bidders to submit their bids.

Zhoa, the 2 z/f (// W6

[ Copies :

' - CHAIRMAN, Zhoa council Tenders Board B ‘
- Divisional Delegation of Public contracts- Wum
- ARMP Bamenda (for publication and filing)
- Zhoa council Service for the award of Contracts

(for filing)
| - CRTV/ Wum Radio House(s), to facilitate b C g T ¢ |
i publicity "% /‘ / \
- BILLBOARDS 3 ,
- CHRONO ‘JI’**,%US Ndongkeh




DOSSIER N° 1

REPUBLIQUE DU CAMEROUN

Jaix — Travall — Tatve

REPUBLIC OF CAMEROON

Feace — Weark — Fathedand

MINISTERE DE LA DECENTRALISATION ET LE
DEVELOPMENT LOCALE

REGION DU NORD OUEST
DEPARTEMENT DE LA MENCHUM

MINISTRY OF DECENTRALIZATION AND LOCAL
DEVELOPMENT

NORTH WEST REGION
MENCHUM DIVISION

ARRONDISSEMENT DE FUNGOM FUNGOM SUB-DIVISION
COMMUNE DE ZHOX ZHOA COUNCIL
Website: www.zhoacouncil.com
E-mail: infos @ zhoacouncil.com
CONTACT :

SERVICE DE PASSATION DES MARCHES
SERVICE FOR THE AWARD OF CONTRACTS

AVIS D’APPEL D’OFFRES NATIONAL OUVERT

AVIS DE CONSULTATION
Ne 0 /AONO/MINDDEVEL/2C/2CTB/2026 DU ____/__ /2026_ POUR LES TRAVAUX DE
FOURNITURES ET INSTALLATIONS DES EQUIPEMENTS MEDICAUX DANS CERTAIN CENTRES DE SANTE
INTEGRE DANS L’ARRONDISSEMENT DE FUNGOM, DEPARTEMENT DE LA MENCHUM REGION DU NORD-
OQUEST
1- Objet de 'appel d’offres :

Dans le cadre du Budget d’Investissement Public (BIP) 2026, le Maire de la Commune de Zhoa,
(Autorité Contractante) représentant I’état du Cameroun lance un AVIS D’APPEL D'OFFRES NATIONAL
OUVERT pour les travaux fournitures et installations des équipements médicaux dans certains centres de
sante intégré dans I'arrondissement de Fungom, département de la Menchum Région du Nord-Ouest,
Arrondissement de Fungom dans le Département de la Menchum, Région du Nord-Ouest.

2- Consistance des travaux/ Nature du service

Les travaux objets du présent appel d'offres concerneront pour les travaux fournitures et
installations des équipements médicaux dans certains centres de sante intégré dans 'arrondissement de
Fungom, département de la Menchum Région du Nord-Ouest, Arrondissement de Fungom dans le
Département de la Menchum, Région du Nord-Ouest. Les travaux et le service requis sont détails des
descriptions mentionnées dans le cadre du détail estimatif.

3- Délai d’exécution :

Le délai maximum prévu par le Maitre d’Ouvrage pour I'exécution des travaux du présent appel d’offre
est de soixante jours (60) continus (deux mois) a partir du jour de la notification de I'ordre de service pour
le démarrage.

4- Allotissement :

Les travaux objets du présent appel d’offres sont dans un lot spécifiés dans le tableau ci-aprés :-
; T
i Lot Travaux Localité
—

?

[

| Fournitures et installations des
équipements médicaux dans les
‘ s BAFMENG IHC, YEMGE IHC AND ZHOA IHC
‘ centres de sante intégré de BAFMENG
|

YEMGE et ZHOA

5- Colit prévisionnel
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Le colt prévisionnel de I'opération a I'issue des études préalables est spécifié dans le tableau ci-
dessous ;-

Lot

Travaux

Localité

Colt prévisionnel

E Fournitures et installations des
| équipements médicaux dans les
. centres de sante intégré de BAFMENG

YEMGE et ZHOA |

BAFMENG IHC, YEMGE IHC AND ZHOA IHC

30 000 000 FCFA

6- Participation et origine:

La participation au présent avis d’appel d’offres est ouverte surlemant 2 égalité de conditions aux
Entreprises ou groupes d’entreprises ayant une bonne réputation ainsi qu’expertise professionnel,
technique et financier dans la Fourniture basées au Cameroun

7- Financement :
Les travaux, objet du présent appel d’offres sont financés par la rubrique programmé dans le Budget
d’Investissement Public au titre de I'exercice 2022 de la République du Cameroun comme spécifié dans le
tableau ci-dessous: -

xm Maitre " N° de I’ l s N ‘de :
Lot Ministére |, Travaux Colt ; | l'autorisation
| d’Ouvrage g 300 Imputation 3
| prévisionnel | de dépense
! Fournitures et installations I
' Maire de la | des équipements médicaux 30 000 000 FCFA '
1 MINSANTE | commune | dans les centres de sante "
i de zhoa | intégré de BAFMENG YEMGE ‘
| | et ZHOA [

8- Cautionnement provisoire (G

aranties de soumission)

Chaque soumissionnaire doit joindre a ses pieces administratives, une caution de soumission établie par
une banque de premier ordre agréée par le Ministére chargé des finances et dont la liste figure dans la

piece 12 du ce dossier d’appel d’offres et valable pendant quatre-vingt dix (90) jours au-dela de la date
_originale de validité des offres.

’ - Colt Cautionnement Prix d’achat |
Lot Travaux Localité T e , \
prévisionnel provisoire \ du DAO |

Fournitures et installations des équipements | BAFMENG IHC, | 30 000 000 | 300 000 FCFA 30 000 FCFA |

1 medicaux dans les centres de sante intégré YEMGE IHC AND FCFA ‘

de BAFMENG YEMGE et ZHOA ZHOA IHC !

1

9- Consultation du dossier d’appel d’offres :

Le dossier d’appel doffres peut étre consulté des publication du présent avis d’appel d’offre aux services
de I"Autorité Contractant (Service communale de passation des marchés) pendant les heures ouvrables au
salle de conférence de la commune de Zhoa.

10- Acquisition du dossier d’appel d’offres :

Le dossier peut étre obtenu dés publication du présent avis d’appel d’offre aux services de I'Autorite
Contractant pendant les heures ouvrables & la commune de Zhoa. Le dossier sera obtenu contre
versement d'une somme non remboursable spécifié dans le tableau ci-dessous:-

\ o Codit Cautionnement | Prixd'achat |
Lot Travaux Localité s i ‘
[ prévisionnel provisoire | du DAO
Fournitures et installations des équipements BAFMENG IHC 30 000 000 | 600 000 FCFA | 30000 FCFA |
. . . ’ ’ ’ ’
1 ;nedlcaux dans les centres de sante intégré de YEMGE IHC FCFA [ |
e AND ZHOA IHC |

11- Remise des offres :
Chaque offre rédigée en francais ou en anglais sera signé par le soumissionnaire ou son Représentant
dument autorisé et présenté en huit (08) exemplaires c.-a-d. Un (01) original et sept (07) copies marqués

9



comme tels de trois enveloppes marqué A : pour le dossier Administratif, B : pour le dossier technique et C:
pour le dossier financier. Les offres seront remises étant dans une enveloppe externe fermée au service de
passation des marches de la commune de Zhoa au plus tard le _05/02/2022_ a 10 heures. Cette
enveloppe externe devra étre adressée a I'Autorité Contractante portant la mention:

AVIS D’APPEL D’OFFRES NATIONAL OUVERT
N /AONO/MINDDEVEL/ZC/ZCTB/2022 DU ___-/___/2026_POUR LES TRAVAUX DE FOURNITURES ET
INSTALLATIONS DES EQUIPEMENTS MEDICAUX DANS CERTAIN CENTRES DE SANTE INTEGRE DANS
L’ ARRONDISSEMENT DE FUNGOM, DEPARTEMENT DE LA MENCHUM REGION DU NORD-OUEST

“A N’OUVRIR QU’EN SEANCE DE DEPOUILLEMENT”

12 - Admissibilités des offres

Sous peine de rejet, les pieces du dossier administratif requises doivent étre produites en originaux ou en
copies certifiées conformes par le service émetteur (Exemple : service des impots, banques, etc.) ou une
autorité administrative (Exemple : Préfet, Sous-préfet, etc.), conformément aux stipulations du Reglement
Particulier de I'’Appel d’Offres. Elles doivent dater de moins de trois (03) mois précédant la date originale
de dépét des offres ou avoir été établies postérieurement a la date de signature de I’Avis d’Appel d'Offres.
La double certification ne sera pas acceptée. Toute offre incompléte conformément aux prescriptions du
Dossier d'Appel d'Offres sera déclarée irrecevable, notamment |'absence de cautionnement provisoire
délivrée par une banque de premier ordre agréée par le Ministere chargé des Finances cautionnement.

Cautionnement provisoire sera remis au soumissionnaire qui n'a pas réussit seulement par I’Autorite
Contractante au plus tard trente jours aprés la période de validité. A I'attributaire, le cautionnement
provisoire sera remis par |'Autorité Contractante quant il I'aura fournit le cautionnement provisoire. Le
montant correspondant a chaque cautionnement provisoire sera regu par le soumissionnaire de la banque
sous présentation de I'original du cautionnement provisoire. Les soumissionnaires restent tenus par leur
offre pendant quatre-vingt-dix (90) jours a partir de la date limite fixée pour la remise des offres.

NB: Pendant I'installation de I'attributaire au site de la construction, il sera oblige de présenter les originaux
des documents respectifs pour une vérification stricte de leurs authenticités

13- Ouverture des plis:
Uouverture des plis sera faite par la Commission de passation des marchés en une seule phase le
/ /2026 4 11 heures heure locale dans la salle conférence présidé par Président de la
commission de passation des marchés situé a Zhoa. Seul les soumissionnaires ou leurs représentants qui

ont une bonne maitrise des procédures et de la réglementation des marchés publics et disposent des
compétences techniques avérées dans le domaine concerné seront autorisés a assister a la séance de
I'ouverture. Les offres qui ne vont pas respecter les prescriptions du DAO seront rejetees.

14- Criteres d’évaluation:
La conformité d’une offre sera évaluée tenant compte des critéres suivants :-

Les offres seront évaluées selon des conditions suivantes.

A) Criteres éliminatoires
- Offres remise aprés le délai
Offres remise dans les enveloppes externes ouvertes,
- Enveloppes externes ayant les signes d’identification des soumissionnaires,
- Fausse déclaration ou piéce falsifiée
- Absence de cautionnement provisoire ou cautionnement provisoire non délivrée directement au nom
du soumissionnaire par une banque de premier ordre agréée par le Ministere chargé des Finances
NB: Cautionnement provisoire pour un groupe d’entreprises doit étre adressé au nom de I'entreprise
mandaté et les noms d’autres entreprises mentionnés dans le contenant.
- Délai d’exécution plus long que prescrit dans I’Appel d’Offres
- Note technique inférieure a 80% au niveau de I'évaluation administrative et technique
- Omission dans le bordereau des prix ou d’un prix unitaire dans le dossier financier.
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B) Criteres essentiels
Ils sont les modalités clés ou primordiales pour le jugement de la capacité technique et financiére des
candidats pour exécuter les taches faisant objet de I'appel d’offres. Ils sont déterminés tenant compte de
nature et contenant des taches a exécuter. Donc, dans I’évaluation des:
(i) Dossier techniques, elle sera binaire (OUI ou NON) basée sur la distribution des point suivant:-:

CRITERE POINTS
PRESENTATION GENERALE DE L'OFFRE 6
LES REFERENCES DE L'ENTREPRISE 9
LA QUALITE DU PERSONNEL D’ENCADREMENT DE L'ENTREPRISE 9
LE MATERIEL DE CHANTIER A MOBILISER 5
METHODOLOGIE ET EXECUTION DES TRAVAUX 11
TOTAL 40

Remarque :
- Seules les entreprises ayant obtenu au moins 80% de la notation sur la Secondaire des
dossiers administratif et technique seront retenues pour I'étape Il ;
- Les détails de ces critéres essentiels sont précisés dans la grille d’évaluation figurant au
Reglement Particulier de I’Appel d’Offres.

(i) Offres financier, il consistera de parcourir les devis quantitative tenant compte de bordereau
des prix unitaires et les sous détaille de prix unitaire.
15. Durée de validité des offres

Les soumissionnaires restent tenus par leurs offres pendant quatre-vingt-dix (90) jours & partir de la
date limite fixée pour la remise des offres.
16- Attribution:

Le marche sera attribué au soumissionnaire présentant I'offre la moins disant et remplissant les
capacités administratives et techniques requises.

17. Les Renseignements Complémentaires

Les renseignements complémentaires peuvent étre obtenus aux heures ouvrables au Service
communale de Passation des Marchés situé a Zhoa
18- Additif a I'appel D’offres:

L'Autorité Contractante se réserve le droit a tout moment, que ce soit a son initiative ou
consécutivement a une saisie d'un soumissionnaire avant la date de remise des offres, en cas de nécessité,
d'apporter toute autre modification ultérieure utile au présent appel d’offres publiant un additif. Tout
additif ainsi publié fera partie intégrante du dossier d’appel d’offres. Cet additif sera communiquer par écrit
ou signifié par tout moyen laissant trace écrite a tout les soumissionnaires ayant acheté le DAO en tenant
compte du temps il faut pour qu’ils préparent bien leurs offres.

Zhoa, le

|
L

Ampliations:
- President de la commission de passation de marché de la

C‘;”’Dm;',”e quZ,hoa't ot BBy b arad Le maire de la commune de Zhoa
- le Deléegue Départemental des Marchés Publics de la Menchum o~
} . ~{Autorité.C

- ARMP Bamenda (pour publication et archivage) (Autor S '%%?;%??bf:

-Service de passation des marches (pour archivage) ;

-CRTV _

-Radios locales pour faciliter la publicite , /
;
§
4

- Tableau d’affichage
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DOCUMENT N° 02

GENERAL REGULATIONS OF THE INVITATION TO TENDER

A-GENERALITIES

Article 01: SCOPE OF THE INVITATION TO TENDER

(a) CONTRACTING AUTHORITY as defined in the Special Regulations of the invitation to tender (“RPAD") is the MAYOR OF
ZHOA COUNCIL who shall be in charge of launching the tenders file. The name, the reference number and the number of
lots contained in the invitation to tenders are found in the Special Regulations of the invitation to tender.

(b) SUCCESSFUL BIDDER shall be the company to which the contract shall be awarded. This company shall have to execute and
finish the tasks defined in the Special Regulations of the invitation to tender within the deadline spelled out in the service

order notifying when to start execution, except modified by the Special Administrative conditions (“CCAP”) of the invitation
to tender.

(c) DAY in this tender file shall mean a calendar day.

Article 02: FINANCING

The source of funding for the project shall be contained in the financial documents and shall bear
specifications of funding as shall be spelled out in the Special Tender Regulations.

Article 03: FRAUD AND CORRUPTION

The Contracting Authority requires of bidders and contractors the strict respect of rules of professional ethics during the award
and execution of the contract to be established. By virtue of this principle:
a) The following definitions shall be admitted:

i) Shall be guilty of “corruption™ whoever offers, gives, requests or accepts any advantage in view of influencing

the action of'a public ofticial during the award or execution of a contract;

i) Is involved in “fraudulent manoeuvres™ whoever deforms or distorts facts in order to influence the award or
execution ot'a contract:

i) “Collusive practices™ shall mean any form of agreement between two or among several bidders (whether the
Contracting Authority is aware or not) aimed at artificially maintaining the prices of bids at levels not
corresponding to those resulting from competition;

iv) *Coercive practices” shall mean any form of harm against persons or their property or threats against them in
order to influence their action during the award or execution of a contract.

b) Any proposed award shall be rejected if it is proved that the proposed preferred bidder is directly or through an
intermediary. guilty of corruption or is involved in fraudulent manoeuvres, collusive or coercive practices for the award of
this contract.

Remark: The Minister Delegate at the Presidency in charge of Public Contracts may. as a precaution. take a decision of
exclusion from bidding for a period not exceeding two (2) vears against any bidder found guilty of influence
peddling. of conflicts of interest. insider trading, fraud. corruption or production of non-genuine documents in the
bid. without prejudice to criminal proceedings that may be brought against him.

Article 04: CONDITIONS FOR CANDIDATES TO BE ADMITTED TO COMPETE

Participation in this invitation to tender is open to all registered and qualified enterprises, group of
enterprises and Sub-Contractors of the Republic of Cameroon, with the required technical and professional
expertise in construction accompanied by the necessary legal and financial autonomy and must not have
been excluded from bidding for public contracts as well as managed according to commercial laws and not
under the direct supervisory authority of the Contracting Authority or Project Owner. A bidder (including
all members of a group of enterprises and all sub-contractors to the bidder) must not be in a situation of
conflict of interest, subject to disqualification. A potential bidder shall be judged to be in a situation of
conflict of interest and considered not eligible if he:-

(a) is or was associated in the past with an enterprise (or a subsidiary of this enterprise) which provided

consultancy services for the conception, preparation of specifications and other documents used
within the scope of contracts awarded for this Invitation To Tender.



(b) Presents more than one bid within the context of Invitation to Tender, except authorised variants,
where need be; meanwhile, this does not prevent the participation of sub-contractors in more than
one bid.

(c) and the Contracting Authority or Project Owner has financial interests in the capital in a way as to
compromise the transparency of the procedures of award of public contracts

Article 05: ORIGINS OF MATERIAL, SUPPLIES, EQUIPMENT AND AUTHORIZED SERVICES

The origin for these resources must be in countries fulfilling the criteria defined in the Special Regulations
of the invitation to tender. Origin in this invitation to tender means the place from where the resource is
extracted, cultivated, produced or fabricated and from where comes the services.

Article 06: QUALIFICATION OF BIDDERS

{a)  Asan integral part of their bid. bidders must:
(i) Submit a power of attorney making the signatory of the bid bound by the bid: and
(ii) Provide all information (complete or update information included in their request for pre-qualification which may
have changed in the case where the candidates took part in pre-qualification) requested of bidders in the Special
Regulations of the invitation to tender. in order to establish their qualification to execute the contract.
Where necessary, bidders should provide information relating to the following points:
- The production of certified balance sheets and recent turnovers
- Access to a line of credit or availability of other financial resources
- Orders acquired and contracts awarded
- Pending litigations
- Availability of indispensable equipment
(b)  Bids presented by two or more associated undertakings (joint-contracting) must satisfy the following conditions:-
- The bid must include all the information listed in paragraph 1 above. The Special Regulations must indicate the
information to be furnished by the group and that to be furnished by each member of the group
- The bid and the contract must be signed in a way that is binding on all members of the group
- The nature of the group (joint or several) must be specified in the Special Regulations and justified with the
production of a joint venture agreement in due form
- The member of the group designated as the representative will represent all the undertakings vis a vis the
Project Owner and Contracting Authority with regard to the execution of the contract
- In case of joint co-contracting, the co-contractors shall share the sums which are paid by the Project Owner into
a single account. On the other hand, each undertaking is paid into its own account by the Project Owner where 1t
is joint co-contracting
(¢) Bidders must equally present sufficiently detailed proposals to demonstrate that they comply with the technical
specifications and execution time-limits set in the Special Regulations of the invitation to tender

Article 07: SITE VISIT

It is advisable to potential bidders to visit the project site and its environ and rate the availability of
resources and get all the information about the site before preparation of their offers. The Project Owner
shall authorise the bidder and his employees or agents to enter the premises and the land for the said visit
but only on the express condition that the bidder, his employees and agents free the Project Owner, his
employees and agents of any responsibility that may ensue and indemnify them if necessary and that they
shall remain responsible for any deadly or corporal accident, loss or material damages, costs and fees
incurred from the visit. The Project Owner may organise a visit of the project site during the preparatory
meeting for the building of offers.

B-TENDERS FILE

Article 08: CONTENT OF THE TENDER FILE

The Tenders File describes the tasks to be accomplished in the contract, fixes the procedures of
consultation of entrepreneurs and precise the conditions of the contract and conditions surrounding any
modification of the Tenders File. The principal documents that must be in the Tenders File include:-

(@) Document N° 1- Tender Notice (“AAQ”)

(b) Document N° 2- General Regulations of the Invitation to Tender (“RGAO”).

(c) Document N° 3- Special regulations of the invitation to tender (“RPAO”).
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(d) Document N° 4- Special Administrative Conditions (SAC="CCAP”).

(e) Document N° 5- Special technical Conditions (STC="CCTP”).

(f) Document N° 6- Schedule of Unit prices (Price Elaboration Schedule=PES).

(g) Document N° 7- Bill of quantities and cost estimate (BQCE).

(h) Document N° 8- Sub detail of unit prices.

(i) Document N° 9- Model Contract.

(j) Document N° 10- Model forms to be used by bidders.

(k) Document N° 11- Justification of prior feasibility studies (written by the Project Owner).

(I) Document N° 12- List of first rate Banks and Financial Organisations approved by the Ministry in
charge of Finance to issue bid bonds (to be inserted by the Contracting Authority).

(m) Document N° 13- Plans, diagrams and/or pictures, as the case may be

Article 09: CLARIFICATIONS ON THE TENDER FILE

Request for clarifications may be addressed by letter, electronic mail (telecopier or email) or fax to the
Contracting Authority at the following address:

THE CONTRACTING AUTHORITY
Lord Mayor Zhoa council

NB: -A copy of this request must be given to the Project Owner and the Contracting Authority is bound to
respond to the request at least fourteen (14) days for National Invitations and at least twenty one
(21) days for International Invitations before the day of opening, copying all the companies that
purchased the tenders file.
-Any potential bidder whose find himself cheated in the award procedure can petition to the Minister
of Public Contracts
-Any other preoccupation can be addressed to the Contracting Authority copying the Regulatory
Organ for Public Contracts and the President of the Tenders Board. The Contracting Authority has

five (05) days to react with copy of the reaction sent to the Minister in charge of Public Contracts
and the Regulatory Organ of Public Contracts.

Article 10: AMENDMENT OF THE CONSULTTION FILE (ADDENDUM TO THE TENDER FILE)

The Contracting Authority may at any moment, prior to the deadline for the submission of bids and
for any reason, be it at his initiative or in reply to a request for clarification formulated by a bidder, amend
the Tender File by publishing an addendum while publishing the amendment which now constitutes the
integral part of the tenders file and must be communicated to all the companies that purchased the
tenders file. Hence to give room for bidders to prepare their offers the Contracting Authority may
postponed the deadline of submission as long as he deems necessary
C-PREPARATION OF BIDS

Article 11: TENDER FEES

Each bidder shall be responsible for all charges related to the preparation and presentation of offers. The
Contracting Authority and the Project Owner shall in no way be responsible for these charges or try to
regularise a situation involved in the preparation of offers by a bidder.

Article 12: LANGUAGE OF THE BIDS

Offers and all correspondences exchanged between the Bidder and Contracting Authority shall be written
in English and French. However complementary documents may be in any other language provided they
are accompanied by précised translation into English or French, in which case at the end of the
interpretation the translation is valid.

Article 13:  PRESENTATION AND CONTENT OF BIDS

Each bid shall include three envelops, A, B and C labelled as follows:-
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ENVELOPE .... «.cccoveins DOCUMENTS»
NAME AND ADDRESS OF THE BIDDER

OPEN NATIONAL INVITATION TO TENDER
NO /ONIT/MINDDEVEL/ZC/ZCITB/2026 OF / /2026 FOR THE SUPPLY OF
MEDICAL EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE [HC

AND ZHOA IHC) IN ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST REGION

“To be opened only during the bid opening session of the Tenders Board”
Hence. bid presented by the bidder shall include the documents detailed in the Special Regulations of the invitation to tender.
duly filled and put together in three envelopes:-
a. Envelop A: Administrative file shall include:-
i) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force:
- paid all taxes, duties. contributions. fees or deductions of whatever nature:
- is not winding up or bankrupt:
- is not the subject of an exclusion order or forfeiture provided for by the law in force:
i) The bid bond established in accordance with the provisions of the General Regulations of the invitation to tender:
iii) The written confirmation empowering the signatory of the bid to commit the bidder. in accordance with the provisions
of the General Regulations of invitation to tender.
h. Envelop B: Technical bid shall include:-
(i) Information on qualification- The Special Regulations list the documents to be furnished by bidders to justify the
qualification criteria mentioned in the Special Regulations of the invitation to tender
(ii) Methodology- The Special Conditions of the invitation to tender specify the constituent elements of the technical bid of
the bidders especially: a methodological statement on an analysis of the works and specifying the organisation and
programme which the bidder intends to put in place or use to execute the works (installations. schedule. Quality
Assurance Plan (QAP). sub-contracting, attestation of visit of the site. where necessary, etc
(i) Proof of acceptance of conditions of the contract- The bidder shall submit duly initialled copies of the Special
Administrative Conditions (SAC) and Special Technical Conditions (STC) relating to the contract..
(iv) Commentaries (optional)- commentary on the technical choices of the project and possible proposals
Envelop C: Financial bid:
['he Special Regulations specify the elements that will help in justifving the cost of the works, namely:
(i) The signed and dated original bid prepared according to the attached model. stamped at the prevailing rate.
(ii) The duly filled Unit Price schedule
(iii) The duly filled detailed estimates
(iv) The sub-details of prices and/or breakdown of all-in prices
(v) The projected schedule of payments. where need be
In this regard. the bidders will use the documents and models provided in the Tender File. subject to the provisions of the General
Regulations of the invitation to tender concerning the other possible forms of guarantees.
Remark: If in accordance with the provisions of the Special Regulations of the invitation to tender, the
bidders present bids for several lots of the same invitation to tender, they could indicate

rebates offered in case of award of more than one lot.

The three envelops (A, B & C) shall be sealed in a large anonymous external envelope addressed to the
Contracting Authority as follows:
THE CONTRACTING AUTHORITY
THE LORD MAYOR ZHOA COUNCIL

OPEN NATIONAL INVITATION TO TENDER
NO ___ /ONIT/MINDDEVEL/ZC/ZCITB/2026 OF ____/___ /2026 FOR THE SUPPLY OF
SUPPLY OF MEDICAL EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC,
YEMGE IHC AND ZHOA IHC) IN ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST

REGION
“To be opened only during the bids opening session of the Tenders Board”

Note should be taken that:-
(a) Envelopes bearing any other inscriptions shall be simply rejected
(b) The Contracting Authority bears no responsibility for any missing document and/or premature
opening of offers if the external envelop is submitted not sealed by the bidder.
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(c) During calculation of prices:

- The amount shall be calculated on the bases of variable prices. The bidder shall fill, in
letters and in figures, the unit prices in the price enclosure slip and the unit prices are to be
multiplied by the quantities given in order to obtain the amount of his offer for each item.

- The bidder shall express the prices in the Price Elaboration Schedule (PES) and Bill of
quantities and cost estimates (BQCE) in francs CFA excluding taxes before adding the
taxes to the BQCE only. The prices on the PES shall have priority over those of the BQCE
and PE. They shall serve as the bases of calculation of the bidding amount.

- The eventual calculation errors shall be corrected by the Committee for Analysis and the
amount altered if necessary without any complaints from the bidder.

- A unit price which shall be the price of an element of a good or service, of a type or an
item of work, the quantities of which are estimates in the contract shall be calculated in
Francs CFA and furnished in figures and in words without taxes, while the total amount
shall be calculated without taxes and then with taxes according to the BQCE. The currency
that shall be used for payment shall be the FCFA

- As this invitation to tender will consist of a contract whose duration of execution is not
more than one (01) year, it shall not be subject to price revision.

- It shall be forbidden to introduce a price revision clause by way of additional clause in the
contract awarded on the basis of a firm price.

Article 14: AMOUNT OF THE BID

Except otherwise stated in the Tender File, the amount of the contract shall cover all the tasks described in the General
Regulations of the invitation to tender. on the basis of the price schedule and the detailed bill of quantities and estimates presented
by the bidder . Hence:-

(@) The bidder shall fill the unit prices and totals of all items on the schedule and bill of quantities and estimates.

(b} Subject to contrary provisions provided for in the Special Regulations and in the Special Administrative Conditions, all
dues. taxes and fees payable by the bidder on grounds of the contract or on any other ground. thirty (30) days prior to the
submission of the bids. shall be included in the prices and in the total amount of the bid presented by the bidder.

(¢)  Ifa price revision/updating clause is provided for in the contract. the date of establishment of the initial price. as well as
the price revision/updating conditions for the said price must be specified. This is with the understanding that any
contract of duration less than one (1) year shall not be subject to price revision.

(d) Al unit prices must be justified by sub-details established in accordance with the structure proposed in document 8 of
the Tenders file.

Article 15: CURRENCY OF BID AND PAYMENT

Offers must be in the prevailing currency of the country where the Contracting Authority is based
otherwise must be prove of conversion in an annex.

Article 16: VALIDITY OF BID
Offers shall be valid within the period specified in the Special Tender Regulation and shall be fixed by the
Contracting Authority, counting from the date of submission of offers. Offers whose period of validity will
be too short shall be considered not being in compliance (rejected) and prolongation of the validity period
by a bidder without prior authorisation from the Contracting Authority on request from the bidder shall be
rejected.

Remarks:

-Under exceptional circumstances, the Contracting Authority may seek the approval of bidders to extend the validit
time-limit.  The request and the responses that will be given shall be in writing (or by fax). The validity of the bid bond
provided for in the General Regulations shall equally be extended for a corresponding duration. A bidder may refuse to
extend the validity of his bid without losing his bid bond. A bidder who consents to an extension shall not be asked to mod:fy
his bid nor shall he be authorised to do so.

-Where the contract does not include a price revision clause and that the period of validity of bids is extended by more
than sixty (60) days. the amounts pavable to the bidder retained shall be updated by application of the related tormula
featuring in the request for extension that the Contracting Authority addressed to bidders.

The updating period shall run from the date of overrun of sixty (60) days to the date of notification of the contract or
the Administrative Order for start of exccution of works by the retained bidder, as specified in the Special Administrative
Conditions. The effect of updating shall not be taken into account for purposes of evaluation of bids.

Article 17: BID BOND
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The amount of the bid bond shall be as specified in these General Tender Regulations and must be of the model presented in
the tender file or otherwise any other model must have been authorized by the Contracting Authority before use. The bid hond
will remain valid for thirty (30) days beyond the original date set for the validity of bids or any other validity time-limi
requested by the Contracting Authority and accepted by the bidder. in accordance with the provisions of these General
Regulations. Hence:-

(a) Any bid without an acceptable bid bond shall be rejected by the Tenders Board as not in conformity. The bid bond of associated
enterprises must be established in the name of the group submitting the bid and mention each member of the associated grouping.

(h) The bid bonds of hidders who are not retained shall be returned within fifteen (13) days after publication of the award result.

(¢) The bid bond of the successful bidder shall be released as soon as the latter would have signed the contract and furnished the
required final bond.

(d) The bid bond may be seized:

(i) ifthe bidder withdraws his bid during the period of validity:

(ii) if the retained bidder:
- fails in his obligation to register the contract in application of article 38 of the General Regulations:
- failsin his obligation to furnish the required final bond in application of the. General Regulations
- refuses to receive notification of the Administrative Order to commence execution.

Article 18: VARYING PROPOSALS BY BIDDERS

Where the tasks can be executed within variable deadlines. the Special Regulations shall specify these deadlines and shall
indicate the method retained for the evaluation of the completion deadline proposed by the bidder within the specified deadlines.
Bids that propose deadlines beyvond those specified shall be considered as not being in conformity.

Except in the case mentioned in the paragraph below, bidders wishing to offer technical variants must first assess the basic
solution of the Contracting Authority as described in the Tender File and furnish in addition all the information which the
Contracting Authority needs for a complete evaluation of the proposed variant. including the plans, calculations, technical
specitications. sub-details of prices and proposed construction methods and all other useful information. If necessary. the
Contracting Authority will examine only the technical variants of the bidder whose bid is in compliance with the basic solution
has been evaluated as the lowest bid.

When according to the Special Regulations the bidders are authorised to directly submit the technical variants for certain parts

of the tasks. these parts of the tasks must be described in the technical specifications. Such variants shall be evaluated on their own
merit in accordance with the provisions of the General Regulations.

Article 19: PREPARATORY MEETING TO THE ESTABLISHMENT

Except otherwise stipulated in the Special Regulations, a bidder may be invited to take part in a preparatory meeting which
will hold at the date and place indicated in the Special Regulations. The subject of the preparatory meeting shall be to furnish
clarifications and answer any questions which may be raised at this stage.

As much as possible, the bidder is requested to submit any question in a way as to reach the Contracting Authority at least
one week before the meeting. The Contracting Authority may not reply to questions received too late. In this case. the questions
and answers shall be transmitted according to the methods set in the paragraph below.

The minutes of the meeting. including the text of the questions asked and the replies given. including questions preparcd
after the meeting. shall be forwarded immediately to everyone who bought the Tender File. Any modification of documents of the
Tender File listed in the General Regulations which may prove to be necessary at the end of' the preparatory meeting shall be done
by the Contracting Authority by publishing an addendum in accordance with the provisions of the General Regulations and not
through the minutes of the preparatory meeting.

The fact that a bidder does not attend a preparatory meeting for the establishment of bids shall not be a reason for
disqualification.

Article 20: FORM AND SIGNATURE OF BIDS

Each offer shall be presented in eight (8) copies that is, one (01) original clearly indicated “ORIGINAL"
and seven (07) photocopies bearing “COPY”. The original must be typed or written with indelible ink and
in case of any ambiguities or differences only the original shall be considered authentic. In case of a
correction or a page overloaded with information added after, it must be visaed by the signatory (ies)
(person or persons mandated to sign for the bidder). The bid shall be bearing no modification, suppression
or alteration unless such corrections are initialled by the signatory (ies) of the bid.
D-SUBMISSION OF BIDS

Article 21: SEALING AND MARKING OF BIDS
Each bidder shall seal each original and the correspondent copies of the bid in separate envelopes (called internal envelopes) by
marking on these documents "ORIGINAL™ and “COPY™. as the case may be. The envelopes shall then be put in another
envelope (called external envelope) which shall equally be sealed but which shall not give any indication regarding the identity of
the bidder. The external and internal envelopes:
a) Should be addressed to the Contracting Authority at the address indicated in the Special Regulations:
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b) should bear the name and identification number of the project as indicated in the Special Regulations and bear the
mscription “70 BE OPENED ONLY DURING THE BIDS-OPENING SESSION™ as specified in the Special
Regulations.

The internal envelopes on the other hand. should equally carry the name and address of the bidder to enable the Contracting
Authority return the sealed bid if it is late in accordance with the General Regulations.

Remark: If the external envelope is not sealed and marked as indicated in Article 21 here above. the Contracting Authority shall noi
be responsible if the bid is misplaced or opened prematurely.

Article 22: DATE AND TIME LIMIT FOR SUBMISSION OF BIDS
Bids bearing the specified address shall be submitted to the Contracting Authority or to the Sub-
Divisional Service for the contracts award in Zhoa council office against a duly signed receipt bearing the
date and time specified in the Special Tender Regulations. Each bidder after submission shall before
departure, ensure that the external envelope (enclosing envelopes A, B and C) is stamped and dated. After
submission no bid (regularly submitted) shall be withdrawn, supplemented or modified. Hence, in the
case where the envelope shall not be sealed or without the appropriate inscriptions on it, the
administration shall decline all responsibilities for misdirection or premature opening. Any bid opened
prematurely shall be rejected and returned to the bidder.
Hence all documents submitted by a bidder in any capacity, following this open national invitation to
tender, must be established exclusively:
° In English or French language,
o Using the metric system for quantities,
. Expressing all costs (prices) in francs FCFA.

Article 23: OUT OF TIME-LIMIT BIDS
After the specified deadline, any bid shall be declare late and rejected.

Article 24: MODIFICATION, SUBSTITUTION AND WITHDRAWAL OF BIDS
The said notification must be signed by an authorised representative in application of article 20(2) of the General Regulations.

The modification or the corresponding replacement bid must be attached to the written notification. As the case may be, the

envelopes must bear the inscription *“WITHDRAWAL™. and “REPLACEMENT BID” or “MODIFICATION™. Hence:-

(a) Notification of modification, replacement or withdrawal of the bid by the bidder should be prepared. sealed. marked and
forwarded in accordance with the provisions of article 21 of the General Regulations. Withdrawal may equally be notitied by
telex but should in this case be confirmed by a duly signed written notification whose date. post mark being authentic. shall
not be posterior to the time-limit set for the submission of bids.

(b) In-application of paragraph 1. bids being requested to be withdrawn by bidders shall be returned to them unopened.

(¢)No bid may be withdrawn during the interval between the submission of bids and the expiry of the validity of bids specified by
the model tender. The withdrawal of a bid by a bidder during this interval may lead to the confiscation of the bid bond in
accordance with the provisions of article 17(6) of the General Regulations.

A bidder may modify or withdraw his bid after submitting it, on condition that the written notification of
the modification or withdrawal is received by the Contracting Authority prior to the end of the time-limit
prescribed for the submission of the bids. The notification must be signed by the person mandated to sign
for the bidder. The modification or the corresponding replacement bid must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL” and
“REPLACEMENT OFFER” or “MODIFICATION”. The notification of the modification, replacement or
withdrawal of the bid by the bidder should be prepared, sealed, marked and forwarded in accordance with
the provisions of article 21 of the General Regulations. Withdrawal may equally be notified by telex but
should in this case be confirmed by a duly signed written notification whose date, post mark being
authentic, shall not be posterior to the time-limit set for the submission of bids. Bids being requested to be
withdrawn by bidders shall not be opened before returning to them.

NB: - Offers bearing “WITHDRAWAL” and “REPLACEMENT OFFER” or “MODIFICATION” and which shall
not be handed back to the bidders shall be transmitted alongside the other offers on the day of
opening.

- No bid shall be withdrawn during the interval between the submission of bids and the expiry of the
validity of bids specified by the model tender. The withdrawal of a bid by a bidder during this
interval may lead to the confiscation of the bid bond.



E- OPENING AND EVALUATION OF BIDS

Article 25: OPENING OF BIDS AND PETITIONS

Bids shall be opened by the Competent Tenders Board in one phase of two stages (Stage | and Stage /1)
on a date, time and at the venue specified in the Special Tenders Regulations, in the presence of
Representatives of the bidders concerned and who wish to attend. Representatives present during the
opening shall sign a register or a paper to attest their presence.

Firstly, envelopes marked “WITHDRAWAL” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal shall be allowed only if the corresponding notification contains a valid
empowerment of the signatory to request this withdrawal and if this notification is read to the hearing of
everyone. Then the envelopes marked “REPLACEMENT BID” are opened and announced to the hearing of
everyone and the new corresponding bid substituted for the preceding one which will be sent to the
bidder concerned unopened. The replacement of the bid shall only be allowed if the corresponding
notification contains a valid empowerment of the signatory requesting the replacement and read to the
hearing of everyone. Lastly, the envelopes marked “MODIFICATION” shall be opened and their contents
read to the hearing of everyone with the corresponding bid. The modification of the bid shall only be
allowed if the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. It is important to note that:-
=> All envelopes shall be opened successively and the name of the bidder announced aloud as well as the

possible modification mentioned, the price offered, including any rebates [in case of opening of

financial bids] and any variant (where necessary), the existence of a guarantee of the bid if it is required
and any other details which the Contracting Authority deems useful to be mentioned. Only rebates and
variants of bids announced to the hearing of everyone during the opening of bids shall be submitted for
evaluation. Only bids which were opened and announced to the hearing of everyone during the

opening of bids shall then be evaluated.

= Offers (and modifications received in accordance with the provisions of the article of the General Regulations) which were not
opened and read to the hearing of everyone during the bid-opening session for whatever reason. shall not be submitted for
evaluation.

= Bid-opening minutes are recorded on the spot mentioning the admissibility of offers. their administrative regularity. prices.
rehates and time-limits as well as the composition of the Evaluation sub-committee. A copy of the said minutes to which is
attached the attendance sheet is handed over to all the participants at the end of the session.

= At the end of each bid-opening session. the chairperson of the Tenders Board immediately hands over to the focal point
designated by ARMP an initialled copy of the offers presented by bidders.

= In case of petition as provided for by the Public Contracts Code. it should be addressed to the Public Contracts Authority with
copies being sent to the body in charge of the regulation of public contracts and the Contracting Authority.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the form of a letter to which 1«
obligatorily attached a sheet of the petition form duly signed by the petitioner and possibly by the chairperson of the Tenders
Board.

Article 26: CONFIDENTIAL NATURE OF THE PROCEDURE

No information relating to the examination, clarification. evaluation and comparison of offers and verification of the
qualification of the bidders and the recommendation for the award shall be given to bidders or to any person concerned with the
said procedure before the announcement of the results. Hence. any attempt by a bidder to influence the committee in charge of
evaluation of bids or the Contracting Authority in his award decision may cause the rejection of his offer.

Article 27: CLARIFICATIONS ON THE BIDS AND CONTACT WITH THE CONTRACTING AUTHORITY

To ease the examination, evaluation and comparison of offers, the Chairperson of the Tenders Board may. if he desires.
request any bidder to give clarifications on his offer. This request for clarification and the response given are formulated in
writing but no change in the amount or content of the offer is allowed. offered or authorised. except it is necessary to confirm the
correction of calculation errors discovered by the committee in charge of evaluation during the evaluation in accordance with the
provisions of the General Regulations.

Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders Board and the committee in

charge of evaluation for questions related to their offers, between the opening of envelopes and the award of the contract.

Article 28: DETERMINATION OF COMPLIANCE OF BIDS
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An ofter that conforms to the Tender File shall essentially be an offer that respects all the terms. conditions and specitications

of the Tender File. without substantial divergence or reservation. A substantial divergence or reservation is that:-

i) which substantially limits the scope. quality or realisation of the works:

i) which substantially limits and is not in conformity with the Tender File. the rights of the Contracting Authority or the
obligations of the bidder in relation to the contract: or

iif)  Whose correction would unjustly affect the competitiveness of the other bidders who presented offers that essentially
conformed to the Tenders File.

It an offer is essentially not in conformity it shall be rejected by the competent Tenders Board and shall not e\ entually be
rendered in conformity.

The Contracting Authority reserves the right to accept or reject any modification, divergence or
reservation. Modifications, divergences, variants and other factors which are beyond the requirements of
the Tender File shall not be considered during the evaluation of offers
During evaluation, the committee concerned shall:-

=>Carry out a detailed examination of offers to determine if they are complete, if the required guarantees

are furnished, if the documents were correctly signed and if generally the offers are in proper order.

Hence. the committee in charge of evaluation shall:-

= Determine if the offer is essentially in conformity with the conditions fixed in the Tender File based on the content without
recourse to external elements of proof.

=> Ensure that the successful bidder. because having an offer substantially in conformity with the provisions of the Tender File.
fulfils the qualification criteria stipulated in Special Regulations. It is essential to avoid any arbitrariness in determining
qualitication.

> \erify offers considered essentially in con formity with the Tender File to correct the possible calculation errors.

Article 29: QUALIFICATION OF THE BIDDER

The committee in charge of evaluation shall ensure that the successful bidder retained for having submitted a bid
substantially in compliance with the provisions of the Tender File. fulfils the qualification criteria stipulated in the Special
Regulations. It is essential to avoid any arbitrariness in determining qualification.

Article 30: CORRECTION OF ERRORS

F'he committee in charge of evaluation shall verify bids considered essentially in compliance with the Tender File to correct the

possible caleulation errors. It shall correct the errors in the following manner:

(a) Where there is an incoherence between the unit price and the total obtained by multiplying the unit price by the quantity.
the unit price being authentic, the total price shall be corrected. unless the Evaluation sub-committee judges that it is «
Gross Error of decimal point in the unit price in which case the total price as presented shall be authentic and the unit price
corrected.

(b) If the total obtained by addition or subtraction of the totals is not exact. the sub totals shall be considered authentic and the
total corrected.

(¢) Where there is a difference between the price indicated in letters and in figures. the amount in letters shall be considered
authentic, unless the amount is linked to an arithmetical error confirmed by the sub-detail of the said price. in which case
the amount in figures shall prevail subject to paragraphs (a) and (b) above.

I'he amount featuring in the offer shall be corrected by the committee in charge of evaluation. in accordance with the error
correction procedure above and with confirmation by the bidder, the said amount shall be deemed to commit him.

If'the bidder who presented the lowest bid refuses the correction thus carried out. his offer shall be rejected and the bid bond
may be seized.

Article 31: CONVERSION INTO A SINGLE CURRENCY

In case of variation in currencies. the committee in charge of evaluation shall convert the prices of bids expressed in various
currencies into those in which the bid is pavable. The conversion shall be done using the selling rate fixed by the Bank of Central

African States (BEAC) under the conditions defined by the Special Regulations.

Article 32: EVALUATION AND COMPARISON OF FINANCIAL BIDS

Only offers considered as being in conformity as per the provisions of the General Regulations. shall be evaluated and

compared by the committee in charge of evaluation. During the evaluation of offers, the committee in charge of evaluation shall

determine for each offer the evaluated amount of the offer by rectifying the amount as follows:

a) By correcting any possible error in accordance with the provisions of the General Regulations:

b) By excluding projected sums and where necessary provisions for the unforeseen occurrences featuring in the bill of
quantities and estimates but by adding the amount of works done under State supervision where they are cost in a
competitive manner as specified in the Special Regulations.

¢) By converting into a single currency the amount resulting from the rectifications (a) and (b) above, in accordance with

the provisions of the General Regulations:

d) By appropriately adjusting any other modification, divergence or quantifiable reservation on technical or financial basis.
e) By taking into consideration the various execution time-limits proposed by the bidders. if they are authorised by the

Special Regulations:
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f) If need be. in accordance with the provisions of the General Regulations (GAC) and the Special Regulations (SAC) by

applying the rebates offered by the bidder for the award of more than one lot. if this invitation to tender is launched
simultaneously for several lots.
If need be. in accordance with the provisions of the Special Regulations and the Technical Specifications. the proposcd
technical variants. if they are permitted. shall be evaluated according to their own merit and independently of the fact
that the bidder offered or not a price for the technical solution specified by the Contracting Authority in the Special
Regulations.

If the offer judged the lowest bid is considered abnormally low or strongly unbalanced in relation to the estimates of the

Contracting Authority. the Evaluation sub-committee may. from the sub-details of prices furnished by the bidder for any

element or all the elements of the bill of quantities and estimates, verify if these prices are compatible with the tasks stipulated

and proposed calendar. In the case where the justifications presented by the bidder are not satisfactory it may propose 1o the

Contracting Authority to reject the offer.

i

As well. the estimated effect of price revision formulae featuring in the GAC and SAC applied during the period of

exccution of the contract shall not be considered during the evaluation of offers. Hence. the Contracting Authority reserves the
right to accept or reject any modification, difference or reservation. The modifications. differences. variants or other factors
which exceed the requirements of the tender file are not taken into account during the evaluation of offers.

Article 33: THE RIGHT BY THE CONTRACTING AUTHORITY TO DECLARE AN INVITATION TO TENDER
UNSUCCESSFUL OR CANCEL A PROCEDURE
I'he Contracting Authority reserves the right to cancel a procedure of invitation to tender after the authorisation of the Minister
Delegate at the Presidency in charge of Public Contracts when the bids have been opened or to declare an invitation to tender
unsuccessful after the advice of the competent Tenders Board, without any claims being entertained.

Article 34: AWARD OF CONTRACT

Within three (3) days maximum as from the date of reception of the award proposal, the Contracting
Authority shall decide either to publish the results or request for re-examination. If the Contracting
Authority decides to publish the results, he shall award the contract to the bidder whose bid was judged
essentially in compliance with the Tender File and who has the required technical and financial
capacities to execute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates, that is, in function of the provisions of the Special Regulations of the
invitation to tender, if bidders present bids for several lots of the same invitation to tender, they could
indicate rebates offered in case of award of more than one lot. In this case, the lowest bid shall be
determined by evaluating the offers with other lots to be awarded concurrently, by taking into account the
rebates offered by the bidders in the case of more than one lot. Hence, any award of contract shall be
made to the bidder fulfilling the technical and financial capacities required resulting from the evaluation
criteria and presenting the bid evaluated as the lowest. This is carried out by careful study on the unit
prices, the bill of quantities and cost estimates and the sub detail of prices presented to make sure the
bidder did study the prices and has not made an arithmetic error to arrive at his final contract amount. As
concern the procedure for the award, it shall consist of:-

* The preparation, thorough verification and awarding of the contract according to the rules and
procedures defined by the legislation in force for Public contracts to enable effective execution.

* The winner shall be notified through his official address or public media. He/she shall in two (02) days
fulfil the formalities related to the awards, especially to submit at least five (05) copies of the
proposed contract to the office of the Contracting Authority for transmission to the tenders Board for
study and observations in order for the final version to be established, into which the winner shall
enter and be signed by the Contracting Authority after the finance visa.

NB:

- In the case where the company does not fulfil these conditions, he/she shall be reminded of his/her
chance which shall later on be simply annulled without further notice and the next bidder in the
ranking shall be called in for replacement.

- Once the Contracting Authority has signed the contract (Jobbing Order), the contractor shall be
notified. The contractor shall ensure that he contacts the Project Engineer as soon as possible for
the beginning of execution of works within three (03) days to following notification of the Service
Order to start work by the Project Owner. Failure to respect the duration shall be considered
withdrawal and eventual cancellation of contract. The contract may be cancelled outright in the
cases provided for by the Public Contracts Code.
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Article 35: PUBLICATION OF RESULTS OF AWARD AND PETITIONS

The Contracting Authority shall communicate to any bidder or administration concerned. upon request addressed to it within a
maximum deadline of five (3) days afier publication of the award results. the Independent Observer’s report as well as the minutes
of'the award session of the related contract to which shall be attached the evaluation report of the bids.

As well. the Contracting Authority is bound to communicate the reasons for the rejection of bids of the bidders concerned who so
request,
Remarks:

(a) After publication of the award results, bids that are not withdrawn within fifteen (15) days shall be destroyed. without any

claims for compensation being entertained. Only the copy destined for the body in.charge of regulation shall be kept.

(b) After publication of the results. the draft contract subscribed by the successful bidder is submitted to the Tenders Board for

examination and where applicable. to the Minister in charge ot Public Contracts for prior endorsement.

(¢) In case of petition. it should be addressed to the Public Contracts Authority. with copies to the body in charge of the

regulation of public contracts. the Contracting Authority and the chairperson of the Tenders Board concerned. It must take
place within a maximum deadline of five (5) working days after the publication of the results.

Article 36: NOTIFICATION OF AN AWARD OF CONTRACT

Before the expiry of the validity of the bids set in the Special Regulations. the Contracting Authority shall notify the preferred
bidder by telecopy confirmed by registered mail or by any other means that his bid was retained. This letter will indicate the
amount the Project Owner will pay the contractor to execute the works and the execution time-limit.

Article 37: SIGNING OF THE CONTRACT

The Contracting Authority has a deadline of seven (7) days to sign the contract from the date of reception of the drafi
contract examined by the competent Tenders Board and subscribed by the successful bidder and where applicable. the
endorsement of the Minister in charge of Public Contracts. As well, the Contracting Authority must be notified the successful
bidder of the signed contract within five (5) days of its date of signature.

Article 38: FINAL BOND

Within twenty (20) days from the date of notitication of signed contract by the Contracting Authority, the contractor shall
furnish him with a final bond. to guarantee the complete execution of the works.
REMARK:

(2)Bid bond to be released to the Contractor upon a written request addressed to the Contracting Authority can only
take place after when the contractor must have proven with attestation for having furnished the Project Owner
with a final bond and/or after the start-off advance is refunded.

(b)The final bond whose rate varies between 2 and 5 percent of the amount of the contract inclusive of all taxes, may be
replaced by a guarantee from a banking establishment approved according to the instruments in force with the
Project Owner as beneficiary or by a joint or several guarantee.

(¢)Small and medium-sized enterprises (SME) constituted of national capital and managed by nationals may. in licu of
the guarantee, provide a statutory lien or a bond issued by a banking establishment or first rate financial
institution approved in accordance with the instruments in force.

(d)Failure to produce the final bond within the prescribed time limit shall likely cause the termination of the contract
under the terms laid down in the General Administrative Conditions.

Article 39: ADDITIONAL INFORMATION

This includes the facts that:-

- Only works and services actually earmarked and executed under the contract shall be paid to
the contractor without exceeding the prescribed quantities. Payment shall be done by
application of unit prices to the quantities and/or volumes of the tasks executed

- Control and follow-up operations of the project site shall be carried out by the Project Engineer
(District Medical Officer, wum) in collaboration with the Project Owner). They shall be required
to give reports on the tasks executed. The Project Engineer shall prepare payments that shall be
VISAED by the Contracting Authority and transmitted for payment into an account opened by
the contractor to this effect.

- Tasks to be executed are placed under the supervision of the District Medical Officer, wum
Members of the Follow-up Committee may separately visit the site to ensure that the
equipment are in order.

THE LORD MAYOR OF ZHOA COUNCIL
(CONTRACTING AUTHORITY)
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DOCUMENT N° 03

SPECIAL REGULATIONS OF THE INVITATION TO TENDER

[he aim of this document is to help the Projected Owners or Delegated Project Owners and/or Contracting Authority 1o
furnish specific information corresponding to the clauses of the General Tender Regulations and which must be established for
in the contract(s) arising from this invitation to tender. The following provisions which are specific to the works forming the
subject of the invitation to tender should complete or where necessary. specify the provisions of the General Regulations of the
invitation to tender. In case of conflict. the provisions in the following articles will prevail over those of the General
Regulations,

ARTICLE 01: DEFINITION OF WORKS

The works involved in the execution of the project shall consist of a number of tasks for the FOR THE
SUPPLY OF MEDICAL EQUIPMENTS TO SOME HEALTH CENTRES IN ZHOA COUNCIL, MENCHUM DIVISION
NORTH WEST REGION with the specifications as in the Special Technical Conditions and in the Bill of
quantities and cost estimates. The Contracting Authority concerned in this invitation to tender shall be the
LORD MAYOR OF ZHOA COUNCIL. The reference of this tenders file is

OPEN NATIONAL INVITATION TO TENDER
NO ___ /ONIT/MINDDEVEL/ZC/ZCITB/2026 OF ____/___ /2026 FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN ZHOA
COUNCIL, MENCHUM DIVISION NORTH WEST REGION

ARTICLE 02: EXECUTION DEADLINE

The execution deadline for this project shall be ninety (90) calendar days, counting in function of the
date of notification of the service order to start execution. Hence, bids shall be evaluated on the basis of
an execution deadline of the tasks involved between a minimum and maximum ninety calendar days. The
evaluation method features in the General Regulations. The execution deadline proposed by the preferred
bidder shall become the contractual execution deadline. For this reason, the provisions of this article are
such that the Mayor of Zhoa council expects net advantages of shorter execution deadline.

ARTICLE 03: SOURCE OF FINANCING

The source of funding for the project shall be the 2026 Public Investment Budget of the Republic of
Cameroon imputed under the budgetary supervision of the Ministry of Public Health and assigned to the
Lord Mayor of Zhoa council, Fungom Sub Division in Menchum, North West Region.

ARTICLE 04: ORIGIN OF RESOURCES (MATERIALS, EQUIPMENT AND SUPPLIES)

The origin of resources for this project shall be in Cameroon and other countries fulfilling the criteria
having legal trade conventions with Cameroon. Origin in this invitation to tender means the place from
where the resource is extracted, cultivated, produced or fabricated and from where comes the services.

ARTICLE 05: PRESENTATION AND CONTENT OF BIDS
Bids will consist of three envelops A, B and C called internal envelops put in another envelop called external envelope. The

content of the three internal envelops are as follows:-

1. ENVELOPE A-Administrative documents

Administrative documents attest that the bidder:-
(a) Has subscribed to the declarations laid down by the laws and regulations in force.
(b) Contributes to the development of the national economy.
(c) Is not in a state of collapse or judicial liquidation
(d) Is not affected by any exclusion or situation of legislation in force
(e) Has bid bond established in conformity with the model
(f) Has given powers to a signatory that engages the whole company.
To this effect, the bid submitted by a bidder shall comprise the following documents that shall be
separated from each other by colour separators:
iy The declaration of intention to tender signed and stamped by the bidder or group representative
with a valid Fiscal stamp of 1500 FCFA. (see Model Form N° 01 for the format)
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A2 A Treasury Receipt showing the payment for the tender fee as indicated in the Tender notice per
LOT

A3 An attestation of a bank account in the name of the company (enterprise).

A4.  The original copy of a bid security in bidder's name (Bank caution/bid bond) as indicated in the
Tender notice from a bank accredited by the Ministry of Finance and recognised by COBAC
(“Commission Bancaire pour I’Afrique Central”) (see Model Form N° 04 for format).

A5.  Arecent copy of Tax payer’s card (must bear the current tax regime of the bidder).

A6.  An original certificate of non-bankruptcy from the court of First Instance of the
Headquarters of the enterprise (Affidavit)

A7 An original certificate of Fiscal conformity

A8 An original current certificate from the National Social Insurance Fund (CNPS) certifying that the
bidder has effectively paid his social contributions

A9. A certified copy of certificate of incorporation

A10. An original Certificate of non-exclusion from the public contracts by the Regulatory Organ of Public
Contracts (ARMP)

All. An original attestation of site visit signed by the Managing Director of the company/enterprise or a
Representative duly mandated see Model form N° 13 for format

A12. Certified copy each of Attestation of localisation and sketch plan of localisation of the enterprise

Al3. The Special Tender Regulations initialled and signed on the last page.

Al4. The Special Administrative clauses initialled and signed on the last page

A15.  Power of attorney where necessary

Al6. Group agreement as the case may be, that is, the agreement of association must be drawn up by a
notary in case the bidder is representing a group of enterprises

Al17. Certificate of categorization

2. ENVELOPE B-Technical Documents

Technical offer will contain:-

(a) Information on the qualification of the bidder.

(b) Methodology bearing the constituent elements of the technical proposal of the bidder such as:-
(i) Methodological note on the analyses of the tasks involved
(ii) Organization of the company towards the accomplishment of the tasks.
(iii) Planning on which the company depends to accomplish the tasks

(c) Prove of acceptance of the conditions of the contract by putting visa on the administrative and
technical documents such as the Special Administrative conditions (“CCAP”) and the Special Technical
Conditions (“CCTP")

(d) Commentary on the technical choice of the project and eventual proposal (as the case may be)

To this effect, it shall contain the documents cited below placed in that order:

No | DOCUMENT

SPECIFICATION AUTHENTIFICATION ;

Attach certified copies of title

Bl

Equipment list

It shall show clearly the means at the
disposal of the enterprise to carry out the
job (See Model form N° 12 for format)

deeds, receipts, etc.

NB-These equipments and tools
must be present at the site before
and during each phase

B2

Personnel list

It shall contain:

~ Works Supervisor: At least a Senior
Technician in laboratory sciences with
at least 3 years’ experience in the
domain of supplies

# Foreman: At least a Technician in

Attach for each person a CV
(signed and dated by the
individual) as well as a certified
copy of highest diploma of each ‘
person concerned ;
NB-All  key personnel

must |
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laboratory science with at least 5 years’
experience in the domain of supplies

present commitment of |
availability duly signed &
certified by the National

Security Service (see Model
Forms N° 8 & N° 9 for formats)

Bids shall be assessed based on technical

understanding by the enterprise of the
Methodology/ operations and the .organis:?\tion intend?d . :
5 for the supply of medical equipment, that is, | Date, signature and stamp of
B3 | Organisation | s :
2 it shall show clearly the organisation of the | bidder at the end of document
of supplies . .
enterprise (methodology of delivery, work |
schedule, site installation, supply of i
materials) I
Sl.te visit report containing c.oloured Dated and co-signed by the
3 picture(s) of the contractor conspicuously . . .
Site visit ; d . Managing Director and Supervisor
B4 seen on site and signed by the Supervisor
R requires a site visit where the supplies are R
del N°® 14 mat).
to be carried out. (see’Madelorm o Jormms)
Amount of supplies, copies of (1%
and last pages) and minutes of
. W ; ) reception or attestation of
List of similar jobs executed in the last p. . ‘
E References of . effective delivery. Include |
| BS ; three (03) years by the enterprise and/or . ;
: the enterprise. : accessible telephone number(s) of |
' other supplies made. W ; ‘
[ beneficiary service(s) to enable
] verification when need arises. (see
f Model form N° 11 for format) ‘
' Technical Initiall igned
| e e.c'nlc'a Provided in tender file. nitialled on every page and signed |
! specifications and stamp on the last page

3. ENVELOPE C- Financial Documents

No | DOCUMENT SPECIFICATION AUTHENTIFICATION [
[ 7 z
: Format to be completed and | Signature, date and stamp of bidder. ‘
C1 The tender lette ‘ [
, i £ tender amount inserted. (see Model Form N° 02 for format) ‘
Sub-detail of prices proposed in 1
the price list, that is, the price list | Initials on every page and signed on |
C2 | Unitprice schedule fin accordance with the model | last page. All pages must be stamped
I : and stating prices exclusive of | with enterprise official stamp. }
' VAT in words and in figures !
| oy .
. Bill of Quantities and | Detailed cost estimates of the Iniiiels s exery page ang signed on 1
C3 | ; last page. All pages must be stamped |
[ Cost Estimates works. i . :
‘ with enterprise function stamp. |
| Sub detail of unite Formgt 0 . be. sompleted .
} Cc4 ; showing detail breakdown of | Initials and stamped on every page
prices :
, prices. ‘
i ; Attestation of pre-financing 1
| €5 Binancial capabiiity .de lyert?d by a - banking | Date and signature of bank Manager in ‘
I institution recognised by | charge. '
e} MINFI/COBAC [ |
Note:

- The constituent documents of each envelope shall be numbered according to the order of the tender file.
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- In accordance with Article 13 of the General Regulations of the Invitation to Tender, a Bidder may
indicate a rebate (discount) on his financial offer provided the phrasing of the rebate does not g0 against
the stipulation of any Public Contracts Regulation.

3. ENVELOPE C- Financial Documents

| No DOCUMENT

SPECIFICATION

AUTHENTIFICATION

i C1 | The tender letter

Format to be completed and
tender amount inserted.

Signature, date and stamp of bidder.
(see Model Form N°02 for format)

€2 ’ Unit price schedule

Sub-detail of prices proposed in the
price list, that is, the price list in
accordance with the model and
stating prices exclusive of VAT in
words and in figures

Initials on every page and signed on last
page. All pages must be stamped with |
enterprise official stamp.

| | Bill of Quantities and

| Detailed cost estimates of the

Initials on every page and signed on last |

C3 : i
dek Bt atas warks: page AII pages. must be stamped with
‘ enterprise function stamp.
i Sub detail of unite Format to be completed showin .
c4 P & Initials and stamped on every page

{ prices detail breakdown of prices.

i Attestation of  pre-financing

C5 Financial capability delivered by a banking institution | ?;;f :nd signaidre: ofbank Manages in
recognised by MINFI/COBAC | Enaree: |

Note:

- Plans provided with tender file should not be submitted.

- The constituent documents of each envelope shall be numbered according to the order of the tender file.

- In case of offers for many lots for same invitation to tender, the bidder shall indicate the rebates he is
capable of offering in case of an award for more than one lot.

ARTICLE 06: SUBMISSION OF BIDS (OFFERS)

Each offer written in English or French shall be signed by the bidder or by a duly authorized
Representative and presented in eight (8) copies that is one (01) original and seven (07) copies labelled as
such. These shall be submitted in one external sealed envelope containing three (3) envelopes, that is,
Envelope A: Administrative Documents, Envelope B: Technical document and Envelope C: Financial
document. It shall reach the premises of Zhoa council, Service in charge of contracts award not later than
__/__/2026_ at 10am local time. The sealed external envelope shall be free of all identification marks,
failing which it shall be rejected.

The sealed external envelope addressed to the Contracting Authority shall bear the
following inscriptions:

OPEN NATIONAL INVITATION TO TENDER
NO ___/ONIT/MINDDEVEL/ZC/ZCITB/2026 OF __/___]2026 FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN
ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST REGION
(To be opened only during the bids opening session of the Tenders Board)

ARTICLE 07: ADMISSIBILTY OF BIDS:

Under pain of rejection, administrative documents must be produced in originals or true copies
certified by the issuing services of the required administrative documents (Examples: Taxation Officials,
Bank Officials, etc.) or by Administrative Authorities and must imperatively be produced in accordance
with the Special Tender Regulations. They must obligatorily not be older than three (03) months or must
not be produced after the signing of the tender file. Double certification shall not be accepted. Any bid
that shall not be in conformity with the prescriptions of this notice and tender file shall be declared
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inadmissible (null and void), especially offers containing a bid bond not issued by a first rate bank
approved by the Ministry in charge of Finance.

The bid bond which shall only be released by the Contracting Authority will be released no later than
thirty (30) days after the period of bid validity for unsuccessful bidders. For the contractor (bidder to
whom the contract is awarded), the bid bond shall be returned to the contractor by the Contracting
Authority once the final bond has been provided and the corresponding amount refunded by the Bank
upon presentation of the original bid bond.

Bidders shall remain committed to their offers for a period of ninety (90) days from the last date of for
the submission of tenders, that is, the tenders shall be valid for ninety (90) days with effect from their
submission deadline.

NB: The contractor shall during site installation, present the originals of the respective certified documents
for strict verification of their authenticity.

ARTICLE 08: OPENING OF BIDS (OFFERS):
Bids shall be opened by the Zhoa council tenders boars in a single phase on the __/__/2026__ at 11am

local time in the hall at the Zhoa council Premise. Only bidders or their authorized representatives having a

perfect knowledge of the file may attend the bid opening session. Note should be taken that in case of any
ambiguities or differences during opening, only the original shall be considered authentic, that is, any bid
which shall not comply with the requirements of the tender file shall be rejected.

ARTICLE 09: EVALUATION CRITERIA
They include:-

(a) Eliminatory criteria
Presentation of bids shall be subject to verification for compliance of administrative, technical and financial documents pertaining
thereto shall be eliminatory criteria. The following eliminatory criteria fix the minimum conditions to fulfill to be admitted for
evaluation of bids according to the essential criteria. The non-respect of these criteria shall lead to the rejection of the bidder’s
bid.

- Offers (bids) submitted after the deadline or time limit;
- Bids submitted in unsealed external envelopes.
External envelopes with identification marks or inscriptions,
Absence of a document in the administrative file

- Administrative documents more than 3months old;

- Absence of original or properly certified administrative document or documents certified more
than one time,

- False declaration or forged documents ;

- Absence of bid bond or bid bond not issued directly in bidder’s name by a first rate bank approved
by the Ministry in charge of Finance

NB: Bid bond for a group of enterprises must bear the name of mandated enterprise with the
names of the other enterprises mentioned as well.
- Execution period longer than prescribed in the Tender file
- Technical evaluation mark less than 80% (non-respect of 80% of the essential criteria);

- Absence of quantified unit price (omission of a unit price in the financial bid).

N.B: All documents shall be originals as requested or certified true copies legalised by competent
authorities or by authorities who issued the originals.

(b) Essential criteria
They are primordial or key modalities in the judgment of the technical and financial capacity of
candidates to execute the tasks forming the subject of the invitation to tender. They were determined in
relation to the nature and content of the tasks to be executed. Hence in the evaluation of:-
(i) Technical documents, the evaluation shall be binary (YES or NO) on the level of fulfilment of the
criteria based on the following distribution of points:
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CRITERA ' POINTS
GENERAL PRESENTATION OF THE BIDS 6
EXPERIENCE OF THE COMPANY 9
QUALITY OF PERSONNEL AND MANAGEMENT OF THE COMPANY 9 |
TECHNICAL EQUIPMENT 5
METHODOLOGY FOR THE EXECUTION OF WORKS 11
TOTAL | a0 |

NB:

-Any Bid that shall not obtain 70% evaluation in the technical documents shall simply be rejected.
-Details of these main qualification criteria are specified in the evaluation grid found in the Special

Tender Regulations (RPAO).

-See Model form N° 15 for evaluation grid
The essential criteria are as in the table below:-

| GENERAL PRESENTATION OF
\ THE BIDS

Table of content ]
Presentation of all documents in required order

Clarity of the documents ’
Availability of colour separators

Quality of the binding (spiral binding with transparent fly-leaf ‘
on front cover recommended) ;
Special Administrative and Technical Conditions present

EXPERIENCE OF THE
CONTRACTOR

‘ See Model form N° 11 for format

That is, Bidder’s experience with similar works.

List of contracts realised successfully in similar domain in the |
last 3years ]
At least % of them in construction domain ,
Copies (first and last pages) of at least 3 of the contracts |
(Jobbing Orders) ‘
At least 3 copies of minutes of provisional acceptance{
present, ‘
At least 2 copies of minutes of final acceptance present 1

QUALITY OF PERSONNEL AND

MANAGEMENT OF THE
COMPANY
NB-All  key personnel must

present commitments of

availability duly signed &

] certified by the personnel

. concerned

See Model forms N° 8 & Form N°
9 for format

|
|
|

That is, Qualification, skills and professional experience of key

Company’s organizational chart

Project’s organizational chart

List of personnel deployed to the project with works Supervisor
being at least Senior Civil Engineering Technician with at |
least 3 years’ experience or Civil Engineering Technician
experience with at least 5 vyears’ in the field of
construction

Foreman being at least BAC F4 (GCE ‘A’ level Technical) in
construction or equivalent with at least 7 years’ experience in
the domain of construction.

Certified copies of certificate(s) or diplomas of at least the key
personnel (Supervisor and Foreman) relevant to the works
concerned

Curriculum Vitae (CV) of the above personnel signed and dated
by the individuals respectively (see Model form N° 10 for
format).

Commitment forms of Supervisor and Foreman (see Model |
form N° 09 for format). 1

personnel relevant to the works. ,




TECHNICAL EQUIPMENT

NB- These equipment and tools
must be present at the
site before and during
each phase

See Model form N° 12 for format

The list of equipment for the project T
List of tools for the project 3
Proof of ownership or performance invoices that are to be J
hired.

Description of equipment (giving mark, registration etc) ‘
Evidence of normal functioning of equipment

A statement of present location of equipment 1

That is, Compliance with technical specifications of the tender file as
well as equipments and tools vital for the execution of the works.

|

METHODOLOGY FOR THE
EXECUTION OF WORKS

Description of the organization of worksite and methods of |
execution of works with technical details J
The planning (schedule of the execution of works) ‘
Site visit attestation (see Model form N° 13 for format).

Site visit report (see Model form N° 14 for format). ‘
The duration for the execution of the works

Environmental protection 4
Security measures on site

Appropriate technical specifications

That is, Methodological approach and relevance of proposed solutions ‘
as well as work planning and schedule.

(ii) Financial Offer, it shall consist of going through the bill of quantities in reference to the unit price

schedule and the sub detail of unit prices.

ARTICLE 10: VALIDITY OF OFFERS:

Bidders shall remain committed to their offers for ninety (90) days from the deadline set for the

submission of tenders (offers).

ARTICLE 11: AWARD OF THE CONTRACT:

The contract shall be awarded to the lowest bidder who must have fulfilled the administrative,

technical and financial requirements.

ARTICLE 12: COMPLEMENTARY INFORMATION:

Additional information may be obtained during working hours from the service for Contract Award at

Zhoa council head office.

ARTICLE 13: AMENDMENT TO THE INVITATION TO TENDER:

The Contracting Authority may at any time, amend this invitation to tender. Delays caused by such

amendments shall also be considered in the period given to bidders to submit their bids.

Zhoa, the

Copies :
- CHAIRMAN, Zhoa council tenders board

j council

|- Divisional delegation of public contracts Menchum
’ - ARMP Bamenda (for publication and filing)
' - Sub Divisional Service for contract Award- Zhoa

Larg Ma or Zhoaaw

N COUNC|L

- CRTV/Wum community Radio House to facilitate i % ayet iy ;
publicity \ ‘ ’/’
- BILL BOARDS
- CHRONO N}‘m itus ’\HOH vkeh
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DOCUMENT N° 04

THE SPECIAL ADMINISTRATIVE CONDITIONS

CONTENT OF THE SPECIAL ADMINISTRATIVE CONDITIONS |
CHAPTER| | GENERAL PROVISIONS %
Article 1 Purpose of the Invitation to tender i
Article 2 Laws and rules applicable Hl
‘Article 3 Mode of contract award T,
Article 4 | Language applicable to the Invitation to tender T
LArticle 5 " Funding |
Kﬁticle 6 'Constituent documents of the Invitation to tender
; Article 7 : Definition and duties
f?rticle 8 'L Representative of the Contractor (Entrepreneur)
Article 9 ' Content of works ]
Article 10 Service order and correspondence ‘
|Article 11 Knowledge of the site, general conditions of tasks and residence of the Contractor ‘i
| Article 12 Consistency of tasks, Time-limits for execution / time-limits for mobilization
- CHAPTERI | EXECUTION OF TASKS N
Article 13 iObligation of the Contracting Authority
Article 14 Role and responsibility of the entrepreneur (Contractor)
Article 15 | Insurance and protection of the site ]
ST |
| Article 16 ‘[ Planning of work and Sub-contracting ﬁ’
| Article 17 : Construction drawings and documents |
mrticle 18 f Equipment and personnel to be putin place 7
Article 19 | Replacement of key personnel 1
Article 20 Modification to structures and temporal suspension of execution ﬁi
Wticle 21 | Materials
| Article 22 Demolition of faulty structures and unapproved materials
Article 23 |Rights and patents
Article 24 Work phases
Article 25 Access to the site !
Article 26 i Duties of the Project Engineer |
Article 27 E Project site meetings
Article 28 Project record
31




| Article 56

Article 29 Putting the site at the disposal of the Contractor
Article 30 Security measures
Article 31 Environmental protection }
| Article 32 Cleaning of the site
Article 33 Operations required before acceptance
Article 34 Provisional acceptance
Article 35 Period of guarantee |
Article 36 Maintenance during the period of guarantee |
Article 37 Final acceptance
Article 38 Laws governing labour

CHAPTER 11l FINANCIAL CONDITIONS
Article 39 Amount of the Contract (Jobbing Order) ‘
Article 40 Price consistency 1
Article 41 Sub-detailed prices ‘
Article 42 Additional work - variation in the volume and nature of tasks ‘
Article 43 Payment
Article 44 Start-off advance ‘{
Article 45 Gurantees |
Article 46 Price Revision
Article 47 Stamp duty and registration
Article 48 Tax and customs regime ‘
Article 49 Penalties ‘l

CHAPTER IV FINAL PROVISIONS |
Article 50 Risks, reserves and force majeure J‘[
Article 51 Settlement of disputes l
Article 52 Termination of Contract ‘
Article 53 Special commercial charges ‘
Article 54 International transports :
Article 55 Validity and entry into force of the Jobbing Order

Information to be posted
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THE SPECIAL ADMINISTRATIVE CONDITIONS

CHAPTER I: GENERAL PROVISIONS

Article 1: PURPOSE OF THE INVITATION TO TENDER

The purpose of this invitation to tender is FOR THE SUPPLY OF MEDICAL EQUIPMENTS TO SOME HEALTH
CENTRES IN ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST REGION

Article 2: LAWS AND RULES APPLICABLE
The laws and rules applicable are those in force in the Republic of Cameroon.
Article 3:  MIODE OF CONTRACT AWARD

The contract shall be awarded following an Open National Invitation to Tender in accordance with
the Public Contracts Code.

Article 4:  LANGUAGE(S) TO BE APPLICABLE IN THE JOBBING ORDER

English and/or French shall be the languages applicable in the Jobbing Order arising from this
invitation to tender.

Article 5:  FUNDING

Works referred to in the Invitation to Tender shall be funded through the 2026 Public Investment
Budget under the supervision of the Ministry of Public Health
Article 6: CONTENT OF THE JOBBING ORDER

It shall be composed of:-

Title I: The Special Administrative Conditions,
Title Il: The Special Technical Conditions,
Title Ill: The Unit Price Schedule and
Title IV: The Detailed Cost Estimates (Contractor’s bid) which must bear total without taxes, value added
tax (VAT), income tax (AIR), total taxes, total with taxes inclusive (ATI) and net to be payable.
with general reference texts being:-
e LawN°96/12 of 5" August 1996 relating to the framework law on environmental management;
e Decree N0.2002/030 of 28" January 2002 relating to the setting-up, organisation and functioning of

Public Contracts Tenders Boards; Modified by Decree N2. 2018/366 of 20" June 2018 to lay down the
Public Contracts Code;

¢ Order N° 093/CAB/PM of 5" November 2002 to fix the amount of the bid bond and the purchase of
tender files;

* Decree N0.2003/651/PM of 16" April 2003 to lay down the tax and customs regime applicable to
Public Contracts;

e Decree N 2018/366 of 20" June 2018 to lay down the Public Contracts Code;

¢ Circular N° 004/CAB/PM of 30" December 2005 relating to the application of the Public Contracts
code;

¢ Order N° 033/CAB/PM of the 13" February 2007 bearing the general administrative conditions

e Circular N° 002/CAB/PM of 31° January 2011 relative to the amelioration of the performance of Public
Contracts system;

e Circular N° 003/CAB/PM of January 31, 2011 defining the conditions for the management of the
changes of the economic conditions of Public Contracts;

e Order N° 22/CAB/PM of 2" February 2011 to lay down conditions for the recruitment Individual
consultants;

o Decree N°2012/076 of 8" March 2012 modifying and completing certain dispositions of Decree
N°2001/048 of 23" February 2001 bearing the organisation and functioning of the Public Contracts
Regulatory Agency (ARMP) ;
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Circular letter N°001/CAB/PR of 19'" June 2012 relative to the award and the control of the execution
of public contracts.

Letter N° 0005193/L/PR/MINMAP/CAB of 24" October 2013 bearing method of evaluation of financial
bids; Total without taxes (THT) & Total all taxes inclusive (TTC).

Order N° 038 CAB/PM of 15" May 2014 putting in force model tender files for the award of public
contracts.

Circular letter N° 00004077/LC/MINMAP/CAB of 23" July 2014 bearing modalities for the constitution
of certain files submitted for signature and certain directives and instructing that Contracting
Authorities get copies of bids as soon as opening takes place.

Circular N°® 00000456/C/MINFI of 30" December 2021 bearing instructions relating to the execution of
Finance Laws, the Monitoring and Control of the execution of the Budget of the State, Administrative
Public Establishments, Regional & Local Authorities & other Subsidized Bodies for the 2022 Financial
Year.

The circular No 000014.C/MINMAP/CAB OF 23 July 2025 on the condition for the constitution ,
guarantees, preservation, release, restitution and realization guarantees in Public contract

Other instruments specific to the domain concerned with the Contract

Norms in force in the Republic of Cameroon and Other texts specific to contracting fields

Other instruments specific to the domain concerned with the Contract
Article 7: DEFINITIONS OF DUTIES

For the implementation of the provisions of this invitation to tender:

1. The Contracting Authority is the Lord Mayor Zhoa Council who shall be the Signatory Authority of

the contract arising from this invitation to tender. He shall be responsible for the conservation of the
originals of the Jobbing Order and the transmission of copies to ARMP through the focal point designated to
that effect.

2. The Project Owner, that is, the Lord Mayor Zhoa Council who shall take part in the award and

follow-up of the execution of the project in collaboration with the Project Engineer and the Control
Service at the Divisional Delegation of Public Contracts for Menchum.

3. The Authorizing Officer, that is, the Lord Mayor Zhoa Council who shall address to the Divisional

Delegate of Public Contracts for Menchum, periodic reports on the partial payments made, if any.
These reports shall present the state of the advancement of works, the financial situation (payment
of the deductions) as well as the difficulties met during the execution of works.

4. The Chief of Service for the contract that is, the Council Development Officer of Zhoa council who

shall in collaboration with the Project Engineer approve the execution program submitted by the
Contractor and ensure the technical specifications are respected during the execution and submit
in maximum every two weeks, reports to the Contracting Authority through the Project Engineer.

5. The Project Engineer is the District Medical Officer, Wum who shall be in charge of approbation of

execution documents, supervising and controlling the technical execution of the works. He shall as
well ensure he plays his roles spelled out in Article 26 of these Administrative Conditions and
prepare documents for payments.

6. The Control Brigade shall be that of the Divisional Delegation of Public Contracts for Menchum. It

shall carry out routine control of the execution of the specifications of the contract(s) as per its
attributions and channel technical advices to the contractor through the Project Engineer and
Project Owner. It shall within a maximum of seventy two (72) hours forward to the Contracting
Authority a report of each control mission carried out.

Article 8:  REPRESENTATIVE OF THE CONTRACTOR

8.1-Within fifteen (15) days that follow the date of notification of the service order to begin work, the
contractor shall confirm the site foreman who shall have the right of representation and
sufficient authority to direct the site. Signed by the contractor, this confirmation shall be
addressed by letter to the Project Engineer copying the Contracting Authority. Within 8 days, the
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confirmation shall be considered approved if the Contracting Authority does not give objection to
it.

8.2- For the execution of the present invitation to tender, the contractor "elects Residence in the Sub
Divisional Headquarters of Fungom sub division". In case of change of domiciliation without
informing the administration, all notifications destined to the contractor shall be addressed care
of (c/0) the Divisional officer of Fungom Sub Division of execution of the project.

That is, within ten (10) calendar days following notification of the service order, the contractor
shall be bound to ensure the foreman who shall have sufficient powers for representation and

decision to lead the works is permanent on site. Information on the presence of the foreman on
site shall be addressed by letter to the Project Engineer.

Article 9:  CONTENT OF TASKS TO BE EXECUTED

The tasks which form the subject of this invitation to tender are spelt out in the Special Technical
Conditions.

Article 10:  NOTIFICATION/SERVICE ORDER AND CORRESPONDENCES
Service Order
Exception of Service Orders patterning to warnings and remedial actions during the guarantee period,
other service orders shall be signed by the Contracting Authority in at least five (05) copies and notified
to start works by the Project Owner relating to the normal execution period of works. The Project Owner
shall transmit copies of the notified Service Order to the Contractor, Contracting Authority, Project

Engineer and the Public Contracts Regulatory Organ.

REMARK: The Contracting Authority shall have the right to notify service orders signed by him that are

to be notified by the project owner in case this is not done within 30days.

Within fifteen (15) days following the notification of the administrative service order to commence
works, the contractor should obligatorily designate on the approval of the Project engineer the works
director, the works foreman endowed with powers of representation and decision to manage the site. Any
modification of the technical bid can only take place after a written approval to the Project engineer.

Hence, Service Orders on warning notices will be signed by the Project Owner and transmitted to the
contractor with copies to the Contracting Authority and the Project Engineer while those on remedial
actions during the guarantee period shall be signed by the Project Engineer with copies addressed to the
Contracting Authority and Project Owner. Any of such Service Order shall only take effect when the
Contractor acknowledges having received.

Correspondences

All communication between the any parties (Contracting Authority, Project Owner, Contractor, Contract
Engineer, Project Manager, etc) relating to the execution of the contract shall be exclusively by writing.
They shall be sent by mail, telegrams, telex, fax, e-mails submitted against acknowledgement of receipt at
the appropriate addresses indicated by the parties to this effect. It shall hence be prohibited any
communication between the contracting authority and the contractor relating to the execution of the
work which is not confirmed in writing

The contractor will address all written notifications or correspondences to the Project Engineer with
copies addressed to the Contracting Authority and Project Owner/Authorizing Officer.

NB:-The contractor has ten (10) days within which to give observations on all Service Orders received. The
fact of giving out some reservations does not free the company from executing the Service Orders
received.

Article 11: KNOWLEDGE OF THE SITE, GENERAL CONDITIONS OF TASKS AND RESIDENCE OF THE
CONTRACTOR

The contractor (entrepreneur) in order to make concrete performance proposals shall be expected to

have at his expense visited and acquainted himself with the project site, the effective tasks to be
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accomplished and the surroundings so as to have adequate knowledge of all its features, the nature of

tasks to be executed, the type of materials to be supplied, ways and means of access to the site, the

necessary facilities, and also the following:-

- The general conditions of execution of tasks and in particular the specific needs.

- The proper physical conditions of the project site (the nature of soil, the nature and quantity of materials
met on the surface or likely to be met underground, etc).

- The local, normal and exceptional meteorological and seismic conditions: their consequences (water
erosion, the possibilities of flooding and the position of the water table).

- The local conditions, particularly those of supplying and storage of the materials.

- The means of communication, transportation, and the supply of water and electricity.

- The possibility of sufficiently providing the qualified manpower.

- All constraints resulting from the social legislation, the fiscal and customs regime applicable to him.

- The possible presence of nearby enterprises also executing distinct contracts.

- The obligation to conform himself to the hygienic and security plans as well as to the yard regulation and
to the staff's security and discipline.

The contractor shall within fifteen (15) days from the date of notification of the service order to start
execution be bound to take up residence close to the work site. Failure to comply with this obligation or to
indicate his new place of residence by writing to the Project Engineer, any notification addressed to his
company shall be validly done in the office of the Mayor of Zhoa council Fungom Sub-Division where the
project is being executed.

Conclusion-The contractor must obtain all information concerning the risks and the circumstances likely to
influence the conditions of execution of works or their prices. To this effect, he shall not be
able to take advantage of any mistake, omission or imprecision contained in the clauses of the
Jobbing Order at his own cost. He will regularize if the case arises, the damages without
intervention of the administration.

Field inspection of the installations of preliminary works like the information to be posted on site,

fencing of the site, etc and installation of the contractor with his/her personnel shall within fifteen (15)

days from the date of notification of the service order to start execution be carried out by Commission

comprising of:

e The Project Owner-- T Chairperson

e The Project (Contract) Engineer----=-=-====smmmmmmmommmeeeeemeeoo Secretary
e The Contracting Authority (CA) or his Representative---------------- Member
e A Staff of the Control Brigade, DD MINMAP -----=---=mmmmemmanev Member
e The Chief of Service of the contract (CDO Zhoa Council)-=-=-------- Member

®  The Contractor —--=-mmmmmmmmm s Member
e THE STORES ACCOUNTANT==-==mmmmmmmmm oo MEMBER

e The village Chief or Representative ......cccccvvvveeviveieccecneene.. Observer, if need be

Remark: -An installation report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.

-If within fifteen (15) days from the date of notification of the service order to start execution
site installation is not carried out, the Contractor shall pay penalties of 1/5000" the cost of
the contract (ATI).

-In no circumstance shall the cost of installation be more than 10% the cost of the initial
contract.

-In no circumstance shall the installation material paid for site installation be taken away by
the Contractor at the end of execution. The installation material shall become the property of
the Beneficiary Administration because the material has been paid for in the cost estimate
contain the contract.

CHAPTER II: EXECUTION OF THE TASKS
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Article 12:  CONSISTENCY OF THE WORKS, TIME-LIMITS FOR EXECUTION/TIME-LIMITS FOR
MOBILIZATION

The tasks that forms the subject of the present invitation to tender consist of all works foreseen in the
bill of quantities estimated FOR THE SUPPLY OF MEDICAL EQUIPMENTS TO SOME HEALTH CENTRES IN
ZHOA COUNCIL, MENCHUM DIVISION NORTH WEST REGION

Time-limits for execution covers:
¢ Transfer of networks and traffic maintenance.
e Supply of materials:
¢ Realization of tasks;

Under no circumstances shall the duration for execution exceed ninety (90) calendar days except in
the situation of Force Majeure. Since a contract whose execution duration is maximum one (01) year
cannot undergo price revision, price revision shall not be tolerated during the execution of this
project.

Time-limits for mobilization shall run as from the date of reception of the service order to start
work. Within this time, the contractor shall not modify any of his unit prices. A copy of the service
order shall be forwarded to the Contracting Authority, signatory of the contract.

Article 13:  OBLIGATION OF THE CONTRACTING AUTHORITY

The Contracting Authority (CA) shall take all necessary measures to facilitate the execution by ensuring
that the contractor submit two (02) original copies of the registered contract and three (05) photocopies
of the registered contract within a maximum duration of thirty seven (37) days as from the date of
notification of the contract otherwise he/she (the contractor) will be sanctioned. The copies will be
distributed as follow:-

* One original copy/ one photocopy to the office of the Contracting Authority

* One original copy/ one photocopy to the Project Engineer

* One photocopy to the office of the Regulatory Organ (copy to be given to the CA)

* One photocopy to the office of the Control Brigade

* One photocopy to the office of the Chief of Contracts Award (copy to be given to the CA)

Article 14: ROLE AND RESPONSIBILITY OF THE CONTRACTOR (ENTREPRENEUR)

The contractor shall provide to the Contracting Authority two (02) original copies of the registered
contract and three (03) photocopies of the registered contract to be distributed as stipulated in Article 13
above and submit a copy each of an original copy to the Project Engineer and Project Owner. The
contractor has as mission to assure the execution of tasks under the control of a Project Engineer and in
accordance with the rules and norms in force. Hence, the contractor is responsible with regard to the
administration, for the organization and the conduct of the site, the quality of the materials and supplies
used by him, their perfect adaptation to the needs of the site and the good execution of tasks. Tasks will
be executed in accordance with the plans and technical specifications, that is, according to the rules of the
art. To this effect, the contractor shall take all measures to provide all necessary means to hire competent
staff.

Hence:

*He shall within the thirty(30) days from date of notification of the service order to start work, submit to
the Chief of Service of the Contract for approval an execution program otherwise he shall pay penalties
amounting up to 1/5000" of the contract amount (ATI) for every calendar day of lateness. These
penalties shall equally be applied in case of delays after the deadline attributed for corrections to be
made on the execution program. As well, these penalties shall be applied on any stakeholder who delays
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the process of approving the execution program submitted or who carries out abusive rejects of the
execution program; in no circumstance shall the execution program be rejected more than two (02)
times.

*He shall fulfil his fiscal duties to the staff deployed for the execution of the tasks and shall put in place an
installation and ensure the organization of the site, thereby guaranteeing the security of supplies and
people on the site;

* He shall be held responsible therefore for any damage that may occur on the material and people on the
site because of his works until the end of the period of guarantee;

*The contractor shall be held fully responsible for accidents and damages of all nature that may occur to
his staff, third parties, agents of the Project engineer, his material for the realization of the contract
arising from this present invitation to tender, during the execution of the tasks;

*He has the obligation to put back to its original state the surrounding environment damaged during the
execution of the project;

NB:

The contractor remains responsible for the totality of the site including interventions of his accepted Sub-
Contractors. It is his responsibility to assure the coordination of the activities of the suppliers, of the Sub-
Contractors whose contribution is necessary to him for the different working groups on site.

-Regular site meetings shall be held at the initiative of the Project engineer. The participation of the site
Foreman at site meetings shall be obligatory. To this effect, the contractor shall keep a site register that
shall be available to the project engineer and contractor’s representatives.

“The contractor shall put in place all human and material resources necessary for the execution of works
within the prescribed time-limits.

Article 15: INSURANCE AND PROTECTION OF THE SITES
Civil liability

The contractor shall prove that he has taken out an insurance policy for damages of all sorts caused
to third parties

- by his personnel,

- by the equipment used;

- Surrounding properties.

Comprehensive risks insurance

In addition, all the works under the project shall be covered by a comprehensive risks insurance
issued to the contractor by a company approved by the competent authority.

Within fifteen (15) days as from the date of notification of the contract before the start of
execution of works, the contractor shall present to the Chief of Service for the Contract for approval and
reporting to the Contracting Authority an attestation from an insurance company attesting to the full
payment of premiums and contributions relating to this invitation to tender otherwise all execution
activities will be suspended without suspending the execution deadline. After two months from the date of
notification of the contract the Contractor has not complied, the contract may be terminated.

Protection of the site

The contractor shall be bound to ensure protection and safe-guarding of his construction site. He
shall make sure that the populations stay away from the site, notably by demarcating the site clearly. He
shall be held responsible for any accident that may occur on the sites and affecting the populations.
Ten-year guarantee

It shall be managed by the Civil Code.

Article 16: PLANNING OF WORKS AND SUB-CONTRACTING

Within ten days from the date of notification of the service order to begin works, the contractor shall
submit to the Project Engineer the program of works (planning) in five copies for approval. The contractor
shall constantly update the planning of works, considering the advancement on site. Any important
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modifications to this program will only be applied after having received the project engineer's prior
agreement. It shall be established every month end at the contractor’s diligence and at his expenses, the
state of advancement of works to be sent to the administration in seven copies.

The contractor may assign execution of part of the contract to one or several sub-contractors provided
he mentioned it clearly in his bids in terms of qualifications, references of the Sub Contractor envisaged
and percentage of the initial contract amount and its additional clauses to be sub contracted. All
subcontracting to a third party for the execution of a part of the works foreseen in the contract arising
from this invitation to tender shall be subordinated to the prior authorization of the Contracting Authority
ata maximum of 30% of the initial contract amount and its additional clauses, This authorization shall not
free the contractor from any of his contractual obligations. The contractor shall see to it that the sub-
contractor is in order with Cameroon’s Administration. Sub-contractors shall fulfil the same conditions as
the main contractor. Non-compliance with the above provisions shall give rise to termination of the
contract. Sub-contractors shall fulfil the same technical and financial conditions with the contractor. They
shall execute the works under the sole and full responsibility of the main contractor

Whatever the case, before the Contracting Authority, the contractor shall remain solely responsible for
the discharge of the contract as per the contractual obligations.

Remark: Penalties of 1/5000" the initial contract amount shall be applied on any stakeholder who
delays from seven (07) days and above the process required to validate the subcontracting.

Article 17: CONSTRUCTION DRAWINGS AND DOCUMENTS

Detailed drawings and other documents necessary for the execution of works shall be down up by the
contractor based on the documents of the tender file.

These drawings shall be submitted to the Contracting Authority at least ten (10) days before the start of
any work. Designs shall be checked and completed, if necessary, by the contractor who shall then give
them to the Contracting Authority at least eight (08) days before the start of works. Within seven (07)
days, the Contracting Authority shall make his remarks and observations known to the contractor. After
this deadline, the Contracting Authority shall be considered as having given his approval.

The approval of the Contracting Authority shall in no way reduce the responsibility of the Project
Engineer for designing and executing the works.

Before the provisional acceptance, the contractor shall furnish to the Project Engineer three (03) copies
of the working plans for the works actually done including a clear original copy.

That is, plans of details and other necessary documents for the execution of works will be established by
the contractor on the basis of the technical file. Before the final reception, the contractor will hand to the

project engineer three (03) copies of the plans of works really executed (“plan de récolement”) called as-
built-plan with one clear original.

Article 18: EQUIPMENT AND PERSONNEL FOR THE PROJECT

The contractor shall undertake to mobilize the human and material resources necessary for
satisfactory execution of works as required by the Special Administrative and Technical Conditions.

Any amendments to this invitation to tender shall be subject to the prior written approval of the
Contracting Authority. In case of any replacement of personnel, the contractor shall replace personnel
with personnel of at least equal competence (qualifications and experience) or in case of equipment, with
of equal performance and in good working condition.

Whatever the case and except in case of force majeure, the contractor shall not replace more
than fifty percent (50%) of his personnel without being liable to the procedure for termination of the
contract.

If the Project Engineer requests for the replacement of a worker for serious misconduct duly
recorded by both parties, the contractor shall immediately replace the said worker at his own expense.

Article 19: REPLACEMENT OF KEY PERSONNEL

The Chief of Service of the Contract shall in collaboration with the Project Engineer verify and be
sure that the key personnel (supervisory staff) on the execution site are those mentioned in the bids of
the contractor and in case of replacement, the qualities of the personnel proposed shall at least be equal

to that of the staff replaced in terms of qualification, experience and competence otherwise such
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replacement shall attract penalties of 1/5000" the cost of the contract (ATI) independently of the
procedure for validation of the new personnel. The unit price of the new personnel shall be more by 25%
that of the initial price. However, in case of any accident or illness, the contractor shall immediately
replace the personnel in question without delay and inform the Project Engineer, Project Owner and
Contracting Authority through the Chief of Service of the contract. The charges emanating from such
replacement shall be born by the contractor and shall not interrupt execution. Hence, the above penalties
shall not apply for situations of force majeur such as incapacitation of personnel due to accident and death
of personnel or in a situation duly recognized by the procedure spelled out in Article 50 of these
Administrative Conditions.

Article 20:  MODIFICATION TO STRUCTURES

During execution, the Contracting Authority shall reserve the right to bring any changes,
suppressions and additions to the structure as well as possible suppressions of some works without
financial incidence necessary for the proper execution and successful outcome of works. However, this
shall be the subject of additional clauses and shall not entitle the contractor to claim compensations or
indemnity whatsoever, apart from those provided for in the Special Administrative Conditions.

Article 21: MATERIALS

The contractor shall, at his own expense, look for extraction sites of materials necessary for the
execution of works if it is incumbent on him to supply materials.

The materials shall comply with the Special Technical Conditions. They shall be subject to tests and
trials that the Project Engineer may prescribe in accordance with the specifications of the contract.

The contractor’s means of control, put in place by him at his own expense, shall enable him to carry
out the extraction, preparation or production on site, as well as on the construction site, to ensure
constant, regular and permanent control.

Article 22: DEMOLITION OF FAULTY STRUCTURES AND UNAPPROVED MATERIALS
The Project Engineer shall have the right to order in writing:

1) Removal from the site within forty-eight (48) hours of all materials considered non-compliant with
the specifications of the contract and their replacement by the right materials approved following
laboratory tests.

2) Proper demolition and reconstruction of any structure or part of structure considered non-
compliance with the requirements of the contract, with regard to the mode of execution as well
as the materials used.

In case of non-compliance, expenses shall be charged to the contractor.
Article 23:  RIGHTS AND PATENTS
The contractor shall, if necessary, agree with owners or holders of patents whose processes he has
applied or intend to apply. He shall pay the required royalties and protect the Contracting Authority
against any legal proceedings in the matter.

Article 24: WORK PHASES
The contractor shall respect the breakdown of works into various phases as spelt out in his bid so as
to make control easy and meet the duration stated in his work plan.

Article 25:  ACCESS TO THE SITE

The Project Engineer and any other person authorized by him may, at any time, have access to
works, on the site, to workshops and any work place, as well as any place where the materials,
manufactured products and tools used for works come from.

Moreover, as part of the duty of checking the effectiveness of works, duly mandated
representatives of bodies in charge of payment shall have access to the site and to any information
necessary for the achievement of this mission.

Article 26:  DUTIES OF THE PROJECT ENGINEER
The duty of the Project Engineer is to ensure that works are executed properly and in accordance
with the terms and conditions of the contract. The Project Engineer shall not relieve the contractor of any
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of his obligations under the contract or order any task that may delay the execution of works or lead to
additional payment by the Contracting Authority or order any significant modification to the structure to
be constructed. The Project engineer shall have the power to prepare and sign orders for technical
services.

At the request of the Contractor and Project Engineer, counter-records may be drawn up to fix
quantities for some structures. Such records shall be needed in case a structure may not be measured
again.

The Project Engineer shall have the following duties:

- Ensure in collaboration with the Chief of Service of the contract, the approbation of execution
documents within seven (07) days otherwise Administrative Sanctions as per the regulations in
force shall be applied on him;

- Controlling works on the site to ensure that they are advancing in accordance with the agreed
schedule of execution;

- Controlling and approving execution plans, drawings and designs;

- Cross-checking and approving the implantation of works, as each implantation shall be subject
to an approval report signed by the Contracting Authority and the contractor;

- Controlling and approving origin of materials and compliance with the terms and conditions of
the contract;

- Making a daily statement on works and supplies presented by the contractor;

- Controlling the detailed accounts and provisional monthly statements on works submitted by
the contractor;

- Proposing solutions or specifications about works underway to the foreman or contractor:

- Making proposals for preparation of provisional or final acceptance to the Contracting
Authority at the request of the contractor;

Article 27: PROJECT SITE MEETINGS

Project site meetings shall hold on regular basis at the initiative of the Project Engineer. Since it
shall be a works contract, project site meeting shall take place every week during which the report of each
meeting shall be signed on the site by the participants who shall each have right to a copy. A copy of the
report shall be forwarded to the Project Owner for appraisal and intervention on points not resolved,
susceptible to perturbate the smooth running of the operations. The contractor shall be bound to attend
these meetings. Refusal to transmit the report shall attract penalties of 1/5000"" per report, the cost of the
contract of the Project Engineer as the case may be.

Article 28:SITE RECORD

A project record shall be kept by the contractor and put at the disposal of the Project Engineer or
contractor’s representative.

On a daily basis, entering in this record it shall include the following details:

* Administrative procedures relating to the execution and settlement of the contract (notifications,
trial results, daily statements);

e Weather conditions;

¢ Receipts of materials and authorizations of all sorts;

* Incidents or details of all sorts having some interest with regard to the future handling of the
structures or the actual duration of works;

e Works done during the day, the personnel and material used;

*  Works progress;

e Required prescriptions;

e Detailed quantities of works;

e Works done by sub-contractors;

e Non- compliances;

o Official visits.
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The contractor may also record incidents or remarks that are likely to give rise to complaint on his part.

This record shall be countersigned by the Project Engineer and the foreman following each visit to
the site, and visaed after each project meetings. For any claim that the contractor may make, only events
or documents mentioned in due time in the project record shall be taken into consideration. Any refusal to
present, or any attempt to destroy all or part of this journal or to forge it, shall give rise to sanctions.
Whatever the case, the contractor shall not take advantage of the impossibility to consult the project
record.

Article 29:  PUTTING THE SITE AT THE DISPOSAL OF THE CONTRACTOR

All the provisional structures necessary for the execution of works such as offices, garage,
workshops, and accommodations for personnel shall be constructed only on premises approved by the
Project Engineer in agreement with the administrative and traditional authorities of the locality.

Within the limits of their powers, the administrative or traditional authorities of the locality shall
put at the disposal of the contractor, free of charge and for the duration of works, the State private or
public property necessary for the project. State property put at the disposal of the contractor shall be
cleaned at the end of works.

Article 30: SECURITY MEASURES

The contractor shall have the duty to supply and maintain, at his own expense, any lighting,
security, fence and guarding device necessary for a proper execution of works as demanded by the project
Engineer

Article 31: ENVIRONMENTAL PROTECTION

The contractor shall be bound to comply with instruments governing environmental protection in
the Republic of Cameroon and notably Framework Law No. 096/12 of 05 August 1996 on Environmental
Management.

He shall particularly comply with the Special Technical Conditions relating to environmental
protection.

Article 32:  CLEANING OF THE SITE

Cleaning of the site includes disposal of structures, equipment, materials and debris. It shall be
performed within thirty (30) days as from the date of acceptance, that is, before signing the payment
documents (“décompte”) or latest before approval of the general and final statement of works.

Article 33: OPERATIONS REQUIRED BEFORE ACCEPTANCE

The Contractor shall request in writing to the Project Engineer, the organization of a technical visit
(pre-technical acceptance) before technical acceptance. The visit shall include, among others, the following
operations:

e Controlling the quality and quantity of the structures constructed;

e Carrying out trials provided for by the Special technical conditions;

e Recording the possible non-execution of works provided for under the contract;
e Recording the folding up of the installations and cleaning of the project site;

e Recording the completion of works;

e Recording the quantities of works actually executed.

During this pre-technical acceptance, the Project Engineer may identify reserves and recommend
tasks to be accomplished before the date of technical acceptance. The Contractor shall request for
technical acceptance by writing to the Project Engineer with copy to the Contracting Authority. The agreed
date shall be communicated to the other technical committee members. The commission for technical
acceptance shall be composed of:-

- A Representative of the Project Owner Chairperson

= The Project ENGINEEI ...ccceoiiieiiriiiieiii e st s s Secretary

- A Representative of the Contracting AUthority........cccceeviiiviniiiiciiiiiiis Member
=B (6011103 YTl a7 el < o) g f = S(o] 01 H - L3 LIRS TR Member

=  The CONtractor zusawsnasnmnmmyaismranmasnsnasivmam Member
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Remark: The technical acceptance report shall be prepared by the Project Engineer on the site and
signed by all commission members on site as well. Technical acceptance shall mark the end of
execution of works. Hence, if the Contractor was already within the penalty zone, counts of
calendar days overrun shall stop on the day of technical acceptance. In case of delay of
technical acceptance caused by one or more members of the commission, the date that was

agreed upon and communicated to all members shall mark the end of counts of calendar days
overrun.

Article 34: ACCEPTANCE (Provisional acceptance)

After technical acceptance, the Contractor shall request for acceptance by writing to the Project
Owner with copies to Project Engineer and Contracting Authority. It shall be recommended to the Project
Owner by the Project Engineer and the date for it shall be agreed upon based on confirmation from the
Contractor. The Project Owner shall then invite members of acceptance committee made up of:

- The Project Owner or Representative-------reemeeeec-... Chairperson

- The Project ENGINET ... Secretary

- The Contracting Authority B s sensmssseneaniy VBT BEF

- The Chief of Service for the Contract ... Member

= The CONtractor.......coomommmmeeoveoeeceeoeeee oo Member

- The Village Chief or Representative ... Observer, if need be

During acceptance, the committee shall examine the reports of the pre-technical and technical
acceptances and carry on the acceptance if appropriate. The Secretary of the committee shall draw up a
report which may declare either of the following:

* Refusal of acceptance of works;

* Acceptance of works with reserve;

* Acceptance of works without reserve.

Remark: A reception report shall be prepared by the Project Engineer on the site and signed by all
commission members on site as well.

Article 35: PERIOD OF GUARANTEE
This period shall last for twelve (12) months as from the date of provisional acceptance. The period of
guarantee concerns works relating to the structure and exhaust equipment that may be installed.

Article 36: MAINTENANCE DURING THE PERIOD OF GUARANTEE

During the period of guarantee, the Contractor shall carry out periodic visits (maximum every three
months) and carry out at his expense repairs in due time of any disorder that may occur as a result of
defects in the structure. Hence, before the Contracting Authority, the contractor shall be responsible for
any disorder that may occur to the structure, except those resulting from fair wear and tear, even those
which have not been recorded by the Project Engineer. The contractor shall within twenty (20) days from
date of information carry out the repairs identified by the Project Engineer and/or Project Owner. After
this deadline, the Project Engineer shall have the right to have the repairs carried out at the contractor’s
expense.

Article 37: FINAL ACCEPTANCE

After visiting the site, the acceptance committee shall examine the report of provisional acceptance
and carry on the final acceptance if appropriate. The final acceptance shall give rise to an acceptance
report signed on the spot by all the parties.

The Acceptance Committee shall be made up the same personalities as in case for provisional
acceptance

During final acceptance, the Secretary of the committee shall draw up a report which may declare

either of the following:
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= Refusal of acceptance of works because of reserves identified;

= Acceptance of works without reserve.

» In case of refusal, a time limit shall be given by the committee, during which the contractor shall
accomplish the reserves and request the Project Engineer to off-lift of the reserves for a new
acceptance to be carried out.

Remark: An acceptance report shall be prepared by the Project engineer on the site and signed by all the
members on site as well.

Article 38: LAWS GOVERNING LABOUR

The contractor shall abide by the laws governing labour in the Republic of Cameroon and as well in
its own organization in the implementation of the contract. As far as possible, he shall give pride of place
to Cameroonians during recruitments. If in Cameroon, these laws, regulations, administrative and fiscal
obligations in force are changed after the signature of the contract, the eventual costs will be borne by the
contracting parties.

[CHAPTER Ill- FINANCIAL CONDITIONS,

Article 39: AMOUNT OF THE CONTRACT

The amount of the CONLrACt (wusewrsmsresssseseemeenneee. Francs CFA, ATI) shall be stated in the detailed cost
estimates, on the flyleaf and on the signature page. The detail cost estimate shall include total without
taxes, Value Added Tax (VAT), Income tax (AIR), total taxes, total with taxes inclusive (ATl) and net payable.

Article 40:  PRICE CONSISTENCY

The Contractor’s prices stated on the unit price schedule shall be considered as having been set on the
basis of the economic conditions prevailing in the Republic of Cameroon during the month preceding that
of submission.

The contractor shall be considered as having perfect knowledge of all the constraints relating to the
execution of works and all the conditions that may influence this execution, as he must have personally
been to the site before submitting his bid, notably:

o the nature and quality of the land and soils;

e transport and access conditions to the site at any period of the year;

e constraints relating to the geographic situation of works;

o water regime and rainfall in the area and possible risk of flood ;

e Presence or absence of a Development association in the village.

The amounts of the price list comprise all the expenses of the manpower participating directly or
indirectly in the execution of works, including salaries and allowances, insurance charges, wage bill,
travelling expenses.

They also comprise the following headings:

e Conveyance, assembling, maintenance, dismantling and folding up of all the structures including

offices, laboratories, possible quarry material, workshops, accommodation etc;

e Conveyance, supply, storing and transport of all the materials, ingredient, fuel, lubricant, etc;

e Maintenance of existing structures used for the execution of the contract arising from this

invitation to tender;

o Prospecting for sources of materials, extraction, storing , drainage of deposits;

e Measures aimed at reducing direct environmental impacts;

e Maintenance of structures during the period of guarantee;

e Insurance including civil liability;

s Insurance charges for the project;

e Financial charges and overheads for the project;

Remuneration for profit and unknown factors.
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Prices on the price list shall include all the execution charges whether or not they are provided for in
the Special administrative conditions or the Special technical conditions. A modification of quantities may
be brought in the volume of works, increasing or reducing it, irrespective of the volume of the works
actually executed; unit prices of the unit price list shall be applied.

Article 41: SUB -DETAILED PRICES
The contractor shall have provided in his bid, the price sub-detail schedule drawn up in accordance
with the rules in force and stating details on the amount of charges, allowances and manpower as well as

the assembling, maintenance, dismantling, depreciation of the structures, tools and equipment as well as
miscellaneous charges, overheads, incidental éxpenses and profits.

Article 42: ADDITIONAL WORKS - VARIATION IN THE VOLUME AND NATURE OF WORKS
In case of increase of the volume of works or structures not provided for in the contract, no extra

Unit prices of the Price Schedule shall be applied if the additional works are accepted. The
validation of these prices shall give rise to an additional clause. Shall be considered as new, any price not
provided for in the unit price schedule or the detailed estimates of the contract.

Article 43: PAYMENT
Within the meaning of the security regime laid down by decree No. 2004/275 of 24 September
2004, the following definitions of duties shall apply:
(a) The Contracting Authority shall make sure all taxes appear on the contract and are deducted in
the payment documents (“decompte”);
(b) The Project owner shall visa the payment documents before any payment can be effected;
(c) The Municipal Treasurer for Zhoa Council shall be in charge of payments;
(d) Security shall be subject to the rules governing public contracts and
(e) Payments shall be done by bank transfer.
(f) The contractor may obtain periodic Payments on account. This periodic payments may be
spread out during the term of the contract in several periodic installments
(g) Each payment on account shall include a part corresponding to building materials bought for

Project Owner or the Project Engineer.
In respect of the above:-
* Mode of payment of works executed

- The Project Engineer and the Contractor shall periodically draw a joint statement summarizing
and setting the quantities achieved and record for each heading. Works executed by the
contractor and entered into the job cost sheet give entitlement to payment on account (bill)
may give right to payment;

- Not later than the fifth (5th) of the month following the month when the work was carried out,
the contractor shall furnish to the Project Engineer seven (07) copies of three draft (03)
provisional monthly accounts;

- After completion of works and within fifteen (15) days following the date of acceptance, the
contractor shall, from the joint records, draw the draft final account of works actually carried out
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approved by the Project Engineer the draft final account shall become the final account. It shall
serve for making out the final payment to settle the contract drawn up under the same
conditions as those defined below relating to drawing of monthly accounts;

- At the end of the period of guarantee, the Project Engineer shall draw up the general and final
account which shall be countersigned by the contractor and the Contracting Authority. The
guide on how this account shall be established shall be provided by the Contracting Authority
who shall depend on how the Contractor respected his commitments during the guarantee
period;

- The signing of the general and final account without reserve by the contractor shall definitely
bind the parties and put an end to the contract, except for issues concerning default interests;

. Default interests shail be paid by statement of the amounts owed;

_ The currency of the tender and payment shall be the CFA Franc.

- The bill of taxes will be paid into the state coffers. Only amount without taxes will be paid to the
contractor in such a way that 98.9% shall be paid in the account of the contractor and 1.1% shall
be paid in the public treasury.

- Upon presentation of an account drawn up by the contractor in seven (07) copies including the
stamped original copy, the Project Engineer shall after verification finalize and transmit to the
Chief of Service for the contract (CDO Zhoa council) who in turn shall verify and sign as a means
to order for payment and transmit to the Authorizing Officer/ project owner. The Project owner
after verification and concluded good for payment shall affix a VISA and transmit to the Zhoa
council treasurer who shall commit the State of Cameroon for payment to be carried out as
defined in the contract in respect to the information on the credit card;

Each request for payment shall include the following documents:

o Seven copies of the final account mentioned above:

o Seven copies of signed Statements of work done:

e Acceptance report signed by all the members of the acceptance committee:

o Report of execution of work (“attachement™) signed by the Project Engineer and bearing the visa of the

authorising officer :
e A copy of the following documents making up the tax file certified by the relevant Authorities and dated less
than three (03) months:
>  An attestation of non-indebtedness:

A location plan

An attestation of localisation:

A Taxpayer’s card;

A Business licence:

A clearance attesting to the payment of taxes:

An attestation of solvency (non-bankruptey). also called certificates of incorporation;

A Clearance Certificates issued by the National Social Insurance Fund ("CNPS™).

An attestation of Bank account:

REMARK: Payment on account may be spread over the duration of the execution of the jobbing order
according to technical execution phases as defined in the jobbing order. The amount of
payment shall not exceed the value of the technical execution phases carried out. In such a
case, for payment to be effected the contractor shall before the 5" of the every month
following the works executed transmit seven (7) copies of the partial invoices to the Project
Engineer who shall within a time-limit of seven (7) days approve and forward for processing
by the services of MINSANTE and MINFI.
* Venue of payment of works executed
It shall be carried out by the Zhoa council treasury.
Article 44: START-OFF ADVANCE
The Contractor may through a simple request without any justification addressed to the Project Owner

with copy addressed to the Contracting Authority obtain a so-called “start-off” advance or advance “for

purchase of building materials”. The Start-Off Advance or payment of the start-off advance shall be at

most 20% the initial contract price (i.e. all taxes inclusive) but the advance must be guarantied at 100% by

a Bank recognized by Cameroon Ministry in charge of Finance or a First Rate financial institution. This
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advance may be released after the notification of the Service order to start the work. It's reimbursed by
deduction done at 50% on each payment on the account (“décompte”) made to the contract holder during
execution as from when works must have been executed more than 40% of the contract and must be
totally reimbursed not later than when the execution of the contract must have reached 80%, i.e. when
the value of the basic price of the goods & services rendered shall have reached 80% of the contract price.
Following of the rate of reimbursement of the advance, the Contracting authority shall authorize the

Article 45: GUARANTEES

Any Structure having issued a guarantee to a Contractor must undertake to pay on the order of the

Contracting Authority, the amount corresponding to the guarantee in case of default on the side of the
Contractor.

a) Final bond

The final bond (final surety) of the contract referred to as security in guarantee for complete execution
shall be provided within twenty (20) days as from the date of notification of the contract and in any case
before the first payment and/or before the expiry of the bid bond. It shall be addressed to the Contracting
Authority who shall then act as the Beneficiary, reason why he shall be one to keep it. The amount of the
final bond shall be 2% of the value of the initial contract, all taxes inclusive (ATI). The bid bond shall only be

Remarks:

- The final bond may be replaced by a bond (bank guarantee) issued by a first-rank banking institution
approved by the Ministry in charge of Finance.

- As concern Small and Medium Enterprises constituted of National Capital and managed by Nationals, the
final bond may be replaced by a Statutory Lien bond (bank guarantee) issued by a first-rank banking
institution approved by the Ministry in charge of Finance.

- The final bond shall be released upon written request of the contractor after completion of works proven
by technical acceptance minutes duly signed by all the members of its committee.

- The final bond shall be addressed to the Contracting Authority who shall then act as the Beneficiary.

penalties amounting up to 1/5000" of the contract amount (ATI)
b) Retention Bond

carry out corrections of imperfections or defects. The amount of the retention bond shall be 10% of the

value of the initial contract (all taxes inclusive), increased if need may be, by the value of the additional
clauses.

Remarks:

- The retention bond may be replaced by a bank guarantee issued by a first-rank banking institution
approved by the Ministry in charge of Finance.,

- The retention bond shall only be refunded to the Contractor upon a Release Order issued by the
Contracting Authority after fulfilment of the contractual obligations by the Contractor proven by final
acceptance minutes duly signed by all the members of its committee. The Release Order must be issued
within thirty (30) days from expiration of the guarantee deadline or where the contract has no such
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deadline, following the final acceptance of works otherwise if there is no notification from the
Contracting Authority to the Contractor for having not honoured his obligations, the Competent
structure shall undertake to refund the guarantee or release the bond upon a simple request from the
Contractor. In the case of notification, the end of the commitment of the bond shall only be put into
effect by a Release Order issued by the Contracting Authority. After the expiry of the deadline, the bond
shall cease from having any effect even in the absence of the release.

- If for any reason, the Contractor refuses to carry out corrections of imperfections or defects during the
period of guarantee, the Contracting Authority, Project Owner and the Project Engineer the shall have
the right to carry out the corrections using any other contractor who shall be paid using the amount
retained for the retention bond at the expense of the main by virtue of the contract.

Article 46: PRICE REVISION

In respect to the maximum works execution deadline of three months defined in the tender, the prices
shall be concluded firm and so shall be final and unchangeable. As well the contract arising from this
tender shall not be subject to price revision.

Note should be taken that the contract amount that shall arise from this tender shall be lump sum.
Hence, possible differences noticed for each type of structure or each element of the structure between
the quantities in the cost estimates and the quantities effectively executed shall not lead to the
modification of the said contract amount. This applies to errors that the cost estimates may include. The
contract shall be paid on the basis of approved plans by the contracting parties.

Article 47: STAMP DUTY AND REGISTRATION

Seven (7) original copies of each constituent document of the contract arising from this invitation
to tender shall be stamped and registered by at the expense of the contractor, in accordance with the laws
in force; within thirty (30) days as from the date of notification of the contract by the Contracting
Authority.

Article 48:  TAX AND CUSTOMS REGIME

In respect to Decree N° 2003/651/PM of 16 April 2003 that defined modalities for the
implementation of the tax and customs systems to Public Contracts taxes that shall be concerned with the
contract arising from this invitation to tender shall be subject to the laws in force in the Republic of
Cameroon.

Article 49: PENALTIES

(a) Penalties for lateness: In case of failure by the contractor to complete the work within the
contractual time-limits, he shall be subject to the following penalties:

e 1/2000" of the amount of the contract per calendar day overrun, from the 1% to the 30" day;

e 1/1000" of the amount of the contract per calendar day, beyond the 30" day;

e Penalties for lateness shall not exceed ten percent (10%) of the amount of the contract;

A percentage higher than 10% shall lead to termination of the contract.

(b) Specific penalties: Apart from penalties of overrun of the contractual time-limits, the Contractor
shall be liable to the following particular penalties for the non-respect of the terms of the contract
notably:-

o The late provision of the final bond: In case where the Contractor does not provide the final bond
within the twenty (20) days from date of notification of the contract, he shall pay penalties
amounting up to 1/5000‘h of the contract amount (ATI) for every calendar day of lateness;

o The late provision of the insurance policy: If after fifteen (15) days from the notification of the
contract the contractor has not provided an insurance policy covering all risk on site, all execution
activities shall be suspended without suspending the execution deadline. Hence penalties arising
from failure to complete the work within the contractual time-limits shall be paid. After two
months from the date of notification of the contract the Contractor has not complied, the contract
may be terminated;




* The late provision of the execution program: In case where the Contractor does not provide the
execution program within the thirty(30) days from date of notification of the service order to start
work, he shall pay penalties amounting up to 1/5000" of the contract amount (ATI) for every
calendar day of lateness. As well, these penalties shall be applied on any stakeholder who delays
the process of approving the execution Program submitted or who carries out abusive rejects of
the execution program;

* The late request for site installation: If within fifteen (15) days from the date of notification of the
service order to start execution site installation is not carried out, the Contractor shall pay penalties
of 1/5000™ the cost of the contract (ATI) for every calendar day of lateness.

* The replacement of Key Personnel: If in replacement of key personnel, the qualities of the
personnel proposed are less than that of the personnel replaced in terms of qualification,
experience and competence, such replacement shall attract penalties of 1/5000" the cost of the
contract (ATI) independently of the procedure for validation of the new personnel. The above
penalties shall not apply for situations of force majeure such as incapacitation of personnel due to

Article 50 of these Administrative Conditions.

* Absence of Project Site Log Book: It shall attract penalties of 1/5000™ the cost of the contract (ATI)
of the main Contractor and that of the Chief of Service of the Contract as the case be of complicity.
Remark: The total of penalties shall not be more than 10% the amount of the contract in concerned
otherwise the contract will be terminated.

CHAPTER IV: FINAL PROVISIONS|

Article 50: RISKS, RESERVES AND FORCE MAJEURE

The Contractor may during execution be subjected to risk(s) which can give rise to reserves that
need to be recognized by the Project Engineer.

Force majeure shall include the effects of natural disasters or any other external events that the
contractor could not have reasonably foreseen or avoided, and which make works impossible and not only
costly. In case of force majeure, the contractor shall be relieved of his responsibility only if he has notified
in writing to the Project Engineer with copies forwarded to Project Owner and Contracting Authority of his
intention of how the effect(s) on execution arising from the Force Majeure should be treated. This shall be
done before the end of the 20 day following the event. The Project Engineer shall visit the site of the
Force Majeure, carry out his own evaluation of its gravity basing as well on the evidence given by the

contractor and decide on the nature of force majeure and if he considers that the Contractor’s
preoccupation(s) should be taken into account:-

(a) He the Project Engineer shall forward to the Project Owner a succinct report bearing his appraisal and
suggestion(s);

(b) The Project Owner shall cross examine the report of the Project Engineer through discrete
investigations and decide on the way forward. In case where the Contractor solicited for suspension of
execution or prolongation of the execution duration and that the Project Owner validates the
suggestion(s) of the Project Engineer, he shall forward his suggestion(s) in a report to the Contracting
Authority,

(c) The Contracting Authority shall equally carry out an appraisal of the report through discrete
investigations and take a final decision on the final way forward.

Article 51: SETTLEMENT OF DISPUTES

Any dispute arising between the parties shall first of all be subject to an attempt through direct
amicable settlement. In the absence of an amicable settlement, any dispute relating to this invitation to
tender shall be carried before the Cameroonian court of competent jurisdiction.

Article 52: TERMINATION OF CONTRACT

The contract may be terminated as per article 181 of decree N0.2018/366 of 20/06/2018 to lay down
the Public Contracts Code and the following special conditions:
# non-registration of the contract within the required time-limits;
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non-compliance of technical documents;

a delay exceeding fifteen calendar days in the execution of a service order or an unjustified halt of
works exceeding seven (07) calendar days;

a delay giving rise to penalties beyond 10% of the amount of the contract;

refusal to carry over works declared not properly done;

refusal to carry out works notified by service order;

unilateral modification to provisions of the tender file relating to materials and supervisory staff;
replacement of more than 50% of personnel ;

Non-payment of insurance charges.

Article 53: SPECIAL COMMERCIAL CHARGES

The contractor shall declare that the contract agreement has not given and shall not give rise to the
collection of special commercial charges.

In case special commercial charges are provided for under the contract agreement, the contractor
shall reserve the amount of these charges for the Project Engineer on behalf of the Contracting Authority.

Moreover, if it is established that the contractor has received special commercial charges, he shall
be subject to the sanctions provided for by the laws.

Article 54: INTERNATIONAL TRANSPORTS

In case where the execution of the contract requires transport of materials and equipment from
abroad to Cameroon and vice versa, this transport shall be carried out in compliance with the provisions of
international covenants and agreements at the expense of the contractor.

\

AT U T TR B

Article 55: VALIDITY AND ENTRY INTO FORCE OF THE CONTRACT

The contract arising from this invitation to tender shall become valid only after it must have been
read and approved by the Contractor, visaed by the Controller of Finance, Menchum and signed by the
Contracting Authority. Its execution shall enter into force upon notification of the Contractor by the
Contracting Authority.
Article 56:  INFORMATION TO BE POSTED
The Contractor shall put up a visible sign board (total height=2,80meters, width=1,20meters, board
thickness=2,5centimeters at 1,20meters above the ground level with poles embedded in concrete) at the
entrance of the site on a place approved by the Project Engineer, bearing the following text:

REPUBLIC OF CAMEROON
Peace - Work — Fatherland

THE SUPPLY OF MEDICAL EQUIPMENTS TO SOME HEALTH CENTRES IN ZHOA
COUNCIL, MENCHUM DIVISION NORTH WEST REGION CONTRACTING
AUTHORITY: THE LORD MAYOR ZHOA COUNCIL

PROJECT OWNER: THE LORD MAYOR ZHOA COUNCIL

AUTHORISING OFFICER: THE LORD MAYOR ZHOA COUNCIL

CHIEF OF SERVICE OF THE CONTRACT: COUNCIL DEVELOPMENT OFFICER
ZHOA COUNCIL

PROJECT ENGINEER: THE DISTRICT MEDICAL OFFICER, WUM

CONTRACTOR ... tr vor sen san avs ses vnn van e

FINANCING: 2026 PUBLIC INVESTMENT BUDGET (MINSANTE)

DURATION OF CONTRACT: NINETY CALENDAR DAYS (03 MONTHS)
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DOCUMENT N° 05
THE SPECIAL TECHNICAL CONDITIONS J

This technical description of estimates is intended to define the content of the The Supply of Medical

equipments to some selected Health Centers (Bafmen MHC, Yemge IHC and Zhoa MHC ) in ZHOA
COUNCIL IN FUNGOM SUB DIVISION

It specifies the quality of materials and the mode of execution in keeping with the rules and in
compliance with the constituent documents of the Jobbing Order. Hence, this descriptive has as objective
the definition of the consistence of works to be executed in accordance with the plans and according 1o
technical norms for the construction of public buildings.

Description of tasks
The main tasks to be carried out shall be the following order as per the bill of quantities and cosl
estimates in each of the integrated health centres as seen below:

Lot one: Supply Of Medical Equipment in some selected Health Centers.

| A1 A1:SUPPLY OF MEDICAL EQUIPMENT FOR BAFMEN MEDICALISED HEALTH CENTER
Sn LCODE DESCRIPTION UNIT QTT{
|
. ! .
L 1| 07.002-180836 LIA\J?TLEE D'OPERATION MULTI FONCTIONNELLLE 3008C AAM03013 1 | 1 ’
g
[ EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT PRINTER (SEMI-
| 2 ! 07-002-130781 | 4\ GHEMISTRY AALYorr WP21B) u L
; | A 2: SUPPLY OF MEDICAL EQUIPMENT AND ESSENTIAL MEDICINES FOR ZHOA |
- MEDICALISED HEALTH CENTER —]
‘_Sn CODE DESCRIPTION UNIT | QTy |
, . EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT PRINTER (SEMI-
1| OAO2R078L. | T CHENISTRY ANALY e WP21B) g i
2| 07-007-180035 | DOPPLER SONOTARX AVEC BATTERIE + CHARGEUR 1 PIECE u 1|
]
| 3]07-002-180018 | CENTRIFUGEUSE GEMMY 8 TUBES PLC-013 1 PIEGE u 1
| 4]07-007-190188 | HOSPITALISATION MATRESSES WITH MARKINTOUGH 20Ch THICK | u 10
| 5/07-002-180800 | Kidney Dish INOX u 5
6 | 07-007-180074 | INFUSION STAND MIM 1 UNITE u 3
|7 | 07-002-180663 | DELIVERY SET (CONTAIN ON 12 PIECES) (AROMA) u 1
' TREATMENT TROLLEY STAINLESS ON WHEELS WITH TWO ‘
! 8 j 07-002-180845 SHELVES (INTRUMENT TROLLEY(CHARIOT)C16 ARI) = ; ‘
| e GYNAECOLOGICAL/DELIVERY BED WITH DRAWER (DELIVERY BED |
3 OF0075280026 | Jo pries INGX 1640 5¢ 750 X 800MM) 5 L
10 ESSENTIAL MEDICINES (Basic Drug) u 1|
11 | 07-002-180031 | BINOCULAR MICROSCOPE MXSZ-107 u 1
12 | 07-002-181192 | HAEMOGLOBIN KIT 200 TEST SL-80-HB 1 UNITE u 1
13 | 07-001-180396 | AMBU BAG u 1
; Dry Heat Sterilization Autoclavemachine (AUTOCLAVE 18L YX-QDY-
] 14 | D2-001-180083 | St Hest SlomE u 1
B 15 | 07-002-180828 | TUBE CITRATE SODIUM 4,5ML B/100 81040 NARANG 1 UNITE u 3
A 3: SUPPLY OF MEDICAL EQUIPMENT AND ESSENTIAL MEDICINES FOR YEMGE |
INTEGRATED HEALTH CENTER ;
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‘ Sn | CODE DESCRIPTION UNIT | QTY
' EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT PRINTER (SEMI-
| 1 | 07-002-180781 | AUTO CHEMISTRY ANALYZER WP21B)(with 2 panels (160W) and 2 u 1
{ batteries 240V)
}r 2 | 07-007-180035 DOPPLER SONOTARX AVEC BATTERIE + CHARGEUR 1 PIECE u 1 ‘]
r 3 | 07-002-180018 | CENTRIFUGEUSE GEMMY 8 TUBES PLC-013 1 PIECE u 1
l( 4 | 07-002-180800 | Kidney Dish INOX u 5
N 5 | 07-002-180663 DELIVERY SET (CONTAIN ON 12 PIECES) (AROMA) u 1

6 | 07-002-180031 BINOCULAR MICROSCOPE MXSZ-107 u 1
] 7 | 07-002-181192 | HAEMOGLOBIN KIT 200 TEST SL-80-HB 1 UNITE u 1

8 | 07-001-180396 | AMBU BAG u 1

9 | 07-001-180053 g%/}:?a‘tj |SEtér£i§ation Autoclavemachine (AUTOCLAVE 18L YX-QDY- u 1
F 10 | 07-002-180733 | TENSIOMETRE DIGITAL YTON 32722 GIMA 1 UNITE | u 2
’! 11 ESSENTIAL MEDICINES (Basic Drug) u 1
‘ 12 | 07-002-180828 | TUBE CITRATE SODIUM 4,5ML B/100 81040 NARANG 1 UNITE u 3

Reference documents

In the study and execution of the Jobbing Order. the successful bidder shall comply with the
following:
- Statutory and regulatory instruments (laws, ordinances, decrees, orders)
- Unified technical documents (requirements, special conditions, designing rules)
- French norms approved by ARNOR
- Security rules and norms relating to public protection
- Agreements, technical opinion and recommendations of the CSTB applicable to works relating to
this invitation to tender in force on the date of signature of this Jobbing Order.
To carry out the general control of works. the Project Engineer and the other administrations involved in the
follow-up of the project may make regular or unexpected visits to the site.
The description of estimates is intended to spell out the technical requirements for a proper execution of the
construction works.
The Contractor shall strictly comply with the description of estimates in keeping with rules and norms
prescribed in the DTU. the ARNOR norm.
Hence for:-

Article 01: STRUCTURE AND EXECUTION PLANS:

It is the duty of the Contractor to realize the structures as per the execution plans that shall be
approved by the Project Engineer and sample models of equipments and furniture provided by the
project owner.

Article 02: PRELIMINARY WORKS:
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These works concern the demolition ofany existing structure on the site and the evacuation of the rubbish
to the public discharge, the clearing and levelling of the site where necessary. To do these. the Contractor
shall obtain all the documents necessary for the realization of the Jobbing Order from the competent
services concerned. He shall also make contacts with the water, electricity and telephone network authorities

in case their network shall be tampered with.

Article 03: INSPECTION OF WORKSITE INSTALLATIONS:

Through the Project Engineer, the Contractor shall furnish the owner of the project within the shortest
possible time with an installation plan showing clearly how he intends to run the work site. A fence in local
materials enclosing the whole work site to avoid trespassing and site sign board bearing information
recommended to be posted shall be in place during this inspection mission. To install, the contractor with

his‘her personnel shall be installed on the site by a Commission comprising of:

B o ——— Chairperson

* The chief of service for the contract -- Member

*  The Project (C ontract) Engineer-- -- -- - Secretary

* The Contracting Authority (CA) or his Representative---------- Member

* Chief of Staff of the Contro] Brigade, DD MINMAP --eeceeeeeo. Member

¢ The Contractor - - -- -- Member

* The village Chief or Representative ............................ Observer. if need be

Remark: A4 report on the site installation shall be prepared by the Secretary on the site and signed by all

the members on the site.

Article 04: PROTECTION OF STRUCTURES AND MATERIALS:

The Contractor shall be responsible for the protection of the structures before final reception. He shall
be equally responsible for all tools and materials present at the work site. He shall seek an insurance

policy 10 cover theft and fire incidence.

Article 05: PRECAUTION AGAINST ACCIDENTS:

The Contractor shall take all preventive measures against accidents. The owner of the project reserves
the right to intervene in case of any emergency without necessary interfering with the responsibilities of

the Contractor.

Article 06: VERIFICATION OF DIMENSIONS:

The Contractor shall verify all dimensions on the plans. For execution no dimension shall be measured
with a scale rule from the plans. The Contractor shall check in-situ the possibility of translating the

dimensions on plans to the structure before work begins. He shall refer to the Project Engineer in case of
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any doubt. He shall not on his own modify anything on the structure and shall inform the Project

Engineer of any changes that he considers necessary.

NB: All modifications accepted by the Contractor shall be accomplished in a specified duration and at
his cost without modification of the Jobbing Order amount. The owner of the project shall have the

right to the final choice in case of any modification.

Article 08: ERRORS AND OMISSIONS IN THE DOCUMENTS:

The descriptive notice completes or confirms the indications on the execution plans. In the case of
contradictions between the plans and the descriptive notice, the project team shall be contacted for

examination. elaboration and conclusion.

Article 09: QUALITY AND PREPARATION OF MATERIALS

Every material used and supplies shall be of high quality and put up in keeping with the rules and

with great care.
They shall meet the general specifications and the general requirements set out by the CSTB.
Reference of manufactured goods

The Contractor shall be bound to provide all the justifications, invoices and references of
manufactured goods to be used.

Equivalent supplies

In case the materials referred to in the description of estimates are to be replaced by approved
equivalent materials and supplies, the latter shall be at least of equal or higher quality and any justification
may be requested from the Contractor before use.

Every material and supplies used shall be of high quality and put up in keeping with the rules and

with great care. They shall meet the general specifications and the general requirements set out by the CSTB

Article 11: PROTECTION OF THE ENVIRONMENT

The entrepreneur will propose to the control engineer. before the beginning supplies . the place of his
vard facilities and will request his authorization of installation.
The site must be chosen outside of the sensitive zones, in order to limit the site clearing. the extraction

of bushes, the setting out of the building and general circulation.

The site must foresee an adequate drainage of waters on the whole surface. The maintenance areas and ol

washing should be concreted. These maintenance areas should have a slope toward a cesspool provided for
the purpose and toward the inside of the platform in order to avoid the out-flow of the polluting products
toward the site and the neighbourhood.

At the end of the works, the entrepreneur will do all necessary works to the restoration of the various places

of the site. The entrepreneur should fold all his material, and equipment. He should demolish all stationary
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installation, as foundation. support made of concrete or metallic, etc. In order to put back the site in jts
nearest initial state, neither equipment nor materials should be abandoned on the site or in the vicinity after
the execution of all the works. Left-over materials are to be covered with a layer of earth, and the site has (o
receive an adequate drainage in order to avoid all erosion as the case may be.

MODE OF EXECUTION OF WORKS

Article 12: STRUCTURES OF THE SUPPLIES

The Contractor shall be in charge of the setting up operations which shall include:
* Meets the Control engineer for orientation and meeting up with its specifications
* Delivery of the supplies within the specifies period framed

* Supply of the equipment on site for technical and final reception

Signals. safety, miscellaneous

The Contractor shall plan to put in place temporary signals essential for the safety of users and
personnel of the enterprise. Safety measures shall be part of the plan of execution to be provided by the

Contractor at the start of work.

Article 12: SUPPLY WORKS

I- Plan of execution:

It shall be made up as follows:

- Supply program and details
- method and technical approach to the supplies;
- organization of the supplies.
THE BILL OF QUANTITIES AND COST ESTIMATE FOR THE SUPPLY OF MEDICAL
EQUIPMENT IN SOME SELECTED HEALTH CENTERS (BAFMEN MHC, YEMGE IHC AND
ZHOA MHC)

L A1 A1: SUPPLY OF MEDICAL EQUIPMENT FOR BEFMEN MEDICALISED HEALTH CENTER |
lin CODE DESCRIPTION UNIT | QTY | UNIT PRICE TOTAL W
( TABLE D'OPERATION MULTI FONCTIONNELLLE 7
1| 07-002-180836 | 0000 saMoG0151 UKILE u ! _{
EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT
| 2] 07-002-180781 | PRINTER (SEMI-AUTO CHEMISTRY ANALYZER u 1
- WP21B)

L

A 2: SUPPLY OF MEDICAL EQUIPMENT AND ESSENTIAL MEDICINES FOR ZHOA MEDICALISED
' HEALTH CENTER

]
T -
| sn | cope DESCRIPTION UNIT | QTY | UNIT PRICE { TOTAL |
EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT =
1| 07-002-180781 | PRINTER (SEMI-AUTO CHEMISTRY ANALYZER i 1 |
WP21B) ﬁ{

% DOPPLER SONOTARX AVEC BATTERIE +
2 | 07-007-180035 | &umGEUR T PIECE 4 1 |
: PLC0131 ,
IE 07-002-180018 SEI\CI:TERIFUGEUSE GEMMY 8 TUBES PLC.013 " ) |
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HOSPITALISATION MATRESSES WITH [

=, 07-007-190188 | \1ARKINTOUCH 20CM THICK . 10 ' .

5 | 07-002-180800 | Kidney Dish INOX u 5 ‘

6 | 07-007-180074 | INFUSION STAND MJM 1 UNITE u 3 W

| 7| 07-002-180663 | DELIVERY SET (CONTAIN ON 12 PIECES) (AROMA) u 1 J

r TREATMENT TROLLEY STAINLESS ON WHEELS ‘

3 | 07-002-180845 | WITH TWO SHELVES (INTRUMENT u 1 ,
L TROLLEY(CHARIOT)C16 ARI)

GYNAECOLOGICAL/DELIVERY BED WITH DRAWER

9 | 07-007-180026 | (DELIVERY BED 2 PARTIES INOX 1680 X 750 X u 1 l

, 800MM) ;

10 ESSENTIAL MEDICINES (Basic Drug) u 1 _’1

11 | 07-002-180031 | BINOCULAR MICROSCOPE MXSZ-107 u 1 B

12 | 07-002-181192 | HAEMOGLOBIN KIT 200 TEST SL-80-HB 1 UNITE u 1 J

13 | 07-001-180396 | AMBU BAG q 1 1

Dry Heat Sterilization Autoclavemachine (AUTOCLAVE
18L YX-QDY-250A 1 PIECE )

=
-

14 | 07-001-180053

TUBE CITRATE SODIUM 4,5ML B/100 81040
15 | 07-002-180828 NARANG 1 UNITE u 3

A3 SUPPLY OF MEDICAL EQUIPMENT AND ESSENTIAL MEDICINES FOR YEMGE INTEGRATED
HEALTH CENTER i

Sn | CODE DESCRIPTION UNIT | QTY | UNIT PRICE TOTALi

EMP-168 BIOCHEMICAL ANALYSER WITH INBUILT
1 | 07-002-180781 | PRINTER (SEMI-AUTO CHEMISTRY ANALYZER u 1
WP21B)(with 2 panels (160W) and 2 batteries 240V)

=
DOPPLER SONOTARX AVEC BATTERIE + _]
2 | 07-007-180035 | cHARGEUR 1 PIECE v L B
CENTRIFUGEUSE GEMMY 8 TUBES PLC-013 1 ‘
3 | 07-002-180018 | oicce u 1 _‘
| 4| 07-002-180800 | Kidney Dish INOX u 5 J
|
5 | 07-002-180663 | DELIVERY SET (CONTAIN ON 12 PIECES) (AROMA) u 1 4‘
6 | 07-002-180031 | BINOCULAR MICROSCOPE MXSZ-107 u 1
7 | 07-002-181192 | HAEMOGLOBIN KIT 200 TEST SL-80-HB 1 UNITE u 1
8 | 07-001-180396 | AMBU BAG u 1
; YR Dry Heat Sterilization Autoclavemachine (AUTOCLAVE
| 9 | 07-001-180053 | {g| yx-QDY-250A 1 PIECE ) 4 1
| 10 | 07-002-180733 | TENSIOMETRE DIGITAL YTON 32722 GIMA 1 UNITE u 2
el
‘\ 11 ESSENTIAL MEDICINES (Basic Drug) u 1
[ TUBE CITRATE SODIUM 4,5ML B/100 81040
’ 12 | 07-002-180828 | \ARANG 1 UNITE u 3 |
i TOTAL WITHOUT TAXES |
i VAT: (19.25%) EXONERATED _
| AIR: (5.5%) 1
! TOTAL WITH TAXES INCLUSIVE (ATI)
‘ NET to bepaid

NB: This Jobbing Order is signed in the amount of (all taxes inclusive)

Article 13: TECHNICAL RECEPTION:
Through the Project Engineer, the Contractor shall furnish the owner of the project with an application
for the technical reception of the items and the technical reception team will be as follows:
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® The Project Owner -- -- Chairperson
* The chief of service for the contract----—ee---. Member
* The Project (Contract) Engineer Secretary

Remark: A report on the technical reception shall be prepared by the Secretary on the site and signed by
all the members on the site.

Article 14: FINAL RECEPTION:

The Contractor shall apply for the final reception through the Contracting Authority and the final
reception team will be as follows:

* The Project Owner--------ceccoo__ LR — Chairperson

* The Project (Contract) Engineer B Secretary
* The Contracting Authority (CA) or his Representative---------weeevz Member
* AStaff of the Control Brigade, DD MINMAP «--vvecmomemeoeo Member
* The Chief of Service of the contract (CDO Zhoa Council) ------eeex-- Member

® The COMtratior —sesssmssnes Member
® THE SOTRES ACCOUNTANT ----mmceemem e MEMBER

* The village Chief or Representative ..o Observer, if need be
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DOCUMENT N° 06

THE SHEDULE OF UNIT PRICES (PRICE ENCLOSURE SLIP)

CONTENT

CHAPTER| GENERAL PROVISIONS
Article 01- General

Article 02- Definition and consistency of prices

THE scHeDULE OF UNIT PRICES

Article 01: GENERAL
In general, the contractor is supposed to be fully aware of all the expenses relating to works as well

as all the conditions prevailing in the area and likely to influence the execution and cost of works.
Therefore, he shall not present any complaint, except in the conditions provided for by the contract arising
from this invitation to tender. Works done by the contractor shall be paid to him by applying prices of the
Price list to the quantities actually carried out and assessed according to the conditions of the contract.

Costs and various charges not giving rise to any payment are supposed to be taken into account in
the costs for execution of quantifiable works and shall be included in the various Price lists. The costs and
charges are as follow:

- Personnel charges (salaries, travelling expenses, transport and leave allowances, allowances for
housing on the building site, miscellaneous allowances, premiums, insurances, medical
expenses, etc. . )

- Charges for the conveyance of personnel, equipment and materials, overheads, taxes, duties,
registration fees and licence as well as any other charges relating to works (and notably

expenses for the acceptance of works on the field) and to the running of the enterprise.

Similarly, running charges, write-off and maintenance costs of building equipment and rolling
equipment, vehicles of all categories are also supposed to have been included in the costs for execution of

quantifiable works.

Prices shall be given in figures and in words. The contractor shall make sure that unit prices in

words agree with unit prices in figures.
The contractor shall not put forward his good faith to shirk his commitment if the global amounts of
his bid happen to be modified after verification of compliance of unit prices in figures or calculation of the

detailed estimates.




DOCUMENT N° 07

| FRAMEWORK OF SUB-DETAIL OF PRICES 7

Note relating to the presentation of the sub-detail of prices and taxes

1, A sub-detail presents all the stages involved in the establishment of a sales price. It is also an
important element for the evaluation of the quality of the price proposed by a bidder.

a. Detail of the sales coefficient according to the model presented after this note;
b- Cost in dry price of the materials provided for the site:

Cost in dry price of the supplies necessary for the site;
Cost of local and expatriate labour;

o o

e. For each price on the Schedule of prices, a form resulting from points a, b, ¢ and d
above indicating the outputs leading to the unit prices;

f. The precise sub-detail of lump sums for the installation of the site camp, the carting

in and out of equipment, laboratory and its equipment, development of a quarry
(where need be), etc:

g The precise sub-detail of lump sums for the building, maintenance of premises and
supply of means put at the disposal of the Contracting Authority;

h. The sub-detail of dues and taxes.

2- Presentation framework of the sales coefficient, also called the coefficient of over-heads.

A. Overheads of the site
Studies

Total a

B. Overheads of the head office

- Head office overheads =~ -.-—-—.

- Financial overheads ~ ......
- Risks and profits .

Total C2

Sales coefficient K = 100/ (100-C) with
C=C1+C2
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3. The Contracting Authority may propose a framework of su
elements mentioned in point 1 above.

b-detail of unit prices including the

DETAIL PRICE BREAKDOWN
Description:
51 | T vy |
‘ . 0 2 \ . Total . Activities' |
0 nit < ‘
! Price N Daily output ' Unit quaniily Uni Duration
l |
Dail Paid man .
a i -
CATEGORY NC W Number AMOUNT
Personnel Salary days
(Labour) Works Supervisor | man-day
Foreman man-day
Skilled labour man-day
General labour | man-day
| | |
| .
|
I
Total (A)
Equipments Type Unit Daily rate Days Billed AMOUNT
|
i
Total (B)
Materials TYPE Unit Unit Price Consumption | AMOUNT
Total (C) |
D Total Direct Cost ‘ A+B+C
General site 10% Dx10%
E Expenses
General Head Office 59% DX5%
F expenses
G Cost price D+E+F
H Risk + Profit 10% Gx10%
Bid price Excluding
P Taxes G B
Unit Bid price
\Y Excluding Taxes | P/Qty
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DOCUMENT N° 08
| MODEL CONTRACT
REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
PAIX-TRAVAIL-PATRIE e
______________ PEACE — WORK - FATHERLAND
PRESIDENCE DE LA REPUBLIQUE PRESIDENCY OF THE REPUBLIC
MINISTERE DES MARCHES PUBLICS MINISTRY Of_'iL{B“_C CONTRACTS
DELEGATION REGIONALE DU NORD-OUEST REGIONAL D ELEGCJ;S;\' FORTHENORIE
DELEGATION DEPARTEMENTALE DIVISIONAL DELEGATION
DE LA MENCHUM FOR MENCHUM
SERVICE DE PASSATION DES MARCHES SERVICE OF CONTRACTS AWARD
COMMISSION DE PASSATION DES MARCHES DE LA
COMMIURE Do ZHOA COUNCIL TENDERS BOARD

JOBBING ORDER N° _/JO/MINDDEVEL/ZC/ZCITB/2026 OF / /2026

AWARDED AFTER OPEN NATIONAL INVITATION TO TENDER

NO /ONIT/MINDDEVEL/ZC/ZCITB/ZOZG OF / /2026 FOR THE SUPPLY OF MEDICAL
EQUIPMENTS IN SOME SELECTED HEALTH CENTERS (BAFMENG IHC, YEMGE IHC AND ZHOA IHC) IN ZHOA

COUNCIL, MENCHUM DIVISION NORTH WEST REGION

PROJECT OWNER: THE LORD MAYOR ZHOA COUNCIL
AUTHORIZING OFFICER: THE LORD MAYOR ZHOA COUNCIL

CONTRACTOR (HOLDER):uvessseneseasans . P.OBOX......... 1 = 7 ——
TRADE REGISTER N° (V° R.C.): sssersansssssnsssesassanesssnnnnssnn, —

TAXPAYERIN®  covsanessisnnssstiisnnmnmnenr menrasas "

BANK ACCOUNT N°: vevvrrnrnens AT woviiiinnnnnns (BANK)  AGENCY OF: R

PURPOSE (SUBJECT): supply of medical equipment in the integrated health centres of BAFMENG IHC,
YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division North West

PLACE: Bafmeng, Esu and Yemge
DURATION: NINETY (90) CALENDAR DAYS (THREE MONTHS)
AMOUNT OF JOBBING ORDER:

[ TOTAL WITHOUT TAXES F CFA
| VAT =19.25% _ F CFA|
| TOTAL WITH TAXES (ATI) F CFA|
| AIR (Income on revenue =2.2% or 5.5% depending on the regime) ' F CFA }
' TOTAL TAXES F CFA |
|NET TO BE PAID F CFA|

NB: This Jobbing Order is signed in the amount of ...FRANCS CFA (all taxes inclusive ATI)

FINANCING: 2018 PUBLIC INVESTMENT BUDGET, MINSANTE-REPUBLIC OF CAMEROON
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VOTE OF CHARGE N®: coimscmsiinnsninassaneanns
EXPENDITURE AUTHORIZATION N°! cooieniinnieene

DATE OF ENTRY INTO THE CONTRACT: 1ot

DATE OF SIGNATURE

DATE OF NOTIFICATION: wcviiiiiiiininmsmnnsiessnsnssnenenese e

DATE OF REGISTRATION: (i e
BETWEEN:

THE REPUBLIC OF CAMEROON, REPRESENTED BY THE LORD MAYOR ZHOA COUNCIL
(Contracting Authority), HEREINAFTER REFERRED TO AS “THE ADMINISTRATION”
ON THE ONE HAND,

AND:

THE ENTERPRISE (Company): ISR - X o } - [0 ), GPPRRRRYRPPPTR | 2 S TETTTITEIIIE AL
TRADE REGISTER NO (N° RC): eeresssensasansanananansnssanass JAXPAYER N sassenssssnnassnsssnnnnssss
T alo(n 0 - m—— T LT U e (BANK)
AGENCY OF : tesesssssnsnsnnsnnnacannnns —

REPRESENTED BY MISTER (Mr.) ....................................HERElNAFTER REFERRED TO AS “THE
CONTRACTOR

ON THE OTHER HAND,

IT HAS BEEN ACCEPTED AND AGREED AS FOLLOWS:
CONTENTS

Title | . THE SPECIAL ADMINISTRATIVE CONDITIONS
Title Il . THE SPECIAL TECHNICAL CONDITIONS
Titlelll : THE DETAILED COST ESTIMATES

Page N° ___and last page of Jobbing Order N° __/JO/PR/MINMAP/RDNW/DD/ZC/ZCTB/MCH/2018
of 2018 signed following an Open National Invitation to Tender N°
_/ONIT/MINMAP/RDNW/DD/ZC/ZCTB/2018 of 2018

WITH  sivisssasssininenninnons

For the supply of medical equipment in the integrated health centres of BAFMENG IHC, YEMGE IHC AND
ZHOA IHC in Fungom Sub Division, Menchum Division North West
EXECUTION DURATION:  Ninety (90) calendar days

AMOUNT OF THE CONTRACT IN FCFA:

'TOTAL WITHOUT TAXES FCFA
VAT = 19.25% F CFA
' TOTAL WITH TAXES(ATI) F CFA
AIR (Income on revenue =2.2% or 5.5% depending on the regime) F CFA |
TOTAL TAXES P T _FCFA
NET TO BE PAID e gt Cem SR __FCFA

NB: This Jobbing Order is signed in the amount of ; B
READ AND APPROVED BY THE CONTRACTOR NED BY THE LORD MAYOR ZWOACOUNCIL) L
i\ .7 | CONTRAGTING AUTHORITY <7/ 7/

ZHOA, the ‘t“\.: =3 \n te Maire, :' . B A 2
Nk v e M1l Titng Ndanekely

/

REGISTRATION
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DOCUMENT N° 09

MODEL FORMS TO BE USED BY BIDDERS
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FORM N° 1:
DECLARATION OF THE INTENTION TO TENDER

COMPANY’s LETTER HEAD
(HERE)

DECLARATION OF THE INTENTION TO TENDER

|, the undersigned Mr, . ..o

NAIONAIEY. ...oceensenrsssivisissisisssssisasmssimissinssin

FUNCHON ssnismsvommmssismimmsassssmsomemsssemeysss
InrnycapacnyasGeneraHManagerof“”nm“n“m_“”mFZO.BOX ............. TEL S
Hereby acknowledge receipt of the file for
N o S s S S SV VT ST OF 1esesnanranssnssssss SRS

CONCEINING ThE ..ot s s s s e

DONE Bt vevereervererernsssesnssarasaessenssnrs ON TR i

General Manager

Fiscal stamp

1000

Tender

Notice
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FORM N° 02
THE MODEL TENDER LETTER

| (We) the undersigned

Acting in the capacity of e, N the Name and on behalf of .

i RS- | (OO - ot ¥ L s DY Virtue of the power vested in me (us),
resident at ................ FTOWR) congpens. ... , P.0.Box......, telephone N°, woeennnnn. after having studied all the
documents of the tender file relating to the Invitation to Tender N°. ............ sonenniiness, aNd after

having assessed in my (our) point of view and under my (our) responsibility the nature and difficulties
entailed with the execution of the job, I (we) do hereby tender and commit myself (ourselves) to carry

YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division North West
» in keeping with the terms and conditions of the tender file in return for the sum of
e . Francs) Total without Tax+VAT, calculated on the basis of the unit prices
stated in the Unit Price List and the detailed estimates, appended to this tender. The prices stated are
tax inclusive.

I commit myself (we commit ourselves) if my (our) tender is retained, to execute the contract within
three (03) months as from the date of notification of the award of contract.

I hereby commit myself (we hereby commit ourselves) to maintain the amount of my (our) tender for
a period of sixty (60) days with effect from the deadline for submission of bids.

I (we) hereby request that the amounts due by the Contracting Authority be paid to me (us) in the
national currency (FCFA) in account No........cccce....... OpeNEd in the NAMe Of e
the records of e, (Bank) at

Enclosed with this tender are:

v 1D

- The price list and the detailed estimates duly filled, dated and signed.
- Other documents which in keeping with the requirements of the Tender file must be
enclosed with the tender letter.
Done atu..c. oo , 0N

] Fiscal stamp
Signature(s)

Bidder(s)
For companies, indicate: 1000

The company (company or trade name, form, nationality and registered office)
« represented by the undersigned............................ » (Name, first name and status)

For companies without a leqal status, indicate:

« We, the undersigned,

(For each person: name, first name, company name, nationality, location of the registered office)
« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves ...... . »
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FORM N° 03

THE MODEL SURETY BOND
BANK 1oveeeresenessessssvssssisssssssassanissasssnusssastaresses
Reference of guarantee: NO. .o
To the Lord mayor zhoa council, Republic of Cameroon
Invitation to Tender NO. ...

BID BOND FOR THE EXECUTION OF THE SUPPLY OF MEDICAL EQUIPMENT IN THE INTEGRATED HEALTH
CENTRES OF BAFMENG IHC, YEMGE IHC AND ZHOA IHC IN FUNGOM SUB DIVISION, MENCHUM
DIVISION NORTH WEST

The Contractor (5) s aesssssssssssssn@re DY SUDMILS ON wevvrseevererienneneens 1O thE Divisional
Delegate of Public Contracts a bid relating to the supply of medical equipment in the integrated health
centres of BAFMENG IHC, YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division
North West

To this effect, and in keeping with the conditions stated in the Tender file, the bidder shall present to
the Zhoa council tenders board acting in the capacity of Contracting Authority, a bid bond amounting

£0 CFA FranCS .o.vevvireisreensuerensnmnsrssssnensuasasusnss e (B

By this guarantee, we the undersigned,(7)...emmmminisnsnies with our registered office in
i, are committed towards the Lord Mayor Zhoa council , through the bidder for the
sum Of CFA Francs ... (N fIGUIES).ovnvevunrammmsssesssismsssisssssinissssssssnsseees
................................................................................................... (in full).

By this guarantee, we irrevocably commit ourselves, without any argument or delay, to pay into an
account indicated by the Lord Mayor Zhoa council, the amount of the guarantee at the first written
request, as soon as the latter shall inform us in writing that the bidder does not keep the commitment
he took in his tender.

The request for payment of guarantee shall be countersigned by the Lord Mayor Zhoa council. This
guarantee shall be released latest thirty (30) days after the expiration of the validity of the tender or, in
case the company shall be the successful bidder, after presentation of the performance bond which
shall be kept by the Lord Mayor Zhoa council

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

MIE (M@SSTS) .oovvrirrisreriscssimisssiis s

Signature(s) & STaAMPS o
(5) Bidder

(6) Stated in the Special regulations governing the invitation to tender
(7) Bank

79

Em S e

&

g==



FORM N° 04
MODEL BID BOND
Whereas (Hereafter
called the “the bidder”) has submitted its bids dated , Here in after
called “the bid")
KNOW YE ALL PEOPLE by the presence that WE
, having our registered office at hereinafter

called “the Bank”, are bound onto the Lord Mayor Zhoa council (hereinafter called “the Contracting

Authority) in the sum of for which payment will and truly be

made to the said Contracting Authority, the bank binds itself, its successors, and assigns by the present if
our client refuses or incapable of completing the jobs as stipulated in the contract.

We undertake to pay the Contracting Authority up to the above amount upon receipt of his first written demand, without the
Contracting Authority having to substantiate his demand, provided that in his demand the Contracting Authority will note
that the amount claimed by him is due to him, owing to the occurrence of one or both of the two conditions, specifying the

occurred condition or conditions

This guarantee will remain in force up to and including () days after the period of bid validity. Any demand

in respect thereof should reach the bank not later than the above date.

Sealed with the common seal of the said bank this day of

SIGNATURE OF BANK AUTHORITY
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FORM N° 05
THE MODEL PERFORMANCE BOND (RETENTION FUND)

Reference of guarantee: NO. ...

To: THE LORD MAYOR ZHOA COUNCIL, FUNGOM SUB DIVISION, MENCHUM DIVISION, NORTH
WEST REGION REPUBLIC OF CAMEROON
Invitation to Tender NO. .oooveevevennee.

PERFORMANCE BOND FOR THE EXECUTION OF THE SUPPLY OF MEDICAL EQUIPMENT IN THE INTEGRATED
HEALTH CENTRES OF BAFMENG IHC, YEMGE IHC AND ZHOA IHC IN FUNGOM SUB DIVISION,
MENCHUM DIVISION NORTH WEST
Wi (BaNk) have been informed that a contract has been signed between the
Lord Mayor Zhoa council acting in the capacity of Contracting Authority, and.......ccces verveneinninnnnns, aCHNG
as contractor for the supply of medical equipment in the integrated health centres of BAFMENG IHC,
YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division North West

In compliance with the provisions of Contract N ............., the contractor is bound to present to
the Lord Mayor Zhoa council, a performance bond for the execution of work, covering security,
commitments and other obligations incumbent on the contractor under the contract, worth 3% of the
amount of the contract all taxes inclusive, i.e. CFA Francs ..o

W o (bank) do hereby commit ourselves irrevocably and without arguing

to pay to the Lord Mayor Zhoa council, at his first written request, and three (03) months the amount
of this bond, that iS t0 SaY. ....ccceeerrermrirerisreveennns, all the @amounts that the contractor may owe the

Contracting Authority for failing to fulfil one or more of his obligations under the contract

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Lord Mayor Zhoa council. The bank
guarantee shall take effect as from the date of notification of the contract. The original of this guarantee
shall be kept by the Lord Mayor Zhoa council.

The guarantee shall be released within sixty (60) days with effect from the date of provisional
acceptance. After this date, the guarantee shall no longer apply and shall be returned to us without
express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic
of Cameroon.

Mir [MesSES). .. cssssssnmrnississamimis:

Signature(s) & stamps ...
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FORM N° 06
MODEL BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE

Bank

Reference of guarantee No...................

To: THE LORD MAYOR ZHOA COUNCIL, FUNGOM SUB DIVISION, MENCHUM DIVISION, NORTH
WEST REGION REPUBLIC OF CAMEROON
Invitation to Tender N®, ...

BANK GUARANTEE FOR THE REFUND OF THE START-OFF ADVANCE RELATING TO THE CONSTRUCTION
WORKS

Vs e ncsermmememesests (Bank) have been informed that a contract shall be signed between the
Divisional Delegate of Public Contracts, acting in the capacity of Contracting Authority, and.............
........................ acting as contractor for the supply of medical equipment in the integrated health
centres of BAFMENG IHC, YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division
North West

In compliance with the provisions of Article .......... of Contract N° ............, the contractor shall
be bound to present to the Lord Mayor Zhoa council, Contracting Authority, a bank guarantee with the
purpose to assure the refund of the start-off advance granted to the company and amounting to CFA
RO e Bosroron s
W, oo nermmmrssesesssesssssisssssasisis (bank) do hereby commit ourselves, irrevocably and without arguing to pay
to Lord Mayor Zhoa council, at the written request the Lord Mayor Zhoa council, and within four (04)
weeks the amount of this guarantee, that is to say. ..o all the amounts that the

contractor may owe the Contracting Authority for failing to fulfil one or more of his obligations under
the contract.

The request to partially or fully stake this guarantee shall be the subject of a registered letter of
justification with confirmation of receipt and a copy to the contractor clearly stating and supplementing
the reasons for his request. This letter shall be countersigned by the Lord Mayor Zhoa council.

The bank guarantee shall take effect as from the date of payment of the start-off advance. The original
of this guarantee shall be kept by the Zhoa council tenders board. The guarantee shall be released upon
refund of the full amount of the advance., After this date, the guarantee shall no longer apply and shall
be returned to us without express request.

The laws as well as the jurisdiction of application for the guarantee shall be those of the Republic of
Cameroon.

Doneat ...cccooeveveeeie DO Essessnonepemeensansurss
UG 1 [

Signature(s) & stamps ..o
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FORM N° 07
THE MODEL UNDERTAKING BY THE BIDDER

NaMe Of PrOJECE: mueressssissssssinss sessuses Invitation to tender N i
Construction of two classrooms at ...
| (We) the undersigned (8) ..o
Acting in the capacity of (9) ..ccoeuuee. in the name and on behalf of (10) ...

A nsssessasmmonaesrsBG N b s by virtue of the power vested in me (us), domiciled at P.O.
BOX.uereerreseseens (ToWn) s ,telephone NO. ..o , after having studied all the documents
of the tender file relating to the Invitation to Tender NO ... , and after having assessed

in my (our) point of view and under my (our) responsibility the nature and difficulties entailed with the
execution of the job, | (we) do hereby tender and commit myself (ourselves) to carry out works for the
supply of medical equipment in the integrated health centres of BAFMENG IHC, YEMGE IHC AND
ZHOA IHC in Fungom Sub Division, Menchum Division North West

in keeping with the terms and conditions of the tender file.

| commit myself (We commit ourselves) in case my (our) tender is retained, to execute the contract
Within oveieecces (coeveeccesie i) months as from the date of notification of award of the contract

| hereby commit myself (We hereby commit ourselves) to maintain the amount of my (our) tender for a
period of sixty (60) days with effect from the deadline for submission of bids.

DONE AL vovvveerrerererierensesnensnnes ) O i

Sighatufe(s)..smmssammmonssssssres

Bidder(s). i

For companies, indicate:
The company (company or trade name, form, nationality and registered office)

« represented by the undersigned ... » (name, first name and status)

For companies without a legal status, indicate:

« We, the UNErsigNed, ... s »

(For each person: name, first name, company name, nationality, location of the registered office)

« Constituted in a group of companies for the execution of the contract arising from this invitation to
tender, jointly commit ourselves ........ »

(8) Name, first name, profession, residence

(9) Position in the company
(10) Company name
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FORM N° 8

INFORMATION OF KEY PERSONNEL DEPLOYED TO THE PROJECT

DESCRIPTION NAME QUALIFICATION | EXPERIENCE FUNCTIOW

==

- TECHNICAL
I
|
|
i
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FORM N° 09
MODEL OF COMMITMENT OF AVAILABILITY

To Whom It May Concern:

Subject: COMMITMENT OF AVAILBILITY.

|, the undersigned a (specify

diploma or certificate) and holder of National Identity Card N°

issued on at Tel: is committed and

available to work as (specify post to be occupied)  with

(name of company) if awarded the contract for

(indicate the name of project) in Menchum Division of the North

West Region. This is in response to Tender N°

(indicate the tenders file reference)

Done in the

Sign;
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FORM N° 10
THE ATTESTATION OF SITE VISIT

Refl: N° wesmniimiiistinmmemne ZHOA, the (le)

THE LORD MAYOR ZHOA COUNCIL

TO WHOM IT MAY CONCERN

Subject: An attestation of site visit

............................................................ . the undersigned Representative of the company/enterprise by name
................................. have the honour to hereby attest having visited the site for the supply of medical

equipment in the integrated health centres of BAFMENG IHC, YEMGE IHC AND ZHOA IHC in Fungom
Sub Division, Menchum Division North West

on this day of .......ccooovoveeeoo to have an appraisal of the strengths and weaknesses of the site.
In testimony whereof, this attestation is issued to serve the purpose wherever and whenever need

arises.

86




FORM N° 11

THE SITE VISIT REPORT
[not more than five (05) pages]

) INTRODUCTION

B A58 1L np T ———————— ||| 5 |5 (V1Y T USSP PP PP P

Il) COMMENTARY:
11-1) Nature Of the ProjECT SIE.. i s e

II-4) Topography of the site

111) AVAILABILITY OF SERVICES (water, electricity, etc)
IV) AVAILABILITY OF MATERIAL FOR THE EXECUTION OF THE PROJECT

V) DIFFICULTIES: oottt e

NB: The above commentaries can be proven by pictures of VT JPOURURRRRA 1] To i IR of
the company and land mark(s) conspicuously present on the site. The land marks include
riseenens(put names of the conspicuous land marks site seen at the project site)

Remark: The pictures are inscribed on the verso page of the last page of this report of site visit.

TESTIFYING SIGNATURE

Signature and name of the Representative of the company
(person who carried out the site visit)

CONFIRMATORY SIGNATURES

Signature and name of Managing Director Signature & name of the Company’s
of the company and stamp seal Work Supervisor and stamp seal
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FORM N° 12
THE EVALUATION GRID

General presentation of bids

" R BAG 01 OB RIOSEN st e Yes/No
- Document is spiral bound with transparent fly-leaf on front COVEI....cotiiiiiiiiiiiiiiieen s, YESINO
- Presence of colour separating papers between the various dOCUMENtS veise i, ceviveeeeeeenn.. YES/NO
- Orderly presentation of the documents as in the tenders file .. St L YESING
- Clarity in the presentation of the documents and pages numbered .. .. .. W s e e e . YESINO
- Special Technical conditions visaed and last pages signed ... """ Yes/No
Experiences of the Contractor (enterprise) in the past three years
- Prove of capacity to have carried works of Public Contracts with provisional cost of at

least that of this present project (fourty millions) FCFA e e s s e s YOsING
- Professional experience(s) in similar domain within the last three years present...... ooy Yes/No
- Format of professional reference(s) as indicated in the tender MO it ponnee e b Yes/No
- At least two Jobbing Orders or contracts (first & last pages) of similar projects

executed within the past three years in an enclave area as such present.......ccviivnven veeiis i Yes/No
- At least two provisional acceptance minutes (first & last pages) on similar projects

executed within the past three years in an enclave area as such present .. ... . . . e w. o YES/INO
- Certified first & last pages of the provisional acceptance minutes of the 02 projects mentioned above ... ... Yes/No

- Proof with notified Service Order(s) for having executed to completion of any of the projects
mentioned above within the notified contractual period(s) within the past three years present .. Yes/No
- At least one final acceptance minutes (first & last pages) of any of the projects mentioned

above executed within the past three years present .. ........ .. . Cissmepmseens e SmvEaEEsn Y B6ING
- Certified first & last pages of the final acceptance minutes of the 01 project mentioned above ... ... . ......Yes/No
Quality and management of personnel of the company
- Information of key personnel presented in the format stipulated in the tenders file............. Yes/No

-Supervisor with level of at least Senior Civil Engineering Technician with at least three
years' experience or Civil Engineering Technician with at least five years' experience present

(proof by certified true copy of the certificate or o/ Lo | Re————— Yes/No
-Supervisor's signed curriculum vitae with proof of working experience in the construction present ..Yes/No
-Supervisor's commitment form with complete photocopy of NIC inscribed overleaf (verso page of

116 COMMIMNE O] PYOSONE issusuvvssssicstsvervvomesr o st sesseossssooon e, Yes/No
-Foreman with level of at least BAC F4 (GCE ‘A level Technical) in construction with at

least 7 years’ experience in the domain of construction present (proof by certified true

copy of the certificate or S S Yes/No
- Foreman's signed curriculum vitae with proof of at least three experience in construction of

QUGS PRESEIL  wissict o 7scsrereysbompmessossnss oot sae 855 ceseomaen st st s Yes/No
-Foreman’s commitment form with complete photocopy of NIC inscribed overleaf (verso page of

the COMMUMENt IONM) PrESENt............. oo ooooccoccireo oo Yes/No
-Company organizational charts respecting administrative & technical hierarchy ......................_. Yes/No
-Project organizational charts respecting administrative & technical ] [T Lol gV CNMR——————— Yes/No
Technical equipment of the company ‘
e ba e S il R ———————— Yes/No
-List of key equipment presented in the format provided in the tenders file........ ... " Yes/No
-List of other equipment i T L —————————— Yes/No
-Certified true copies of documents (not'more than 3 months) to prove ownership

of key equipment mentioned (like vehicles, etc) present . .. .. ... sasssmis OSTNG

-Documents to prove ownership of tools (like receipts, car registration certificates, etc) present .. ... Yes/No
Methodology for the execution of works

Schedule of work execution PIBSBNL....ouiiviiiiinin ittt sns e st st Yes/No
Presentation of execution schedule in same chronology as spelled out in tenders file with tasks

well assigned (manpower deployment) in conformity with execution methodology having time

HEDESTONMIXEUUD. .y sy sonsissegpnsssoss s csen eSSt e ssotseommos e st o Yes/No
- Specification of total duration of execution Present .. Yes/No
- Security measures to protect workers and third parties present ... Yes/No ‘
- Environmental protection and security measures on site taken into account....... ... Yes/No
S8 IS FOPBILITBERNL .o s sesstsnts S s e Yes/No ‘
- Site Visit report in format prescribed in the tenders file ... ... oLt E——— 7
Site Visit report signed by all the Authorities prescribed in the tenders file ............ .. ... .Yes/No
- Site Visit report signed and stamp sealed by all the Authorities prescribed in the tenders file ... Yes/No
- Site Visit report having pictures of Company's Representative inscribed on the verso of the
last page of the site visit report proving him/her conspicuously present on site ... ... . Yes/No
- _Appropriate technical specifications PrESENL. ... uutiiiniininiie i it ciaisieee e seeessanssins s os s sne s, Yes/No |
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DOCUMENT N° 13
JUSTIFICATION OF PRIOR FEASIBILITY STUDIES

PROJECT OWNER’S LETTER HEAD
(here)

Réef.:N° ivissinarnsanans Zhoa, the

THE LORD MAYOR
To: All Potential Bidders,

Subject: Justification of prior feasibility studies

In respect to the principles binding the conception and elaboration of project proposals, a project
proposal for the supply of medical equipment in the integrated health centres of BAFMENG IHC,
YEMGE IHC AND ZHOA IHC in Fungom Sub Division, Menchum Division North West
was realized and forwarded to the Minister in charge of Public works Yaoundé for funding. In the 2018

Financial Year of the Republic of Cameroon within the framework of the programmed budget of the
2018 Public Investment Budget (PIB 2018), the said project was financed as per the budget head at the
cost of thirty one million (30,000,000) FCFA. After obtaining the financing, relevant adjustments were
carried out to ensure that the tasks retained to be accomplished for proper and complete execution of
the project are commensurate to the amount provided for the realization of the items spelled out in the
bill of quantities as found in Document N° 7 of this tenders file.

To this effect, bidders are hereby given surety that proportionate feasibility studies were already

carried out and are hence advised to read this tenders file very well before preparing their bids.

In testimony whereof, this justification of prior feasibility studies is established to serve the purpose

wherever and whenever need arises.

MAYOR OF

. . 7RQA COUNCIL
f/ S “ g .- Lo 4:’:’\_ ‘,1 \' \ /
f,’") J‘_ ,‘,‘J ; A € ;.\I' ;?«\

Cc

-The Contracting Authority, Menchum
-File/chrono
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DOCUMENT N° 14

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS

4

|

J

LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES AUTHORISED TO ISSUE

BONDS FOR PUBLIC CONTRACTS

Note relating to banking establishments and financial bodies authorized to issue bonds

LISTE DES BANQUES AGREEES PAR LE MINF
1- Afrikland First Bank (First Bank);
2- Banque Internationale du Cameroun pour I'Epargne et le Crédit (BICCEC) ;
3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Geénérale des Banques au Cameroun (SGBC) ;

9- Standard Chartered Bank Cameroon (SCBC);

10- City Bank Cameroon (City group);
11- Union Bank of Cameroon (UBC).

12- United Bank for Africa (UBA)
13-Banque Atlantique du Cameroun (BACM);
This list is available at ARMR.

B- INSURANCE COMPANIES

1. Chanas Insurance
2. Activa Insurance

3. Zenithe Insurance SA BP Douala

4. SAAR INSURANCE

30







