



Décision N° 0361- - - - - /C/MINSANTE/SG/DRFP/SDBF/SMP du 13 MAI 2026

Portant attribution du Marché pour la mise à niveau du bloc opératoire de l'Hôpital de District (HD) de Mokolo 2, Département du Mayo Tsanaga, Région de l'Extrême-Nord : fourniture et installation des équipements de bloc opératoire - lot 2.

### Le Ministre de la Santé Publique, Maître d'Ouvrage

Vu la loi n°2018/011 du 11 août 2018 portant Code de Transparence et de Bonne Gouvernance dans la Gestion des Finances Publiques au Cameroun ;  
Vu la loi n°2018/012 du 11 août 2018 portant Régime Financier de l'Etat et des autres Entités Publiques ;  
Vu la loi n°2025/012 du 17 décembre 2025 portant loi des Finances de la République du Cameroun pour l'exercice 2026 ;  
Vu le décret n°77/41 du 03 Février 1977 fixant l'Organisation et les Attributions des Contrôles financiers, modifié et complété par le décret n°2013/066 du 28 février 2013 ;  
Vu le décret n° 2011/408 du 09 décembre 2011 portant organisation du Gouvernement ;  
Vu le décret n°2011/410 du 09 décembre 2011 portant Formation du Gouvernement, modifié par le décret n°2015/434 du 02 Octobre 2015 portant Réaménagement du Gouvernement ;  
Vu le décret n°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;  
Vu le décret n°2012/074 du 08 mars 2012 portant création, organisation et fonctionnement des commissions de Passation des Marchés Publics ;  
Vu le décret n°2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n°2001/048 du 23 mars 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;  
Vu le décret n°2013/093 du 03 avril 2013 portant Organisation du Ministère de la Santé Publique ;  
Vu le décret n°2018/366 du 20 juin 2018 portant Code des Marchés Publics ;  
Vu le décret n°2019/001 du 04 janvier 2019 portant nomination d'un Premier Ministre, Chef du Gouvernement ;  
Vu le décret n°2019/002 du 04 janvier 2019 portant Réaménagement du Gouvernement ;  
Vu la circulaire n°00001/PR/MINMAP/CAB du 25 avril 2022 relative à l'application du Code des Marchés Publics ;  
Vu la circulaire n°000014/LC/MINMAP du 23 juillet 2025 relative aux modalités de constitution, de consignation, de conservation, de restitution et de déconsignation des cautionnements sur les marchés publics  
Vu la circulaire n°0001877/C/MINFI du 31 décembre 2025 portant Instructions relatives à l'Exécution des Lois de Finances, au Suivi et au Contrôle de l'Exécution du Budget de l'État et des Autres Entités Publiques pour l'Exercice 2026 ;  
Vu la décision n°000116/CAB/MINMAP du 15 mars 2024 portant désignation de présidents des Commissions Internes de Passation des Marchés Publics auprès certains Départements Ministériels ;  
Considérant l'Autorisation de gré à gré N°04883-25/L/MINMAP/SG/DGMI/DMBEC/OJ du 18 juin 2025 actualisée par la lettre n°07370-25/L/MINMAP/SG/DGMI/DMBEC du 11 novembre 2025 pour la mise à niveau du bloc opératoire de l'Hôpital de District (HD) de Mokolo 2, Département du Mayo Tsanaga, Région de l'Extrême-Nord : fourniture et installation des équipements de bloc opératoire - lot 2.

#### DECIDE :

**Article 1<sup>er</sup> :** - Est pour compter de la date de signature de la présente décision, attribué à l'entreprise **ZRA YAUBA Sarl**, BP : 11 309 Yaoundé, Tél. : 699 950 013, NIU : P017400206167Q et RIB : 10005 00001 00232551001 97 ouvert à Afriland First Bank, le Marché pour la fourniture et installation des équipements de bloc – lot 2, passé suivant Autorisation de gré à gré N°04883-25/L/MINMAP/SG/DGMI/DMBEC/OJ du 18 juin 2025 actualisée par la lettre n°07370-25/L/MINMAP/SG/DGMI/DMBEC du 11 novembre 2025, aux montant et délai ci-après :

- Montant du Marché : Cent neuf millions cent cinquante mille (109 150 000) Francs CFA Toutes Taxes Comprises.
- Délai de livraison : Trois (03) mois.

**Article 2 :** La présente décision sera enregistrée, publiée et communiquée partout où besoin sera. /-

#### Ampliations :

- MINMAP ;
- ARMP/JDM ;
- CIPM/MINSANTE
- DRFP/SDBF/SMP ;
- Chrono/Archives.



Dr. Marabuda Malachie



DIRECTION DES RESSOURCES FINANCIERES ET DU PATRIMOINE  
SOUS-DIRECTION DU BUDGET ET DU FINANCEMENT  
SERVICE DES MARCHES PUBLICS

DEPARTMENT OF FINANCIAL RESOURCES AND EQUIPMENT  
SUB-DEPARTMENT OF BUDGET AND FINANCING  
PUBLIC CONTRACTS SERVICE

Decision No. 0361 - - - /C/MINSANTE/SG/DRFP/SDBF/SMP of 13 MAI 2026

Awarding the contract for the for the upgrading of the operating block at the Mokolo 2 District Hospital, Mayo Tsanaga Department, Far North Region: supply and installation of the operating block equipment - lot 2.

### The Minister of Public Health, Contracting Authority

Having regard to Law No. 2018/011 of 11 August 2018 on the Code of Transparency and Good Governance in Public Finance Management in Cameroon;  
Having regard to Law No. 2018/012 of 11 August 2018 on the Financial Regime of the State and other Public Entities;  
Having regard to Law No. 2025/012 of 17 December 2025 on the Finance Law of the Republic of Cameroon for the 2026 fiscal year;  
Having regard to Decree No. 77/41 of 3 February 1977 establishing the Organization and Responsibilities of Financial Controls, as amended and supplemented by Decree No. 2013/066 of 28 February 2013;  
Having regard to Decree No. 2011/408 of 9 December 2011 on the organization of the Government;  
Having regard to Decree No. 2011/410 of 9 December 2011 on the Formation of the Government, as amended by Decree No. 2015/434 of 2 October 2015 on the Reorganization of the Government;  
Having regard to Decree No. 2012/075 of 8 March 2012 on the organization of the Ministry of Public Procurement;  
Having regard to Decree No. 2012/074 of 8 March 2012 on the establishment, organization, and operation of the Public Procurement Commissions;  
Having regard to Decree No. 2012/076 of 8 March 2012 amending and supplementing certain provisions of Decree No. 2001/048 of 23 March 2001 on the establishment, organization, and operation of the Public Procurement Regulatory Agency;  
Having regard to Decree No. 2013/093 of April 3, 2013, concerning the Organization of the Ministry of Public Health;  
Having regard to Decree No. 2018/366 of June 20, 2018, concerning the Public Procurement Code;  
Having regard to Decree No. 2019/001 of January 4, 2019, appointing a Prime Minister, Head of Government;  
Having regard to Decree No. 2019/002 of January 4, 2019, concerning the Reorganization of the Government;  
Having regard to Circular No. 00001/PR/MINMAP/CAB of April 25, 2022, concerning the application of the Public Procurement Code;  
Having regard to Circular No. 000014/LC/MINMAP of July 23, 2025, concerning the procedures for establishing, depositing, safeguarding, returning, and releasing guarantees for public contracts;  
Having regard to Circular No. 0001877/C/MINFI of December 31, 2025, containing Instructions relating to the Execution of Finance Laws and the Monitoring and Control of the Execution of the State Budget and Other Public Entities for the 2026 Fiscal Year;  
Having regard to Decision No. 000116/CAB/MINMAP of March 15, 2024, appointing Chairpersons of the Internal Public Procurement Commissions within certain Ministerial Departments;  
Considering the negotiated authorization No.04883-25/L/MINMAP/SG/DGMI/DMBEC/OJ of June 18, 2025 updated by the letter No.0737025/L/MINMAP/SG/DGMI/DMBEC of November 11, 2025 for the upgrading of the operating block at the Mokolo 2 District Hospital, Mayo Tsanaga Department, Far North Region: supply and installation of the operating block equipment - lot 2.

### DECIDES:


**Article 1** : - Effective from the date of signature of this decision, the following is granted to the company ZRA YAUBA (Z.Y) Sarl, PO Box : 11 309 Yaounde, Tel. : 699 950 013, NIU : P017400206167Q, RIB : 10005 00001 00232551001 97 opened at Afriland First Bank, the Contract for the upgrading of the operating block at the Mokolo 2 District Hospital, Mayo Tsanaga Department, Far North Region : supply and installation of the operating block equipment - lot 2, awarded pursuant to Authorization by mutual agreement No.04883-25/L/MINMAP/SG/DGMI/DMBEC/OJ of June 18, 2025 updated by the letter No.07370-25 /L/MINMAP/SG/DGMI/DMBEC of November 11, 2025, for the following amount and deadline :

- Contract Amount: One hundred nine million one hundred and fifty thousand (109,150,000) CFA francs, all taxes included.
- Execution deadline : Three (3) months.

**Article 2**: This decision shall be registered, published and communicated wherever necessary. /-

### Extensions:

- MINMAP;
- ARMP/JDM;
- CIPM/MINSANTE
- DRFP/SDBF/SMP;
- CHRONO/ARCHIVES.



Dr. Manarinda Malachie