

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

Ministry of Agriculture and
Rural Development



IsDB
البنك الإسلامي للتنمية
Islamic Development Bank

REPUBLIQUE DU CAMEROUN
Paix - travail - patrie

Ministère de l'Agriculture et du
Développement Rural

**RICE VALUE CHAIN DEVELOPMENT PROJECT
(RVCDP)**

P.O. Box 1116, Bamenda
Tel: 23336 10 07
Fax: 23336 16 65
www.rvcdp.org
info@rvcpd.org

DECISION NO. 33 /RVCDP/PC/ Blorlo 1 of 15 MAY 2026

**BEARING THE AWARD OF CONTRACT FOLLOWING INVITATION TO BID
No: IsDB-B-5.5/017/2025/NCB/STB/RVCDP OF 28/08/2025 FOR THE
REHABILITATION/ CONSTRUCTION OF TEMPORAL AND STORAGE
WAREHOUSES INCLUDING DRYING BEDS (FINISHED PRODUCTS) IN FOUR
(4) LOTS.**

THE PROJECT COORDINATOR

- Mindful of the constitution of the Republic of Cameroon;
- Mindful of law No. 2018/012 of 11/07/2018 bearing on the Finance Regime of Cameroon;
- Mindful of law No. 2018/360 of 20/06/2018 bearing on the public contract Code;
- Mindful of the Finance Agreements already signed with IsDB, OPEC FUND, and Kuwait Fund for Arab and Economic Development and still to be signed between the Funders (BADEA, SAUDI Fund, Abu Dhabi Fund) and Government of Cameroon for the financing of the Rice Value Chain Development Project (RVCDP).
- Mindful of Decision No. 002/CAB/PM of 05/01/2023 on the Establishment, Organization and Functioning of the Rice Value Chain Development Project (RVCDP);
- Mindful of Decision No. 00022/D/MINADER/CAB of 18 January 2023 appointing the Project Management staff and appointing Mr. Muluh Gregory Nguh as National Coordinator of the Rice Value Chain Development Project (RVCDP),
- Considering the invitation to bid No: IsDB-B-5.5/017/2025/NCB/STB/RVCDP OF 28/08/2025 for the rehabilitation/ construction of temporal and storage warehouses including drying beds (finished products) in four (4) lots
- Considering the No Objection letter of 11/05/2026 from Islamic Development Bank declaring the NCB unsuccessful.
- Considering the necessity of service



DECIDES as follows:

Article 1: The contract following the recommendation of the Special Tender Board of RVCDP for the invitation to bid -No: IsDB-B-5.5/017/2025/NCB /STB/RVCDP OF 28/08/2025 for the rehabilitation/ construction of temporal and storage warehouses including drying beds (finished products) in four (4) lots has been awarded as follows:

LOT	Subject	Contractor	Evaluated price exclusive taxes
LOT 1	Rehabilitation/construction of 8 temporal and 3 storage warehouses including drying beds (finished products) in Menchum/Boyo Divisions of the NWR	DECLARED UNSUCCESSFUL	
LOT 2	Rehabilitation/construction of 6 temporal and 3 storage warehouses including drying beds (finished products) in Ngoketunjia/ Donga Mantung/ Bui Divisions of the NWR		
LOT 3	Rehabilitation/construction of 10 temporal and 5 storage warehouses including drying beds (finished products) in Ngoketunjia Division of the NWR		
LOT 4	Rehabilitation/construction of 4 temporal and 2 storage warehouses including drying beds (finished products) in Mezam Division of the NWR		

Article 2: The Procurement Specialist of RVCDP is charged with the responsibility of informing the concerned

Article 3: This decision is issued to serve the purpose it deserves



MULUH Gregory NGUH (IDPM)
National Coordinator