

REPUBLIQUE DU CAMEROUN
PAIX - TRAVAIL - PATRIE

SERVICES DU PREMIER MINISTRE

COMITE DE PILOTAGE DU PLAN PRESIDENTIEL DE
RECONSTRUCTION ET DE DEVELOPPEMENT DES REGIONS DU
NORD-OUEST ET DU SUD-OUEST

UNITE DE COORDINATION



REPUBLIC OF CAMEROON
PEACE - WORK - FATHERLAND

PRIME MINISTER'S OFFICE

STEERING COMMITTEE OF THE PRESIDENTIAL PLAN FOR THE
RECONSTRUCTION AND DEVELOPMENT OF THE NORTH-WEST
AND SOUTH-WEST REGIONS

COORDINATION UNIT

PUBLIC NOTICE

00020 /2026/D/PPRD/SC/CU OF 08 JUL 2026

TO DECLARE UNSUCCESSFUL, OPEN NATIONAL INVITATION TO TENDER (EMERGENCY PROCEDURE)
N°05/ONIT/PPRD/STB/2026 OF 02/03/2026 FOR THE EXTENSION OF A MEDIUM VOLTAGE ELECTRICITY
NETWORK FROM SABONGARI TO NWA TOWN, PHASE I, (SABONGARI NGOMKOW TO NWA TOWN),
DONGA MANTUNG DIVISION, NORTH WEST REGION.

CONTRACTING AUTHORITY: THE PRESIDENT OF THE STEERING COMMITTEE OF THE PPRD


FINANCING: 2026 BUDGET OF PPRD

The President of the Steering Committee of the PPRD NW-SW, Contracting Authority, informs the general public that, following Decision No. 00020 /2026/D/PPRD/SC/CU of 08 JUL 2026, Open National Invitation to Tender (emergency procedure) N°05/ONIT/PPRD/STB/2026 of 02/03/2026 for the extension of a medium voltage electricity network from Sabongari to Nwa Town, phase I, (Sabongari Ngomkow to Nwa Town), Donga Mantung Division, North West Region, South West Region has been declared unsuccessful.

Yaounde, 08 JUL 2026

CC:

- MINMAP/COLEPS
- ARMP
- STB/PPRD
- NOTICE BOARD
- ARCHIVES



Paul Easong