

**COMMUNIQUE RADIO/PRESSE**

2 COMMUNIQUE N° 1100 /C/MINTP/SG/DCT/CAO/CEA3/EMES/2026
 DU 11 JUIL 2026 PORTANT PUBLICATION DU RESULTAT DE L'APPEL D'OFFRES
 NATIONAL OUVERT N°025/AONO/MINTP/CIPM-TERI/2026 DU 30 MARS 2026 EN
 PROCEDURE D'URGENCE POUR, EXECUTION DES TRAVAUX D'ENTRETIEN DE
 CERTAINES ROUTES EN TERRE AUX PRODUITS STABILISANTS, DANS LES REGIONS DU
 CENTRE ET DU LITTORAL.

FINANCEMENT : BUDGET DU MINTP-LIGNE FONDS ROUTIER, EXERCICES 2026 ET
 SUIVANTS.

Le Ministre des Travaux Publics communique :

Conformément aux dispositions de l'Appel d'Offres National Ouvert
 N°025/AONO/MINTP/CIPM-TERI/2026 du, 30 Mars 2026 en procédure d'urgence pour,
 l'exécution des travaux d'entretien de certaines routes en terre aux produits stabilisants, dans
 les Régions du Centre et du Littoral. Le résultat de l'évaluation des offres des soumissionnaires
 se présente comme suit :


SOUSSIONNAIRES RETENUS							
Lots	Régions	Itinéraires	Linéaires (Km)	Soumissionnaires	Montants Prévisionnels (en FCFA)	Montants TTC (en FCFA)	Délais (mois)
Lot 1	CENTRE	Obala-Sa'a-Ntui, phase 1 : Obala-Carrefour Elik-Ecole Publique d'Ekoum-OndomEcole Publique de Lebamzip-Sa'a (15Km) et Bretelle Nkometou 2 (Ecole Publique)-Carrefour Esso Minsan-CSI de Ngai 2-Marché Nkometou (14.5 km)	29.5	SHEE SYSTEM	2 000 000 000	1 974 970 800	14
Lot 2	LITTORAL	Pont Sanaga-Carrefour Song Mbengue-Inouiya (Fin Goudron) (13.7 Km) et Inouiya (Fin Goudron) - Ngambe (12.5 km)	25.90	Groupeement ALKAN/SEMIC CAMEROON	2 154 729 443	2 174 076 361	14

SOUSSIONNAIRES NON RETENUS		
N°	Soumissionnaires	Motifs d'élimination
01	BRYANNA AND JULIET (Lot 1-CE)	-Non justification de la possession en propre du matériel minimum demandé ; -Non satisfaction des trois (03) critères essentiels exigés ;
02	LAND SERVICE (Lot 1-CE)	-Non justification de la possession en propre du matériel minimum demandé ; -Non satisfaction des trois (03) critères essentiels exigés.
03	Groupeement GE GROUP/ENESKAY	-Absence du récépissé CDEC.

Le présent Communiqué sera enregistré et publié partout où besoin sera.

Yaoundé 12 0 JUIL 2026

 LE MINISTRE
 MINISTÈRE DES TRAVAUX PUBLICS
 Emmanuel NGANOU D

**RADIO/PRESS RELEASE**

2 RELEASE No. 1100 /C/MINTP/SG/DCT/CAO/CEA3/EMES/2026
 OF JUL 2026 TO PUBLISH THE RESULT OF OPEN NATIONAL CALL FOR TENDERS No.
 025/AONO/MINTP/CIPM-TCRI/2026 OF 30 MARCH 2026, IN EMERGENCY PROCEDURE
 FOR THE EXECUTION OF MAINTENANCE WORKS WITH STABILISING PRODUCTS ON
 SOME EARTH ROADS IN THE CENTRE AND LITTORAL REGIONS.

FINANCING: MINTP BUDGET-ROAD FUND LINE, FINANCIAL YEARS 2026 ET SEQ.

The Minister of Public Works hereby informs the public that:


In accordance with the provisions of the Open National Call for Tenders No. 025/AONO/MINTP/CIPM-TERI/2026 of 30 March 2026 in emergency procedure for the execution of maintenance works using stabilising products on some earth roads, in the Centre and Littoral regions, the result of the evaluation of bid is as follows:

SUCCESSFUL TENDERERS							
Lots	Regions	Routes	Length (Km)	Bidders	Estimated Cost (In FCFA)	Amount including taxes (in CFAT)	Time Frame (months)
Lot 1	CENTRE	Obala-Sa' a-Ntui, Phase 1: Obala - Efik Junction - Ekoum -Ondom Public School - Lebamzip Public School - Sa'a (15 Km) and Nkometou 2 ramp (Public School)- Esso Minsan Junction- Ngal 2 Integrated Health Centre - Nkometou market (14.5 km)	29.5	SHEE SYSTEM	2,000,000,000	1,974,970,800	14
Lot 2	LITTORAL	Sanaga Bridge- Song Mbengue Junction - Inouiya (End of tared area) (13.7 Km) and Inouiya (End of tared area) - Ngambe (12.5 km)	25.90	ALKAN/SEMIC CAMEROON consortium	2,154,729,443	2,174,076,361	14

Unsuccessful Tenderers		
No.	Bidders	Reasons for elimination
1	BRYANNA AND JULIET (Lot 1-CE)	-No proof of minimum required in-house equipment; -Failure to meet the three (3) essential criteria;
2	LAND SERVICE (Lot 1-CE)	-No proof of minimum required in-house equipment; -Failure to meet the three (3) essential criteria.
3	GE GROUP/ENESKAY consortium	-Absence of the CDEC receipt.

This press release shall be registered and published wherever need be.

Yaounde, 20 JUL 2026



Emmanuel NGANOU D