RÉPUBLIQUE DU CAMEROUN
Paix- Travail- Patrie

MINISTÈRE DES TRAVAUX PUBLICS

REPUBLIC OF CAMEROON
Peace- Work- Fatherland

MINISTRY OF PUBLIC WORKS

DECISION N° 179 D/MINTP/SG/DCT/CAO/CEA3/EMES/2026 DU 20 JUIL 2026 PORTANT ATTRIBUTION DU MARCHE RELATIF À LA CONSULTATION DE GRE A GRE SUIVANT AUTORISATION N° 03698-26/L/PRC/MINMAP/SG/DGMI/DMTR/CEA6 DU 02 JUIN 2026, POUR LE CONTROLE TECHNIQUE ET LA SURVEILLANCE DES TRAVAUX D'ENTRETIEN CONFORTATIF DE LA NATIONALE 3, SECTION : YAOUNDE (POSTE CENTRALE)-DOUALA (PONT SUR LA DIBAMBA) (236 KM), DANS LES REGIONS DU CENTRE ET DU LITTORAL, PHASE 0 DE LA RECONSTRUCTION DE CE TRONCON DE LA N°3.

FINANCEMENT : BIP MINTP, EXERCICES 2026 ET 2027.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

Vu la Constitution ;
Vu la Loi n°2025/013 du 17 Décembre 2025 portant loi de finances de la République du Cameroun pour l'Exercice 2026 ;
Vu le Décret n° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
Vu le Décret n° 2008/376 du 12 Novembre 2008 portant organisation Administrative de la République du Cameroun ;
Vu le Décret n°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
Vu le Décret n° 2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n° 2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics ;
Vu le Décret n° 2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
Vu le Décret n° 2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
Vu le Décret n°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
Vu l'Arrêté n°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
Vu l'Arrêté n° 0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
Vu la Décision n° 000785/CAB/MINMAP du 19 décembre 2023 portant désignation du Président de la Commission Interne de Passation des Marchés des Travaux de Construction de Réhabilitation des Infrastructures (CIPM-TCRI), au Ministère des Travaux Publics ;
Vu La Décision N°208/D/MINTP/CAB du 25 juillet 2024 modifiant et complétant les dispositions de la Décision N°129/D/MINTP/CAB du 15 Mai 2024 constatant la composition de la Commission Interne et Spéciale de Passation des Marchés placée auprès du MINTP ;
Vu la Circulaire n°0001877/C/MINFI du 31 décembre 2025 portant instructions relatives à l'exécution des Lois de Finances, au suivi et au contrôle de l'exécution du budget de l'Etat et des autres entités publiques pour l'Exercice 2026 ;
Vu le Dossier de consultation du gré à gré suivant autorisation N° 03698-26/L/PRC/MINMAP/SG/DGMI/DMTR/CEA6 du 02 Juin 2026, pour contrôle technique et la surveillance des travaux d'entretein confortatif de la Nationale 3, section : Yaounde (Poste Centrale)-Douala (pont sur la Dibamba) (236 km), dans les Regions du Centre et du Littoral, phase 0 de la reconstruction de ce troncon de la N°3;
Vu les offres du soumissionnaire ;
Vu le Rapport d'analyse du dossier administratif, des offres technique et financière y relatif ;

DÉCIDE :

Article 1 : Le soumissionnaire dont le nom suit, est retenu pour contrôle technique et la surveillance des travaux d'entretien confortatif de la Nationale 3, section : Yaounde (Poste Centrale)-Douala (pont sur la Dibamba) (236 km), dans les Regions du Centre et du Littoral, phase 0 de la reconstruction de ce troncon de la N°3.

SOUMISSIONNAIRE RETENU							
Region	Itinéraire	Linéaire (Km)	Soumissionnaire	Montant HT	Montant TTC	Délai (mois)	Prévisionnel
CENTRE/ LITTORAL	YAOUNDE (POSTE CENTRALE)- DOUALA (PONT SUR LA DIBAMBA)	236	BET PRISMA TEL : 693 040 056 222 232 599	188 850 000	225 203 625	4	225 203 625

Article 2 : Le Direction Général du Bureau d'Etudes Techniques attributaire est invité à se présenter dans un délai de quinze (15) jours à la Direction des Contrats du Ministère des Travaux publics, afin de procéder à la souscription de son projet de marché et la notification de sa Décision d'Attribution.

Article 3 : Le montant retenu dans le cadre dudit marché pourra subir une modification éventuelle à la suite de l'avis prononcé du MINCOMMERCE sur les prix unitaires, Conformément aux dispositions de l'Article 237 de la Circulaire N°0001877/C/ MINFI du 31 décembre 2025.

Article 4 : La présente décision sera enregistrée, publiée et communiquée partout où besoin sera.

Yaoundé, le 20 JUIL 2026

Copie : ARMP

REPUBLIQUE DU CAMEROUN Republic of Cameroon LE MINISTRE Ministry of Public Works MINISTÈRE DES TRAVAUX PUBLICS

Emmanuel NGANOU D

RÉPUBLIQUE DU CAMEROUN
Paix-Travail-Patrie

MINISTÈRE DES TRAVAUX PUBLICS

REPUBLIC OF CAMEROON
Peace-Work-Fatherland

MINISTRY OF PUBLIC WORKS

DECISION No. 179 D/MINTP/SG/DCT/CAO/CEA3/EMES/2026 DU 30 JUIL 2026 TO AWARD THE CONTRACT RELATING TO THE CONSULTATION BY MUTUAL AGREEMENT FOLLOWING AUTHORISATION No. 03698-26/L/PRC/MINMAP/SG/DGMI/DMTR/CEA6 OF 2 JUNE 2026, FOR THE TECHNICAL CONTROL AND SUPERVISION OF REINFORCEMENT MAINTENANCE WORKS ON NATIONAL ROAD NO. 3, ROAD SECTION: YAOUNDE (POSTE CENTRALE - DOUALA (DIBAMBA BRIDGE), IN THE CENTRE AND LITTORAL REGIONS, PHASE 0 OF THE RECONSTRUCTION OF THIS ROAD SECTION OF N3.

FINANCING: MINTP PIB, 2026 AND 2027 FINANCIAL YEARS.

The Minister of Public Works, Project Owner,

Mindful of the Constitution;

Mindful of Law No. 2025/013 of 17 December 2025 on the Finance Law of the Republic of Cameroon for the 2026 Financial Year;

Mindful of Decree No. 2001/048 of 23 February 2001 on the establishment and functioning of the Public Contracts Regulatory Agency (PCRA);

Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;

Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;

Mindful of Decree No. 2012/076 of 8 March 2012 to amend and supplement certain provisions of Decree No. 2001/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency;

Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;

Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;

Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;

Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;

Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for the remuneration and payment based on the performance of certain stakeholders in the Public Contracts system;

Mindful of Decision No. 000785/D/CAB/MINMAP of 19 December 2023 to appoint the Chairperson of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works (CIPM-TCRI) at the Ministry of Public Works;

Mindful of Decision No. 208/D/MINTP/CAB of 25 July 2024 to amend and supplement the provisions of Decision No. 129/D/MINTP/CAB of 15 May 2024 establishing the composition of Internal and Special Tenders Boards in the Ministry of Public Works;

Mindful of Circular No. 0001877/C/MINFI of 31 December 2025 on instructions relating to the execution of finance laws, the follow-up and control of the execution of the budget of the State and other public entities for the 2026 financial year;

Mindful of the Tender Documents for the consultation by mutual agreement following Authorisation No. 03698-26/L/PRC/MINMAP/SG/DGMI/DMTR/CEA6 of 2 June 2026, for the control and supervision of reinforcement maintenance works on National Road No. 3, road section: Yaounde (Poste Centrale - Douala (Dibamba Bridge), in the Centre and Littoral Regions, Phase 0 of the reconstruction of this road section of N3;

Mindful of the tenders submitted;

Mindful of the evaluation report of administrative documents, technical and financial bids,

HEREBY DECIDES AS FOLLOWS:

Article 1: The following contractor has been selected for the technical control and supervision of reinforcement maintenance works on National Road No. 3, road section: Yaounde (Poste Centrale - Douala (Dibamba Bridge), in the Centre and Littoral Regions, Phase 0 of the reconstruction of this road section of N3.

SUCCESSFUL TENDERER							
Region	Route	Length (km)	Bidder	Amount, Excluding Taxes	Amount, Including Taxes	Time Frame (Months)	Estimated Cost
CENTRE / LITTORAL	YAOUNDE (POSTE CENTRALE) - DOUALA (DIBAMBA BRIDGE)	236	BET PRISMA Tel.: 693 040 056 222 232 599	188,850,000	225,203,625	4	225,203,625

Article 2: The General Manager of the successful technical consulting firm shall report to the Department of Contracts of the Ministry of Public Works, within fifteen (15) days, to subscribe their draft contract and collect their notification of contract award decision.

Article 3: The agreed amount within the framework of the said contract may be subject to modification following MINCOMMERCE notice on unit prices, in accordance with the provisions of Article 237 of Circular No. 0001877/C/ MINFI of 31 December 2025.

Article 4: This decision shall be registered and published wherever need be.

Yaounde, 20/07/2026

Copy: PCRA.