



DECISION N° 208 D/MINTP/SG/DCT/CAO/CEA3/BB/2026 DU 05 AOUT 2026  
 PORTANT ATTRIBUTION DU MARCHE RELATIF AU DOSSIER DE CONSULTATION N°03293-25/L/PRC/MINMAP/SG/DGMI/DMTR/CE6 DU 05 MAI 2026 POUR LA POURSUITE DES MISSIONS DE CONTROLE TECHNIQUE ET LA SURVEILLANCE DES TRAVAUX DE REHABILITATION DE LA ROUTE MORA-DABANGA-KOUSSERI. FINANCEMENT : BUDGET D'INVESTISSEMENT PUBLIC DU MINTP- EXERCICES 2026 ET SUIVANTS.

Le Ministre des Travaux Publics, Maître d'Ouvrage,

- Vu La Constitution ;
- Vu La Loi n°2025/012 du 17 décembre 2025 portant loi de finances de la République du Cameroun pour l'Exercice 2026;
- Vu L'Ordonnance N°2025/001 du 11 juillet 2025 modifiant et complétant certaines dispositions de la loi n°2024/013 du 23 décembre 2024 portant loi de finances de la République du Cameroun pour l'exercice 2025 ;
- Vu Le Décret N° 2001/048 du 23 février 2001, portant organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP) ;
- Vu Le Décret N°2008/376 du 12 Novembre 2008 portant organisation administrative de la République du Cameroun ;
- Vu Le Décret N°2012/075 du 08 mars 2012 portant organisation du Ministère des Marchés Publics ;
- Vu Le Décret N°2012/076 du 08 mars 2012 modifiant et complétant certaines dispositions du décret n°2001/048 du 23 février 2001 portant création, organisation et fonctionnement de l'Agence de Régulation des Marchés Publics (ARMP);
- Vu Le Décret N°2018/366 du 20 Juin 2018 portant Code des Marchés Publics ;
- Vu Le Décret N°2018/461 du 07 Août 2018 portant organisation du Ministère des Travaux Publics ;
- Vu le Décret N°2019/002 du 04 janvier 2019 portant réaménagement du Gouvernement ;
- Vu L'Arrêté N°00000241/A/MINMAP du 18 juillet 2018 portant création des Commissions Internes de Passation des Marchés auprès du Ministère des Travaux Publics ;
- Vu L'Arrêté N°0271/MINMAP/CAB du 27 Septembre 2018 instituant et organisant les modalités de rémunération et de paiement basés sur la performance de certains acteurs du système des Marchés Publics ;
- Vue La Circulaire N°0001877/C/MINFI du 31 décembre 2025 portant Instructions relatives à l'Exécution des Lois de Finances, au Suivi et au Contrôle de l'Exécution du Budget de l'État et des Autres Entités Publiques pour l'Exercice 2026
- Vu La Décision N°000785/CAB/MINMAP du 19 décembre 2023 portant désignation du Président de la Commission Interne de Passation des Marchés des Travaux de Construction de Réhabilitation des Infrastructures au Ministère des Travaux Publics ;
- Vu La Décision N°208/D/MINTP/CAB du 25 juillet 2024 modifiant et complétant les dispositions de la décision N°208/D/MINTP/CAB du 15 mai 2024, constatant la composition des Commissions Internes et Spéciale de la passation des marchés placée auprès du MINTP ;
- Vue La note de service N° 1042/NS/MINTP/SG/DCT/CAO/CEA1/BB/2025 du 10 juillet 2025 portant désignation des membres du comité chargé de l'analyse des offres ;
- Vu Le Dossier de Consultation N°03293-25/L/PRC/MINMAP/SG/DGMI/DMTR/CE6 du 05 mai 2026 pour la poursuite des missions de Contrôle technique et la surveillance des travaux de Réhabilitation de la route Mora-Dabanga-Kousseri;
- Vu L'autorisation de gré à gré N°03293-25/L/PRC/MINMAP/SG/DGMI/DMTR/CE6;
- Vu L'offre du soumissionnaire ;
- Vu Le Rapport d'analyse des dossiers administratifs, des offres techniques et financières y relatifs ;

## DÉCIDE :

Article 1 : Le Soumissionnaire dont le nom suit, est retenu pour la poursuite des missions de Contrôle technique et la surveillance des travaux de Réhabilitation de la route Mora-Dabanga-Kousseri :


| Bureau d'Etudes Techniques | Montant initial en FCFA TTC | Montant Corrigé en FCFA TTC | ECART (Francs CFA) | Coût provisionnel TTC en FCFA |
|----------------------------|-----------------------------|-----------------------------|--------------------|-------------------------------|
| STUDI INTERNATIONAL        | 366 418 555                 | 366 418 555                 | 00                 | 366 418 555                   |

Article 2 : Le Directeur Général du Bureau d'Etudes Techniques attributaire est invité à se présenter à la Direction des Contrats du Ministère des Travaux Publics, pour la souscription de son projet de Marché.

Article 3 : La présente Décision sera enregistrée, publiée et communiquée partout où besoin sera.

Copie : ARMP.

Yaoundé, le 05 AOUT 2026



Emmanuel NGANOU I.



DECISION No. 208 D/MINTP/SG/DCT/CAO/CEA3/BB/2026 OF 05 AOÛT 2026  
TO AWARD THE CONTRACT RELATING TO THE TENDER DOCUMENTS No.03293-25/L/PRC/- MINMAP/ SG/DGMI/DMTR/CE6 OF 5 MAY 2026 FOR THE CONTINUATION OF TECHNICAL CONTROL MISSIONS AND THE SUPERVISION OF REHABILITATION WORKS ON THE MORA-DABANGA-KOUSSERI ROAD SECTION. FINANCING: MINTP PUBLIC INVESTMENT BUDGET, FINANCIAL YEAR 2026 ET SEQ.

The Minister of Public Works, Project Owner,

- Mindful of the Constitution;
- Mindful of Law No. 2025/012 of 17 December 2025 on the Finance Law of the Republic of Cameroon for the Financial Year 2026;
- Mindful of Ordinance No. 2025/001 of 11 July 2025 amending and supplementing certain provisions of Law No. 2024/013 of 23 December 2024 on the Finance Law of the Republic of Cameroon for the 2025 Financial Year;
- Mindful of Decree No. 2001/048 of 23 February 2001 on the establishment and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2008/376 of 12 November 2008 on the administrative organisation of the Republic of Cameroon;
- Mindful of Decree No. 2012/075 of 8 March 2012 to organise the Ministry of Public Contracts;
- Mindful of Decree No. 2012/076 of 08 March 2012 to amend and supplement certain provisions of Decree N°2001/048 of 23 February 2001 on the establishment, organisation and functioning of the Public Contracts Regulatory Agency (PCRA);
- Mindful of Decree No. 2018/366 of 20 June 2018 to institute the Public Contracts Code;
- Mindful of Decree No. 2018/461 of 07 August 2018 to organise the Ministry of Public Works;
- Mindful of Decree No. 2019/002 of 4 January 2019 to reshuffle the Government;
- Mindful of Order No. 00000241/A/MINMAP of 18 July 2018 to establish Internal Tenders Boards in the Ministry of Public Works;
- Mindful of Order No. 0271/MINMAP/CAB of 27 September 2018 to establish and organise the terms and conditions for the remuneration and payment based on the performance of certain stakeholders in the public contracts system;
- Mindful of Circular No. 0001877/C/MINFI of 31 December 2025 on instructions relating to the Execution of Finance Laws, the Monitoring and Control of the Execution of the Budget of the State and other Public Entities for the 2026 financial
- Mindful of Decision No. 000785/CAB/MINMAP of 19 December 2023 to appoint the Chairperson of the Internal Tenders Board for Infrastructure Construction and Rehabilitation Works at the Ministry of Public Works;
- Mindful of Decision No. 208/D/MINTP/CAB of 25 July 2024 to amend and supplement the provisions of Decision No. 129/D/MINTP/CAB of 15 May 2024 establishing the composition of Internal and Special Tenders Boards in the Ministry of Public Works;
- Mindful of Service note No. 1042/NS/MINTP/SG/DCT/CAO/CEA1/BB/2025 of 10 July 2025, designating the bid evaluation committee members;
- Mindful of the Tender Documents No.03293-25/L/PRC/MINMAP/SG/DGMI/DMTR/CE6 of 5 may 2026 for the continuation of technical control missions and the supervision of rehabilitation works on the Mora-Dabanga-Kousseri road section;
- Mindful of the authorisation to award the contract by mutual agreement No. 03293-25/L/PRC/MINMAP/SG/DGMI/DMTR/CE6;
- Mindful of the tenderer's offer;
- Mindful of the evaluation report of related administrative documents, technical and financial bids,

**HEREBY DECIDES AS FOLLOWS:**

**Article 1:** The following tenderer has been selected for the continuation of technical control missions and the supervision of rehabilitation works on the Mora-Dabanga-Kousseri road section:


| Technical Consulting Firm | Amount including taxes (in CFAF) | Reviewed amount including taxes (in CFAF) | Gap (CFAF/FRANC) | Estimated amount including taxes (in CFAF) |
|---------------------------|----------------------------------|-------------------------------------------|------------------|--------------------------------------------|
| STUDI INTERNATIONAL       | 366,418,555                      | 366,418,555                               | 00               | 366,418,555                                |

**Article 2:** The General Manager of the successful Technical Consulting Firm shall report to the Department of Contracts of the Ministry of Public Works to subscribe to their draft Contract.

**Article 3:** This decision shall be registered and published wherever need be.

Copy: PCRA.

Yaounde, 05 AOÛT 2026

  
  
Emmanuel NGANOU