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CONTENT OF THE TENDER DOCUMENT (Th)

Doc 1: Tender notice (TN) (English and French version)
Doc 2: General Rules of the Tender Document (GRTD)
Doc 3: Specific Rules of the Tender Document (SRTD)

Doc 4: The special Administrative Clayse document (CCAP)
Doc 5: The Technical Specifications document (CPT)

Doc 6: Schedule of Unit Prices (BPU)

Doc 7: Schedule of the Bill of Quantities and Cost Estimates (DQE)
Doc 8: Framework of breakdown of Prices

Document No. 9: Draft Contract

Document No. 10: Model documents to be used by bidders
10.1Model of tender letter;

10.2Model of Bid Bond (Temporary Bank guarantee for tender);
10.3Model of final bid bond (final bank guarantee);
10.4Model of bank guarantee for the restitution of start-

10.5Model of The Attestation of site Visit;

up advance;

10.6Model of Information on the proposed key personnel to be deployed;
10.7Recapitulative Model form for the company references;
10.8Model form for power of attorney (in case of joint ventures);

10.9Model form of agreement for joint-venture;

Document No. 11: Noting sheet for the Technical Bid;

Document No. 12: List of banking establishments and financial bo

dies authorised to issue
bonds for public contracts.



Document No. 1] :
TENDER NOTICE
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REPUBLIQUE DU CAMEROUN N REPUBLIC OF CAMEROON
' Paix — Travail — Patric A Peace — Work — Fatherland

COMMISSION DEPARTEMENTAL DE
PASSATION DES MARCHES DE LA MOMO

DIVISIONAL TENDERS BOACOMMISSION
MOMO

OPEN NATIONAL INVITATION TO TENDER, EMERG EN?Y %QOCEDURE
 N°ADS /IONIT/NWO06/DTB/2026 OF 2.5

FOR REHABILITATION OF PRINCIPAL PRISON ADMINISTRATIVE
:?lLOCK AND KITCHING IN MBENGWI SUB DIVISION/
‘ MOMO DIVISION/ NORTH WEST REGION

FUNDING: BIP 2026

IMPUTATION:
1. Subject of the invitation to tender:

The Senior Divisional Officer Momo (S.D.0); CONTRACTING AUTHORITY, initiates on
behalf of the Republic of Cameroon, an Open National Invitation to tender, emer gency procedure For

REHABILITATION OF PRINCIPAL PRISON ADMINISTRATIVE
BLOCK AND KITCHING IN MBENGWI SUB DIVISION/

MOMO DIVISION/ NORTH WEST REGION

ALLOTMENT:

The works subject to this invitation to tender, are presented in ONE lot,

2. PARTICIPATION AND ORIGIN OF BIDDERS:

Participation in this invitation to tender is open to all registered and qualified companies or groups
of companies based in the Republic of Cameroon.

3. ESTIMATED COST :

The prevnewed cost of the entire work of this Open National Invitation to tender, emergency

procedure is 43,530,000 FCFA (FORTY THREE MILLION, FIVE HUNDRED AND THIRTY
THOUSAND), including all taxes.

4. FUNDING :

The Works on this tender are funded by the Public Investment Budget 2026

S. PERIOD OF EXECUTION :




The entire period for execution of these Works is 5 months (five months) calendar months. This
duration starts as of the date of notification of the service order to start the Works.

6. ADMINISTRATION CHARGED WITH THE SIGNING OF THE CONTRACT

After examination for the tender documents of the various bidders, and the choice of the successful
bidder by the contracting authority, the contract will be signed between the latter and the contracting
authority, who is the Senior Divisional Officer for Momo Division (S.D.O.)

7. Bid bond
Each bidder must include in his administrative documents, a bid bond issued by a
first-rate banking establishment approved by the Ministry in charge of finance and
whose list is found in document No. 12 of the Tender File, of an amount of 600,000

CFA (Six Hundred thousand) CFA Francs, valid for thirty (30) days beyond the date
of validity of bids.

Under the competent Sub Sector of construction, the said guarantee must be
accompanied by a receipt issued by CDEC in accordance with circular letter No
000019/L/MINMAP/ OF 15TH June 2024 relating to deposit, retention, restitution
and deconsignment of bonds on public contracts.

8. CONSULTATION OF TENDER FILE:

The tender file can be consulted in the office of the contracting authority, at the Divisional Office
Mbengwi

9. ACQUISITION OF THE TENDER FILE:

The tender file can be obtained in the office of the contracting authority, precisely in the office of
the senior divisional office, on presentation of a payment receipt to the public treasury, of a non-
refundable purchase fee for the tender file. 40,000 (forty thousand francs cfa) Francs CFA.

This receipt should identify the buyer as the reniesentative of the bidder, wishing to participate in
the consultation.

10. Presentation of the Bids

The bid documents will be presented in three electronic files as illustrated bellow:
The files A containing Administrative documents maximum volume SMB

The files B containing Technical documents maximum
volume 15MB

The files C containing financial documents maximum
volume SMB

10. Submission of bids:
Each bid, prepared in English or in French (in PDF Format) shall be uploaded or
submitted on the COLEPS platform on www.plubliccontracts.com latest the

at 10:00 a.m. local time with a backup copy submitted at the
S.D.O OFFICE in a sealed envelope.

Bids submitted at the S.D.O OFFICE in hard copies shall not be accepted

OPEN NATIONAL INVITATION TO TENDER, EMERGENCY
PROCEDURE

N°, /ONIT/NW06/DTB/2026 OF
5
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FOR REHABILITATION OF PRINCIPAL PRISON

ADMINISTRATIVE BLOCK AND KITCHING IN MBENGWI SUB

DIVISION/
MOMO DIVISION/ NORTH WEST REGION

To be opened only during the bid-opening session ».

Admissibility of bids

Under penalty of being rejected, only originals or certified true copies signed by
the issuing service or administrative authorities (Senior Divisional Officer, Divisional
Officers) must imperatively be produced in accordance with the Special Regulations
of the Invitation to Tender.
They must obligatorily not be older than three (3) months preceding the date of
submission of bids or may be established after the signature of the tender notice
Any bid not in compliance with the prescriptions of the Tender File shall be rejected.
This refers especially to the absence of a bid bond issued by a first-rate bank
approved by the Minister in charge of Finance.

13. Opening of bids:
The bids shall be opened in a single phase. The opening of the administrative [ / 6
documents, the Technical and Financial offers will take place on the Q/( r 0? 0L
at 11: 00PM local time, in the conference hall of the D.T.B OFFICE by its

competent Members. Only bidders may attend or be represented by duly mandated
persons of their choice and having a good knowledge of their files.

14. Evaluation criteria
The bids shall be evaluated according to the main criteria as follows:

A. Eliminatory criteria
Absence or non-conformity of an element in the administrative file;
Deadline for delivery higher than prescribed;
False declaratior or fal:i{"ed dieq nents;
Absence or insufficient bid bond;
A bid with the external envelope carrying a sign or mark leading to the
identification of the bidder;
6. Incomplete financial file;
7. Change of quantity or unit;
8. Non respect of 37/43 (85%) of essential criteria;
B. Essential criteria

ol o o Sl

1- General presentation of the Tender Files;

2- References of the company in similar achievements;
3- Technical organization of the works;

4- Safety measures on the site;

5- Attestation of site visit duly signed by honour and report
of site visit;

6- Special Technical Clauses initialed in all the pages;

7- Special Administrative Clauses completed and initialed in all the pages.
15. Award

This evaluation will be done in a binary way (yes) or (no) with an acceptable
minimum of 37/43 (85%) of the essential criteria taken in account.

6
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. The Contract will be awarded to the bidder who would have proposed the offer with
the lowest amount, in conformity with the regulations of the Tender Documents and having

satisfied to 100% of the eliminatory criteria and at least 37/43 (85%) of the essential criteria.

16. Validity of bids

Bidders will remain committed to their offers for si'xty (60) days from the deadline
set for the submission of tenders.
17. Complementary information

Complementary technical information may be obtained during working hours hours
at the office of the contracting authority, notably The S.DO. OFFICE MOMO or on
www.publiccontracts.cm (COLEPS).
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REPUBLIQUE DU CAMEROUN - REPUBLIC OF CAMEROON
Paix - T'ravail — Patrie o Peace — Work — Fatherland

COMMISSION DEPARTEMENTAL DE
PASSATION DES MARCHES DE LA MOMO

DIVISIONAL TENDERS BOAD COMMISSION
MOMO

AVIS D’APPEL D'OFFRES, PROCEDURE URGENCE

. APPEL D’OFFRES ] ; / g
N°(bS /ONIT/NWO6/DTB/2026 OF <] | 97| 2
FOR REHABILITATION OF PRINCIPAL PRISON
ADMINISTRATIVE BLOCK AND KITCHING IN MBENGWI SUB

DIVISION/
MOMO DIVISION/ NORTH WEST REGION

FINANCEMENT : bip 2026

1. Objet de I’Appel d’Offres :
Le Préfet du Départemental de la Momo, Autorité Contractante, relance pour le com pte de la
République du Cameroun, un appel d’offres national ouvert pour le REHABILITATION OF
PRINCIPAL PRISON ADMINISTRATIVE BLOCK AND KITCHING IN

MBENGWI SUB DIVISION/ |
MOMO DIVISION/ NORTH WEST REGION

2. Allotissement :

Les travaux sont repartis en UN SEUL LOT

3. articipation et origine :

La participation est ouverte a égalité de conditions a toutes les petites et moyennes entreprises
de droit camerounais.

4. Financement :

Le coiit prévisualisé de I'ensemble des ccuvres de cette invitation nationale ouverte a I'appel
d'offres est : 43 530 000 FCFA Tous les taxes incluses FCFA) a exécuter en 2026,
Délai d’exécution :
Le délai global d’exécution des travaux est § (Cing Mois) mois calendaires. Ce délai court & compter
de la date de notification de I’ordre de service de commencer les travaux.

5. Administration au nom de laquelle sera conclu le marché ;

A Pissue de examen des offres des soumissionnaires et du choix des attributaires par ’autorité

contractante, le marché sera conclu entre celui-ci et autorité contractante qui est Le Préfet du
Département Momo
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6. Cautionnement provisoire (garantic de soumission) : _ .
Chaque soumissionnaire doit joindre a ses pieces administratives, une caution
de soumission établie par une banque de premier ordre agréce par le Ministére chargé

des finances et dont la liste figure dans la pigce 12 du DAO, d’un montant de six
cent mille FCFA (600 000 F CFA) et valable pendant trente (30) jours au-dela de la
date originale de validité des offres. Conformément a l'article 90 (9) du Code des
marchés publics (décret n® 2518/3¢4 du 20 ivin 2018), les cheques certifiés ou les
cheéques bancaires sont accepics en lieu et place de la caution de soumission.

Dans le sous-secteur de Ia construction concernée, cette garantie doit étre
accompagnée d'un regu délivré par le CDEC, conformément 4 Ja circulaire n°
000019/L/MINMAP/ du 15 Juin 2024 relative ay dépdt, a la conservation, 4 la
restitution et 3 la déconsignation des cautions sur les marchés publics.

7. Consultation du Dossier d’Appel d’Offres :
Le Dossier d’Appel d’Offres peut €tre consulté et obtenu aux heures ouvrables 2 Ia Préfecture de
Mbengwi dés Publication du présent avis.

Acquisition du Dossier d’Appel d’Offres :

peut étre consulté et obtenu aux heures ouvrables 4 la Préfecture de
Mbengwi dés Publication dy présent avis, sur présentation d’

Public d’une somme non remboursable ay titre des frais d’ach
FCFA) Francs CFA.

Cette quittance devra identifie

r acquéreur comme représentant le prestataire désireux de
participer  la consultation.

8. Présentation des offres ;
Les dossiers d'offre seront
comme illustré cidessous :
Fichier A : documents adm
Fichier B : documents te

Fichier C : documents fi
Dépot des offres :

Chaque offre, rédigée en anglais ou en frangais (au format PDF), devra étre

téléchargée ou déposée s ur la plateforme COLEPS (Www.plubliccontracts.com) au
plustardle Q 4| 6 T)«g a 10h00, heure locale. Une copie de sauvegarde

sur clé USB devra‘étre déposée au prefecture de la momo pendant les heures
d'ouverture.

présentés sous forme de trois fichiers électroniques,

inistratifs (volume maximum : 5 Mo)
chniques (volume maximum 15 Mo)
nanciers (volume maximum : § Mo)

Les offres déposées au Conseil sur support papier ne seront pas acceptées.

Recevabilité des offres
N.B. : Toute offre soumise a
rejetée.

Les offres soumises apres la date et I'heure mentionnées ci-dessus ou ne

Iespectant pas la présentation des documents dans cha

pres la date et I'heure indiquées ci-dessus sera

appel d'offres.
Ces documents administratifs ont une durée de validité de trois (3) mois. Cette
période de

validité court 3 compter de la date de lancement de l'appel d'offres.
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9. Ouverture des plis : - o -
L’ouverture des plis se fera en un temps. L’0 yen‘[ge des picces administratives et des offres
techniques et financiéres aura lieu le 9 | f ()%T;L a 11h00, heure locale, dans la salle de

# 3 l ' . . ’ -
conférence de la Préfecture de la Momo, par'la Commission de Passation de Marchés siégeant en

présence des soumissionnaires ou de leurs représentants diment mandatés et ayant une parfaite
connaissance du dossier.

L ouverture des plis se fera en un temps et en trois étapes :

- 1% étape: Ouverture de PPenveloppe A contenant les pieces administratives (volume 1),

- 2eme étape: Ouverture de Penveloppe B contenant les offres techniques (volume 2)
- 3éme étape: Ouverture de Ienveloppe C contenant les offres financieres (volume 3).

Tous les soumissionnaires peuvent assister a cette séance d’ouverture ou s’y faire représenter par

datée (méme en cas de groupement) de leur choix ayant une parfaite
connaissance du dossier.

10. Principaux critéres d’évaluation des offres :
15-1-: Critéres éliminatoires :
a) Absence de caution de soumission;
b) Absence d'une quittance de versement au Trésor Public.
c) Délai d'exécution supérieur & celui prescrit (supérieur a trois mois) :
d) Fausses déclarations ou pieces falsifiées;

e) Offre dont I'enveloppe extérieure porte des mentions permettant
de reconnaitre le Soumissionnaire;

f) Offres financiére incompléte,

g) Le changement d’une unité ou d’une quantité du DAO dans I'offre
financiére : '

h) Suspendue par MINMAP or ARMP :

i) N’avoir pas obtenu au moins un total de 75% des critéres techniques essentiels ;

i) Toute offre ayant un signe permettant d’identifier le soumissionnaire ;

15-2 : Critéres essentiels :

Les offres techniques seront notées en fonction des critéres essentiels ci-apres :
a. Personnel d’encadrement de I’Entreprise sur trois (03) critéres ;
b.  Le Matériel de chantier  mobiliser sur cinq (05) critéres ;
Références de "Entreprise sur deux (02) critéres.

C
d.  Présentationgénéral de I’offre z

(4

Capacité financiére ;

f. Planification technique des travaux ;

g Sécurité sur le chantier ;

h.  Logistique ;

i.  Attestation et rapport de visite du site ;
J.  Cahier de clauses techniques particuliéres paraphé et signé a la derniére page ;

k. Cahier de clauses administratif

particulier remplis et paraphé a chaque page et signé a la
derniére page.

10
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k) Durée de validité des offres : - . .
Les soumissionnaires seront engagés par leurs offres pendant une période de quatre-vingt-dix (90)
jours a compter de la date limite fixée pour le dépot des offres

1) Attribution du marché :

Le marché sera attribué au soumissionnaire présentant I offre évaluée la moins disante et remplissant
les criteres administratifs, techniques et financiers requis.

Il peut étre attribué plusieurs lots (préciser le nombre de lots en lettre et en chiffre dont un
soumissionnaire peut étre adjudicataire) lot (s) par soumissionnaire au titre de cet Appel d’Offres.

m) Renseignements complémentaires

Des informations supplémentaires sur les détails techniques peuvent étre obtenues au bureau de
l'autorité contractuelle, notamment au secrétariat du bureau de division Mbengwi.

Fait & Mbengwi 1<>29~“m-2026

' LePré e’du/])-ép ement de la Momo

SUE G -/~ (Autorité Contractante)
Ce : i
e DDMINMAPMOMO an
e ARMP NWR gl Y
e PRESIDENT CDPM T
« AFFICHAGE N el o 1\
° CHR ; L / i\ill.'ﬁ-‘\‘
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Document No. 2.

GENERAL REGULATIONS OF THE
INVITATION TO TENDER
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General Regulations of the invitation to tender
A. General
Article 1: Scope of offer
The Senior Divisional Officer Momo (S.D.0O), contracting authority. launches on behalf of
the Republic of Cameroon, an open national invitation to tender for the REHABILITATION
OF PRINCIPAL PRISON ADMINISTRATIVE BLOCK AND KITCHING

IN MBENGWI SUB DIVISION/
MOMO DIVISION/ NORTH WEST REGION FOR

The bidders retained, must complete the works within the required period as indicated in the
specific rules of the tender document (SRTD), except there is a contrary stipulation in the special
administrative document, that starts from the date of notification of the service order to start works or
of that indicated in the service order.

1.1.  The word « Day » in this tender document, signifies a calendar day.
Article 2: Financing
The source of funding of works in this tender document has been indicated in the (SRTD).
Article 3: Fraud and corruption
3.1 The Contracting Authority requires of bidders and their contractors the strict respect of rules
of professional ethics during the award and execution of public contracts. By virtue of this principle,
the Contracting Authority:
a) defines, within the context of this clause, the following expressions in the

following manner:

i.  Shall be guilty of “corruption” whoever offers, gives, requests or accepts any
advantage in view of influencing the action of a public official during the award or
execution of a contract;

ii.  is involved in “fraudulent manoeuvres” whoever deforms or distorts facts in order
to influence the award or execution of a contract;

iii.  “Collusive practices” mean any form of agreement between two or among several
bidders (whether the Contracting Authority is aware or not) aimed at artificially
maintaining the prices of offers at levels not corresponding with those which will
result from the forces of competition;

iv. “Coercive practices” mean any form of harm against persons or their property or
threats against them in order to influence their action during the award or execution
of a contract;

V. Conflict of interest shall mean any situation in which the financial or personal
interest of an agent or public entity is likely to compromise transparency in the
award of public contracts.

b. The Contracting Authority shall reject any award proposal if it determines that the proposed
successful bidder is directly or through the intermediary of an agent, guilty of corruption or
is involved in fraudulent manoeuvres, collusive or coercive practices in the award of this
contract.

3.2The Minister Delegate at the Presidency of the Republic in charge of Public Contracts may,
as a temporary measure, take a decision to ban bidding for a period not exceeding two (2) years
against any bidder guilty of influence peddling, conflict of interest, insider information, fraud,
corruption, or production of non-authentic documents in his offer, without prejudice to legal
action that may be taken against him.

Article 4: Candidates allowed to compete
4.1 If the invitation to tender is restricted, consultation is addressed to all candidates retained after a pre-
qualification procedure.
4.2 Generally, the invitation to tender is addressed to all suppliers, subject to the following provisions:
(a) a bidder (including all members of a group of enterprises and all sub-contractors to the
bidder) must be from an eligible country, in accordance with the funding agreement.

15



(b)a bidder {including all members of a group of enterprises and all sub-contractors to the bidder)
must not be in a situation of conflict of interest.

A bidder shall be judged to be in a situation of conflict of interest if he:

i) is or was associated in the past in an enterprise (or a subsidiary of this enterprise) which
provided consultancy services for the conception, preparation of specifications and other
documents used within the scope of contracts awarded for this invitation to tender: or

i) presents more than one bid within the context of this invitation to tender. except
authorised variants according to article 17, where need be; meanwhile, this does not
prevent the participation of sub-contractors in more than one bid.

iii) The project owner is not a shareholder of any bidder so as to compromise the processof
award of the contract.

(c) The bidder must not have been excluded from bidding for public contracts.

(d) A Cameroonian public enterprise may participate in the consultation if it can demonstrate that
it is (i) legally and financially autonomous, (ii) managed according to commercial laws and
(iii) not under the direct or indirect supervisory authority of the Contracting Authority.

Article 5: Supplies and ancillary services meeting the criteria of origin

5.1 All supplies and ancillary services forming the subject of this contract must come from countries
meeting the criteria of origin defined in the Special Regulations of the invitation to tender.

5.2 Within the meaning of the clause 5.1, the term “supplies”shall refer to products, raw materials,
machines, equipment and industrial installations; and the term “ancillary services™ shall notably
refer to services such as insurance, installation, training and initial maintenance.

5.3 The term “originate” shall qualify the country where the supplies are extracted, cultivated,
produced, manufactured or transformed; or the country where a manufacturing, transformation
or assembly of components process results in the obtention of a commercial article whose basic
characteristics are substantially different from those of its components.

Article 6: Qualification of bidder
6.1 As an integral part of their offer, bidders must:

(a) submit a power of attorney making the signatory of the bid bound by the offer; and

(b) furnish all the information (to complete or update the information included in the request for
pre-qualification which may have changed in the case where the candidates had to pre-qualify)
requested from bidders in the Special Regulations, in order to establish their ability to execute
the contract; furnish all the information (or update the information included in their request for
pre-qualification which may have changed) requested from the bidders in order to establish
their ability to execute the contract.

Information relating to the following points shall be requested, if need be:
(1) The production of certified balance sheets and recent turnover;
(ii) access to a credit line or availability of other financial resources;
(iii)  orders acquired and contracts awarded;
(iv) pending litigations; and

v) availability of indispensable equipment.
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6.2 Bids presented by two or more associated undertakings (joint-contracting) must satisfy the
following conditions:

a. The bids must include all the information listed in article 6(1) above. The Special
Regulations must specify the information to be furnished by the group and the
information to be furnished by each member of the group;

b. The offer and the contract must be signed in a way that is binding on all members
of the group;

c. The nature of the group (joint or several) must be specified and justified with the
production of a joint venture agreement in due form;

d. The member of the group designated as the representative shall represent all the
undertakings vis a vis the Contracting Authority in the execution of the contract.

e. In case of joint co-contracting, the co-contractors shall share the sums which are
paid by the Administration into a single account; on the other hand, each
undertaking is paid in its own account by the Administration where it is several co-
contracting.

6.3 Bidders should equally present sufficiently detailed proposals to demonstrate that they conform
to the technical specifications and delivery time limits set in the Special Regulations of the
invitation to tender.

6.4 Bidders seeking to benefit from a margin of preference must furnish all the information required
to prove that they meet the eligibility criteria described in article 35 of the General Regulations.

Article 7: Visit of the work site

7.1. The bidder is advised to visit and inspect the site of works and its surroundings and to obtain by
himself, and under his own responsibility, all the information that may be necessary for the
preparation of the tender and the work execution. The costs related to the visit of the site are the
responsibility of the Bidder.

7.2. the Contracting Authority is obliged to authorize the Bidder who so requests and his employees or
agents to enter his premises and grounds for the purpose of the said visit, but only on the express
condition that the Bidder, its employees and agents release the Owner, his employees and agents
from any liability that may result and compensate them if necessary, and that he remains
responsible for fatal or personal accidents, loss or damage to property, costs and expenses incurred
as a result of this visit.

7.3. The Contracting Authority may organize a visit to the site of works at the time of the preparatory
meeting for the preparation of the bids mentioned in article 19 of the GRIT.

B. Tender File

Article 8: Content of Tender File

8.1 The Tender File describes the supplies forming the subject of the contract, sets the consultation
procedure by suppliers and specifies the terms of the contract. Besides the addenda published in
accordance with article 9 of the General Regulations of the invitation to tender, it includes the
following documents:

Document No{ The tender notice in English and French signed by the Contracting Authority

1
Document The General Regulations of the invitation to tender which has model clauses that are not
No. 2 to be modified;
Document The Special Regulations of the invitation to tender containing provisions of documents
No. 3 No. 2 which should be completed or specified within the context of the invitation

to tender concerned

Document The Special Administrative Conditions which deal with the execution of the contract
No. 4 and the related payments;
]I\)Igcusment The technical specification

17




Document . Sim 5 s
) The framework of Unit Price Schedule:
No. 6
Document o ; s .
No. 7 he framework of bill of Quantities and cost estimates
Document 5 < o
Framework of breakdown of unit price:
No. 8
Document Draftcontract:
No. 9 a. The planning of execution
b. Maodel form for presentation of equipments, personnel, and references;
¢. Model of tender letter;
d. Model of tender bond;
e. Modeloffnalbond;
f.  Model of strat up advance;
Document Models 1o be used by bidders;
No 10
Document Justifications of preliminary studies to be filled by the Project Owner or Delegated
No. 11 Project Owner;
Document List of first rate banking establishments and financial bodies approved by the Ministry
No. 12 in charge of finance authorised to issue bonds for public contracts

8.2 The bidder must examine all the rules, forms, conditions and specifications contained in the Tender
file. It is up to him to furnish all the information requested and prepare a bid in conformity with
all aspects of the said file. Any deficiency may lead to a rejection of his bid.

Article 9: Clarifications on the Tender File
9.1 Any bidder who wants to obtain clarifications on the Tender File may request them from the
Contracting Authority in writing or by electronic mail (telecopy or e-mail) at the Contracting
Authority’s address indicated in the Special Regulations of the invitation to tender. The
Contracting Authority shall reply in writing to any request for clarification received at least
fourteen (14) days for national invitations to tender and twenty-one (21) days for international
invitations prior to the deadline for the submission of the offers.
A copy of the Contracting Authority’s response, indicating the question posed but not mentioning
the author, is addressed to all bidders who bought the Tender File.
9.2 Between the publication of the tender notice including the pre-qualification phase of candidates
and the opening of bids, any bidder who feels aggrieved in the public contracts award procedure
may lodge a complaint to the Contracting Authority.
9.3 The complaint must be addressed to the Contracting Authority with copies to the body in charge
of the regulation of public contracts and the chairperson of the Tenders Board.
It must reach the Contracting Authority not later than fourteen (14) days before the opening of bids.
9.4 The Contracting Authority has five (5) days to react. A copy of the reaction shall be forwarded
to the body in charge of the regulation of public contracts.

Article 10: Amendment of the Tender File

10.1The Contracting Authority may at any moment prior to the deadline for the submission of offers
and for any reason, be it at his initiative or in reply to a request for clarification formulated by a
bidder, amend the Tender File by publishing an addendum.

10.2 Any published addendum shall be an integral part of the Tender File, in accordance with article 8.1
of the General Regulations of the invitation to tender and must be communicated in writing or
made known to all bidders who bought the Tender File. The latter must acknowledge receipt of
each of the addenda in writing to the Contracting Authority.

10.3 In order to give bidders sufficient time to take account of the addendum in the preparation of their
bids, the Contracting Authority may postpone as is necessary, the deadline for the submission of
bids, in accordance with provisions of article 23.3 of the General Regulations of the invitation to
tender.
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C. Preparation of bids
Article 11: Tender fees
The candidate shall bear the costs related to the preparation and presentation of his bid and the
Contracting Authority shall in no case be responsible for these costs nor pay them whatever the
evolution or outcome of the invitation to tender procedure.

Article 12: Language of bid
The bid as well as any correspondence and all documents concerning the bid exchanged between
the bidder and the Contracting Authority shall be drafted in English or French. Complementary
documents and the forms provided by the bidder may be drafted in either language on condition
that a precise translation into either English or French of the passages concerning the bid is
included; in which case and for reasons of interpretation of the bid, the translation shall be
considered to be authentic.

Article 13: Constituent documents of the bid
13.1 The bid presented by the bidder shall include the documents detailed in the Special Regulations
of the invitation to tender, duly filled and put together in three volumes:
a. Volume 1: Administrative file
It includes:
1) all documents attesting that the bidder:
- has subscribed to all declarations provided for by the laws and regulations in force;
- paid all taxes, duties, contributions, fees or deductions of whatever nature;
- is not winding up or bankrupt;
- is not the subject of an exclusion order or forfeiture provided for by the law in force;
ii) The bid bond established in accordance with the provisions of article 19 of the General
Regulations of the invitation to tender;
iii) the written confirmation empowering the signatory of the bid committing the bidder, in

accordance with the provisions of article 6.1 the General Regulations of invitation to
tender.

b. Volume 2: Technical bid
b.1 Information on qualifications
The Special Regulations of the invitation to tender specify the documents to be furnished by the
bidders attesting to the qualification to bid in accordance with articles 6(1), 6(2) and 18 of the
General Regulations.
b.2 Technical proposals
The Special Regulations specify the constituent elements of the technical proposals of bidders notably:
- A detailed description of the technical characteristics, performance, makes, models
and references of the materials proposed including technical prospectuses in
accordance with article 17 of the General Regulations;
- The calendar, schedule and delivery deadline.

b.3Proof of acceptance of conditions of the contract
The bidder shall submit duly initialled copies of administrative and technical documents relating
to the contract, namely:
1.The Special Administrative Conditions (SAC);
2.Technical specifications.
¢. Volume 3: Financial bid
The Special Regulations specify the elements that will help in justifying the cost of the services, namely:
1. The signed and dated original bid prepared according to the attached model, stamped at the
prevailing rate;
The duly filled Schedule of Unit Prices;
The duly filled detailed estimate;
The sub-details of prices and/or breakdown of all-in prices;
The previewed payment schedule in case:
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To this effect. bidders should use the model documents and forms provided for in the Tender File,
subject to the provisions of article 17(2) of the General Regulations of invitation to tender concerning
the other possible forms of bid bond.

13.2  If in accordance with the provisions of the Special Regulations of invitation to tender, the
bidders present bids for several lots of the same invitation to tender. they could indicate
rebates offered in case of award of more than one lot.

Article 14: Amount of the bids

14.1 The general model conditions of prices shall be governed by rules prescribed in the latest edition
of Incoterms published by the International Chamber of Commerce at the date of specified in
the Special Regulations.

14.2 The bidder shall fill Prices as required in the model of price schedules furnished in annex.

14.3. Except as otherwise provided in the General Regulations and Special Regulations, all rights and
taxes payable by the Bidder under the future Contract, or otherwise. thirty (30) days prior to
the deadline for submission of bids will be included in the price and in the total amount of its
offer.

14.4. If the price revision and / or discounting clauses are provided for in the contract, the date of
establishment of the initial prices, as well as the procedures for revising and / or updating said
prices must be specified. It being understood that any Contract whose execution period is not
more than one (1) year cannot be subject to a price revision.

14.5. All unit prices with quantities must be justified by sub-details established in accordance with the
framework proposed in Exhibit THE TENDER FILE.

Article 15: Currency of bid
15.1. In the case of International Competitive Bids, the currencies of the bid must follow the provisions
of either Option A or Option B below; the applicable option being that used in the Special Regulations.
15.2. Option A: The bid amount is denominated entirely in national currency. The bid price, the unit
price of the price schedule and the estimated and quantitative retail prices are denominated entirely in
CFA francs as follows:
a). Prices will be fully denominated in the national currency. The tenderer who intends to incur expenses
in other currencies for carrying out the Works, shall indicate in the Annex to the tender the percentage
or percentages of the amount of the tender necessary to cover the needs in foreign currencies, not
exceeding a maximum of three currencies. member countries of the market financing institution.
b). The exchange rates used by the Bidder to convert its bid into the national currency will be specified
by the bidder as an appendix to the bid in accordance with the details of the RPAO. They will be applied
for any payment under the Contract, so that no exchange risk is borne by the successful Bidder.
15.3. Option B: The bid amount is directly denominated in national and foreign currencies at the rates
set out in the Special Regulations.
The bidder will quote the unit prices of the price schedule and the prices of the Quantitative and
Estimated Detail as follows:
a). The prices of the inputs required for the Works that the Bidder intends to obtain in the country of the
contracting authority shall be expressed in the currency of the country of the contracting authority
specified in the Special Regulations and called "national currency".
b). The prices of the inputs required for the Works that the bidder intends to procure outside the country
of the Contracting Authority shall be in the currency of the country of the bidders or that of an eligible
Member State widely used in international trade.

15.4. The contracting authority may require bidders to express their needs in national and foreign
currencies and to justify that the amounts included in the unit and total prices, and indicated in the annex
to the tender, are reasonable; for this purpose, a detailed statement of its requirements in foreign
currencies will be provided by the bidders.

15.5. During the execution of the works, most foreign currencies remaining to be paid on the contract
price may be reviewed by agreement between the contracting authority and the contractor to take
account of any changes in requirements. in foreign currency under the contract.
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Article 16: Validity of bids

16.1 Bids must remain valid during the period stated in the Special Regulations from the date of
submission of the offers set by the Contracting Authority in application,of article 23 of the General
Regulations. A bid valid for a shorter period shall be rejected by the Contracting Authority or
Delegated Contracting Authority as not being in conformity.

16.2 Under exceptional circumstances, the Contracting Authority may request the consent of the bidder
for the prolongation of the validity time-limit. The request and the responses that will be given shall
be in writing (or by telecopy). The validity of the bid bond provided for in article 19 of the General
Regulations shall equally be extended for a corresponding duration. A bidder may refuse to extend
the validity of his bid without losing his bid bond.

A bidder who consents to an extension shall not be asked to modify his bid nor be authorised to do
sO.

16.3 Where the contract does not include a price revision clause and that the period of validity of offers is

extended for more than sixty (60) days, the amounts payable to the bidder retained shall be updated
by application of the related formula featuring in the request for extension that the Contracting
Authority shall address to bidders.
The Contracting Authority’s request must include a form of price revision. The updating period
shall run from the date of overrun of the sixty (60) days to the date of notification of the contract or
the Administrative Order for start of execution of services by the retained bidder, as specified in the
Special Administrative Conditions. The effect of updating shall not be taken into account for
purposes of evaluation.

Article 17: Bid bond

17.1 1In application of article 13 of the General Regulations, the bidder shall furnish a bid bond of the
amount specified in the Special Regulations and which shall become a full part of his offer.

17.2  The bid bond must conform to the model presented in the Tender File; other models may be
authorised subject to the prior approval of the Contracting Authority. The bid bond will remain
valid for thirty (30) days beyond the original date set for the validity of bids or any other validity
time-limit requested by the Contracting Authority and accepted by the bidder, in accordance with
article 20(2) of the General Regulations.

17.3 Any bid without an acceptable bid bond shall be rejected by the Contracting Authority as not being
in conformity. The bid bond of associated enterprises must be established in the name of the
representative submitting the bid and should mention each member of the associated grouping.

17.4  The bid bonds of bidders who are not retained shall be returned within fifteen (15) days after
publication of the award result.

17.5 The bid bond of the successful bidder shall be released as soon as the latter would have signed the
contract and furnished the required final bond.

17.6 The bid bond may be seized:

a) if the bidder:
i) withdraws his bid during the time-limit which he specified in his bid;
ii) does not accept the correction of errors in application of article 30(4) of the General
Regulations; or
b) if the bidder retained:
i) defaults in his obligation to sign the contract in application of article 42 of the General Regulations; or
ii) defaults in his obligation to furnish the final bond in application of article 43 of the General
Regulations.

Article 18: Variant proposals from bidders

18.1. Where the work can be performed in variable turnaround times, the special Regulations will specify
these times, and indicate the method used to assess the Bidder's proposed completion time within
the specified time frame. Bids offering deadlines beyond those specified will be considered non-
compliant.

18.2. Except in the case mentioned in Article 18.3 below, bidders wishing to offer technical variants must
first encrypt the basic solution of the contracting authority as described in the Tender Documents,
and provide in addition, all the information that the developer needs to complete the evaluation of
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the proposed variant, including plans, calculation notes. technical specifications. price sub-details
and proposed construction methods, and all other useful details. The developer will only examine
the technical variants, if any, of the bidders whose bid in accordance with the basic solution has
been evaluated as the lowest bidder.

18.3. When bidders are permitted, subject to the special Regulations. to submit technical variants directly
for certain parts of the work, these parts of the work must be described in the Technical
Specifications. Such variants will be evaluated according to their merit in accordance with the
provisions of Article 32.2 (g) of the general Regulations.

Article 19: Preparatory meeting for the preparation of bids

19.1. Unless the special Regulations provides otherwise, the Bidder may be invited to attend a preparatory
meeting to be held at the place and date indicated in the special Regulations.

19.2. The purpose of the preparatory meeting will be to provide clarification and answers to any questions
that may be raised at this stage.

19.3. The Bidder is requested, as far as possible, to submit any questions in writing so that it reaches the
project owner at least one week before the preparatory meeting. The project owner may not be able
to answer questions received too late during the meeting. In this case, questions and answers will
be sent according to the terms of Article 19.4 below.

19.4. The minutes of the meeting, including the text of the questions asked and answers given, including
responses prepared after the meeting, will be sent without delay to all those who have purchased the
Tender Documents. Any modification of the tender documents listed in Article 8 of the General
Agreement that may be necessary at the end of the preparatory meeting will be made by the
Contracting Authority by issuing an addendum in accordance with the provisions of Article 10 of
the general Regulations, the minutes of the preparatory meeting can not take place.

19.5. The fact that a bidder does not attend the pre-bid meeting will not be grounds for disqualification.

Article 20: Form and signature of the bid

20.1 The bidder shall prepare an original of the constituent documents described in article 12 of the
General Regulations in a volume clearly indicated “ORIGINAL”. In addition, the bidder shall
submit the number required in the General Regulations, bearing “COPY”. In case of discrepancy,
the original shall be considered as authentic.

20.2 The original and copies of the bid must be typed or written in indelible ink (photocopies shall be
accepted in the case of copies) and must be signed by the person(s) duly empowered to sign on
behalf of the bidder, in accordance with article 6(1a) or 6(2¢) of the General Regulations, as the
case may be.

All the pages of the offer containing alterations or changes must be initialled by the signatory (ies)
of the bid.

20.3 The bid shall bear no modification, suppression or alteration, unless such corrections are initialled by
the signatory (ies) of the offer.

D. Submission of bids
Article 21: Sealing and marking of bids
21.1 The bidder shall place the original and each of the copies of the bid in separate and sealed envelopes
bearing the inscription “ORIGINAL” and “COPY?”, as the case may be. These envelopes should
then be placed in another envelope which should equally be sealed and which provides no indication
on the identity of the bidder.
21.2 The external and internal envelopes :
a) should be addressed to the Contracting Authority at the address indicated in the Special
Regulations;
b) should bear the name of the project as well as the subject and number of the invitation to
tender indicated in the Special Regulations and the inscription

“T70 BE OPENED ONLY DURING THE BID-OPENING SESSION”.
21.3 The internal envelopes should equally carry the name and address of the bidder in a way as to enable
the Contracting Authority return the sealed offer if it is not opened.
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21.4 If the external envelopes are not sealed and marked as indicated in article 21(1)and 21(2) above, the
Contracting Authority shall not be responsible if the bid is misplaced or opened prematurely.

Article 22: Date and time limit for submission of bids

22.1 The bids must be received by the Contracting Authority at the address specified in article 21(2) of
the Special Regulations not later than the date and time stated in the Special Regulations of the
invitation to tender.

22.2 The Contracting Authority may, at his discretion, postpone the deadline set for the submission of the
bids by publishing an addendum in accordance with the provisions of article 9 of the General
Regulations. In this case, all the rights and obligations of the Contracting Authority and bidders
previously governed by the initial date will henceforth be governed by the new date.

Article 23: Late bids
Any bid received by the Contracting Authority beyond the deadline for the submission of bids set
by the Contracting Authority in application of article 22 of the General Regulations shall be declared
late and consequently rejected.

Article 24: Modification, substitution and withdrawal of bids

24.1 A bidder may modify, replace or withdraw his bid after submitting it, on condition that the written
notification of the modification or withdrawal is received by the Contracting Authority prior to the
end of the time-limit prescribed for the submission of bids. The said notification must be signed by
an authorised representative in application of article 21(2) of the General Regulations.

The modification or the corresponding replacement offer must be attached to the written
notification. As the case may be, the envelopes must bear the inscription “WITHDRAWAL™, and
“REPLACEMENTBID” or “MODIFICATION™.

24.2 The notification of modification, replacement or withdrawal should be prepared, sealed, marked and
forwarded in accordance with the provisions of article 22 of the General Regulations. The
withdrawal may equally be notified by telephone but should, in this case, be confirmed by a duly
signed written notification whose date, post mark being authentic, must not be posterior to the time-
limit set for the submission of offers.

24.3 Bids being requested to be withdrawn in application of article 25(1) shall be returned unopened.

24.4 No bid may be withdrawn in the interval between the deadline set for the submission of bids and the
expiry of the validity period of the bids set in the model bid. The withdrawal of a bid by a bidder
during this interval may lead to the confiscation of the bid bond in accordance with the provisions
of article 19(6) of the General Regulations.

E. Opening of envelopes and evaluation of bids

Article 25: Opening of envelopes and petitions

25.1 The competent Tenders Board shall open the envelopes in single or two phases in the presence of the
representatives of bidders who wish to attend and who have a perfect mastery of the file, at the date,
time and address specified in the Special Regulations. Representatives of bidders present shall sign
a register attesting to their presence. A single-phase opening shall be appropriate where the
qualification criteria are easily applicable.

25.2 Firstly, envelopes marked “withdrawal” shall be opened and the contents announced to the hearing
of everyone, while the envelope containing the corresponding bid shall be returned to the bidder
unopened. Withdrawal of a bid shall be allowed only if the corresponding notification contains a
valid empowerment of the signatory to request this withdrawal and if this notification is read to the
hearing of everyone. Then the envelopes marked “Replacement offer” are opened and announced
to the hearing of everyone and the new corresponding bid substituted for the preceding one which
will be sent to the bidder concerned unopened.

The replacement of a bid shall only be allowed if the corresponding notification contains a valid
empowerment of the signatory requesting the replacement and read to the hearing of everyone.
Lastly, the envelopes marked “modification shall be opened and their contents read to the hearing
of everyone with the corresponding bid. The modification of the bid shall only be allowed only if
the corresponding notification contains a valid empowerment of the signatory requesting the
modification and read to the hearing of everyone. Only bids which were opened and announced to
the hearing of everyone during the opening of bids shall then be evaluated.
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25.3 All envelopes shall be opened successively and the name of the bidder announced aloud as well as
the possible modification mentioned. the price offered. including any rebates /in case of opening of
financial bids] and any variant, where necessary. the existence of a guarantee of the bid if it is
required and any other details which the Contracting Authority deems useful to be mentioned. Only
rebates and variants of bids announced to the hearing of everyone during the opening of bids shall
be submitted for evaluation.

25.4 Bids (and modifications received by the provisions of article 24 of the General Regulations) which
were not opened and read to the hearing of everyone during the bid-opening session for whatever
reason, shall not be submitted for evaluation.

25.5 Bid-opening minutes are recorded on the spot mentioning the admissibility of bids, their
administrative regularity, prices, rebates and time-limits as well as the composition of the
Evaluation sub-committee. A copy of the said minutes, to which is attached the attendance sheet is
handed over to all the participants at the end of the session.

25.6 At the end of each bid-opening session, the chairperson of the Tenders Board immediately hands over
to the focal point designated by ARMP an initialled copy of the bids presented by bidders and a
copy to MINMAP for files requiring his prior endorsement.

25.7 In case of petition as provided for by the Public Contracts Code, it should be addressed to the Minister
Delegate at the Presidency of the Republic in charge of Public Contracts with copies to the body in
charge of the regulation of public contracts, the head of structure to which is attached the Tenders
Board concerned.

It must reach within a maximum deadline of three (3) working days after the opening of bids in the
form of a letter to which is obligatorily attached a sheet of the petition form duly signed by the
petitioner and possibly by the chairperson of the Tenders Board.

The Independent Observer must attach to his report the sheet that was handed to him, including any
related commentaries or observations.

Article 26: Confidential nature of the procedure

26.1 No information relating to the examination, evaluation, comparison of bids and verification of the
qualification of bidders and the contract award recommendation shall be given to bidders or to any
other person concerned with the said procedure as long as the contract award has not been made
public.

26.2 Any attempt by a bidder to influence the Tenders Board or the Evaluation sub-committee of the bids
or the Contracting Authority in his award decision may cause the rejection of his bid.

26.3 Notwithstanding the provisions of article 26(2), between the opening of envelopes and the award of
the contract, if a bidder wishes to enter into contact with the Contracting Authority for reasons
having to do with his bid, he should do so in writing.

Article 27: Clarifications on the bids and contact with the Contracting Authority

27.1 To ease the examination, evaluation and comparison of bids. the Tenders Board may, if it desires,
request any bidder to give clarifications on his bid. This request for clarification and the response
given are formulated in writing but no change on the amount or content of the bid is sought, offered
or authorised, except it is necessary to confirm the correction of calculation errors discovered by the
Evaluation sub-committee during the evaluation in accordance with the provisions of article 32 of
the General Regulations.

27.2 Subject to the provisions of paragraph 1 above, bidders shall not contact members of the Tenders
Board and the Evaluation sub-committee for questions related to their bids, between the opening of
envelopes and the award of the contract.

Article 28: Conformity of bids

28.1 The Evaluation sub-committee shall carry out a detailed examination of bids to determine if they are
complete, if the required guarantees are furnished, if the documents were correctly signed and if
generally the bids are in proper order.

28.2 The Evaluation sub-committee shall determine if the bid is essentially in conformity with the
conditions fixed in the Tender File based on the content without recourse to external elements of
proof.
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783 A bid that conforms to the Tender File shall essentially be a bid that respects all the terms, conditions
and specifications of the Tender File. without substantial divergence or reservation. A substantial
divergence or omission is that:

a. which substantially limits the scope. quality or performance of the supplies and
ancillary services specified in the contract;

b. which substantially limits and is not in conformity with the Tender File. the rights
of the Contracting Authority or the obligations of the bidder in relation to the
contract; or

¢. whose acceptance would be prejudicial to other bidders who presented bids that
essentially conformed with the Tender File.

28.4 If a bid is essentially not in compliance, it shall be rejected by the competent Tenders Board and

shall not eventually be rendered in compliance.

28.5 The Contracting Authority reserves the right to accept or reject any modification, divergence or

reservation. Modifications, divergences, variants and other factors which are beyond the
requirements of the Tender File shall not be considered during the evaluation of bids.

Article 29: Qualification of the bidder
The Evaluation sub-committee shall ensure that the bidder retained for having submitted the bid
that substantially conformed to the provisions of the Tender File, meets the qualification criteria
stipulated in article 6 of the Special Regulations. It is essential to avoid arbitrariness in
determining qualification.

Article 30: Correction of errors

30.1 The Evaluation sub-committee shall verify the bids considered essentially in  conformity with the
Tender File to rectify the possible calculation errors. The sub-committee shall rectify the errors
in the following manner:

a) If there is a contradiction between the unit price and the total obtained by multiplying the unit
price by the quantities, the unit price shall be authentic and the total price shall be corrected,
unless, according to the Evaluation sub-committee, the decimal point of the unit price is
manifestly badly placed. In which case the total price indicated shall prevail and the unit price
corrected.

c¢) If the total obtained by the addition or subtraction of sub totals is not exact, the sub totals shall
be authentic and the total corrected;

30.2. The amount in the Submission will be corrected by the Subcommittee of Analysis in accordance
with the aforementioned error correction procedure and, with the Bidder's confirmation, said
amount will be deemed to be binding.

30.3. If the Bidder submitting the lowest evaluated bid fails to accept the corrections made, the bid will
be rejected and the bid secured.

Article 31: Conversion into a single currency

31.1 To facilitate the evaluation and comparison of bids, the Evaluation sub-committee shall convert
the prices expressed in various currencies into an amount in which the bid is payable in CFA
francs.

31.2 The conversion shall be done using the current exchange rate set by BEAC in force at the deadline
for submission of bids under the conditions set in the Special Regulations.

Article 32: Financial evaluation of bids
32.1 The Evaluation sub-committee shall proceed to the evaluation and comparison of bids which it had
determined essentially met the provisions of the Tender File within the meaning of articles 30,
31 and 32 of the General Regulations.
322 For this evaluation the Evaluation sub-committee shall consider the following elements:
a) the bid price, indicated according to the provisions of article 30.2 of the General
Regulations;
b) adjustments made on the price to correct the arithmetical errors in application of article
32(3) of the General Regulations;
¢) adjustments made on the price as a result of rebates offered in application of paragraph
31.2 of the General Conditions;
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d) By appropriately adjusting. on a technical or financial basis, any other modification.
divergence or quantifiable reserve:

¢) Taking into consideration the different lead times proposed by the bidders, if they are
authorized by the special Regulations:

f) Ifapplicable, in accordance with the provisions of Article 13.2 of the General Regulations
and special Regulations, applying the discounts offered by the Bidder for the award of more
than one lot, if this call for tenders is issued simultaneously for several lots.

g) Where applicable, in accordance with the provisions of section 18.3 of the special
Regulations and the Technical Specifications, the proposed technical variants, if permitted,
will be evaluated according to their merit and regardless of whether or not the Bidder will
have bid for the award. technical solution specified by the Owner in the RPAO.

32.3. The estimated effect of the price revision formulas in the “CCAGs” and “CCAPs”, applied during
the period of performance of the Contract, will not be taken into account in the evaluation of the tenders.
32.4. If the lowest evaluated bid is found to be abnormally low or is significantly out of balance with
the Owner's estimate of the work to be performed under the Contract, the commission may from the
price sub-detail provided by the bidder for any element, or for all elements of the Quantitative and
Estimated Detail, check whether these prices are compatible with the construction methods and the
proposed schedule. In the event that the evidence submitted by the bidder does not seem satisfactory to
him, the Employer may reject the tender after the technical opinion of the Public Contracts Regulation
board.

Article 33: Margin of preference
If this provision is mentioned in the Special Regulations, national businesspersons may benefit from a

national preference margin as provided for in the Public Contracts Code for reasons of evaluation
of the bids.

F. Award of the contract
Article 34: Award of the contract
34.1 The Contracting Authority shall award the contract to the bidder whose offer was judged essentially
in conformity with the Tender File and who has the required technical and financial capacities
to execute the contract satisfactorily and whose bid was evaluated as the lowest by including,
where necessary, proposed rebates.

342  If the invitation to tender has several lots, the lowest bid shall be determined by evaluating this
contract in relation with the other lots to be awarded concurrently, by taking into consideration
the rebates offered by the bidders in case of award of more than one lot, as well as their financial
situation at the time of award.

34.3 Any award of Works contracts shall be made to the Bidder fulfilling the technical and financial
capacities required as a result of the evaluation criteria and presenting the bid evaluated as the
lowest bidder.

Article 35: The right by the Contracting Authority to declare an invitation to tender unsuccessful
or cancel a procedure
The Contracting Authority reserves the right to cancel a procedure of invitation to tender after the
authorisation of the authority in charge of public contracts, where the offers have been opened) or to
declare an invitation to tender unsuccessful after the advice of the competent Tenders Board, without
any claims being entertained.

Article 36: Notification of the award of the contract
Before the expiry of the validity of the bids set in the Special Regulations, the Contracting Authority
shall notify the successful bidder by telecopy confirmed by registered mail that his bid was retained.
This letter shall indicate the amount the Contracting Authority will pay the supplier to execute the
contract and the execution time-limit.

Article 37: Publication of results of award and petitions

37.1 The Contracti4ng Authority shall communicate to any bidder or administration concerned, upon
request addressed to it within a maximum deadline of five (5) days after publication of the award
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results, the Independent Observer’s report as well as the minutes of the award session of the
related contract to which shall be attached the evaluation report of the bids.

37.2 The Contracting Authority is bound to communicate the reasons for the rejection of bids of the

bidders concerned who so request.

After publication of the award results, bids that are not withdrawn within fifteen (15) days shall
be destroyed. without any claims for compensation being entertained. Only the copy destined
for the body in charge of regulation shall be kept.

374 Incase of petition, it should be addressed to the Minister Delegate in charge of Public Contracts

with copies to the Public Contracts Regulatory Agency, to the head of structure to which is
attached the Tenders Board concerned and the chairperson of the said Tenders Board.

It must take place within a maximum deadline of five (5) working days after the publication of the
results.

(V8]
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Article 38: Signing of the contract

38.1 ‘After publication of the results, the draft contract subscribed by the successful bidder shall be
submitted to the Tenders Board (and the competent Specialised Contracts Control Board, where
need be) for approval.

38.2  The Contracting Authority has seven (7) days to sign the contract from the date of reception of the
draft contract approved by the competent Tenders Board and subscribed by the successful
bidder.

38.3  The contract must be notified to the successful bidder within five (5) days of its date of signature.

Article 39: Final Bond

39.1 Within twenty (20) days of the notification by the Contractin g Authority, the contractor shall furnish
the Project Owner with a final bond to guarantee the full execution of the services in the form
stipulated in the Special Regulations, by the model provided in the Tender File.

39.2 The bond may be replaced by a guarantee from a banking establishment approved according to the
instruments in force with the Contracting Authority as beneficiary or by a joint or several
guarantee.

39.3 Small and medium-sized enterprises (SME) constituted of national capital and managed by
nationals may, instead of the guarantee, provide a statutory lien or a bond issued by a banking
establishment or a first-rate financial institution approved by the instruments in force.

394 Failure to produce the final bond within the prescribed time-limit shall likely cause the termination
of the contract.

Article 40: Right to modify quantities during the award of the contract
During the award of the contract, the Contracting Authority reserves the right to increase or
decrease by not more than fifteen per cent (15%), the quantity of the supplies and services

initially specified in the Quantity Schedule, without changing the unit prices or other terms and
conditions.
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SPECIAL REGULATIONS OF THE INVITATION TO
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Special Regulations of the invitation to tender

General

I

Definition of Works: FOR THE REHABILITATION OF PRINCIPAL PRISON
ADMINISTRATIVE BLOCK AND KITCHING IN MBENGWI SUB
DIVISION/

MOMO DIVISION/ NORTH WEST REGION

2 PERIOD OF EXECUTION:
The entire period of execution of these Works is 5 months_ (five montls) calendar months. This duration starts
as of the date of notification of the service order to start the Works.
3
ESTIMATED COST:
The previewed cost of the entire works of this Open National Invitation to tender is: 30,000,000 (thirty
million) FCFA all taxes included
4 FUNDING:
The Works on this tender are funded by PIB 2026
5

MAIN CRITERIA OF EVALUATION OF THE BIDS :

1-: ELIMINATORY CRITERIA :
h) Absence bid bond and CDEC RECEIPT in the administrative file ;
i) Deadline for delivery higher than prescribed;
j) False declaration or falsified documents ;
k) A bid with the external envelope carrying a sign or mark leading to the identification of the
bidder;
I) Incomplete financial file;
m) Change of quantity or unit;
n) Suspended by MINMAP or ARMP.

0) Not having obtained at least seventy five percent (75%) of the essential technical criteria;
p) Any bid carrying a mark identifying the bidder

16-2 : Essential criteria :

The technical bids will be evaluated according to the following ten (10) main criteria:

a.  Key personnel of the enterprise on three (03) criteria ;
b.  The site equipment to be mobilized on five (05) criteria ;
c¢.  The Enterprise references on two (02) criteria;

d.  General presentation of bids

e.  Financial capacity;

f.  Safety measures at site;

g.  Technical organization of works;

h.  Logistics;

i.  Attestation and report of site visit;
j- Special technical clausses initiated on all pages and last page signed;

k.  Special administrative clausses filled and initiated on all pages and last page signed

Preparation of BIDS

The list of documents referred to in Article 13 of the General Regulations should be completed, grouped into three
volumes respectively inserted in inner envelopes and detailed as follows:

Volume 1: Documents constituting the administrative file
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DOCUMENT " DESCRIPTION
NO
A.l Certified Copy of the Business Registration, not more than three months old.
A2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerce, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Aol Attestation of bank account of the bidder, issued by a first rate-bank approved by the Mini
o in charge of Finance or by a foreign bank the first order not more than three months.
A.5 Purchase receipt of tender file issued by public treasury
A.6 A bid bond of 600,000 FCFA (six hundred thousand FCFA), accompanied with CDEC RECEIP
An attestation of non-exclusion from Public Contracts issued by the Public contract Regulator
A7
Board (ARMP)
A8 An Attestation of the National Social Insurance Fund stating that the bidder has met all his
’ obligations vis a vis the Fund; the attestation should be less than three months old.
A9 Attestation of fiscal confirmity
A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan and attestation of location of the Company
These administrative documents are valid for three (03) months.

The deadline for the validity of the above administrative documents must be later than the date of the launch of the
Invitation to Tender in accordance with Article 90.3 of the Decree 2018/366 of June 20, 2018 relating to the Code des
Marches Publics.In the case of a group of companies, each member of the group will produce each of the administrative
documents listed above with the exception of 1.1, 1.6 to 1.14.

Volume 2: Parts constituting the technical offer
2.1 Site  visit;  the  bidder ~ will  produce  the  following  two  documents:
- The certificate of visit of the premises following the model (Exhibit 9.4) dated, sealed and signed on
the honor by the tenderer (this Certification as well as the whole offer commits the tenderer who can
not claim the non-knowledge of the site for possible claims);

2.2 The site visit report, initialed to each and signed on the last page by the bidder. This report must be
documented and illustrative.

2.3 The declaration of honor certifying that the tenderer has not abandoned a contract during the last three
years, and that he does not appear on the list of failing companies established by the Ministry of Public
Procurement;

24 Personnel

The CONTRACTOR must have, or have undertaken to hire, before the beginning of the works and for the duration of

the work, the necessary technical personnel necessary, namely:
- A Work DIRECTOR

One (01) Work Supervisor, minimum level Civil Engineer, with at least Five (5) years of experience in the field
of road works, with at least THREE (03) projects carried out at this position (join curriculum) vitae signed by
the candidates, a certified copy of the highest diploma signed by the Administrative Authority, a certificate of

presentation of the original diploma, and a certificate of availability signed by the candidate); Most be in the
NOCE.

- A SITE FOREMAN

One (01) Site Manager, minimum level SENIOR Technical Civil Engineer, with at least THREE (03) years of
experience in the field of road works, with at least one (01) project carried out at this position (join curriculum vitae
signed by the candidates, a certified copy of the highest degree signed by the Administrative Authority, a certificate of
presentation of the original diploma, as well as a certificate of availability signed by the candidate);

NB: Proposed personnel will only be considered at appraisal if the required supporting documentation, less than three
months old, is provided and signed. Most be in the NOCE.

- Carpenter with CAP




2.4 equipment

The company will have to justify the ownership OF AT LEAST, A TIPPER AND A 4WD VEHICLE FOR
SUPERVISON, and condition of the equipment needed to perform the work. Evidence of the equipment is the
certified photocopies of the gray cards legalized by the competent departments of the Ministry of Transport or
the certified photocopies of customs clearance certificates dated less than three months before the deadline for
submission of bids for the rolling stock, and certified photocopies of invoices for other materials.

In case of rental, enclose a copy of the rental agreement and the certified true copies of the documents proving that the
party renting the equipment owns it, with the exception of MATGENIE. These documents must be less than
three months old at the deadline for submission of tenders. The list of minimum equipment to provide is as
follows:

* Equipment to be USED (owned or rented):

- One (01) pick-up link vehicle;

- truck

- One Compactor

- One (01) pharmacy box;

- Small equipment ( machetes, spades, round shovels, wheelbarrows, pairs of gangs).

2.5 Co-contractor's references for the last five years (2017-2022) (attach the first and last pages of the registered
contracts and the minutes of receipt or certificate of performance).

These references (at least THREE (03)) must demonstrate that the BIDDER has completed, during the last ten years,
2008-2017, furrowing or road construction or road rehabilitation or road opening or road construction contracts.
road or road maintenance or any other road works.

2.6 Organization, methodology and planning:

The BIDDER must present in his tender, on pain of elimination, a technical note showing his understanding of the
planned operations and a schedule of work organization.

2.7 List of ongoing projects with their execution rate.

Yolume 3: Parts constituting the financial offer

3.1 A stamped paper submission, as per the attached template (Exhibit 10.1), signed and dated;

3.2 The price schedule (Exhibit 6) according to the model and indicating the prices excluding VAT in figures and in
letters, filled in a legible manner;

3.3 The quantitative and estimated detail of the work (Exhibit 7);

3.4 The price details (Exhibit 9.9). and the decomposition of fixed prices and construction costs.

NB: All the pieces of the initialed financial offer, in addition to the last pages must be signed, sealed and dated.

Price aid tendci currency

7 Market prices are firm and non-revisable.
8 The amount of the bid is denominated entirely in national currency (CFA franc).
Preparation and submission of BIDS
9 Period of validity of tenders:
(a) BIDDERS remain bound by their offer for a period of ninety (90) days from the closing date for the submission
of tenders, during which time the Contracting Authority will notify the firms selected
(b) .In exceptional circumstances, before the expiry of the initial period of validity of tenders, the Contracting
Authority may request bidders to extend the period of validity for an additional period of time. The request and
answers must be in writing. A Bidder may refuse to extend the validity of its bid without losing the bid bond. The
Bidder who agrees to extend the period of validity of its bid may not modify its bid, but must extend the period
of validity of the Bid Deposit accordingly, in accordance with the provisions of Article 17 of the General
Agreement.
10 Amount of the bid bond:

1) Pursuant to Article 6 of the RPAO, the Bidder will provide, a bid bond, the amount specified in the Tender Notice,
which will form an integral part of its bid.

2) The bid bond will conform to the template presented in the Tender Documents. The Submission Security will remain
valid for thirty (30) days beyond the original initial date of validity of the offers, or any new expiry date requested by
the Employer and accepted by the Bidder, in accordance with the provisions of Article 16.2 of the SPECIAL
REGULATION.

3) Any bid not accompanied by an acceptable Bid Deposit will be rejected by the relevant Ministerial Procurement
Commission as non-compliant. The Bid Deposit of a group of companies must be established in the name of a member
of the group submitting the bid.




4) Bid Cautions and bids from unsuccessful bidders will be returned within fifteen (15) days after the publication of
the result of the award, with the exception of the copy intended for the organization responsible for the regulation of
public markets. Tenders not withdrawn within this period are destroyed, without there being grounds for complaint.
5) The Bid Deposit of the successful tenderer will be released as soon as the latter has signed the contract and provided
the required Final Bond.

6) The Submission Security may be seized:

(a) if the Bidder withdraws its bid during the period of validity, except in the case referred to in Article 24.2 of the
RGAO

(b) if, within the time limits provided for in Article 37 of the GMA, the successful tenderer fails to:

i. to sign the contract, or

ii. to provide the required Final Bond.

11

Number of copies of the offer that must be completed and submitted:

1) The Bidder shall prepare an original of the documents constituting the offer in one (01) copy (for each of the three
volumes) clearly marked "ORIGINAL". In addition, the Bidder will submit six (06) copies (for each of the three
volumes) marked "COPY". In the event of any discrepancy between the original and the copies, the original will
prevail.

2) The submission of tenders must take into account the principle of separation of administrative documents (volume
1) from the technical tender (volume 2) and the financial tender (volume 3).

Address of the Owner to use for sending the offers:

The tenders will be deposited against receipt under closed envelopes, in the services of the Client, in particular to the
C hall of SDO, located in Mbengwi (to give a very precise localization of the place).

Tenders must bear the following words:

12

Deadline and deadline for submission of tenders:
Tenders will be submitted by (date of submission of tenders) at

Place, date and time of the opening of the BIDS:

The opening of tenders will take place on as early as 11:00am in the Conference room AT THE
SENIOR DIVISIONALS OFFICE (S.D.0) MOMO. All bidders may attend this opening session or be represented
by a single duly mandated person (even in case of consortium) of their choice with a perfect knowledge of the file.

Evaluation and comparison of offers

13

Currency retained for conversion into a single currency: CFA franc
Source of exchange rate: The Bank of Central African States (BEAC).

1) Before conducting the detailed evaluation of the tenders, the Ministerial Procurement Commission will verify
that each tender essentially conforms to the conditions set out in the Tender Documents.

2) A bid that is substantially in line with the Tender File is an offer that meets all the terms, conditions, and
specifications of the Bidding Documents, without any significant discrepancies or reservations. A major
divergence or reservation is that which: ' ’

(i) significantly affect the scope, quality or performance of the Work;

(ii) substantially limits, in contradiction with the Tender Documents, the Owner's rights or the Administration's

obligations under the Contract; or

(iii) is such that its correction would unfairly affect the competitiveness of the other bidders who submitted bids

substantially in line with the Bidding Documents.

3) The Tenders Board will determine whether the offer is substantially in line with the provisions of the Bidding
Documents based on its content without the use of intrinsic evidence.

4) If a bid is not substantially compliant, it will be rejected by the Ministerial Procurement Commission and can
not subsequently be brought into compliance.

5) At the end of the opening of bids in a time, the copies of tenders received and initialed are entrusted to an
analysis sub-commission for detailed evaluation of bids according to the following three stages:

« Ist stage: Examination of the conformity of administrative documents (Volume 1)

Under penalty of disposal, the Administrative File must be complete and contain all the authentic and conforming
documents listed in Article 13 of this RPAO.

All required documents must be dated within three (03) months of the bid submission deadline and must conform
to the templates.

Any false declaration or presentation of falsified document are reasons for rejection of the offer with prejudice of
any criminal prosecution.

Only tenders presenting a compliant administrative file will be evaluated  technically.
. 2nd step: Evaluation of the technical offer (Volume 2):
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Each bid to be declared technically compliant must have met all the eliminatory criteria and obtained 07 out of 10
sub-criteria evaluated in accordance with section 6.1 of the RPAO.

. 3rd step: Evaluation - 10f the financial offer (Volume 3)
Only tenders submitted by tenderers following the evaluation of the technical offers will be evaluated financially.
In evaluating the offers, it is determined for each offer the "evaluated amount" of the offer by correcting its
proposed amount as follows:
The amount in the tender is corrected in accordance with the procedure detailed in Article 30 of the RGAO
concerning the correction of errors:

Proposed prices for items where quantities are not anticipated will not be part of the contract.

AWARD OF CONTRACT

14 The contract will be awarded to the tenderer submitting the lowest evaluated bid, according to the case, fulfilling the
required administrative, technical and financial criteria. It can not be awarded more than ONE ot (s) per BIDDER
under this Invitation to Tender.

Final guarantee
15 | The final guarantee BOND will guarantee the complete execution of the work and will be constituted according to the

model annexed to this DAO, within a period of twenty (20) days from the date of notification of the contract. The
provisional guarantee of submission is returned as soon as this final bond is established.Its amount is set at three percent
(3%) of the amount inclusive of all taxes of the market.The final guarantee may be replaced by a personal and joint
guarantee of a first-rate banking institution located in Cameroon and approved by the Minister in charge of Finance.At
the end of the work, the final bond will be returned, or the bank surety the released replacement, upon written request
from the other party.

Launching

e Contracting authority/ rep;

e Project owner/ rep:

e DD MINCAF;

e DDMINMAP;
At least two Representatives of the beneficiary Population
e  Contractor

(OS]
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Chapter |
General

Article 1: Subject of tender
The Senior Divisional Officer Momo (S.D.0), contracting authority. launches on behalf of

the Republic of Cameroon, an Open National Invitation to Tender for the REHABILITATION
OF PRINCIPAL PRISON ADMINISTRATIVE BLOCK AND KITCHING
IN MBENGWI SUB DIVISION/

MOMO DIVISION/ NORTH WEST REGION

Article 2: Award procedure
This contract shall be awarded through OPEN NATIONAL INVITATION TO TENDER
Ne /ONIT/ NW06/DTB/2025 OF

FOR THE REHABILITATION OF PRINCIPAL PRISON
ADMINISTRATIVE BLOCK AND KITCHING IN MBENGWI SUB
DIVISION/

MOMO DIVISION/ NORTH WEST REGION

Article 3: Definitions and duties
1 General definitions:
- The Contracting Authority shall be SENIOR DIVISIONAL OFFICER (S.D.0); He is the signatory
and ensures the proper functioning. He ensures the preservation of originals of contract documents and
the transmission of copies to ARMP through the focal point designated to this effect,
- The Project owner shall be the S.D.O MOMO
- The Contract Engineer shall be THE DD MINCAF MOMO hereinafter referred to as the Engineer.
- The project manager shall be STUDY ENGINEER AT THE DIVISIONAL DELEGATION. The
authority in charge with the external control of the execution of the contract shall be the Divisional
Delegate OF Public Contracts MOMO,

- The ACCOUNTANT in charge with the payments is the DIVISIONAL TREASURER FOR
MOMO.

- The contractor is ;

- The competent tender’s board is the MOMO DIVISIONAL TENDER BOARD

3.1: - SECURITY
The collateral is subject to the rules applicable in this matter to government procurement, including
Article 150 of Decree No. 2018/366 of 20 June 2018 on the PUBLIC CONTRACT CODE.

With a view to applying the system of collateral instituted by the abovementioned decree, are
defined as:

- the contracting authority: the s

- Authority responsible for the liquidation of expenses for monthly accounts: S.D.0 MOMO
The authority in charge of the clearance of expenditure the DCF MOMO;
The authority in charge of the ordering of payments: THE DIVISIONAL DELEGATION OF
MINCAF MOMO
- - The paying agency is the DIVISIONAL TREASURY MOMO;
- - Officials competent to provide the information within the context of execution: DIVISIONAL
DELEGATION OF MINCAF MOMO;
The collateral is subject to the rules applicable in this matter to the Public Contract Code of the State.
3.3: - RESPONSIBILITIES OF THE PROJECT ENGINEER
The Project ENGINEER is responsible for having the work EXECUTED satisfactorily by the
contractual provisions and the TECHNICAL SPECIFICATIONS of the WORKS.
It may not relieve the contractor of any of its contractual obligations, nor (except as expressly stipulated
below) order any work likely to delay the execution of the works or to provoke an additional payment
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by the Contracting Authority. nor order any significant modification to the work to be performed. The
Project ENGINEER is competent to prepare and sign technical service orders.

At the request of the CONTRACTOR or the Project ENGINEER contradictory findings may be made
to fix the quantities of certain works. Such contradictory findings will be made when a work may no
longer be measurable.

Article 4: Language, applicable law and regulation (GAC supplemented)

I. The language to be used shall be /English and/or French].

2. The CONTRACTOR shall be bound to observe the law, regulations and ordinances in force in
the Republic of Cameroon and this both within his own organization and in the execution of the
contract.

If in Cameroon, the regulations, laws and administrative and fiscal measures in force at the date of
signature of this contract are amended after the signature of the contract, the possible direct resulting
costs shall be taken into account without gain or loss for either party.

Article 5: Constituent documents of the contract
The constituent contractual documents of this contract are in order of priority
5.1 The CONTRACTOR’s bid and its annexes in all provisions not contrary to the Special
Administrative Conditions (GAC) and the Special Technical Conditions (STC) referred to above;
5.2 the contract contents the following:
- The Special Administrative Conditions (SAC);
- The Technical Specifications (TS);
- The particular elements necessary for the determination of the contract price, such as, in order
of priority:, the statement of all-in prices, detailed estimates,
5.3 the unit price schedule,/ the breakdown of all-in prices and the sub-details of unit prices,
5.4 the tender file;
5.5 the updated and approved planning of works,
5.6 The approved execution plan
5.7 The General Administrative Conditions (GAC) applicable to supplies contracts as put in force by
Decree No. 033 of 13 February 2007;

Article 6: General instruments in force

This contract shall be governed by the following general instruments:

In the case that is not contrary to the provisions of this contract, the other party remains subject to the
general texts hereafter:

6.1. Law No. 92/007 of 14 August 1992 on the Labor Code;

6.2. Law No. 96/07 of 8 April 1996 on the protection of the modified road assets and
supplemented by the laws n © 98/011 of July 14, 1998 and 2004/021 of July 22, 2004,

6.3. framework law N ° 096/12 of 05 August 1996 on a framework law on environmental
management;

6.4. the law n ° 2000/10 of July 13", 2000 fixing the organization and the modalities of the
exercise of the profession of Engineer of the Civil Engineering;

6.5. Law No. 001 of 16 April 2001 on the Mining Code, and implementea’ by Decree No.

2002/048 / PM of 26 March 2002;

6.6. Law No. 2007/006 of 26 December 2007 on the Financial Regzme of the State;

6.7. Law No. 2017/021 of 20 December 2017 on the Budget Law of the Republic of Cameroon
for the 2018 Financial Year,

6.8. Ordinance N ° 2018/001 of 09 April 2018 amending and supplementing certain provisions
of Law N © 2017/021 of 20 December 2017 on the Finance Law of the Republic of Cameroon for the
financial year 2018;

6.9. Ordinance N ° 2018/002 of 04 June 2018 amending and supplementing certain provisions
of Law N ° 2017/021 of 20 December 2017 on the Finance Law of the Republic of Cameroon for the
financial year 2018;

6.10. The Mining Code

6.11. Decree No. 2001/048 of 23 February 2001, on the organization and functioning of the
Public Procurement Regulatory Agency (ARMP);



6.12. Decree No. 2003/651 / PM of 16 April 2003 laying down the procedures for the application
of the tax and customs regime for Government Procurement;

6.13. Decree No. 2005/577 of 23 February 2005 laying down the procedures for carrying out
environmental impact studies:

6.14. Decree No. 2008/376 of 12 November 2008 on the administrative organization of the
Republic of Cameroon;

6.15. Decree No. 2011/408 of 9 December 2011 on the organization of the Government;

6.16. Decree N © 2012/075 of the 08/03/2012 leading organization of the Ministry of Public
Procurement;

6.17. Decree N ° 2012/076 of 08/03/2012 amending and supplementing certain provisions of
Decree N ° 2001/048 of 23 February 2001 on the creation, organization and functioning of the Agency
for the Regulation of Public Procurement;

6.18. Decree N ° 2013/271 of 05 August 2013 amending and supplementing certain provisions
of Decree N °2012/074 of 08 March 2012 on the creation, organization and functioning of Procurement
Commissions;

6.19. Decree No. 2013/334 of 13 September 2013 on the organization of the Ministry of Public
Works;

6.20. Decree No. 2014/0611 / PM of 24 March 2014, setting the conditions for the recourse and
application of labor-based approaches;

6.21. Decree No. 2018/190 of March 02, 2018 amending and supplementing certain provisions
of Decree No. 2011/408 of December 9, 2011 on the organization of the Government,

6.22. Decree No. 2018/1991 of 02 March 2018 on the redevelopment of the Government;

6.23. Decree No. 2018/366 of 20 June 2018 on the Public Procurement Code;

6.24. Law N ° 2004/017 of 22 July 2004 on the orientation of Decentralization;

6.25. Law N ° 2004/018 laying down the general rules applicable to the municipalities;

6.26. Order No. 093 / CAB / PM of 5 November 2002 fixing the amounts of the bid bond and
the cost of purchasing the Bidding Documents;

6.27. Order No. 070 / MINEP of April 20, 2005 setting out the different categories of operations
whose realization is subject to the environmental impact study;

6.28. Order No. 033/ CAB /PM of 13 February 2007 putting into effect the General Conditions
of Contract (CCAG) applicable to public contracts;

6.29. Order No. 07 / MINTP of 16 October 2012, containing terms and conditions specifying
the technical conditions and procedures for the exercise of powers transferred by the State to the
Communes in the field of road maintenance work;

6.30. Circular No. 004 / CAB / PM of 30 December 2005 on the application of the Public
Procurement Code;

6.31. Circular No. 003 / CAB / PM of 18 April 2008 on compliance with the rules governing the
award, execution and control of public contracts;

6.32. Circular No. 002 / CAB / PM of 31 January 2011 on improving the performance of the
Public Procurement system;

6.33. Circular No. 003 / CAB / PM of January 31, 2011 specifying how to manage changes in
the economic conditions of public markets;

6.34. Circular No. 001/ CAB /PR of 19 June 2012 on the awarding and control of the execution
of public contracts;

6.35. Circular N ° 001/ C / MINF]I of January 2™, 2018 concerning the execution of the financial
laws, the follow-up and the control of the execution of the Budget of the State, the Enterprises and Public
Institutions, the local authorities decentralized and other funded agencies for FY 2018;

6.36. Circular-letter No. 0005 / LC / MINMAP / CAB of July 3, 2018 specifying the transitional
measures to be observed following the signature and publication of Decree No. 2018/366 of June 20,
2018 on the Public Procurement Code;

6.37. Letter No. 00908 / MINTP / DR dated 1997 from the Ministry of Public Works issuing
guidelines for the consideration of environmental impacts in road maintenance;

6.38. the technical standards in force in Cameroon;

6.39. The directives in force at the Ministry of Public Works allocating roles among the various
stakeholders for the ongoing road maintenance campaign with the Owner;



6.40. the French CCTG, in particular its preamble and fascicles 1, 2, 4, 7, 23, 24, 25. 27, 29,
30, 31, 50, 56, 61, 62, 63, 65-A, 66, 68, 70 «sveell as French standards (in the absence of Cameroonian
standards) and the technical opinions of the French technical network;

6.41. the national collective agreenment for construction, public works and related activities of
December 10, 2013.

Article 7: Communication

7.1 THE CONTRACTOR DOMICILLIATION
The CONTRACTOR is required to take up residence near the place of work and to make known the
address of this domicile to the CONTRAT MANAGER.
Failure by him to have fulfilled this obligation within fifteen (15) days from the date of notification of
the Order of Service to begin the work. all notifications related to the contract will be valid when they
have been made at the COUNCIL OR THE RESIDENT OF THE CONTRACT ENGINEER

After the provisional acceptance of the works, the CONTRACTOR is released from the
aforementioned obligation. In this case, any notification will then be validly made to the registered office
mentioned in the tender and listed on the cover page of this contract.

7.2 CORRESPONDENCE
All correspondence between the CONTRACTOR, the PROJECT OWNER, the CONTRACT
MANAGER, the CONTRACT Engineer, the Project Manager, are exclusively made in writing.
They shall be sent by post, telegram, telex, telefax, E-mail or deposited against discharge at the
addresses indicated by the parties.
In the event that the Client is the addressee, copies will be sent within the same time, to the Head
of Service, the Engineer and the Project Manager.

The CONTRACTOR will send all written notices or correspondence to the Project Manager, with
a copy to the CONTRACTMANAGER and to the CONTRACT Engineer.

Article 8: Administrative Orders

“The various service order will be established and notified as follows

8.1 The Administrative Order to start execution of works shall be signed by the CONTRACTING
AUTHORITY and notified to the contractor by the contract Engineer with copies to the
contracting authority, Contract Manager, Project Manager and paying body.

8.2 Administrative Orders with incidence on the objective, amount or supply deadline shall be signed by
the Project owner and notified to the supplier by the contract manager with a copy to the Project
Owner, contract engineer, Engineer, Project Manager and Paying Body. The prior endorsement of
the Paying Body shall possibly be required for those with a financial incidence.

8.3 Administrative Orders of a technical nature linked to the normal progress of the supplies shall
be signed directly by Contract Manager and notified to the supplier by the Engineer or Project
Manager (where applicable) and a copied to the Contracting Authority and Contract Manager..

8.4 Administrative Orders serving as warnings shall be signed by the Project Owner and notified to
the supplier by Contract Manager and copied to the Contracting Authority, Engineer and Project
Manager.

8.5 Administrative Order for suspension or resumption of supplies for reasons of the weather shall
be signed by the Contract Manager upon the proposal of the Project Owner after the opinion of
the Engineer and notified to the supplier by the Engineer.

8.6 Administrative Orders prescribing works necessary to remedy disorders not within the remit of
normal maintenance which could appear during the guarantee period and not related to normal
usage shall be signed by the Contract Manager upon the proposal of the Contract Engineer and
notified to the supplier by the Contract Engineer.

8.7 The supplier shall address all written notifications or correspondences to the Project Manager
and copied to the Contract Manager and Engineer

8.8 The supplier has a time-limit of fifteen (15) days to issue reservations on any Administrative
Order received. Having reservations shall not free the enterprise of executing the Administrative
Orders received.

ARTICLE 9: - CONDITIONAL WRAPPING CONTRACT
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9.1 The contract is not conditional: however. it should be stressed that task 1 on “clearing or
weeding the roadside™ should be subject to two or three passes (depending on the Regions),

Article 10: Supplier’s equipment and staff

10.1 MATERIALS AND PERSONNEL TO BE SET UP
The contracting party will mobilize the equipment and personnel necessary for the execution of the
works.
10.2 REPRESENTATIVE OF THE COCONTRACTOR

Within five (05) days from the date of notification of the service order to begin the work, the
CONTRACTOR must compulsorily designate HIS SITE ENGINEER, who will have sufficient powers
of representation and decision to direct the site.

This designation will be made by mail to the Project Manager with a copy to the CONTRACT
MANAGER, signed by the contractor and containing the specimen signature of the manager so
designated.

Chapter I1: Financial conditions

Article 11 Guarantees and securities
11.1 DEFINITIVE SECURITY
11.1.1 The final guarantee guaranteeing the execution of the work will be constituted within a
period of twenty (20) days from the date of notification of the order of service of start of works.
It will be kept by the Paying Organization.
The provisional guarantee of submission is returned to the other party as soon as this final bond
is established
.11.1.2 Its amount is fixed at THREE PERCENT (3%) of the amount inclusive of all taxes of
the market.
11.1.3 The final guarantee may be replaced by a personal and joint guarantee of a first-rate
financial institution established in Cameroon and approved by the Minister in charge of Finance.
11.1.5 At the end of the work, the final bond will be returned, or the bank surety will be replaced,
at the written request of the other party.
11.3 GUARANTEE OF STARTING ADVANCE
The start-up loan set in Article 20.1 of this SCC shall be 100% bonded by a financial institution
established in Cameroon and approved by the Minister in charge of Finance.

Article 12: Amount of the contract
The amount of this contract as shown on the attached is (in figures) (in letters) CFA
francs Inclusive of All Taxes; that is:

- Amount exclusive of VAT: ( )CFAF
- Amount of VAT: ( ) CFA F.

The amount of the contract calculated under the conditions laid down in article 19 of the GAC, results
from the application to the amount exclusive of the VAT, of the Value Added Tax (VAT).

Article 13: Place and method of payment

13.1  In return for the payments to be done by the Contracting Authority to the supplier under the
conditions laid down in the contract, the supplier is bound by these provisions to execute the
contract in accordance with the terms of the contract.

13.2  Payments shall be made into account No. opened in the name of the supplier in
bank.

a. For payments in CFA francs either (amount in figures and letters exclusive of VAT), by
credit to account No. opened in bank in the name of the supplier.

b. For payments in foreign currency, either (amount in figures and letters exclusive of VAT)
be credit to account No. opened in bank in the name of the supplier.
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Article 14: Price variation

14.1: CONSISTENCY OF PRICES
14.1.1 The prices of this contract include all the constraints imposed on the EXECUTION of the work

as well as the local conditions that may affect their EXECUTION and cost.

14.1.2 Lump sum mileage prices include. in particular, labor, the supply of materials and materials.
leasing, depreciation, operation and maintenance of equipment, personnel transportation costs.
allowances, leasing and agreement of the local residents for the depositing of the products of weeding
or removal and all things necessary for the good execution of the works.

14.1.3 These prices also include bonuses, insurance costs, including civil liability and construction site
insurance, and social security charges due to various personnel and all local taxes and fees related to
good signage of the building site.

14.1.4 Memorandum prices or for which quantities are not priced retail even though they appear in the
Price Schedule and in the price sub-items of the initial offer, are not part of the contract.

14.1.5 Under no circumstances may the other party claim the insufficiency of information provided by
the Administration to revert the price quoted or to claim compensation in the course of the contract.

14.2: BREAK DOWN PRICE

14.2.1 The Bidder has provided in its bid the sub-detail of each application price, established according
to the rules in use, and detailing the amount per task.

14.3: VARIATION OF PRICES
Prices in this CONTRACT are firm.

ARTICLE 18: - YALORIZATION OF WORK
This contract is at unit prices. The amount due is determined by multiplying the corresponding unit
prices by the quantities of work EXECUTED and ASSESS.

ARTICLE 20: - ADVANCES

20.1 START-UP ADVANCE
20.1.1 In accordance with the regulations in force and at the express request of the other
CONTRACTOR, a start-up advance of up to TWENTY PERCENT (20%) of the amount inclusive of
VAT may be granted.
However, this request will be transmitted to the Owner only after notification of the service order to
start the work.
20.1.2 The start-up advance shall be reimbursed by fifty percent (50%) of the work of each statement
from the time the work performed exceeds forty percent (40%) of the contract price. It must be
completed at the latest when the amount of the work reaches eighty percent (80%) of the contract value.
In any case, the refund must be completed one (01) month before the expiry date of the contractual
period.

20.1.3 As and when the advances are reimbursed, the CONTRACTING AUTHORITY shall give the
hand-over of the corresponding deposit if the other party so requests.

Article 21: Payment of works

21.1 START-UP ADVANCE PAYMENT
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After the eventual agreement of THE CONTRACT MANAGER 1o the start-up loan application referred
to inarticle 20.1.1 above, the relevant statement, corresponding to the percentage granted, shall be drawn
up by the contracting party and sent to the Project Manager, along with the equivalent BID bond.

21.2 ASSESSMENT THE WORK DONE
At the reception of the work of each pass, the contractor and the Project Manager establish an
contradictory ASSESSMENT which summarizes the details of the executed work, which may give the
right to payment.

21.3 BILLS

21.3.1 The payment of the BILLS of each pass is conditioned by the presentation of the approved
execution PROGRAMME.

21.3.2 Only the VAT Exclude statement will be paid to the other party. The calculation of the amount
of VAT will be borne by the PUBLIC WORKS Budget.

21.3.3 The Concession Holder will be compensated for the quantities actually executed. It will deliver
in seven (07) copies, (01 stamped original and 06 copies), after the reception of the works of the
considered pass, to the Project Manager, two drafts provisional BILLS (a BILL without taxes (HT) and

a BILL OF the amount of the fees), establishing the total amount of the sums he can claim as a result of
the EXECUTION of the contract.

21.3.4 The amount of the VAT bill is the sum of the amount of work determined on the basis of the
quantities of the contradictory ASSESSMENT, to which are applied the prices of the list from which
will be deducted:

(i) the sums for the repayment of advances made to the contractor in accordance with article
20.1.2 of this SCC;

ii) late penalties, possibly.

21.3.5 The settlement of the amount of the taxes will be the subject of a writing order between
the Road Fund and the MINFI.

The VAT amount of the settlement to be paid to the CONTRACTOR, a taxpayer under the
effective tax rate regime, shall be charged as follows:

- 97.8% paid directly to the counterparty’s account:

- 2.2% paid to the Public Treasury in respect of the IR (Income Tax) owed by the other party
and deducted at source.

21.3.6 The Project ENGINEER will check the BILLS for validation or make corrections. He
will forward them to the CONTRACT MANAGER who will forward them to the CONTRACT
MANAGER for prior approval before transmission to the Paying Agency, so that they are in his
possession by the 15™ of the month at the latest.

Payments will be made by the BAMENDA TREASURY within the statutory deadlines from

the submission of the approved statement.

However, QUANTITIES OF WORKS EXECUTED and BILL must be checked and validated

during site meetings.

A copy of the MINUTES and corresponding QUANTITIES OF WORKS EXECUTED shall be

sent to the CONTRACT MANAGER and the Engineer for the follow-up file at the same time.

In case of corrections, a copy of the corrected BILL is returned to the CONTRACTOR.

21.4 TRANSMISSION OF BILLS TO THE CONTRACTING AUTHORITY
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21.4.1 Pursuant to the provisions of Article 47 of Decree No. 2018/366 of 20 June 2018
establishing the Public CONTRACT Code, a copy of the provisional and final BILLS will be
sent to the Minister for PUBLIC Contracts. Only the final BILL will be subject to the approval
of the DIVISIONAL Delegate of Public CONTRACT territorially competent. before its
transmission to the Paying Agency.

Article 22: Interest on overdue payments
Any default interest is paid by statement of the sums due in accordance with the provisions of Articles

166 and 167 of Decree No. 2018/366 of 20 June 2018 on the Public CONTRACT Code.
Article 23: Penalties for delays
23.1 Penalties for delay of work:

23.1.1If the other party fails to have completed all the works within the specified time, it will be applied,
after prior notice, penalties of delay in accordance with the provisions of Article 168 of Decree No. 2018
/366 of June 20, 2018 relating to the Public CONTRACT Code :

- 1/2000" of the total amount of the Contract per calendar day of delay from the first (1%)
to the thirtieth (30") day.

- 1/1000" of the total amount of the Contract per calendar day of delay beyond the thirtieth
(30™) day.

In the event of an extension of time by the Employer at the request of the company, except in
cases of force majeure, expenses relating to the services of the Control Mission will be borne by the
company.

23.2 Penalty for late delivery of contractual documents:

- THE CONTRACTOR representative: 3,000F / day late beyond fifteen (15) days from
the date of notification of the start-up service order;

- Co-contractor’s home address: 3,000F / day late beyond fifteen (15) days from the date
of notification of the start-up service order;

- Staff and Equipment List: 5,000F / d over fifteen (15) days from the date of notification
of the start-up service order;

- Insurances: 5000F / day late beyond fifteen (15) days from notification of the Seed

Service Order.
- Final Bond: 5,000F / d over twenty (20) days from notification of the Seed Service Order;

- Execution Program: 15,000F / d over thirty (30) days from the notification of the start-
up service order.

23.3 Penalties for failure to perform:
- No filling of the construction log found during visits: 3 000F / visit
- Unavailability of the site log during visits: 5,000 / visit.

23.4 Cumulative penalties may not exceed ten per cent (10%) of the TTC amount of the contract
In accordance with Article 169 of Decree No. 2018/366 of 20 June 2018 on the Public
CONTRACT Code.

23.5 A rate greater than ten percent (10%) may result in the termination of the contract In
accordance with Article 182 of Decree No. 2018/366 of 20 June 2018 on the Public
CONTRACT Code.

23.6 It is the responsibility of the Co-contractor to collect, as and when the works are carried
out, the supporting documents of a possible file for the submission of penalties.
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23.7 The delivery of penalties may be pronounced by the PROJECT OWNER only after
45avourable opinion of the Government CON TRACT Regulatory Agency.

23.8 No bonus is provided in case of advance on the contractual period.

ARTICLE 24 REGULATION IN THE CASE OF A GROUPING

24.1 Direct payments from contractors are envisaged provided that the agent or the contracting
party has agreed to the amounts to be paid in this way.

ARTICLE 25 FINAL BILLS

After completion of the work and within a maximum of 45 days after the date of provisional acceptance,
the CONTRACTOR will establish on the basis of conflicting findings, the draft final BILLS of the work
actually EXECUTED, which summarizes the total amount of sums he can claim from does the work as
a whole.

The final draft bill is presented by the CONTRACTR to the verification of the project manager, the
engineer’s visa, the Chief of Service’s visa and the approval of the contracting authority.

This final draft bill, once accepted or rectified by the CONTRACT MANAGER becomes final
settlement. It is used for the establishment of the deposit for balance of the CONTRACT, established
under the same conditions as those defined above for the establishment of monthly statements.

ARTICLE 26 GENERAL AND DEFINITIVE BILLS

26.1 The general and final BILLS at the end of the contract will be signed by the PROJECT
OWNER.

26.2 After the acceptance of the works, the Project ENGINEER draws up the general and
definitive BILLS of the contract, which is signed by the Contractor on the one hand, the
Engineer, the CONTRACTMANAGER and the PROJECT OWNER.

This count includes:

- the final BILL,

- the deposit for balance,

- the summary of the DISCOUNTS.

The amount of the general count is equal to the result of this last recapitulation.

26.2 The signature of the general and definitive BILLS without reservation by the
CONTRACTOR, binds the parties definitively and terminates the contract, except with regard
to default interest, possibly the revision or discounting of the prices, which are settled by the
Member States. Dues, not included in the amount of the contract.

ARTICLE 27: - TAX AND CUSTOMS REGIME

27.1 This contract is subject, in the field of taxation, to the regulations in force in the Republic
of Cameroon.

27.2 This contract is concluded inclusive of all taxes, in accordance with the decree n © 2003/651
/ PM of April 16™, 2003 fixing the modalities of application of the fiscal and customs regime of
the public CONTRACTS.
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ARTICLE 28: - Stamp duty and registration of contracts

28.1 Seven (7) original copies of this contract shall be stamped and registered by the care and
expense of the CONTRACTOR, in accordance with the regulations in force.

28.2 After registration, it will be returned to the PROJECT Owner, five (05) original copies for
ventilation

28.3 Failure to register within the prescribed deadlines will result in penalties provided for by
the General Tax Code.

Chapter I1I
Execution of services

Article 29: Time limit of the contract

29.1 This deadline of this contract shall run from the date of notification of the Administrative Order

to start execution and is of calendar months

Article 30: Role and responsibilities of the contractor

30.1 The CONTRACTOR acknowledges having read and verified the volume and nature of the work
to be EXECUTED. It cannot claim any omission or underestimation of the CONTRACT to make
claims of any nature whatsoever.

30.2 The contractor shall be held responsible for any damage to the road, residents or vehicles
resulting from the use of working methods that do not comply with this contract, in particular the use
of fire for weeding of any nature whatsoever is formally prohibited.

30.3 The CONTRACTOR is obliged to set up a specific signage for any obstacle created on the day
carriage because of the work (temporary deposit of materials before loading). It is strictly forbidden
to leave a night obstacle on pavement and paved shoulders, even if reported. Failure to comply with
these safety rules will result in penalties as defined in section 14 of this SCC.

30.4 The CONTRACTOR must comply with the environmental protection regulations in force in the
Republic of Cameroon, and in particular the framework law n © 096/12 of 05 August 1996 on the
management of the environment and the letter n © 00908 / MINTP / DR dated 1997 of the Minister
of Public Works publishing the Guidelines for the consideration of environmental impacts in road
maintenance. In particular, he must comply with the CPT’s requirements in this respect.

30.5 The CONTRACTOR may not evade the confirmation decided by the PROJECT OWNER
without breaking the market due to his wrongdoing and subjecting himself to the sanctions provided
for by the regulations in force.

ARTICLE 32: - INSURANCE OF WORKS AND CIVIL RESPONSIBILITIES

32.1 The CONTRACTOR must prove that he holds a “civil liability” insurance policy, for damages
of any kind caused to third parties:

(a) by his salaried staff working at work;

(b) by the equipment he uses;

¢) because of the work.

32.2 In addition, the site must be covered for all the work of an “all risk building site” insurance
issued by a company approved by the competent authority. The costs inherent in this insurance are
borne by the CONTRACTOR.
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32.3 No regulations except the start-up loan shall be made without presentation of a certificate from
one company proving that the CONTRACTOR has paid in full the premiums or contributions
relating to the works concerned.

32.4 The CONTRACTOR shall have a period of fifteen (15) days from the date of notification of the
service order to commence work to present a certificate from an insurance company proving that it
has been fully paid premiums or contributions relating to the work for this contract. After this period,
the contract may be terminated.

ARTICLE 33: - CONSISTENCY OF WORK

33.1 The works are defined in the CPT, the price schedule and the estimated detail and generally
include:

SERIE 000: INSTALLATIONS
Site Installation

Bring & Folding of Equipment
Project Launching and sensitization

SERIE 100: CLEANING AND EARTH MOVEMENTS
Clearing of Vegetation

Ordinary cut and throw

Lateritic fill from borrow pit

Construction of the Platform

Grading/Compaction

Creations of earth ditches and divergents with grader
Wearing Course in Lateritic Gravel

Bulldozing

33.2 Services not provided for, due to accidents or whose complexity requires means not defined in the
above documents will be performed by the company at the express request of the PROJECT OWNER
by order of service. Any service EXECUTED without an order for service will not be paid by the
PROJECT OWNER.

33.3 Prior to the commencement of all work, the contractor and the Project Manager shall proceed to a
measure of the length of the lot and an identification of the work with marking on the roadway every
hundred (100) meters. This will be the subject of a report signed by both parties.

33.4 Environmental protection

The CONTRACTOR will be required to comply with the laws governing the protection of the
environment in force in the Republic of Cameroon and in particular the law n ° 096/12 of 05 August
1996 on the framework law on the management of the environment and the Letter No. 00908 / MINTP
/ DR dated 1997 from the Minister of Public Works publishing the Guidelines for the consideration of
environmental impacts in road maintenance.

In particular, he must comply with the provisions of the CCTP (chapter V) in this respect.
ARTICLE 34: - DOCUMENTS TO BE PROVIDED BY THE COCONTRACTOR
34.1 WORK EXECUTION PROGRAMME
34.1.1 Within a period of five (05) days from the notification of the service order to start the work of

each pass, the CONTRACTOR will submit to the validation of the CONTRACT Engineer, after
approval of the Project Manager, and in six (06) copies a execution PROGRAMME of the works
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after a detailed visit of the site, accompanied by the Project Manager. The project manager has two
(02) DAYS for the visa or rejection of the project. the CONTRACT Engineer also has three (03)
days for validation or rejection. The rejects should focus on the corrections to the execution
PROGRAMME to be unique at each level of validation.

34.1.2 This execution PROGRAMME will include:

- The CV of the Site ENGINEER and the copy of his diploma;
- The organization of the company to carry out the work of each workshop:

- The quantitative survey and the location of all the essential tasks to be EXECUTED, so as to obtain a
better level of service and good visibility after the works;

- A temporary signage plan for the site during the execution of the work.

ARTICLE 35: - ORGANIZATION AND SAFETY OF SITE

35.1 SECURITY OF WORKSITE

35.1.1 Construction Identification Signs

The identification or WORKS announcement signs will be placed at the beginning and at the end of
f]?gl:,v ierc]:(t.ion, and must be put in place within a maximum of one month after the service order to start

35.1.2 Signalisation of work

35.1.2.1 The work SIGNALISATION shall be in accordance with the temporary signalling plan
validated in the execution PROGRAMME. 1t is carried out under the control of the Project Manager by
the contractor, the latter having to support the supply and installation of signs and signalling devices,
unless otherwise stipulated in the contract.

35.1.2.2 The contractor shall be personally liable for all direct or indirect consequences of a lack of
signalling or the maintenance of temporary structures necessary for the maintenance of traffic.

35.1.2.3 All costs incurred by site-specific road signs are the responsibility of the Contractor. The latter
will remain alone and fully responsible for all accidents or damage caused to third parties, during the
execution of the work due to his equipment or errors and omissions concerning the signalling.

35.1.3 Night work, holidays and Sundays.

The works cannot continue neither at night, nor on Sundays, nor holidays without the prior written
authorization of the CONTRACT Engineer.

ARTICLE 37: - SUBCONTRACTING
It is not allowed to use subcontracting.

Chapter IV : Acceptance
Article 41: Provisionnel acceptance

ARTICLE 41: - ACCEPTANCE
The provisional acceptance of the works will be granted at the end of the execution of these works.

41.1- OPERATIONS PRIOR TO ACCEPTANCE
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41.1.1 At the end of the works, the CONTRACTOR will make the request in writing to the Project
ENGINEER with a copy to the CONTRACT MANAGER.

41.1.2 Within a period of seven (07) days from the date of submission of the request for acceptance. a
prior visit will be organized by the Project Manager, with the participation of the CONTRACT Engineer.
in the presence of the contractor.

This visit includes among other things:

- the qualitative and quantitative recognition of the work carried out;

- the possible finding of non-performance of the services provided for in the contract;

- the findings relating to the completion of the works:

- The route diagram of the executed works.

41.1.2 These operations are the subject of a report drawn up on the spot and signed by the Engineer, the
Project Manager and countersigned by the contractor.

41.1.3 At the end of this pre-acceptance inspection, the Project Manager may specify the reserves to be
lifted and the corresponding works to be carried out before the provisional acceptance date that the
CONTRACT MANAGER will fix in agreement with the Engineer and the Contractor. Project manager.

41.2- ACCEPTANCE COMMISSION
41.2.1 The ACCEPTANCE commission shall consist of the following members:

1. The CONTRACTING AUTHORITY or his representative: President;

2. The CONTRACT MANAGER, Member;

3. The CONTRACT Engineer, Rapporteur;

4. The DIVISIONAL Delegate of MINMAP or his representative, Observer.

41.2.3 The aforementioned members and the contractor are summoned, by mail from the CONTRACT
MANAGER, with a copy to the Representative of the PROJECT OWNER, to take part in the
ACCEPTANCE VISIT, at least seven (07) days before the date of the ACCEPTANCE.

The absence of the CONTRACTOR is equivalent to the unreserved acceptance of the conclusions of the
commission of receipt.

41.2.4 The Commission, under the direction of the President, after visiting the site, examines the report
or the minutes of the operations prior to the reception and pronounces or not the provisional acceptance
of the works.

This will be the subject of the minutes of provisional acceptance signed forthwith by all present members
of the commission.

41.2.5 The provisional acceptance report shall fix the date of completion of the work.

41.2.6 In the event that the works cannot be received, notification is made to the contractor, by way of
service order signed by the PROJECT OWNER, omissions, imperfections or defects noted that make it
impossible to receive. This Service Order gives notice to the contractor to complete the incomplete
works or to remedy imperfections and defects in a specified period, without prejudice to the application
of the provisions of Article 77 of the GCC.

When the contractor considers that the works are completed, he must again ask the PROJECT
MANAGER, provisional acceptance. After the period indicated in the service order, the CONTRACT
MANAGER may have another contractor perform, in accordance with the regulations in force, the
execution of the necessary works, the damages, costs, risks and perils of the CONTRACTOR.

41.2.71f the ACCEPTANCE Committee does not meet within fifteen (15) days of the favorable report
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prior to receipt, the CONTRACTOR cannot be held responsible for the consequences of this delay on
the quality of the work EXECUTED.

41.2.8 At the end and after the acceptance of the works, the CONTRACT MANAGER will deliver to
the CONTRACTOR. at his request, the certificate of completion.

ARTICLE 42: - DOCUMENTS TO BE PROVIDED

A SITE logbook will be kept by the Contractor and made available to the Project Manager and his
representatives.

The CONTRACTOR may record incidents or observations that may give rise to a claim on its part.
The SITE logbook will be signed by both the Project Manager and the Site FOREMAN at each site visit.

For any claims of the CONTRACTOR, only events or documents mentioned in due time may be
reported to the SITE logbook.

ARTICLE 43: - WARRANTY PERIOD AND MAINTENANCE DURING THE GUARANTEE
PERIOD

43.1 Guarantee period

The period of guarantee is one year at from the date of provisional acceptance and concern only
the hydraulic structures put in place.

43.2 Maintenance during guarantee period on hydraulic structures.
Article 44: Final acceptance
The procedure is the same as that of the provisional acceptance of works, after expiration of the period

of guarantee. The acceptance commission will make sure the hydraulic structure continue to function
well.
Chapter V

SUNDRY PROVISIONS

Article 45: Termination of the contract

The contract may be terminated ipso jure by the Contracting Authority, as provided for in Title V,

Chapter I, Section II, Sub-Section I of Decree No. 2018/366 of June 20, 2018 relating to the Public

CONTRACT Code and also in the conditions set out in sections 74, 75 and 76 of the TS (Works),

including any of the following:

- death of the contractor. In this case, the PROJECT OWNER may, if necessary, authorize the
acceptance of the proposals submitted by the rights holders for the continuation of the services:

- bankruptcy of the holder of the contract. In this case, the PROJECT OWNER may accept, if applicable,
proposals that may be submitted by the creditors for the continuation of the services;

- judicial liquidation, if the co-contractor of the Administration is not authorized by the court to continue
the operation of his business;

- in the case of subcontracting, subcontracting or subcommand w1thout prior authorization from the
Contracting Authority or the Delegated Contracting Authority;

- failure of the Administration's co-contractor duly noted and notified to the latter by the Contracting
Authority to the Delegated Contracting Authority;

- non-compliance with labour legislation or regulations;

- significant variation in prices under the conditions defined by the general administrative clauses,
following the modification of the economic conditions or the initial quantities of the contract;

- fraudulent manoeuvres and corruption duly noted.

- The contract may also be terminated in the following cases:

- Delay of more than thirty (30) calendar days in the execution of a service order or unjustified
termination of the work of more than seven (07) calendar days;

- - Accumulated penalties exceeding 10% of the T.T.C. amount of works;

- Refusal of resumption of poorly executed work;
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- Failure of the contracting partner.

Article 46: Case of force majeure
46.1 Cases of force majeure shall be recorded in accordance with the provisions of Section 75 of
the GCC.
46.2 It is the responsibility of the Contracting Authority to assess the nature of force majeure and
the evidence provided by the CONTRACTOR.

Article 47: Disagreements and disputes

Any dispute or dispute arising between the contracting parties shall be the subject of an attempt at a
friendly settlement.

In the absence of amicable settlement. any dispute arising from the contract will be brought before the

competent Cameroonian jurisdiction, in accordance with the provisions of Article 187 of Decree No.

2018/366 of 20 June 2018 on the PUBLIC CONTRACT CODE.

Article 48: Production and dissemination of this contract

48.1 The drafting and formatting of the documents constituting the contract is done by the PROJECT
OWNER.

48.2 The edition of this contract, in twenty (20) copies subscribed, is the responsibility of the PROJECT
OWNER.

Article 49 and last: Entry into force of the contract

This contract shall be final only upon its signature by the Contracting Authority. It shall enter into force
as soon as it is notified to the supplier by the Contracting Authority.
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Document No. 5:
TECHNICAL SPECIFICATIONS
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I.  GENERAL REQUIREMENTS

The works shall comprise the REHABILITATION OF PRINCIPAL PRISON
ADMINISTRATIVE BLOCK AND KITCHING IN MBENGWI SUB
DIVISION/

MOMO DIVISION/ NORTH WEST REGION The Contractor shall provide all labour,

materials, equipment, tools, transport, supervision and incidentals necessary for the proper execution of the works
in accordance with approved drawings. technical specifications, contractual norms , and the rules of good
engineering practice.
All materials shall be new, of approved quality, and conform to applicable Cameroon standards and relevant
international standards where local standards are not available.
The Contractor shall inspect the site and verify all dimensions and existing conditions before commencing works.

2. SITE PREPARATION AND PRELIMINARY WORKS

e Site installation and mobilization.

*  Protection of existing structures, furniture and surrounding facilities.

*  Erection of temporary safety signs and barriers.

* Removal and disposal of debris, defective materials and all unsuitable elements.

*  Cleaning of work areas before, during and after completion of works.

3. REHABILITATION OF CLASSROOM AND VERANDA FLOORS

3.1 Demolition and Surface Preparation
*  Carefully remove all loose, damaged and deteriorated floor finishes.

*  Excavate and remove unsuitable floor materials where necessary.

*  Compact the subgrade to at least 95% Modified Proctor Density.

3.2 Concrete Floor Rehabilitation
*  Provide and place reinforced concrete floor slab where required, including:

*  Minimum concrete strength: 25 MPa at 28 days.
e Thickness: 100 mm minimum or as directed by the Supervising Engineer.
e Cement dosage not less than 350 kg/m®.
*  Welded wire mesh reinforcement or equivalent reinforcement where specified.
*  Proper curing for a minimum period of seven (07) days.
3.3 Smooth Sand-Cement Screed
Apply smooth sand-cement screed to classroom floors and verandas:
e Thickness: 40 mm minimum.
*  Mix proportion: 1:3 (cement:sand).
® Surface to be perfectly level, smooth and free from cracks.
e  Finish suitable for educational facilities and easy maintenance.

* Allfloor levels shall ensure proper drainage away from buildings.

4. REPAIR OF CRACKS ON WALLS



4.1 Structural Cracks
¢ Open cracks using appropriate tools.

¢ Remove loose materials and dust.

e Stitch cracks using steel reinforcement bars where necessary.
e Fill with approved structural repair mortar.

e Apply bonding agent before repairs.

4.2 Non-Structural Cracks
¢ Clean and widen cracks slightly.

*  Fill with cementitious crack repair compound.
e  Finish flush with existing wall surfaces.

All repaired surfaces shall be properly cured before painting.
5. REINFORCED CONCRETE REHABILITATION OF BEAMS AND PILLARS

The Contractor and the engineer shall inspect all beams, columns and reinforced concrete members.
Works shall include:

e Removal of all loose and deteriorated concrete.

¢ Treatment of exposed reinforcement against corrosion.

* Replacement of severely corroded reinforcement where necessary.

*  Application of anti-corrosion coating.

Concrete Specifications:
e Characteristic strength: 25 MPa minimum.

e Cement dosage: 350 kg/m® minimum.
* Reinforcement steel: High Yield Strength Deformed Bars (FY =400 MPa minimum).

Formwork shall be rigid, true to line and capable of producing smooth finished surfaces.
6. COMPLETE ROOF REPLACEMENT WORKS
6.1 Dismantling

*  Carefully remove and dispose of existing roof coverings.

¢ Remove damaged timber members and accessories.

*  Salvage reusable materials only upon instruction of the Supervising Engineer.
6.2 New Roof Structure

Provide and install complete new roofing framework comprising;
e  Treated hardwood trusses.

e Rafters, purlins, ties and bracing members.

e Anti-termite and anti-fungal treatment for all timber.

Timber shall be:
e  Straight and free from defects.

e  Properly seasoned.
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e Approved by the Supervising Engineer.

6.3 Roof Covering
Provide and install:
¢ 0.50 mm minimum thickness aluminium roofing sheets.

e Matching ridge caps.

* Roofing screws with neoprene washers.
¢ Wind bracing and fixing accessories.

The roof shall be completely watertight and capable of resisting local wind loads.
CEILING REHABILITATION
Where ceilings are damaged:

*  Remove defective ceiling boards and framing.

l e  Valley gutters where required.

*  Replace with approved plywood or PVC ceiling materials.
e Install complete support framework.

*  Finish neatly with proper alignment and joints.

8. PAINTING WORKS
8.1 Surface Preparation
e Scrape all loose paint.

e  Repair surface defects.
*  Apply wall putty where necessary.

*  Sand surfaces smooth before painting.

8.2 Internal Painting
Apply:
*  One coat alkali-resistant primer.

*  Two coats high-quality emulsion paint.

8.3 External Painting
Apply:
One coat exterior-grade primer.
Two coats weather-resistant acrylic paint.
Colours shall be approved by the School Administration and Supervising Engineer.
9. ELECTRICAL INSTALLATION WORKS
The Contractor shall completely rehabilitate the electrical installation.
Works shall include:
9.1 Wiring
* Replacement of damaged wiring.

e Installation of PVC conduits and accessories.
e Copper conductors of approved section.

9.2 Lighting
e  Provide and install:

e  Energy-efficient LED luminaires.

e Classroom lighting points.
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e Veranda lighting fixtures.

9.3 Power Installation
Provide and install:
e  Switches.

e  Socket outlets.

e Distribution boards.
e  Circuit breakers.

e  Larthing system.

All electrical works shall comply with applicable Cameroon electricity regulations and standards.
Testing and commissioning shall be carried out before handover.
10. EXTERNAL WORKS
10.1 Rehabilitation of Rainwater Run-Off Concrete Gutters
Existing concrete gutters surrounding the buildings shall be rehabilitated.
Dimensions:
e Internal width: 35 cm.

e Internal depth: 40 cm.

Works shall include:
e Demolition of damaged sections.

e Excavation and preparation of foundation.

¢ Casting of reinforced concrete gutters.

e Connection to existing drainage outlets.

Concrete Specifications:

Minimum strength: 25 MPa.

Cement dosage: 350 kg/m?.

Reinforcement as detailed by the Supervising Engineer.

Finished gutters shall allow free and efficient evacuation of storm water without erosion.

10.2 Site Drainage

Restoration of drainage channels.

Removal of vegetation obstructing water flow.

Protection against erosion around structures.

QUALITY CONTROL AND TESTING

The Contractor shall carry out all necessary quality control tests including:
e  Concrete cube tests.

e Reinforcement inspection.

e Compaction tests.

e Electrical continuity and insulation tests.

e Roof water-tightness inspection.
The Supervising Engineer shall approve each stage before proceeding to the next.
CLEANING AND HANDING OVER

Upon completion:
e Remove all debris and temporary structures.

¢ Clean classrooms, verandas and surroundings.
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e Repair any damage caused during construction.

e Submit as-built documentation where required.

Document No. 6:
- UNIT PRICE SCHEDULE
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l UNIT PRICE SCHEDULE FOR THE REHABILITATION OF
PRINCIPAL PRISON ADMINISTRATIVE BLOCK AND KITCHING IN
MBENGWI SUB DIVISION/
I MOMO DIVISION/ NORTH WEST REGION FOR (BIP 2026)
I S/IN DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE IN UNIT PRICE
FIGURES IN WORDS
100 PREPARATORY WORK
101 Mass concrete floor dosed at 350ko/m? M? 450.00
l 102 Foundation work for the internal toilet for the | FF 1.00
office of supretadan
103 Elevation of block walls with (25x20x40) m? 150.00
cement blocks dosed at 350kg/m? and gable
' walls
104 Reinforced concrete for pillars, lintels. M3 3.50
footing and tie beans dosed at 350kg/m?
105 Plastering of walls and damaged area dosed at | M2 200.00
l 350kg/m?
106 Mass concrete steps dosed at 350ke/m? M3 1.20
SUB TOTAL
200 CARPENTRY WORK
201 Replacement of damaged rafters complete FF 1.00
with hard wood (2x4x400)
202 Purling with hard wood (2x2x400) FF 1.00
I 203 Noggins with hard wood (2x2x400) FF 1.00
204 Ceiling board (4mm) M2 450.00
205 Replacement of damaged aluminum roofing M? 675.00
I sheet (2m) in to téle bac 5/10¢
206 Aluminum lagging sheets on surrounding of M? 180.00
roof work
207 Fascia board with tle bac 5/10¢ LM 34.00
l 208 Ridge cab (40cm wide) LM 24.00
209 Triangular ridges LM 12.00
210 Wooden batten on ceiling work EE 1.00
211 Wooden door shutters U 3.00
I SUB TOTAL
300 METALLIC WORK
301 Metallic door shutters U 7.00
l 302 Metallic window shutters ] 13.00
303 Metallic tube door shutter U 2.00
SUB TOTAL
400 PLUMBING WORK
I 401 W/C complete U 2.00
402 Wash hand basin U 2.00
403 Showers U 2.00
404 Tissure paper hangers U 2.00
I 405 Septic tank FF 1.00
406 Soak-away pit EF 1.00
407 Mosaic tiling on bathroom M? 40.00
408 Ceramic tiling on floor of administrative block | M2 150.00
I 409 Inspection chambers U 2.00
410 Piping of pipe bonne water in to the EF 1.00
supretadan office
l SUB TOTAL
500 ELECTRICITY WORK
501 Wiring of the building with cable (2.5mm, FF 1.00
1.5mm suckets and switches
I 502 Flowersent bulbs (1m) U 20.00
SUB TOTAL
KITCHING
l 100 | PREPARATORY WORK
101 Mass concrete floor dosed at 350kg/m? with M? 264.00
cement screed on it
I 58
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102 Plastering of the walls with cement portar M? 430,00
paste dosed at 350kg/m? |
103 Mass concrete drainage alround the building LM 120.00
dosed at 350kg/LM -
SUBTOTAL
200 CARPENTRY WORK
201 Rafiers with hard wood (2x4x400) I'IF 1.00
202 Purling with hard wood (2x2x400) EF 1.00
203 Purlins with hard wood on kitchine for I 1.00
seasoning of cone and beans
204 Frames with hard wood (2x6x400) I'F 1.00
SUB TOTAL
300 METALLIC WORK
301 Metallic door shutters U 3.00
302 Window protectors U 4.00
303 Metallic window shutter U 4.00
SUB TOTAL
400 ELECTRICITY WORK
401 Wiring of the building with cable (2.5mm, FF 1.00
1.5mm suckets and switches
402 Fluorescent blubs (1m) U 6.00
SUB TOTAL
500 PAINTING WORK
501 Painting of the walls with pantex (1200) M? 500.00
502 Painting of the frames, protectors, door M2 40.000
shutters window shutters and skirting on walls
with oil paint
SUB TOTAL
600 PAINTING WORK
601 Painting of the ceiling board with pantex M? 450.00
(1200)
602 Painting of the walls with pantex (1200) M? 1.440.00
603 Painting of the frames protectors, window M? 240.00
shutters, door shutters and skirting on walls
with oil paint
SUB TOTAL
TOTAL
GRAND TOTAI = 36,465,000+7,065,000
TOTAL (HT)
VAT (19.25%)
AIR (2.2%)
NET TO BE PAID
TOTAL (TTC)




Document No. 7:
BILL OF QUANTITIES AND
COST ESTIMATES

BILL OF QUANTITIES AND COST ESTIMATES FOR THE
REHABILITATION OF PRINCIPAL PRISON ADMINISTRATIVE
BLOCK AND KITCHING IN MBENGWI SUB DIVISION/

MOMO DIVISION/ NORTH WEST REGION FOR (BIP 2026)

S/N DESCRIPTION OF WORK UNIT QUANTITY UNIT PRICE AMOUNT

100 PREPARATORY WORK

101 Mass concrete floor dosed at 350ke/m? M? 450.00

102 Foundation work for the internal toilet for the | FF 1.00
office of supretadan

103 Elevation of block walls with (25x20x40) M? 150.00
cement blocks dosed at 350kg/m? and gable
walls

104 Reinforced concrete for pillars, lintels, M3 3.50
footing and tie beans dosed at 350kg/m?

105 Plastering of walls and damaged area dosed at | M2 200.00
350kg/m?

106 Mass concrete steps dosed at 350kg/m? M3 1.20
SUB TOTAL

200 CARPENTRY WORK

201 Replacement of damaged rafters complete FF 1.00
with hard wood (2x4x400)

202 Purling with hard wood (2x2x400) FE 1.00

203 Noggins with hard wood (2x2x400) FF 1.00

204 Ceiling board (4mm) 2 450.00

205 Replacement of damaged aluminum roofing M2 675.00
sheet (2m) in to tole bac 5/10¢

206 Aluminum lagging sheets on surrounding of M2 180.00
roof work

207 Fascia board with téle bac 5/10e LM 34.00

208 Ridge cab (40cm wide) LM 24.00

209 | Triangular ridees LM 12.00

210 Wooden batten on ceiling work FF 1.00

211 Wooden door shutters U 3.00
SUB TOTAL

300 METALLIC WORK

301 Metallic door shutters U 7.00

302 Metallic window shutters U 13.00

303 Metallic tube door shutter U 2.00
SUB TOTAL

400 PLUMBING WORK

401 W/C complete U 2.00
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402 Wash hand basin [u 2.00 T
403 Showers i L 2.00
404 Tissure paper hangers | U 2.00 |
403 Septic tank | FF 1.0
406 Soak-away pit EE 1 1.00
407 Mosaic tiling on bathroom M- 40.00
408 Ceramic tiling on floor of administrative block | M? 130.00
409 Inspection chambers U 2.00
410 Piping of pipe bonne water in to the ER 1.00
supretadan office
SUB TOTAL
500 ELECTRICITY WORK
501 Wiring of the building with cable (2.5mm. I'F 1.00
1.5mm suckets and switches
502 Flowersent bulbs (1m) U 20.00
SUB TOTAL
KITCHING
100 PREPARATORY WORK
101 Mass concrete floor dosed at 350kg/m? with M? 264.00
cement screed on it
102 Plastering of the walls with cement portar M? 450.00
paste dosed at 350kg/m?
103 Mass concrete drainage alround the building LM 120.00
dosed at 350kg/LM
SUB TOTAL
200 CARPENTRY WORK
201 Rafters with hard wood (2x4x400) FF 1.00
202 Purling with hard wood (2x2x400) EE 1.00
203 Purlins with hard wood on kitchine for FF 1.00
seasoning of cone and beans
204 Frames with hard wood (2x6x400) FF 1.00
SUB TOTAL
300 METALLIC WORK
301 Metallic door shutters U 3.00
302 Window protectors U 4.00
303 Metallic window shutter U 4.00
SUB TOTAL
400 ELECTRICITY WORK
401 Wiring of the building with cable (2.5mm. FF 1.00
1.5mm suckets and switches
402 Fluorescent blubs (1m) U 6.00
SUB TOTAL
500 PAINTING WORK
501 Painting of the walls with pantex (1200) M? 500.00
502 Painting of the {rames, protectors, door M3 40.000
shutters window shutters and skirting on walls
with oil paint
SUB TOTAL
600 PAINTING WORK
601 Painting of the ceiling board with pantex M3 450.00
(1200)
602 Painting of the walls with pantex (1200) M2 1.440.00
603 Painting of the frames protectors, window M? 240.00
shutters, door shutters and skirting on walls
with oil paint
SUB TOTAL
TOTAL
GRAND TOTAL= 36,465,000+7,065,000
TOTAL (HT)
VAT (19.25%)
AIR (2.2%)
NET TO BE PAID
TOTAL (TTC)
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Document No. 8:
SUB DETAIL OF BREAKDOWN
OF UNIT PRICE
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Structure of a contract
Summary

PartI:  Special Administrative Conditions (SAC)

Part II: Description of supplies
Part III: Schedule of Prices and Quantities

Part IV: Delivery calendar
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REPUBLIQUE DU CAMEROUN REPUBLIC OF CAMEROON
Paix-Travail-Patrie Peace-Work-Fatherland

{nidiguer leabive f¥Guasroge] {ndicateProject Owner]

CONTRACT No [Contracting Authority to be indicated/ typeTender Board /]
Awardedafter Invitation to tender No. AT /PO/TB/00 of

HOLDER OF CONTRACT: [indicaie the holder and his full address]

P.O.Box 0000 at ,Tel ,Fax:

Business Registry No. A issued at

Taxpayer’s No.

SUBJECT OF CONTRACT: [indicate the full subject of the supply]
PLACE OF DELIVERY: [indicate]
AMOUNT IN CFA F:

IAT

EVAT

VAT (19.25%)

AIR (2.2 or 5.5 %)
Net to be paid

DELIVERY DEADLINE: [In days, weeks, months or years]
FINANCING:/Indicate source of financing]

BUDGET HEAD: [To be filled]

SUBSCRIBED ON

SIGNED ON

NOTIFIED ON
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REGISTERED ON

BETWEEN:

The Republic of Cameroon. represented by /indicate Project Owner|
Hereinafter referred to as “the Contracting Authority”,

ON THE ONE HAND,
AND:

COMPANY
P.O. Box at Tel Fax:
Business Registry No. A

Taxpayer’s No.

[indicate name of supplier, his full address as well as the name of the mandated signatory] ,
hereinafter referred to as “THE SUPPLIER?”

ON THE OTHER HAND,

IT HAS BEEN AGREED AND SETTLED AS FOLLOWS:
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Page and Last of Contract No._ /C or JO/PO/TB/0000 [recall the method of
award of contract]

For the supply of

Contract price: [recall in CFA francs inclusive of all taxes in figures and words]

Delivery deadline: [fill in days, weeks, nionths or years]

Read and accepted by the supplier

(place of signature) (date)

Signature of Contracting Authority

(place of signature) (date)

Registration
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DOCUMENT No. 10:

MODEL DOCUM]

ENTS TO BE

USED BY B

DERS
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Model table

Annex I: Tender Template.

Annex 2: Bid bond template.

Annex 3:Final bonding model.

Annex 4: Model of advance loan guarantee.

Annex 5: Model of guarantee retainer.
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Annex 1: Tender Template

[, the undersigned ... .....ccooeovvninnniin e, [indicate the name and the quality of the signatory]
representing the company, the company or the group ..o oo whose head office
IS AL cioiiis vt e s e, registered in the commercial register of ... ...

After having read all the documents appearing or mentioned in the tender documents including the
addendum (s). the invitation to tender [recall the number and subject of the Call Offers]

- After having personally visited the site of the works and having greatly appreciated the situation and
noted the nature and constraints of the work to be done

- Remits, bearing my signature, the list of unit prices and the estimate established in accordance with
the frameworks in the tender dossier.

- Submit me and undertake to perform the work in accordance with the tender documents, for the prices
I'have established for each type of work, which prices show the amount of the offer for Lot No .........
............. to

- S [in numbers and in letters] Cfa francs Excluding VAT, and
....................................... CFA Francs All Taxes Included. [in figures and in letters]

- I undertake to perform the work within a period of ......... ............. months

- Also commit myself to maintain my offer within the time limit ......... ............. days [indicate the period
of validity, in principle 90 days for the NSO and 120 days for the ICB ] from the deadline for submission
of tenders.

- The discounts and the conditions of application of the said rebates are the following ones (in case of
possibility of attribution of several lots):

The Client will release the sums due by him under this contract by giving credit to the account n °©
................................... opened at name of ...........ccccccoeooerrrnrnnnn... at the bank ... oo
Before signing the contract, the present bid accepted by you will be worth engagement between us.
MAAE T 005 e s DB v ssmms s ERSRSS t

Signalureof .o sassnnmmnasasiiessmsrms s

in quality of .........cccccoeeiinnniriinnriinnncneeee..... duly authorized to sign the tenders for and in the name
OF soiisisntiansssssonssnsnsaudsmmmbimens exdmmsavmprodis
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Annex 2: Model Bid Deposit
A [indicate the Contracting Authority and its address], "the Contracting Authority"

Wheteas: the: OMPANY e miiitsmmmmmmsmsns mesorsess con , hereinafter referred to as "the tenderer" .
submitted its offer dated .............. ..o to [recall the subject of the Invitation to
Tender], hereinafter referred to as "the offer", and for which it must attach a provisional bond equivalent
to [insert amount] CFA francs,

.- J O ————————————— [name and address of the bank], represented by
.................................................... [names of signatories], hereinafter referred to as "the bank". declare
to guarantee payment to the Contracting Authority of the maximum sum of [insert amount] CFA Francs,
which the bank undertakes to pay in full to the Contracting Authority, binding itself; its successors and
assigns.

The conditions of this obligation are as follows:

If the tenderer withdraws his tender during the period of validity laid down in the Tender Documents;
or

If the tenderer has been notified of the award of the contract by the Contracting Authority during the
period of validity:

- to sign or refuse to sign the contract, while it is required to do so;

- fails or refuses to provide the final contract security (final bond), as provided for in the contract.

We undertake to pay to [Contracting Authority] an amount up to the maximum of the sum stipulated
above, upon receipt of its first written request, without the Contracting Authority having to justify its
request, provided, however, that in its request, the Contracting Authority will note that the amount
claimed by the Contracting Authority is due to it because one or both of the above conditions, or both,
are met, and that it will specify which (s) condition (s) has (have) played.

This deposit shall enter into force upon signature and from the date fixed by the Contracting Authority
for the submission of tenders. It will remain valid until the thirtieth day inclusive after the end of the
period of validity of the offers. Any request from the Contracting Authority to have it played shall reach
the bank by registered letter with acknowledgment of receipt, before the end of this period of validity.

This deposit is subject for its interpretation and execution under Cameroon law. The courts of Cameroon
shall have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.
Signed and authenticated by the bank

Lo T L —— L U

[bank signature]
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Annex 3: Final Bond Model

Bank:
Reference of the Deposit: N © .......cooooo. oo :

A [indicate the Client and his address] Cameroon. hereinafier referred to as the Employer "

WRETEES; ... ..oveierieeieeeeieeeeeeeee e s o [name and address of the undertaking], hereinafter
referred to as "the contractor", undertook, in execution of the designated contract "the contract", to carry
out [indicate the nature of the work]

Whereas he; is stipulated in the contract that the contractor will give the Client a final bond, equal to
[indicate the percentage between 2 and 5%] of the amount of the works of the corresponding contract,
as a guarantee of the execution performance obligations in accordance with market conditions,

Whereas; we agreed to give the contractor this bond.

L R———————————— [name and bank address], represented ..........
..................................................................... [rames of signatories], hereinafter referred to as "the
bank", we undertake to pay to the Owner, within a maximum period of eight (08) weeks, upon request
in writing stating that the Contractor has not fulfilled its contractual obligations under the Contract,
without being able to defer payment or raise any dispute for any reason, any amount up to ...
........................................................ [in figures and in letters].

We agree that no changes or additions or other changes to the Market will release us from any obligation
under this Final Bond and we hereby waive any change, addendum or change.

This final bond shall take effect upon signature and upon notification of the contract. The deposit is
released within [insert time] from the date of provisional acceptance of the work.

After the aforementioned period, the deposit becomes moot and must be automatically returned to us
without any form of procedure.

Any request for payment made by the Client under this guarantee must be made by registered letter with
acknowledgrent of receipt, received at the bank during the period of validity of this commitment.

This final guarantee is submitted for its interpretation and execution under Cameroonian law. The
Cameroonian courts will have exclusive jurisdiction to rule on all matters relating to this undertaking
and its consequences. :

Signed and authenticated by the bank

L0t 01300an snessnmmmnsnsssesnemssessnavasssnieniss e A s S et sinen xEebmamids



Annex 4: Model of a Start Advance Bond

(" The beneficiary ")

Payment, without dispute and upon receipt of the first written request of the beneficiary. declaring that
..................................... [the holder] does not has not paid its obligations, relating to the repayment of
the start-up loan according to market conditions ............ oo o 2 S S-S
relating to the work [indicate the purpose of the work, the references of the Call for Tenders and the lot,
if possible], of the maximum total sum corresponding to the advance of [twenty (20)%] of the amount
of all taxes included in the contract NO ....ooooves oo o . payable upon notification
of the corresponding service order, that is: ......... .. cooeoooovoo CFA francs

This guarantee will come into effect and will take effect after transfer of the respective shares of this
advance to the accounts Of ............ .ooooooooeeeeeeees o [the holder] open at the bank ......

It will remain in effect until repayment of the advance in accordance with the procedure set by the SCC.
However, the amount of the deposit will be reduced proportionately to the repayment of the advance as
and when repayment.

The law and jurisdiction applicable to the guarantee are those of the Republic of Cameroon.

Signed and authenticated by the bank
O itaitneenssansmmoss sasonmsomnmminsnsdbomimndssnssrsd 46 s I o 5565 ianesnasenssnmemameiommrmmass oo

[bank signature]
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Appendix 5: MODEL RETENTION FUND

BANE oo s

Reference of the Deposit: N © ..o o e,
A [indicate the Owner]

[Address of the Contracting Authority]

hereinafter referred to as "the Client"
WHETEASE wovsraveny omsinrns: 1ss) 5iiesst dnsansassnssonnsns [name and address of the company], hereinafter
referred to as " the Contractor ", undertook, in execution of the contract, to carry out the work of [indicate

the purpose of the work]

whereas he; is stipulated in the contract that the holdback of [% below 10% to be specified] of the TTC
amount of the contract may be replaced by a joint and several guarantee,

Whereas; we have agreed to give the contractor this bond; Wej: v sasssssiiass s
................................... [name and bank address], represented by ...
................................................................................ [names of signatories], and hereinafter referred to

as "the bank",

Therefore, we hereby affirm that we are the guarantors and responsible to the Owner, in the name of the
contractor; for a maximum amount ‘of ..o s TR [in figures and in words],
corresponding to [less than 10% to be specified] of the amount of the contract,

And we undertake to pay the Owner, within a maximum period of eight (08) weeks, upon a simple
written request from the latter stating that the contractor has not satisfied his contractual commitments
or that he is found to be the Principal's debtor under the amended contract, if necessary by its
amendments, without being able to defer payment or raise any dispute for any reason whatsoever, any
sum (s) within the limits of the amount equal to [percentage less than 10% to be specified] of the
cumulative amount of work included in the final statement, without the Owner having to prove or give
the reasons or the reason for his request for the amount of the sum indicated above.

We agree that no changes or additions or other changes to the market will release us from any obligation
under this warranty and we hereby waive any change, addendum or change.

This guarantee comes into force upon signature. It will be released within thirty (30) days from the date
of final acceptance of the works, and on release delivered by the Owner.

Any request for payment made by the Client under this guarantee must be made by registered letter with
acknowledgment of receipt, received at the bank during the period of validity of this commitment.

This deposit is subject for its interpretation and execution under Cameroon law. The Cameroonian courts
will have exclusive jurisdiction to rule on all matters relating to this undertaking and its consequences.

Signed and authenticated by the bank

[bank signature]



Document No. 11:
- BIDS EVALUATION SHEET
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ANNEX &6: EVALUATION GRID

ADMINISTRATIVE DOCUMENTS.

DOCUMENT DESCRIPTION
NO
Al Certified Copy of the Business Registration, not more than three months old.
A.2 Declaration of intention to tender stamped with the tariff in force (written by the bidder).
Certificate of non-bankruptcy established by the Court of 1st instance or the Chamber of
A3 Commerece, Industry and Trade of the place of residence of the bidder, not more than three
(03) months.
Attestation of bank account of the bidder, issued by a first rate-bank approved by the Ministry
A4 . . g :
in charge of Finance or by a foreign bank the first order not more than three months.
A.5 Purchase receipt of tender file issued by public treasury
Ab A bid bond of 600,000 FCFA (SIX HUNDRED THOUSAND FCFA), accompanied with CDEC
) RECEIPT
A7 An attestation of non-exclusion from Public Contracts issued by the Public contract Regulatory
) Board (ARMP)
AS An Attestation of the National Social Insurance Fund stating that the bidder has met all his
’ obligations vis a vis the Fund; the attestation should be less than three months old.
A.9 Attestation of fiscal conformity
A.10 Certified Copy of a valid taxpayers card, delivered by the chief of center of Taxes.
Al Plan and attestation of location of the Company

The absence or the non-conformity of the one of these documents will result to the elimination
of the offer either during the opening session of the bids (absence of bid bond) or during the

evaluation

The second Internal Envelope shall be labeled <<ENVELOPE B: TECHNICAL DOCUMENT>> and shall
contain the following:

B.1

General presentation of the tender files

- Document spirally bound

- Neatness and clarity of documents

- Page numbering

- Table of content page

- Colour sheets separation

- Presentation of documents in the order given in this tender

B.2

LIST OF REFERENCES OF THE ENTERPRISE IN SIMILAR JOBS

B.2.1

List of references of the enterprise in similar jobs justified by certified true copies of contracts
(first and last pages) and minutes of reception or attestation of clearances of works executed.
Minimum of two contracts realized in the domain of building construction over the past five
years

1st Reference

2rd Reference

B.3

QUALIFICATION AND EXPERIENCE OF SUPERVISORY STAFF

B.3.1

01 works supervisor (at least Degree or equivalent certificate)

Qualification of the works supervisor: (Civil Engineer (BAC +3)

Professional experience of the project engineer > 03 years (signed CV)
> CV signed by the candidate,
» A certified copy of the technical diploma
> An attestation of availability signed by the candidate
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B.3:2 01 Siie foreman (Civil Engineer BACH2)
Qualification of the Site foreman: (Technical certificate in civil engineering
(BAC+2 or equivalent certificate)
Professional experience of the Site foreman > 02 years (signed CV)
A certified copy of
» CV signed by the candidate,
7 A certified copy of the technical diploma
7 _An atfestation of availability signed by the candidate
B.3.3 Other personnel
» 01 one civil engineering technicain with 3 years professional experience
in building construction or similar works Only ( CVs signed by the
candidate + copy of certificate)
(Must be holders of at least BAC F4 certificate)
» 01one Carpenter with 3 years professional experience on carpentry or
similar works. Only (CVs signed by the candidate+ copy of certificate)
(Must be holders of at least CAP certificate)
B.4 METHODOLOGY
B.4.1 Organizational chart of the enterprise /site with comments
B.4.2 Planning of work execution with comments
i -origin of materials
B.4.3 Methodology of execution of works
B.4.4 Safty measures
B.4.5 Himo/maintenance measures
B.5 LOGISTICS (Equipment put aside for this project)
B:5.1 Prove of ownership or rental of a pick-up or other vans
B.5.2 Prove of ownership or rental of a dump truck
B.5:3 Prove of ownership or rental of a Concrete mixer
B:5.4 Prove of ownerzhip or rental of a concrete vibrator
B.5.5 Prove of ownership or rental of a Hand compactor
Masonry Kit : Wheelbarrows, masonry clamps, masonry harmer 300g,
B.5.6 shovel, dig axe, building level, masonry bucket , trowels, etc.
Carpentry Kit : carpentry clamps, saws, harmers, etc.
B.6 FINANCIAL CAPACITY
An attestation of financial capacity (solvency) of the enterprise issued by a
B.6.1 Ist class bank located in any area in Cameroon and approved by the
i Ministry of Finance and respect COBAC conditions. 25% of amount =
31,806,000 or more
B.7 Attestation of site visit signed by the company administrator or engineer
B.8 Comprehensive report of site visit signed by the company administrator or
) engineer
B.9 Special Technical Clauses initialed in all the pages and last page signed
B.10 Special Administrative Clauses completed and initialed in all the pages and

last page signed

ENVELOPE C- FINANCIAL FILE

No.

DESIGNATION.

Cl

A submission letter, signed, dated and stamped. (see ANNEX 3)
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G2 Completed and signed frame work of unit prices.

C3 Signed Bills of quantities and cost estimates indicating the total amount without taxes (HT) and
with taxes (TTC)

C4 Sub details of unit prices

This evaivation will be done in a purely binary method; (yes) or (no) with an acceptable
minimum from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75%of the essential criteria.

Eliminatory criteria

1. Absence bid bond in the administrative file;
Deadline for delivery higher than prescribed;
False declaration or falsified documents;
A bid with the external envelope carrying a sign or mark leading to the identification
of the bidder;
Incomplete financial file;
Change of quantity or unit;
Suspended by MINMAP or ARMP.
Non respect of 75%of essential criteriq;
During the opening session of the bids if a document of the administrative bid is absent
or noncompliant, the bidder will be given fourty eight (48) hours to produce or replace said
document else will be eliminated during the evaluation of the bids. No such document will be accepted

after this deadline.
(a) Essential criteria

B0

L= e A

—
.

General presentation of the tender files;

Financial capacity;

References of the company in similar achievements;
Quality of the personnel;

Technical organization of the works;

2
3
4
5
6. Safety measures on the site;
7. Logistics;
8. Attestation and report of site visit;
9. Special Technical Clauses initialed in all the pages;
10. Special Administrative Clauses completed and initialed in all the pages.

11. Main qualification criteria

The criteria relating to the qualification of candidates could be indicative on the following:

The essential criteria are subjected to minima whose detail is given in the Special Tender Regulation
(RPAO).

This evaluation will be done in a purely binary method; (yes) or (no) with an acceptable minimum
from at least 75% of the essential criteria taken in account.

The contract will be awarded to the bidder who would have proposed the offer with the lowest
amount, in conformity with the regulations of the Tender Documents and having satisfied to 100% of the
eliminatory criteria and at least 75% of the essential criteria.

Abnormally low costing will be rejected as per the special tender regulations
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Document No. 12:

~ LIST OF BANKING ESTABLISHMENTS AND

FINANCIAL BODIES AUTHORISED TO ISSUE
BONDS FOR PUBLIC CONTRACTS
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LIST OF BANKING ESTABLISHMENTS AND FINANCIAL BODIES
AUTHORISED TO ISSUE BONDS FOR PUBLIC CONTRACTS
Note relating to banking establishments
and financial bodies authorized to issue
bonds

1- Afrikland First Bank (First Bank);

2- Banque Internationale du Cameroun pour ’Epargne et le Crédit
(BICCEC) ;

3- CITI BANK Cameroon (CITI-C);
4- COMMERCIAL BANK CAMEROON (CBC);
5- ECOBANK Cameroun (ECOBANK);
6- National Financial Credit Bank (NFC-BANK);
7- Société Commerciale de Banque Cameroun (CA-SCB);
8- Société Générale des Banques au Cameroun (SGBO) ;
9- Standard Chartered Bank Cameroon (SCBO);
10- City Bank Cameroon (City group);
11- Union Bank of Cameroon (UBQ).
12- United Bank for Africa (UBA)
13-Banque Atlantique du Cameroun (BACM);
This list is available at ARMP.
B- INSURANCE COMPANIES
I- Chanas Assurances ;

- Activa Assurances
- ZennithInsurance
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