

REPUBLIQUE DU CAMEROON
Paix- Travail- Patrie

MINISTRE DE L'ECONOMIE, DE LA
PLANIFICATION ET DE L'AMENAGEMENT DU
TERRITOIRE

PROGRAMME SPECIAL DE RECONSTRUCTION ET
DE DEVELOPPEMENT DE LA REGION DE
L'EXTRÊME-NORD

PROJET D'AMELIORATION DE LA CONNECTIVITE,
LA RESILIENCE ET L'INCLUSION LE LONG DU
CORRIDOR MORA-DABANGA-KOUSSERI (PACRI-
MDK)

UNITE DE COORDINATION



REPUBLIC OF CAMEROON
Peace-Work-Fatherland

MINISTRY OF THE ECONOMY,
PLANNING AND REGIONAL
DEVELOPMENT

SPECIAL PROGRAM FOR THE
RECONSTRUCTION AND DEVELOPMENT OF
THE FAR NORTH REGION

ENHANCING CONNECTIVITY AND RESILIENCE
IN THE FAR NORTH OF CAMEROON FOR
INCLUSIVENESS PROJECT (PACRI-MDK)

THE COORDINATION UNIT

ADDITIF N°01 DAO N°010/AONO/MINEPAT/PSRDREN/PACRI-MDK/UCP/CSPM/SPM/2026

Le Coordonnateur du Programme Spécial de Reconstruction et de Développement de la Région de L'Extrême-Nord (PSRDREN), Maître d'Ouvrage Délégué, communique au titre de l'additif de la référence sus visée relative au Dossier d'Appel d'Offres n°010 portant sur l'acquisition d'un Groupe électrogène au Projet d'Amélioration de la Connectivité, la Résilience et L'Inclusion le long du corridor Mora-Dabanga-Kousseri (PACRI-MDK) volet MINEPAT, les modifications importantes subséquentes :

N°	Référence dans le DAO	Au lieu de	Lire plutôt
01	AAO point 4	57 802 949 F CFA	42 000 000 F CFA
02	AAO point 12	14H	13H
03	AAO Point 14	15H	14H
04	AAO point 15	13 critères éliminatoires et 08 critères essentiels	16 critères éliminatoires et 07 critères essentiels

NB : La pièce jointe en annexe présente les détails des amendements apportés au DAO.

Rappel : Les offres se déposent uniquement en ligne sur la plateforme COLEPS. Seules les clés de sauvegarde sont déposées chez le Maître d'Ouvrage Délégué aux date et heure limites indiquées ci-dessus. Les originaux des cautions de soumission et des récépissés de la CDEC seront présentés et remis à la Commission Spéciale de Passation des Marchés à l'ouverture des plis. Ces documents seront pris et considérés si et seulement s'ils figurent déjà dans les offres en ligne.

Le reste sans changement.

Yaoundé le, 17 SEPT 2026

Le COORDONNATEUR

Ampliation :

- MINEPAT;
- BANQUE MONDIALE;
- ARMP (pour publication);
- MINMAP (COLEPS);
- SOPECAM (pour publication);
- Affichage;
- Archivage.

1. The first step in the process of the development of the new system is the identification of the requirements of the system.

2. The second step is the analysis of the requirements.

3. The third step is the design of the system.

4. The fourth step is the implementation of the system.

5. The fifth step is the testing of the system.

6. The sixth step is the deployment of the system.

7. The seventh step is the maintenance of the system.

8. The eighth step is the evaluation of the system.

9. The ninth step is the documentation of the system.

10. The tenth step is the termination of the system.

11. The eleventh step is the archiving of the system.

12. The twelfth step is the disposal of the system.

13. The thirteenth step is the recovery of the system.

14. The fourteenth step is the restoration of the system.

15. The fifteenth step is the reconstruction of the system.

16. The sixteenth step is the reconstruction of the system.

17. The seventeenth step is the reconstruction of the system.

18. The eighteenth step is the reconstruction of the system.

19. The nineteenth step is the reconstruction of the system.

20. The twentieth step is the reconstruction of the system.

21. The twenty-first step is the reconstruction of the system.

22. The twenty-second step is the reconstruction of the system.

23. The twenty-third step is the reconstruction of the system.

24. The twenty-fourth step is the reconstruction of the system.

25. The twenty-fifth step is the reconstruction of the system.

26. The twenty-sixth step is the reconstruction of the system.

27. The twenty-seventh step is the reconstruction of the system.

28. The twenty-eighth step is the reconstruction of the system.

29. The twenty-ninth step is the reconstruction of the system.

30. The thirtieth step is the reconstruction of the system.

31. The thirty-first step is the reconstruction of the system.

32. The thirty-second step is the reconstruction of the system.

33. The thirty-third step is the reconstruction of the system.

34. The thirty-fourth step is the reconstruction of the system.

35. The thirty-fifth step is the reconstruction of the system.

36. The thirty-sixth step is the reconstruction of the system.

37. The thirty-seventh step is the reconstruction of the system.

38. The thirty-eighth step is the reconstruction of the system.

39. The thirty-ninth step is the reconstruction of the system.

40. The fortieth step is the reconstruction of the system.

41. The forty-first step is the reconstruction of the system.

42. The forty-second step is the reconstruction of the system.

43. The forty-third step is the reconstruction of the system.

44. The forty-fourth step is the reconstruction of the system.

45. The forty-fifth step is the reconstruction of the system.

